

PS&E JOB NO : 16A021 REVISION NO :
 CONTRACT NO : 009049 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL5291
 HWY : SR 522
 TITLE : SR 522
 ELLIOT ROAD VIC
 SANDFILTER
 16A021
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Mar 22 2017
 ALL BIDS REJECTED : Apr 27 2017

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TAYLOR'S EXCAVATORS INC 3134 268TH STREET NW	ENGINEERING REMEDIATION RESOU 15333 NE 90TH ST	A-1 LANDSCAPING AND CONSTRUCT 20607 STATE ROUTE 9 SE
STANWOOD WA 982924531 CONTRACTOR NUMBER : 100749	REDMOND WA 980523562 CONTRACTOR NUMBER : 101082	SNOHOMISH WA 982968316 CONTRACTOR NUMBER : 100388

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER			
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	43,470.00	33.43 %	58,000.00	-46.72 %	23,160.00	61.03 %	70,000.00	26,530.00
2	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	L.S.	3,000.00	166.67 %	8,000.00	73.80 %	5,214.00	633.33 %	22,000.00	19,000.00
3	REMOVAL AND DISPOSAL OF CONTAMINATED MATERIAL	EST.	20,000.00	0.00 %	20,000.00	0.00 %	20,000.00	0.00 %	20,000.00	20,000.00
GRADING										
4	ROADWAY EXCAVATION INCL. HAUL	C.Y.	20.0000	60.00 %	32.0000	410.50 %	102.1000	40.00 %	28.0000	40.00 %
			84,000.00	50,400.00	134,400.00	344,820.00	428,820.00	117,600.00	33,600.00	
DRAINAGE										
5	UNDERDRAIN PIPE 8 IN. DIAM.	L.F.	10.0000	100.00 %	20.0000	40.00 %	14.0000	560.00 %	66.0000	76,720.00
			13,700.00	13,700.00	27,400.00	5,480.00	19,180.00	90,420.00	90,420.00	
STORM SEWER										
6	CATCH BASIN TYPE 2 - 48 IN. DIAM W/ DEBRIS CAGE	EACH	3,500.0000	57.14 %	5,500.0000	89.51 %	6,633.0000	229.71 %	11,540.0000	8,040.00
			3,500.00	2,000.00	5,500.00	3,133.00	6,633.00	11,540.00	11,540.00	
7	SOLID WALL PVC STORM SEWER PIPE 12 IN. DIAM.	L.F.	25.0000	220.00 %	80.0000	52.00 %	38.0000	240.00 %	85.0000	34,680.00
			14,450.00	31,790.00	46,240.00	7,514.00	21,964.00	49,130.00	49,130.00	

PS&E JOB NO : 16A021 REVISION NO :
 CONTRACT NO : 009049 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL5291
 HWY : SR 522
 TITLE : SR 522
 ELLIOT ROAD VIC
 SANDFILTER
 16A021
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Mar 22 2017
 ALL BIDS REJECTED : Apr 27 2017

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TAYLOR'S EXCAVATORS INC ENGINEERING REMEDIATION RESOU A-1 LANDSCAPING AND CONSTRUCT
 3134 268TH STREET NW 15333 NE 90TH ST 20607 STATE ROUTE 9 SE
 STANWOOD WA 982924531 REDMOND WA 980523562 SNOHOMISH WA 982968316
 CONTRACTOR NUMBER : 100749 CONTRACTOR NUMBER : 101082 CONTRACTOR NUMBER : 100388

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
STORM SEWER										
8	STANDPIPE CAGE	EACH	125.0000	380.00 %	600.0000	1,900.00	1,340.0000	972.00 %	1,870.0000	1,396.00 %
			500.00		2,400.00		5,360.00		7,480.00	6,980.00
EROSION CONTROL AND ROADSIDE PLANTING										
9	ESC LEAD	DAY	80.0000	212.50 %	250.0000	1,020.00	415.0000	418.75 %	135.0000	68.75 %
			480.00		1,500.00		2,490.00		810.00	330.00
10	INLET PROTECTION	EACH	100.0000	0.00 %	100.0000	0.00	348.0000	248.00 %	120.0000	20.00 %
			100.00		100.00		348.00		120.00	20.00
11	STREET CLEANING	HR	165.0000	-27.27 %	120.0000	-3,600.00	218.0000	32.12 %	155.0000	-6.06 %
			13,200.00		9,600.00		17,440.00		12,400.00	-800.00
12	COMPOST SOCK	L.F.	10.0000	-20.00 %	8.0000	-840.00	16.0000	60.00 %	11.0000	10.00 %
			4,200.00		3,360.00		6,720.00		4,620.00	420.00
13	COIR LOG	L.F.	10.0000	-20.00 %	8.0000	-840.00	14.0000	40.00 %	14.0000	40.00 %
			4,200.00		3,360.00		5,880.00		5,880.00	1,680.00
14	EROSION/WATER POLLUTION CONTROL	EST.		0.00 %				0.00 %		0.00 %
			30,000.00		30,000.00		30,000.00		30,000.00	
15	BIORETENTION SOIL MIX	C.Y.	45.0000	0.00 %	45.0000	0.00	49.3000	9.56 %	65.0000	44.44 %
			100,350.00		100,350.00		109,939.00		144,950.00	44,600.00
16	COMPOST SEEDING	S.Y.	2.5000	300.00 %	10.0000	14,100.00	3.2000	28.00 %	5.0000	100.00 %
			4,700.00		18,800.00		6,016.00		9,400.00	4,700.00
17	MEDIUM COMPOST	S.Y.	6.0000	-16.67 %	5.0000	-2,460.00	4.3000	-28.33 %	20.0000	233.33 %
			14,760.00		12,300.00		10,578.00		49,200.00	34,440.00

PS&E JOB NO : 16A021 REVISION NO :
 CONTRACT NO : 009049 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL5291
 HWY : SR 522
 TITLE : SR 522
 ELLIOT ROAD VIC
 SANDFILTER
 16A021
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Mar 22 2017
 ALL BIDS REJECTED : Apr 27 2017

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 TAYLOR'S EXCAVATORS INC ENGINEERING REMEDIATION RESOU A-1 LANDSCAPING AND CONSTRUCT
 3134 268TH STREET NW 15333 NE 90TH ST 20607 STATE ROUTE 9 SE
 STANWOOD WA 982924531 REDMOND WA 980523562 SNOHOMISH WA 982968316
 CONTRACTOR NUMBER : 100749 CONTRACTOR NUMBER : 101082 CONTRACTOR NUMBER : 100388

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
EROSION CONTROL AND ROADSIDE PLANTING									
18	SOIL AMENDMENT								
	1880.0000	S.Y.	8.0000	5.0000	-37.50 %	4.0000	-50.00 %	19.0000	137.50 %
			15,040.00	9,400.00	-5,640.00	7,520.00	-7,520.00	35,720.00	20,680.00
19	TEMPORARY DEWATERING								
		L.S.			33.33 %		86.55 %		193.33 %
			7,500.00	10,000.00	2,500.00	13,991.00	6,491.00	22,000.00	14,500.00
TRAFFIC									
20	PROJECT TEMPORARY TRAFFIC CONTROL								
		L.S.			-78.45 %		-84.75 %		66.81 %
			23,200.00	5,000.00	-18,200.00	3,538.00	-19,662.00	38,700.00	15,500.00
OTHER ITEMS									
21	STRUCTURE EXCAVATION CLASS B								
	52.0000	C.Y.	12.0000	40.0000	233.33 %	146.0000	1,116.67 %	42.0000	250.00 %
			624.00	2,080.00	1,456.00	7,592.00	6,968.00	2,184.00	1,560.00
22	SHORING OR EXTRA EXCAVATION CLASS B								
	400.0000	S.F.	7.0000	5.0000	-28.57 %	5.1000	-27.14 %	12.0000	71.43 %
			2,800.00	2,000.00	-800.00	2,040.00	-760.00	4,800.00	2,000.00
23	GRAVEL BACKFILL FOR DRAIN								
	1610.0000	C.Y.	25.0000	40.0000	60.00 %	30.2000	20.80 %	40.0000	60.00 %
			40,250.00	64,400.00	24,150.00	48,622.00	8,372.00	64,400.00	24,150.00
24	ROADWAY SURVEYING								
		L.S.			-20.00 %		1.86 %		140.00 %
			5,000.00	4,000.00	-1,000.00	5,093.00	93.00	12,000.00	7,000.00
25	CONNECTION TO DRAINAGE STRUCTURE								
	2.0000	EACH	1,050.0000	200.0000	-80.95 %	1,032.0000	-1.71 %	1,800.0000	71.43 %
			2,100.00	400.00	-1,700.00	2,064.00	-36.00	3,600.00	1,500.00
26	CLEANING EXISTING DRAINAGE STRUCTURE								
		L.S.			547.06 %		437.53 %		923.53 %
			850.00	5,500.00	4,650.00	4,569.00	3,719.00	8,700.00	7,850.00

PS&E JOB NO : 16A021 REVISION NO :
 CONTRACT NO : 009049 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL5291
 HWY : SR 522
 TITLE : SR 522
 ELLIOT ROAD VIC
 SANDFILTER
 16A021
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Mar 22 2017
 ALL BIDS REJECTED : Apr 27 2017

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TAYLOR'S EXCAVATORS INC 3134 268TH STREET NW	ENGINEERING REMEDIATION RESOU 15333 NE 90TH ST	A-1 LANDSCAPING AND CONSTRUCT 20607 STATE ROUTE 9 SE
STANWOOD WA 982924531 CONTRACTOR NUMBER : 100749	REDMOND WA 980523562 CONTRACTOR NUMBER : 101082	SNOHOMISH WA 982968316 CONTRACTOR NUMBER : 100388

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
27	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %	
			10,000.00	10,000.00		10,000.00	10,000.00		
28	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %	
			5.00	5.00		5.00	5.00		
29	MINOR CHANGE	CALC			0.00 %			0.00 %	
			-1.00	-1.00		-1.00	-1.00		
30	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %	
			-1.00	-1.00		-1.00	-1.00		
31	SPCC PLAN	L.S.			-80.00 %			52.00 %	
			2,500.00	500.00	-2,000.00	1,379.00	3,800.00	1,300.00	
32	CONSTRUCTION GEOTEXTILE FOR DITCH LINING	S.Y.			0.00 %			100.00 %	
	3000.0000		3.0000	3.0000		3.6000	6.0000		
			9,000.00	9,000.00	0.00	10,800.00	18,000.00	9,000.00	
33	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE	S.Y.			-25.00 %			50.00 %	
	1170.0000		4.0000	3.0000	-1,170.00	4.4000	6.0000		
			4,680.00	3,510.00		5,148.00	7,020.00	2,340.00	
CONTRACT TOTAL			\$478,157.00	\$607,103.00	26.97%	\$842,101.00	\$876,477.00	83.30%	
NOTE : ALL BIDS REJECTED.									
BASE TOTAL			\$478,157.00	\$607,103.00	26.97%	\$842,101.00	\$876,477.00	83.30%	
NOTE : ALL BIDS REJECTED									

PS&E JOB NO : 16A021 REVISION NO :
 CONTRACT NO : 009049 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL5291
 HWY : SR 522
 TITLE : SR 522
 ELLIOT ROAD VIC
 SANDFILTER
 16A021
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Mar 22 2017
 ALL BIDS REJECTED : Apr 27 2017

-----	4TH BIDDER	-----	5TH BIDDER	-----	6TH BIDDER	-----
	MIDMOUNTAIN CONTRACTORS, INC.		ROAD CONSTRUCTION NORTHWEST, :		NEW WEST DEVELOPMENT, INC.	
	825 5TH AVE		2500 E VALLEY RD #C3		2417 119TH ST SW	
	98033-6391		98055-4071			
	KIRKLAND WA 980832909		RENTON WA 980570188		EVERETT WA 982044746	
	CONTRACTOR NUMBER : 100390		CONTRACTOR NUMBER : 100442		CONTRACTOR NUMBER : 101094	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	43,470.00	122.51 %	96,723.66	53,253.66	81,500.00	38,030.00	25,000.00	-42.49 %
2	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	L.S.	3,000.00	43.33 %	4,300.00	1,300.00	2,500.00	-500.00	2,100.00	-30.00 %
3	REMOVAL AND DISPOSAL OF CONTAMINATED MATERIAL	EST.	20,000.00	0.00 %	20,000.00	0.00 %	20,000.00	0.00 %	20,000.00	0.00 %
GRADING										
4	ROADWAY EXCAVATION INCL. HAUL	C.Y.	20.0000	392.50 %	98.5000	329,700.00	112.0000	460.00 %	146.0000	630.00 %
	4200.0000		84,000.00		413,700.00		470,400.00		613,200.00	529,200.00
DRAINAGE										
5	UNDERDRAIN PIPE 8 IN. DIAM.	L.F.	10.0000	200.00 %	30.0000	27,400.00	20.0000	100.00 %	20.0000	100.00 %
	1370.0000		13,700.00		41,100.00		27,400.00		27,400.00	13,700.00
STORM SEWER										
6	CATCH BASIN TYPE 2 - 48 IN. DIAM W/ DEBRIS CAGE	EACH	3,500.0000	37.14 %	4,800.0000	1,300.00	6,200.0000	77.14 %	3,662.0000	4.63 %
	1.0000		3,500.00		4,800.00		6,200.00		3,662.00	162.00
7	SOLID WALL PVC STORM SEWER PIPE 12 IN. DIAM.	L.F.	25.0000	20.00 %	30.0000	2,890.00	40.0000	60.00 %	40.0000	60.00 %
	578.0000		14,450.00		17,340.00		23,120.00		23,120.00	8,670.00

PS&E JOB NO : 16A021 REVISION NO :
 CONTRACT NO : 009049 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL5291
 HWY : SR 522
 TITLE : SR 522
 ELLIOT ROAD VIC
 SANDFILTER
 16A021
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Mar 22 2017
 ALL BIDS REJECTED : Apr 27 2017

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	ROAD CONSTRUCTION NORTHWEST, : 2500 E VALLEY RD #C3 98055-4071 RENTON WA 980570188 CONTRACTOR NUMBER : 100442	NEW WEST DEVELOPMENT, INC. 2417 119TH ST SW EVERETT WA 982044746 CONTRACTOR NUMBER : 101094

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STORM SEWER										
8	STANDPIPE CAGE									
	4.0000	EACH	125.0000	600.0000	380.00 %	1,200.0000	860.00 %	655.0000	424.00 %	
			500.00	2,400.00	1,900.00	4,800.00	4,300.00	2,620.00	2,120.00	
EROSION CONTROL AND ROADSIDE PLANTING										
9	ESC LEAD									
	6.0000	DAY	80.0000	50.0000	-37.50 %	75.0000	-6.25 %	700.0000	775.00 %	
			480.00	300.00	-180.00	450.00	-30.00	4,200.00	3,720.00	
10	INLET PROTECTION									
	1.0000	EACH	100.0000	100.0000	0.00 %	90.0000	-10.00 %	81.0000	-19.00 %	
			100.00	100.00	0.00	90.00	-10.00	81.00	-19.00	
11	STREET CLEANING									
	80.0000	HR	165.0000	125.0000	-24.24 %	150.0000	-9.09 %	140.0000	-15.15 %	
			13,200.00	10,000.00	-3,200.00	12,000.00	-1,200.00	11,200.00	-2,000.00	
12	COMPOST SOCK									
	420.0000	L.F.	10.0000	8.0000	-20.00 %	10.0000	0.00 %	7.6000	-24.00 %	
			4,200.00	3,360.00	-840.00	4,200.00	0.00	3,192.00	-1,008.00	
13	COIR LOG									
	420.0000	L.F.	10.0000	11.0000	10.00 %	15.0000	50.00 %	9.0000	-10.00 %	
			4,200.00	4,620.00	420.00	6,300.00	2,100.00	3,780.00	-420.00	
14	EROSION/WATER POLLUTION CONTROL									
		EST.			0.00 %		0.00 %		0.00 %	
			30,000.00	30,000.00		30,000.00		30,000.00		
15	BIORETENTION SOIL MIX									
	2230.0000	C.Y.	45.0000	48.0000	6.67 %	51.0000	13.33 %	50.0000	11.11 %	
			100,350.00	107,040.00	6,690.00	113,730.00	13,380.00	111,500.00	11,150.00	
16	COMPOST SEEDING									
	1880.0000	S.Y.	2.5000	6.0000	140.00 %	3.0000	20.00 %	5.5000	120.00 %	
			4,700.00	11,280.00	6,580.00	5,640.00	940.00	10,340.00	5,640.00	
17	MEDIUM COMPOST									
	2460.0000	S.Y.	6.0000	3.0000	-50.00 %	4.0000	-33.33 %	3.0000	-50.00 %	
			14,760.00	7,380.00	-7,380.00	9,840.00	-4,920.00	7,380.00	-7,380.00	

PS&E JOB NO : 16A021 REVISION NO :
 CONTRACT NO : 009049 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL5291
 HWY : SR 522
 TITLE : SR 522
 ELLIOT ROAD VIC
 SANDFILTER
 16A021
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Mar 22 2017
 ALL BIDS REJECTED : Apr 27 2017

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	ROAD CONSTRUCTION NORTHWEST, : 2500 E VALLEY RD #C3 98055-4071 RENTON WA 980570188 CONTRACTOR NUMBER : 100442	NEW WEST DEVELOPMENT, INC. 2417 119TH ST SW EVERETT WA 982044746 CONTRACTOR NUMBER : 101094

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
18	SOIL AMENDMENT									
	1880.0000	S.Y.	8.0000	5.0000	-37.50 %	5.2500	-34.38 %	6.5000	-18.75 %	
			15,040.00	9,400.00	-5,640.00	9,870.00	-5,170.00	12,220.00	-2,820.00	
19	TEMPORARY DEWATERING									
		L.S.			140.00 %		0.00 %		-65.33 %	
			7,500.00	18,000.00	10,500.00	7,500.00	0.00	2,600.00	-4,900.00	
TRAFFIC										
20	PROJECT TEMPORARY TRAFFIC CONTROL									
		L.S.			-35.34 %		7.76 %		-78.45 %	
			23,200.00	15,000.00	-8,200.00	25,000.00	1,800.00	5,000.00	-18,200.00	
OTHER ITEMS										
21	STRUCTURE EXCAVATION CLASS B									
	52.0000	C.Y.	12.0000	100.0000	733.33 %	110.0000	816.67 %	10.0000	-16.67 %	
			624.00	5,200.00	4,576.00	5,720.00	5,096.00	520.00	-104.00	
22	SHORING OR EXTRA EXCAVATION CLASS B									
	400.0000	S.F.	7.0000	1.0000	-85.71 %	1.0000	-85.71 %	1.0000	-85.71 %	
			2,800.00	400.00	-2,400.00	400.00	-2,400.00	400.00	-2,400.00	
23	GRAVEL BACKFILL FOR DRAIN									
	1610.0000	C.Y.	25.0000	65.0000	160.00 %	65.0000	160.00 %	62.0000	148.00 %	
			40,250.00	104,650.00	64,400.00	104,650.00	64,400.00	99,820.00	59,570.00	
24	ROADWAY SURVEYING									
		L.S.			120.00 %		110.00 %		70.00 %	
			5,000.00	11,000.00	6,000.00	10,500.00	5,500.00	8,500.00	3,500.00	
25	CONNECTION TO DRAINAGE STRUCTURE									
	2.0000	EACH	1,050.0000	2,600.0000	147.62 %	1,000.0000	-4.76 %	850.0000	-19.05 %	
			2,100.00	5,200.00	3,100.00	2,000.00	-100.00	1,700.00	-400.00	
26	CLEANING EXISTING DRAINAGE STRUCTURE									
		L.S.			429.41 %		252.94 %		170.59 %	
			850.00	4,500.00	3,650.00	3,000.00	2,150.00	2,300.00	1,450.00	

PS&E JOB NO : 16A021 REVISION NO :
 CONTRACT NO : 009049 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL5291
 HWY : SR 522
 TITLE : SR 522
 ELLIOT ROAD VIC
 SANDFILTER
 16A021
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Mar 22 2017
 ALL BIDS REJECTED : Apr 27 2017

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	ROAD CONSTRUCTION NORTHWEST, : 2500 E VALLEY RD #C3 98055-4071 RENTON WA 980570188 CONTRACTOR NUMBER : 100442	NEW WEST DEVELOPMENT, INC. 2417 119TH ST SW EVERETT WA 982044746 CONTRACTOR NUMBER : 101094

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
27	ROADSIDE CLEANUP	EST.	10,000.00	0.00 %	10,000.00	0.00 %	10,000.00	0.00 %	10,000.00	0.00 %
28	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %
29	MINOR CHANGE	CALC	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %
30	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %
31	SPCC PLAN	L.S.	2,500.00	-80.00 %	500.00	-40.00 %	1,500.00	-20.00 %	2,000.00	-500.00
32	CONSTRUCTION GEOTEXTILE FOR DITCH LINING	S.Y.	3,000.00	-16.67 %	2,500.00	0.00 %	3,000.00	30.00 %	3,900.00	30.00 %
	3000.0000	S.Y.	9,000.00	-1,500.00	7,500.00	0.00	9,000.00	11,700.00	2,700.00	
33	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE	S.Y.	4,000.00	-75.00 %	1,000.00	-25.00 %	3,000.00	-2.50 %	3,900.00	-2.50 %
	1170.0000	S.Y.	4,680.00	-3,510.00	1,170.00	-1,170.00	3,510.00	4,563.00	-117.00	
CONTRACT TOTAL			\$478,157.00	102.23%	\$966,966.66	111.40%	\$1,010,823.00	\$1,060,101.00	121.71%	
NOTE : ALL BIDS REJECTED.										
BASE TOTAL			\$478,157.00	102.23%	\$966,966.66	111.40%	\$1,010,823.00	\$1,060,101.00	121.71%	
NOTE : ALL BIDS REJECTED										

PS&E JOB NO : 16A021 REVISION NO :
 CONTRACT NO : 009049 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL5291
 HWY : SR 522
 TITLE : SR 522
 ELLIOT ROAD VIC
 SANDFILTER
 16A021
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Mar 22 2017
 ALL BIDS REJECTED : Apr 27 2017

----- 7TH BIDDER -----
 SRV CONSTRUCTION, INC.
 2920 N HELLER RD
 98277-9254
 OAK HARBOR WA 982770481
 CONTRACTOR NUMBER : 100294 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			90.94 %		-100.00 %		
			43,470.00	83,000.00	39,530.00	0.00			
2	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	L.S.			16.67 %		-100.00 %		
			3,000.00	3,500.00	500.00	0.00			
3	REMOVAL AND DISPOSAL OF CONTAMINATED MATERIAL	EST.			0.00 %		0.00 %		
			20,000.00	20,000.00		0.00			
GRADING									
4	ROADWAY EXCAVATION INCL. HAUL	C.Y.			680.00 %		-100.00 %		
	4200.0000		20.0000	156.0000	571,200.00	0.00			
			84,000.00	655,200.00					
DRAINAGE									
5	UNDERDRAIN PIPE 8 IN. DIAM.	L.F.			160.00 %		-100.00 %		
	1370.0000		10.0000	26.0000	21,920.00	0.00			
			13,700.00	35,620.00					
STORM SEWER									
6	CATCH BASIN TYPE 2 - 48 IN. DIAM W/ DEBRIS CAGE	EACH			60.00 %		-100.00 %		
	1.0000		3,500.0000	5,600.0000	2,100.00	0.00			
			3,500.00	5,600.00					
7	SOLID WALL PVC STORM SEWER PIPE 12 IN. DIAM.	L.F.			120.00 %		-100.00 %		
	578.0000		25.0000	55.0000	17,340.00	0.00			
			14,450.00	31,790.00					

PS&E JOB NO : 16A021 REVISION NO :
 CONTRACT NO : 009049 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL5291
 HWY : SR 522
 TITLE : SR 522
 ELLIOT ROAD VIC
 SANDFILTER
 16A021
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Mar 22 2017
 ALL BIDS REJECTED : Apr 27 2017

----- 7TH BIDDER -----
 SRV CONSTRUCTION, INC.
 2920 N HELLER RD
 98277-9254
 OAK HARBOR WA 982770481
 CONTRACTOR NUMBER : 100294

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
STORM SEWER									
8	STANDPIPE CAGE								
	4.0000	EACH	125.0000	1,000.0000	700.00 %				-100.00 %
			500.00	4,000.00	3,500.00	0.00			
EROSION CONTROL AND ROADSIDE PLANTING									
9	ESC LEAD								
	6.0000	DAY	80.0000	200.0000	150.00 %				-100.00 %
			480.00	1,200.00	720.00	0.00			
10	INLET PROTECTION								
	1.0000	EACH	100.0000	100.0000	0.00 %				-100.00 %
			100.00	100.00	0.00	0.00			
11	STREET CLEANING								
	80.0000	HR	165.0000	120.0000	-27.27 %				-100.00 %
			13,200.00	9,600.00	-3,600.00	0.00			
12	COMPOST SOCK								
	420.0000	L.F.	10.0000	7.5000	-25.00 %				-100.00 %
			4,200.00	3,150.00	-1,050.00	0.00			
13	COIR LOG								
	420.0000	L.F.	10.0000	9.0000	-10.00 %				-100.00 %
			4,200.00	3,780.00	-420.00	0.00			
14	EROSION/WATER POLLUTION CONTROL								
	EST.								
			30,000.00	30,000.00	0.00 %	0.00			0.00 %
15	BIORETENTION SOIL MIX								
	2230.0000	C.Y.	45.0000	55.3000	22.89 %				-100.00 %
			100,350.00	123,319.00	22,969.00	0.00			
16	COMPOST SEEDING								
	1880.0000	S.Y.	2.5000	3.0500	22.00 %				-100.00 %
			4,700.00	5,734.00	1,034.00	0.00			
17	MEDIUM COMPOST								
	2460.0000	S.Y.	6.0000	4.3000	-28.33 %				-100.00 %
			14,760.00	10,578.00	-4,182.00	0.00			

PS&E JOB NO : 16A021 REVISION NO :
 CONTRACT NO : 009049 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL5291
 HWY : SR 522
 TITLE : SR 522
 ELLIOT ROAD VIC
 SANDFILTER
 16A021
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Mar 22 2017
 ALL BIDS REJECTED : Apr 27 2017

----- 7TH BIDDER -----
 SRV CONSTRUCTION, INC.
 2920 N HELLER RD
 98277-9254
 OAK HARBOR WA 982770481
 CONTRACTOR NUMBER : 100294 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
EROSION CONTROL AND ROADSIDE PLANTING									
18	SOIL AMENDMENT								
	1880.0000	S.Y.	8.0000	5.6500	-29.38 %		-100.00 %		
			15,040.00	10,622.00	-4,418.00	0.00			
19	TEMPORARY DEWATERING								
		L.S.			140.00 %		-100.00 %		
			7,500.00	18,000.00	10,500.00	0.00			
TRAFFIC									
20	PROJECT TEMPORARY TRAFFIC CONTROL								
		L.S.			-2.16 %		-100.00 %		
			23,200.00	22,700.00	-500.00	0.00			
OTHER ITEMS									
21	STRUCTURE EXCAVATION CLASS B								
	52.0000	C.Y.	12.0000	117.0000	875.00 %		-100.00 %		
			624.00	6,084.00	5,460.00	0.00			
22	SHORING OR EXTRA EXCAVATION CLASS B								
	400.0000	S.F.	7.0000	1.1000	-84.29 %		-100.00 %		
			2,800.00	440.00	-2,360.00	0.00			
23	GRAVEL BACKFILL FOR DRAIN								
	1610.0000	C.Y.	25.0000	38.4000	53.60 %		-100.00 %		
			40,250.00	61,824.00	21,574.00	0.00			
24	ROADWAY SURVEYING								
		L.S.			68.00 %		-100.00 %		
			5,000.00	8,400.00	3,400.00	0.00			
25	CONNECTION TO DRAINAGE STRUCTURE								
	2.0000	EACH	1,050.0000	700.0000	-33.33 %		-100.00 %		
			2,100.00	1,400.00	-700.00	0.00			
26	CLEANING EXISTING DRAINAGE STRUCTURE								
		L.S.			370.59 %		-100.00 %		
			850.00	4,000.00	3,150.00	0.00			

PS&E JOB NO : 16A021 REVISION NO :
 CONTRACT NO : 009049 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL5291
 HWY : SR 522
 TITLE : SR 522
 ELLIOT ROAD VIC
 SANDFILTER
 16A021
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Mar 22 2017
 ALL BIDS REJECTED : Apr 27 2017

----- 7TH BIDDER -----
 SRV CONSTRUCTION, INC.
 2920 N HELLER RD
 98277-9254
 OAK HARBOR WA 982770481
 CONTRACTOR NUMBER : 100294 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
27	ROADSIDE CLEANUP								
		EST.			0.00 %		0.00 %		
			10,000.00	10,000.00		0.00			
28	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
		EST.			0.00 %		0.00 %		
			5.00	5.00		0.00			
29	MINOR CHANGE								
		CALC			0.00 %		0.00 %		
			-1.00	-1.00		0.00			
30	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			-1.00	-1.00		0.00			
31	SPCC PLAN								
		L.S.			-68.00 %		-100.00 %		
			2,500.00	800.00	-1,700.00	0.00			
32	CONSTRUCTION GEOTEXTILE FOR DITCH LINING								
	3000.0000	S.Y.	3.0000	2.0000	-33.33 %		-100.00 %		
			9,000.00	6,000.00	-3,000.00	0.00			
33	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE								
	1170.0000	S.Y.	4.0000	2.2000	-45.00 %		-100.00 %		
			4,680.00	2,574.00	-2,106.00	0.00			
CONTRACT TOTAL			\$478,157.00	\$1,179,018.00	146.58%		\$0.00		
				7TH BIDDER REJECTED					
BASE TOTAL			\$478,157.00	\$1,179,018.00	146.58%	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE		
				7TH BIDDER REJECTED					