

PS&E JOB NO : 16C522 REVISION NO :
 CONTRACT NO : 008993 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL5000
 HWY : SR 005
 TITLE : I-5
 MOUNTS RD TO CENTER DR
 AUXILIARY LANE EXTENSION
 16C522
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 21 2016
 AWARDED ON : Dec 28 2016

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	SCARSELLA BROS., INC.			TUCCI & SONS, INC.			SCI INFRASTRUCTURE, LLC.	
	8404 S 196TH ST			4224 WALLER RD E			2825 S 154TH ST	
	KENT WA 98031-1884							
	SEATTLE WA 981680697			TACOMA WA 984431099			SEATTLE WA 981882034	
	CONTRACTOR NUMBER : 746000			CONTRACTOR NUMBER : 832800			CONTRACTOR NUMBER : 753245	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	967,712.22	-18.88 %	785,000.00	-182,712.22	670,000.00	-297,712.22	400,000.00	-567,712.22
2	CLEARING AND GRUBBING									
	6.1000	ACRE	7,500.0000	-66.67 %	2,500.0000	-30,500.00	16,000.0000	113.33 %	7,500.0000	0.00 %
			45,750.00		15,250.00		97,600.00	51,850.00	45,750.00	0.00
3	REMOVING DRAINAGE STRUCTURE									
	13.0000	EACH	350.0000	42.86 %	500.0000	1,950.00	200.0000	-42.86 %	300.0000	-14.29 %
			4,550.00		6,500.00		2,600.00	-1,950.00	3,900.00	-650.00
4	REMOVING STORM SEWER PIPE									
	991.0000	L.F.	10.0000	50.00 %	15.0000	4,955.00	15.0000	50.00 %	10.0000	0.00 %
			9,910.00		14,865.00		14,865.00	4,955.00	9,910.00	0.00
5	ABANDON STORM SEWER PIPE									
	895.0000	L.F.	25.0000	-68.00 %	8.0000	-15,215.00	10.0000	-60.00 %	11.0000	-56.00 %
			22,375.00		7,160.00		8,950.00	-13,425.00	9,845.00	-12,530.00
6	REMOVAL OF STRUCTURES AND OBSTRUCTIONS									
		L.S.		-78.01 %				-78.01 %		9.97 %
			90,930.00		20,000.00	-70,930.00	20,000.00	-70,930.00	100,000.00	9,070.00
7	REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS									
		EST.		0.00 %				0.00 %		0.00 %
			4,000.00		4,000.00		4,000.00		4,000.00	
8	REMOVING GUARDRAIL									
	1790.0000	L.F.	5.0000	-29.80 %	3.5100	-2,667.10	3.5500	-29.00 %	3.7500	-25.00 %
			8,950.00		6,282.90		6,354.50	-2,595.50	6,712.50	-2,237.50
9	REMOVING PAINT LINE									
	42870.0000	L.F.	0.5000	-50.00 %	0.2500	-10,717.50	0.5000	0.00 %	0.5500	10.00 %
			21,435.00		10,717.50		21,435.00	0.00	23,578.50	2,143.50
10	REMOVING PLASTIC LINE									
	48130.0000	L.F.	1.0000	-79.00 %	0.2100	-38,022.70	0.5000	-50.00 %	0.8000	-20.00 %
			48,130.00		10,107.30		24,065.00	-24,065.00	38,504.00	-9,626.00

PS&E JOB NO : 16C522 REVISION NO :
 CONTRACT NO : 008993 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL5000
 HWY : SR 005
 TITLE : I-5
 MOUNTS RD TO CENTER DR
 AUXILIARY LANE EXTENSION
 16C522
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 21 2016
 AWARDED ON : Dec 28 2016

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 SCARSELLA BROS., INC. TUCCI & SONS, INC. SCI INFRASTRUCTURE, LLC.
 8404 S 196TH ST 4224 WALLER RD E 2825 S 154TH ST
 KENT WA 98031-1884
 SEATTLE WA 981680697 TACOMA WA 984431099 SEATTLE WA 981882034
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 753245

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
GRADING										
11	ROADWAY EXCAVATION INCL. HAUL 15020.0000	C.Y.	23.0000 345,460.00	18.6000 279,372.00	-19.13 % -66,088.00	16.6500 250,083.00	-27.61 % -95,377.00	22.0000 330,440.00	-4.35 % -15,020.00	
12	ROADWAY EXCAVATION INCL. HAUL - AREA INFILTRATION POND 13510.0000	C.Y.	18.0000 243,180.00	16.8500 227,643.50	-6.39 % -15,536.50	13.6000 183,736.00	-24.44 % -59,444.00	22.0000 297,220.00	22.22 % 54,040.00	
13	SELECT BORROW INCL. HAUL 2330.0000	TON	16.0000 37,280.00	5.0000 11,650.00	-68.75 % -25,630.00	28.5000 66,405.00	78.13 % 29,125.00	16.0000 37,280.00	0.00 % 0.00	
DRAINAGE										
14	GRATE INLET TYPE 2 58.0000	EACH	2,000.0000 116,000.00	2,622.5000 152,105.00	31.13 % 36,105.00	3,050.0000 176,900.00	52.50 % 60,900.00	1,750.0000 101,500.00	-12.50 % -14,500.00	
15	LIGHT LOOSE RIPRAP 31.0000	TON	38.0000 1,178.00	60.0000 1,860.00	57.89 % 682.00	100.0000 3,100.00	163.16 % 1,922.00	65.0000 2,015.00	71.05 % 837.00	
16	QUARRY SPALLS 84.0000	TON	28.0000 2,352.00	40.0000 3,360.00	42.86 % 1,008.00	50.0000 4,200.00	78.57 % 1,848.00	45.0000 3,780.00	60.71 % 1,428.00	
STORM SEWER										
17	CATCH BASIN TYPE 2 48 IN. DIAM. 34.0000	EACH	2,300.0000 78,200.00	3,021.0000 102,714.00	31.35 % 24,514.00	4,025.0000 136,850.00	75.00 % 58,650.00	2,775.0000 94,350.00	20.65 % 16,150.00	
18	CATCH BASIN TYPE 2 54 IN. DIAM. 8.0000	EACH	3,150.0000 25,200.00	3,660.0000 29,280.00	16.19 % 4,080.00	4,900.0000 39,200.00	55.56 % 14,000.00	3,350.0000 26,800.00	6.35 % 1,600.00	
19	TESTING STORM SEWER PIPE 10446.0000	L.F.	2.0000 20,892.00	2.5000 26,115.00	25.00 % 5,223.00	2.0000 20,892.00	0.00 % 0.00	3.5000 36,561.00	75.00 % 15,669.00	

PS&E JOB NO : 16C522 REVISION NO :
 CONTRACT NO : 008993 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL5000
 HWY : SR 005
 TITLE : I-5
 MOUNTS RD TO CENTER DR
 AUXILIARY LANE EXTENSION
 16C522
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 21 2016
 AWARDED ON : Dec 28 2016

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	SCI INFRASTRUCTURE, LLC. 2825 S 154TH ST SEATTLE WA 981882034 CONTRACTOR NUMBER : 753245

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STORM SEWER										
20	PLAIN CONC. STORM SEWER PIPE 24 IN. DIAM.									
	200.0000	L.F.	71.0000	110.0000	54.93 %	100.0000	40.85 %	90.0000	26.76 %	
			14,200.00	22,000.00	7,800.00	20,000.00	5,800.00	18,000.00	3,800.00	
21	CL. III REINF. CONC. STORM SEWER PIPE 30 IN. DIAM.									
	70.0000	L.F.	125.0000	155.1500	24.12 %	120.0000	-4.00 %	125.0000	0.00 %	
			8,750.00	10,860.50	2,110.50	8,400.00	-350.00	8,750.00	0.00	
22	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.									
	1410.0000	L.F.	40.0000	45.1000	12.75 %	32.0000	-20.00 %	33.0000	-17.50 %	
			56,400.00	63,591.00	7,191.00	45,120.00	-11,280.00	46,530.00	-9,870.00	
23	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.									
	2175.0000	L.F.	40.0000	61.0500	52.63 %	42.0000	5.00 %	44.0000	10.00 %	
			87,000.00	132,783.75	45,783.75	91,350.00	4,350.00	95,700.00	8,700.00	
24	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.									
	5791.0000	L.F.	45.0000	85.0000	88.89 %	66.5500	47.89 %	65.0000	44.44 %	
			260,595.00	492,235.00	231,640.00	385,391.05	124,796.05	376,415.00	115,820.00	
25	SCHEDULE A STORM SEWER PIPE 30 IN. DIAM.									
	686.0000	L.F.	85.0000	110.6000	30.12 %	96.0000	12.94 %	110.0000	29.41 %	
			58,310.00	75,871.60	17,561.60	65,856.00	7,546.00	75,460.00	17,150.00	
26	SCHEDULE B STORM SEWER PIPE 24 IN. DIAM.									
	110.0000	L.F.	81.0000	85.0000	4.94 %	123.0000	51.85 %	110.0000	35.80 %	
			8,910.00	9,350.00	440.00	13,530.00	4,620.00	12,100.00	3,190.00	
27	OVERFLOW STRUCTURE WITH DEBRIS CAGE									
	1.0000	EACH	11,483.0000	7,625.0000	-33.60 %	7,500.0000	-34.69 %	4,500.0000	-60.81 %	
			11,483.00	7,625.00	-3,858.00	7,500.00	-3,983.00	4,500.00	-6,983.00	
28	GRATE INLET ON CATCH BASIN TYPE 2 - 48 IN. DIAM.									
	9.0000	EACH	2,900.0000	4,560.0000	57.24 %	4,800.0000	65.52 %	2,500.0000	-13.79 %	
			26,100.00	41,040.00	14,940.00	43,200.00	17,100.00	22,500.00	-3,600.00	
29	GRATE INLET ON CATCH BASIN TYPE 2 - 54 IN. DIAM.									
	2.0000	EACH	3,750.0000	4,745.0000	26.53 %	4,000.0000	6.67 %	2,700.0000	-28.00 %	
			7,500.00	9,490.00	1,990.00	8,000.00	500.00	5,400.00	-2,100.00	

PS&E JOB NO : 16C522 REVISION NO :
 CONTRACT NO : 008993 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL5000
 HWY : SR 005
 TITLE : I-5
 MOUNTS RD TO CENTER DR
 AUXILIARY LANE EXTENSION
 16C522
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 21 2016
 AWARDED ON : Dec 28 2016

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	SCI INFRASTRUCTURE, LLC. 2825 S 154TH ST SEATTLE WA 981882034 CONTRACTOR NUMBER : 753245

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STORM SEWER										
30	COMMERCIAL CONCRETE DRAIN WEDGE									
	13.0000	EACH	70.0000	200.0000	185.71 %	200.0000	185.71 %	600.0000	757.14 %	
			910.00	2,600.00	1,690.00	2,600.00	1,690.00	7,800.00	6,890.00	
STRUCTURE										
31	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	1380.0000	C.Y.	25.0000	26.4000	5.60 %	30.0000	20.00 %	30.0000	20.00 %	
			34,500.00	36,432.00	1,932.00	41,400.00	6,900.00	41,400.00	6,900.00	
SURFACING										
32	CRUSHED SURFACING BASE COURSE									
	18030.0000	TON	22.0000	22.2500	1.14 %	22.6000	2.73 %	18.2500	-17.05 %	
			396,660.00	401,167.50	4,507.50	407,478.00	10,818.00	329,047.50	-67,612.50	
HOT MIX ASPHALT										
33	PLANING BITUMINOUS PAVEMENT									
	7200.0000	S.Y.	7.0000	4.2500	-39.29 %	5.5500	-20.71 %	3.2500	-53.57 %	
			50,400.00	30,600.00	-19,800.00	39,960.00	-10,440.00	23,400.00	-27,000.00	
34	PLANING BITUMINOUS PAVEMENT 6 INCH WIDTH									
	17110.0000	L.F.	3.0000	1.0000	-66.67 %	1.8000	-40.00 %	0.9500	-68.33 %	
			51,330.00	17,110.00	-34,220.00	30,798.00	-20,532.00	16,254.50	-35,075.50	
35	HMA CL. 1/2 IN. PG 64-22									
	21820.0000	TON	73.0000	56.7500	-22.26 %	56.7500	-22.26 %	58.5000	-19.86 %	
			1,592,860.00	1,238,285.00	-354,575.00	1,238,285.00	-354,575.00	1,276,470.00	-316,390.00	
36	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			47,786.00	47,786.00		47,786.00		47,786.00		
37	COMPACTION PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			31,857.00	31,857.00		31,857.00		31,857.00		

PS&E JOB NO : 16C522 REVISION NO :
 CONTRACT NO : 008993 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL5000
 HWY : SR 005
 TITLE : I-5
 MOUNTS RD TO CENTER DR
 AUXILIARY LANE EXTENSION
 16C522
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 21 2016
 AWARDED ON : Dec 28 2016

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	SCI INFRASTRUCTURE, LLC. 2825 S 154TH ST SEATTLE WA 981882034 CONTRACTOR NUMBER : 753245

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
38	ASPHALT COST PRICE ADJUSTMENT									
	CALC				0.00 %			0.00 %		0.00 %
			38,511.00	38,511.00		38,511.00		38,511.00		
39	CYCLIC DENSITY PRICE ADJUSTMENT									
	CALC				0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00		
40	SMOOTHNESS COMPLIANCE ADJUSTMENT									
	CALC				0.00 %			0.00 %		0.00 %
			13,819.00	13,819.00		13,819.00		13,819.00		
41	FORCE ACCOUNT HMA PAVEMENT REPAIR									
	EST.				0.00 %			0.00 %		0.00 %
			50,000.00	50,000.00		50,000.00		50,000.00		
EROSION CONTROL AND ROADSIDE PLANTING										
42	ESC LEAD									
	38.0000 DAY		150.0000	150.0000	0.00 %	100.0000	-33.33 %	400.0000	166.67 %	
			5,700.00	5,700.00	0.00	3,800.00	-1,900.00	15,200.00	9,500.00	
43	INLET PROTECTION									
	130.0000 EACH		85.0000	125.0000	47.06 %	80.0000	-5.88 %	75.0000	-11.76 %	
			11,050.00	16,250.00	5,200.00	10,400.00	-650.00	9,750.00	-1,300.00	
44	STABILIZED CONSTRUCTION ENTRANCE									
	170.0000 S.Y.		16.0000	20.0000	25.00 %	35.0000	118.75 %	15.0000	-6.25 %	
			2,720.00	3,400.00	680.00	5,950.00	3,230.00	2,550.00	-170.00	
45	STREET CLEANING									
	183.0000 HR		120.0000	140.0000	16.67 %	140.0000	16.67 %	170.0000	41.67 %	
			21,960.00	25,620.00	3,660.00	25,620.00	3,660.00	31,110.00	9,150.00	
46	SILT FENCE									
	3610.0000 L.F.		5.0000	4.5000	-10.00 %	6.0000	20.00 %	3.9500	-21.00 %	
			18,050.00	16,245.00	-1,805.00	21,660.00	3,610.00	14,259.50	-3,790.50	
47	WATTLE									
	70.0000 L.F.		4.0000	25.0000	525.00 %	20.0000	400.00 %	8.0000	100.00 %	
			280.00	1,750.00	1,470.00	1,400.00	1,120.00	560.00	280.00	

PS&E JOB NO : 16C522 REVISION NO :
 CONTRACT NO : 008993 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL5000
 HWY : SR 005
 TITLE : I-5
 MOUNTS RD TO CENTER DR
 AUXILIARY LANE EXTENSION
 16C522
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 21 2016
 AWARDED ON : Dec 28 2016

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	SCARSELLA BROS., INC.			TUCCI & SONS, INC.			SCI INFRASTRUCTURE, LLC.	
	8404 S 196TH ST			4224 WALLER RD E			2825 S 154TH ST	
	KENT WA 98031-1884							
	SEATTLE WA 981680697			TACOMA WA 984431099			SEATTLE WA 981882034	
	CONTRACTOR NUMBER : 746000			CONTRACTOR NUMBER : 832800			CONTRACTOR NUMBER : 753245	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
48	EROSION/WATER POLLUTION CONTROL									
	EST.				0.00 %			0.00 %		0.00 %
			35,000.00	35,000.00		35,000.00		35,000.00		
49	FORCE ACCOUNT MANAGEMENT OF WATER									
	EST.				0.00 %			0.00 %		0.00 %
			110,000.00	110,000.00		110,000.00		110,000.00		
50	TEMPORARY SEEDING									
	1.2000 ACRE		1,600.0000	2,500.0000	56.25 %	6,000.0000	275.00 %	4,000.0000	150.00 %	
			1,920.00	3,000.00	1,080.00	7,200.00	5,280.00	4,800.00	2,880.00	
51	SEEDING, FERTILIZING, AND MULCHING									
	0.9000 ACRE		6,500.0000	5,000.0000	-23.08 %	6,000.0000	-7.69 %	4,000.0000	-38.46 %	
			5,850.00	4,500.00	-1,350.00	5,400.00	-450.00	3,600.00	-2,250.00	
52	TREATMENT LAYER SOIL									
	905.0000 S.Y.		81.0000	20.0000	-75.31 %	28.0000	-65.43 %	31.0000	-61.73 %	
			73,305.00	18,100.00	-55,205.00	25,340.00	-47,965.00	28,055.00	-45,250.00	
53	MEDIUM COMPOST									
	1.3000 ACRE		11,400.0000	12,000.0000	5.26 %	6,000.0000	-47.37 %	32,000.0000	180.70 %	
			14,820.00	15,600.00	780.00	7,800.00	-7,020.00	41,600.00	26,780.00	
TRAFFIC										
54	BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST									
	55.0000 L.F.		30.0000	30.0000	0.00 %	28.0000	-6.67 %	29.0000	-3.33 %	
			1,650.00	1,650.00	0.00	1,540.00	-110.00	1,595.00	-55.00	
55	BEAM GUARDRAIL TYPE 11									
	30.0000 L.F.		70.0000	120.0000	71.43 %	110.0000	57.14 %	120.0000	71.43 %	
			2,100.00	3,600.00	1,500.00	3,300.00	1,200.00	3,600.00	1,500.00	
56	BEAM GUARDRAIL TYPE 31									
	2171.0000 L.F.		25.0000	25.7500	3.00 %	25.5500	2.20 %	26.5000	6.00 %	
			54,275.00	55,903.25	1,628.25	55,469.05	1,194.05	57,531.50	3,256.50	
57	BEAM GUARDRAIL TRANSITION SECTION TYPE 21									
	4.0000 EACH		2,560.0000	3,200.0000	25.00 %	3,200.0000	25.00 %	3,500.0000	36.72 %	
			10,240.00	12,800.00	2,560.00	12,800.00	2,560.00	14,000.00	3,760.00	

PS&E JOB NO : 16C522 REVISION NO :
 CONTRACT NO : 008993 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL5000
 HWY : SR 005
 TITLE : I-5
 MOUNTS RD TO CENTER DR
 AUXILIARY LANE EXTENSION
 16C522
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 21 2016
 AWARDED ON : Dec 28 2016

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 SCARSELLA BROS., INC. TUCCI & SONS, INC. SCI INFRASTRUCTURE, LLC.
 8404 S 196TH ST 4224 WALLER RD E 2825 S 154TH ST
 KENT WA 98031-1884
 SEATTLE WA 981680697 TACOMA WA 984431099 SEATTLE WA 981882034
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 753245

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
58	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	4.0000	EACH	3,100.0000	3,000.0000	-3.23 %	2,900.0000	-6.45 %	3,000.0000	-3.23 %	
			12,400.00	12,000.00	-400.00	11,600.00	-800.00	12,000.00	-400.00	
59	BEAM GUARDRAIL ANCHOR TYPE 10									
	4.0000	EACH	1,100.0000	800.0000	-27.27 %	800.0000	-27.27 %	1,000.0000	-9.09 %	
			4,400.00	3,200.00	-1,200.00	3,200.00	-1,200.00	4,000.00	-400.00	
60	REMOVING AND RESETTING BEAM GUARDRAIL									
	38.0000	L.F.	35.0000	25.0000	-28.57 %	20.0000	-42.86 %	25.0000	-28.57 %	
			1,330.00	950.00	-380.00	760.00	-570.00	950.00	-380.00	
61	SINGLE SLOPE CONCRETE BARRIER									
	4025.0000	L.F.	82.0000	92.5000	12.80 %	100.0000	21.95 %	1.1500	-98.60 %	
			330,050.00	372,312.50	42,262.50	402,500.00	72,450.00	4,628.75	-325,421.25	
62	SINGLE SLOPE CONC. BARRIER LIGHT STANDARD FOUNDATION									
	1.0000	EACH	9,500.0000	14,975.0000	57.63 %	12,000.0000	26.32 %	45,000.0000	373.68 %	
			9,500.00	14,975.00	5,475.00	12,000.00	2,500.00	45,000.00	35,500.00	
63	MODIFIED HP SINGLE SLOPE CONC. BARRIER 72 IN									
	3534.0000	L.F.	230.0000	192.5000	-16.30 %	203.0000	-11.74 %	240.0000	4.35 %	
			812,820.00	680,295.00	-132,525.00	717,402.00	-95,418.00	848,160.00	35,340.00	
64	MODIFIED HP SINGLE SLOPE CONC. BARRIER 90 IN									
	1680.0000	L.F.	325.0000	260.0000	-20.00 %	275.0000	-15.38 %	335.0000	3.08 %	
			546,000.00	436,800.00	-109,200.00	462,000.00	-84,000.00	562,800.00	16,800.00	
65	MODIFIED HP SINGLE SLOPE CONC. BARRIER TRANSITION									
	435.0000	L.F.	260.0000	315.0000	21.15 %	290.0000	11.54 %	350.0000	34.62 %	
			113,100.00	137,025.00	23,925.00	126,150.00	13,050.00	152,250.00	39,150.00	
66	TEMPORARY BARRIER									
	11330.0000	L.F.	10.0000	7.5000	-25.00 %	6.8500	-31.50 %	10.0000	0.00 %	
			113,300.00	84,975.00	-28,325.00	77,610.50	-35,689.50	113,300.00	0.00	
67	TEMPORARY BARRIER WITH SCUPPER									
	9902.0000	L.F.	15.0000	9.7500	-35.00 %	9.6500	-35.67 %	11.5000	-23.33 %	
			148,530.00	96,544.50	-51,985.50	95,554.30	-52,975.70	113,873.00	-34,657.00	
68	TEMPORARY IMPACT ATTENUATOR									
	5.0000	EACH	3,000.0000	3,550.0000	18.33 %	3,600.0000	20.00 %	3,650.0000	21.67 %	
			15,000.00	17,750.00	2,750.00	18,000.00	3,000.00	18,250.00	3,250.00	

PS&E JOB NO : 16C522 REVISION NO :
 CONTRACT NO : 008993 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL5000
 HWY : SR 005
 TITLE : I-5
 MOUNTS RD TO CENTER DR
 AUXILIARY LANE EXTENSION
 16C522
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 21 2016
 AWARDED ON : Dec 28 2016

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	SCARSELLA BROS., INC.			TUCCI & SONS, INC.			SCI INFRASTRUCTURE, LLC.	
	8404 S 196TH ST			4224 WALLER RD E			2825 S 154TH ST	
	KENT WA 98031-1884							
	SEATTLE WA 981680697			TACOMA WA 984431099			SEATTLE WA 981882034	
	CONTRACTOR NUMBER : 746000			CONTRACTOR NUMBER : 832800			CONTRACTOR NUMBER : 753245	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
69	RESETTING IMPACT ATTENUATOR									
	2.0000	EACH	1,000.0000	2,000.0000	100.00 %	1,910.0000	91.00 %	2,000.0000	100.00 %	
			2,000.00	4,000.00	2,000.00	3,820.00	1,820.00	4,000.00	2,000.00	
70	FLEXIBLE GUIDE POST									
	11.0000	EACH	75.0000	50.0000	-33.33 %	45.0000	-40.00 %	50.0000	-33.33 %	
			825.00	550.00	-275.00	495.00	-330.00	550.00	-275.00	
71	BARRIER DELINEATOR									
	186.0000	EACH	11.0000	13.0000	18.18 %	13.0000	18.18 %	14.0000	27.27 %	
			2,046.00	2,418.00	372.00	2,418.00	372.00	2,604.00	558.00	
72	PAINT LINE									
	38330.0000	L.F.	0.2500	0.1500	-40.00 %	0.1500	-40.00 %	0.3000	20.00 %	
			9,582.50	5,749.50	-3,833.00	5,749.50	-3,833.00	11,499.00	1,916.50	
73	PROFILED PLASTIC LINE									
	55950.0000	L.F.	0.7500	0.5500	-26.67 %	0.5500	-26.67 %	0.8000	6.67 %	
			41,962.50	30,772.50	-11,190.00	30,772.50	-11,190.00	44,760.00	2,797.50	
74	PROFILED PLASTIC WIDE LANE LINE									
	6600.0000	L.F.	3.5000	2.4400	-30.29 %	2.4400	-30.29 %	5.2500	50.00 %	
			23,100.00	16,104.00	-6,996.00	16,104.00	-6,996.00	34,650.00	11,550.00	
75	PLASTIC DRAINAGE MARKING									
	150.0000	EACH	35.0000	25.0000	-28.57 %	25.0000	-28.57 %	36.2500	3.57 %	
			5,250.00	3,750.00	-1,500.00	3,750.00	-1,500.00	5,437.50	187.50	
76	PLASTIC JUNCTION BOX MARKING									
	90.0000	EACH	40.0000	25.0000	-37.50 %	25.0000	-37.50 %	40.0000	0.00 %	
			3,600.00	2,250.00	-1,350.00	2,250.00	-1,350.00	3,600.00	0.00	
77	PLASTIC AERIAL SURVEILLANCE FULL MARKER									
	4.0000	EACH	175.0000	165.0000	-5.71 %	165.0000	-5.71 %	500.0000	185.71 %	
			700.00	660.00	-40.00	660.00	-40.00	2,000.00	1,300.00	
78	PLASTIC AERIAL SURVEILLANCE 1/2 MARKER									
	4.0000	EACH	175.0000	165.0000	-5.71 %	165.0000	-5.71 %	500.0000	185.71 %	
			700.00	660.00	-40.00	660.00	-40.00	2,000.00	1,300.00	
79	SHOULDER RUMBLE STRIP TYPE 1									
	5.8000	MI.	1,600.0000	2,500.0000	56.25 %	20.0000	-98.75 %	1,750.0000	9.38 %	
			9,280.00	14,500.00	5,220.00	116.00	-9,164.00	10,150.00	870.00	

PS&E JOB NO : 16C522 REVISION NO :
 CONTRACT NO : 008993 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL5000
 HWY : SR 005
 TITLE : I-5
 MOUNTS RD TO CENTER DR
 AUXILIARY LANE EXTENSION
 16C522
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 21 2016
 AWARDED ON : Dec 28 2016

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	SCI INFRASTRUCTURE, LLC. 2825 S 154TH ST SEATTLE WA 981882034 CONTRACTOR NUMBER : 753245

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
80	RAISED PAVEMENT MARKER TYPE 2									
	6.8000	HUND	380.0000	450.0000	18.42 %	450.0000	18.42 %	475.0000	25.00 %	
			2,584.00	3,060.00	476.00	3,060.00	476.00	3,230.00	646.00	
81	PERMANENT SIGNING									
		L.S.			17.13 %		18.32 %		22.55 %	
			59,160.00	69,295.00	10,135.00	70,000.00	10,840.00	72,500.00	13,340.00	
82	TEMPORARY PAVEMENT MARKING-SHORT DURATION									
	12910.0000	L.F.	0.2000	0.4100	105.00 %	0.7000	250.00 %	0.7500	275.00 %	
			2,582.00	5,293.10	2,711.10	9,037.00	6,455.00	9,682.50	7,100.50	
83	TEMPORARY PAVEMENT MARKING-LONG DURATION									
	86740.0000	L.F.	0.5000	0.4200	-16.00 %	0.6000	20.00 %	0.7500	50.00 %	
			43,370.00	36,430.80	-6,939.20	52,044.00	8,674.00	65,055.00	21,685.00	
84	SIGN BRIDGE NO. 1									
		L.S.			-67.31 %		-67.31 %		-61.54 %	
			130,000.00	42,500.00	-87,500.00	42,500.00	-87,500.00	50,000.00	-80,000.00	
85	TEMPORARY ILLUMINATION SYSTEM									
		L.S.			49.73 %		49.73 %		60.43 %	
			3,740.00	5,600.00	1,860.00	5,600.00	1,860.00	6,000.00	2,260.00	
86	ILLUMINATION SYSTEM									
		L.S.			22.39 %		22.52 %		32.45 %	
			30,200.00	36,961.00	6,761.00	37,000.00	6,800.00	40,000.00	9,800.00	
87	ITS									
		L.S.			18.71 %		18.66 %		22.98 %	
			46,350.00	55,020.00	8,670.00	55,000.00	8,650.00	57,000.00	10,650.00	
88	FURNISHING WEIGH-IN-MOTION STATION EQUIPMENT									
		L.S.			-26.64 %		-26.64 %		-20.06 %	
			106,328.00	78,000.00	-28,328.00	78,000.00	-28,328.00	85,000.00	-21,328.00	
89	FORCE ACCOUNT JUNCTION BOX REPAIR									
		EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		

PS&E JOB NO : 16C522 REVISION NO :
 CONTRACT NO : 008993 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL5000
 HWY : SR 005
 TITLE : I-5
 MOUNTS RD TO CENTER DR
 AUXILIARY LANE EXTENSION
 16C522
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 21 2016
 AWARDED ON : Dec 28 2016

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	SCI INFRASTRUCTURE, LLC. 2825 S 154TH ST SEATTLE WA 981882034 CONTRACTOR NUMBER : 753245

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
90	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.	501,787.00	-2.61 %	488,706.42	-13,080.58	415,000.00	-17.30 %	490,000.00	-2.35 %
OTHER ITEMS										
91	TYPE B PROGRESS SCHEDULE	L.S.	10,000.00	0.00 %	10,000.00	0.00	10,000.00	0.00 %	10,000.00	0.00 %
92	STRUCTURE EXCAVATION CLASS B INCL. HAUL 13240.0000	C.Y.	238,320.00	-66.67 %	79,440.00	-158,880.00	68,848.00	-71.11 %	238,320.00	0.00 %
93	SHORING OR EXTRA EXCAVATION CLASS B 58330.0000	S.F.	699,960.00	-99.17 %	5,833.00	-694,127.00	5,833.00	-99.17 %	72,912.50	-89.58 %
94	STRUCTURAL SHORING	L.S.	3,000.00	66.67 %	5,000.00	2,000.00	110,000.00	3,566.67 %	50,000.00	1,566.67 %
95	CONTROLLED DENSITY FILL 1.0000	C.Y.	100.00	700.00 %	800.00	700.00	2,000.00	1,900.00 %	150.00	50.00 %
96	STRUCTURE SURVEYING	L.S.	18,000.00	-16.67 %	15,000.00	-3,000.00	50,000.00	177.78 %	15,000.00	-16.67 %
97	ROADWAY SURVEYING	L.S.	80,000.00	-34.38 %	52,500.00	-27,500.00	30,000.00	-62.50 %	55,000.00	-31.25 %
98	CONC. SLOPE PROTECTION 481.0000	S.Y.	28,860.00	2.92 %	61.7500	841.75	26,455.00	-8.33 %	24,050.00	-16.67 %
99	CONNECTION TO DRAINAGE STRUCTURE 4.0000	EACH	1,500.0000	33.33 %	2,000.0000	33.33 %	1,000.0000	-33.33 %	500.0000	-66.67 %
			6,000.00	2,000.00	8,000.00	2,000.00	4,000.00	-2,000.00	2,000.00	-4,000.00

PS&E JOB NO : 16C522 REVISION NO :
 CONTRACT NO : 008993 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL5000
 HWY : SR 005
 TITLE : I-5
 MOUNTS RD TO CENTER DR
 AUXILIARY LANE EXTENSION
 16C522
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 21 2016
 AWARDED ON : Dec 28 2016

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	SCI INFRASTRUCTURE, LLC. 2825 S 154TH ST SEATTLE WA 981882034 CONTRACTOR NUMBER : 753245

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
100	MANHOLE 48 IN. DIAM. TYPE 1									
	1.0000	EACH	5,200.0000	3,550.0000	-31.73 %	6,000.0000	15.38 %	3,100.0000	-40.38 %	
			5,200.00	3,550.00	-1,650.00	6,000.00	800.00	3,100.00	-2,100.00	
101	MANHOLE 84 IN. DIAM. TYPE 2									
	1.0000	EACH	9,100.0000	9,050.0000	-0.55 %	14,000.0000	53.85 %	7,500.0000	-17.58 %	
			9,100.00	9,050.00	-50.00	14,000.00	4,900.00	7,500.00	-1,600.00	
102	CLEANING EXISTING DRAINAGE STRUCTURE									
		L.S.			-91.40 %		-84.52 %		-86.24 %	
			58,132.00	5,000.00	-53,132.00	9,000.00	-49,132.00	8,000.00	-50,132.00	
103	SEDIMENT STAFF GAGE									
	2.0000	EACH	1,046.0000	100.0000	-90.44 %	500.0000	-52.20 %	500.0000	-52.20 %	
			2,092.00	200.00	-1,892.00	1,000.00	-1,092.00	1,000.00	-1,092.00	
104	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			12,000.00	12,000.00		12,000.00		12,000.00		
105	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
106	MINOR CHANGE									
		CALC			0.00 %		0.00 %		0.00 %	
			-7.00	-7.00		-7.00		-7.00		
107	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
108	SPCC PLAN									
		L.S.			-70.00 %		-50.00 %		-80.00 %	
			5,000.00	1,500.00	-3,500.00	2,500.00	-2,500.00	1,000.00	-4,000.00	
109	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION									
	140.0000	S.Y.	5.0000	8.0000	60.00 %	10.0000	100.00 %	3.0000	-40.00 %	
			700.00	1,120.00	420.00	1,400.00	700.00	420.00	-280.00	
110	FORCE ACCOUNT POTHOLING									
		EST.			0.00 %		0.00 %		0.00 %	
			25,000.00	25,000.00		25,000.00		25,000.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 12/02/2016
TIME: 13:19

PS&E JOB NO : 16C522 REVISION NO :
CONTRACT NO : 008993 REGION NO : 3
VERSION NO : 3 WORK ORDER# : XL5000
HWY : SR 005
TITLE : I-5
MOUNTS RD TO CENTER DR
AUXILIARY LANE EXTENSION
16C522
PROJECT :
COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 21 2016
AWARDED ON : Dec 28 2016

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	SCARSELLA BROS., INC.			TUCCI & SONS, INC.			SCI INFRASTRUCTURE, LLC.	
	8404 S 196TH ST			4224 WALLER RD E			2825 S 154TH ST	
	KENT WA 98031-1884							
	SEATTLE WA 981680697			TACOMA WA 984431099			SEATTLE WA 981882034	
	CONTRACTOR NUMBER : 746000			CONTRACTOR NUMBER : 832800			CONTRACTOR NUMBER : 753245	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
111	RECESSED PAVEMENT MARKER									
	4.5000	HUND	1,500.0000	1,250.0000	-16.67 %	1,000.0000	-33.33 %	1,500.0000	0.00 %	
			6,750.00	5,625.00	-1,125.00	4,500.00	-2,250.00	6,750.00	0.00	
112	COMMERCIAL HMA PATCH									
	4.5000	HUND	2,900.0000	4,500.0000	55.17 %	4,500.0000	55.17 %	5,000.0000	72.41 %	
			13,050.00	20,250.00	7,200.00	20,250.00	7,200.00	22,500.00	9,450.00	
113	FORCE ACCOUNT COMMERCIAL HMA PATCH REPAIR EST.				0.00 %		0.00 %		0.00 %	
			9,000.00	9,000.00		9,000.00		9,000.00		
CONTRACT TOTAL			<u>\$9,677,122.22</u>	<u>\$7,878,787.87</u>	-18.58%	<u>\$7,892,350.40</u>	-18.44%	<u>\$7,930,685.25</u>	-18.05%	
BASE TOTAL			<u>\$9,677,122.22</u>	<u>\$7,878,787.87</u>	-18.58%	<u>\$7,892,350.40</u>	-18.44%	<u>\$7,930,685.25</u>	-18.05%	

PS&E JOB NO : 16C522 REVISION NO :
 CONTRACT NO : 008993 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL5000
 HWY : SR 005
 TITLE : I-5
 MOUNTS RD TO CENTER DR
 AUXILIARY LANE EXTENSION
 16C522
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 21 2016
 AWARDED ON : Dec 28 2016

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
CECCANTI, INC. 4116 BROOKDALE RD E	KIEWIT INFRASTRUCTURE WEST CO. 33455 6TH AVE S	RODARTE CONSTRUCTION, INC. 17 EAST VALLEY HWY E
TACOMA WA 984461613	FEDERAL WAY WA 980036335	AUBURN WA 980925531
CONTRACTOR NUMBER : 100420	CONTRACTOR NUMBER : 446001	CONTRACTOR NUMBER : 100403

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	967,712.22	-74.17 %	250,000.00	-717,712.22	437,000.00	-54.84 %	721,000.00	-25.49 %
2	CLEARING AND GRUBBING									
	6.1000	ACRE	7,500.0000	-40.00 %	4,500.0000	-18,300.00	1,500.0000	-80.00 %	15,000.0000	100.00 %
			45,750.00		27,450.00		9,150.00	-36,600.00	91,500.00	45,750.00
3	REMOVING DRAINAGE STRUCTURE									
	13.0000	EACH	350.0000	-14.29 %	300.0000	-650.00	715.0000	104.29 %	275.0000	-21.43 %
			4,550.00		3,900.00		9,295.00	4,745.00	3,575.00	-975.00
4	REMOVING STORM SEWER PIPE									
	991.0000	L.F.	10.0000	100.00 %	20.0000	9,910.00	13.0000	30.00 %	14.0000	40.00 %
			9,910.00		19,820.00		12,883.00	2,973.00	13,874.00	3,964.00
5	ABANDON STORM SEWER PIPE									
	895.0000	L.F.	25.0000	-68.00 %	8.0000	-15,215.00	52.0000	108.00 %	13.0000	-48.00 %
			22,375.00		7,160.00		46,540.00	24,165.00	11,635.00	-10,740.00
6	REMOVAL OF STRUCTURES AND OBSTRUCTIONS									
		L.S.	90,930.00	-56.01 %	40,000.00	-50,930.00	20,000.00	-78.01 %	35,000.00	-61.51 %
7	REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS									
		EST.	4,000.00	0.00 %	4,000.00		4,000.00	0.00 %	4,000.00	0.00 %
8	REMOVING GUARDRAIL									
	1790.0000	L.F.	5.0000	-20.00 %	4.0000	-1,790.00	4.0000	-20.00 %	3.7500	-25.00 %
			8,950.00		7,160.00		7,160.00	-1,790.00	6,712.50	-2,237.50
9	REMOVING PAINT LINE									
	42870.0000	L.F.	0.5000	0.00 %	0.5000		0.3000	-40.00 %	0.5500	10.00 %
			21,435.00		21,435.00		12,861.00	-8,574.00	23,578.50	2,143.50
10	REMOVING PLASTIC LINE									
	48130.0000	L.F.	1.0000	-40.00 %	0.6000	-19,252.00	0.3000	-70.00 %	0.8000	-20.00 %
			48,130.00		28,878.00		14,439.00	-33,691.00	38,504.00	-9,626.00

PS&E JOB NO : 16C522 REVISION NO :
 CONTRACT NO : 008993 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL5000
 HWY : SR 005
 TITLE : I-5
 MOUNTS RD TO CENTER DR
 AUXILIARY LANE EXTENSION
 16C522
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 21 2016
 AWARDED ON : Dec 28 2016

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	KIEWIT INFRASTRUCTURE WEST CO. 33455 6TH AVE S FEDERAL WAY WA 980036335 CONTRACTOR NUMBER : 446001	RODARTE CONSTRUCTION, INC. 17 EAST VALLEY HWY E AUBURN WA 980925531 CONTRACTOR NUMBER : 100403

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
GRADING										
11	ROADWAY EXCAVATION INCL. HAUL 15020.0000	C.Y.	23.0000 345,460.00	48.0000 720,960.00	108.70 % 375,500.00	32.0000 480,640.00	39.13 % 135,180.00	29.0000 435,580.00	26.09 % 90,120.00	
12	ROADWAY EXCAVATION INCL. HAUL - AREA INFILTRATION POND 13510.0000	C.Y.	18.0000 243,180.00	46.0000 621,460.00	155.56 % 378,280.00	24.0000 324,240.00	33.33 % 81,060.00	22.0000 297,220.00	22.22 % 54,040.00	
13	SELECT BORROW INCL. HAUL 2330.0000	TON	16.0000 37,280.00	13.0000 30,290.00	-18.75 % -6,990.00	1.0000 2,330.00	-93.75 % -34,950.00	30.0000 69,900.00	87.50 % 32,620.00	
DRAINAGE										
14	GRATE INLET TYPE 2 58.0000	EACH	2,000.0000 116,000.00	3,000.0000 174,000.00	50.00 % 58,000.00	4,000.0000 232,000.00	100.00 % 116,000.00	2,750.0000 159,500.00	37.50 % 43,500.00	
15	LIGHT LOOSE RIPRAP 31.0000	TON	38.0000 1,178.00	70.0000 2,170.00	84.21 % 992.00	82.0000 2,542.00	115.79 % 1,364.00	75.0000 2,325.00	97.37 % 1,147.00	
16	QUARRY SPALLS 84.0000	TON	28.0000 2,352.00	50.0000 4,200.00	78.57 % 1,848.00	90.0000 7,560.00	221.43 % 5,208.00	60.0000 5,040.00	114.29 % 2,688.00	
STORM SEWER										
17	CATCH BASIN TYPE 2 48 IN. DIAM. 34.0000	EACH	2,300.0000 78,200.00	2,600.0000 88,400.00	13.04 % 10,200.00	4,000.0000 136,000.00	73.91 % 57,800.00	3,000.0000 102,000.00	30.43 % 23,800.00	
18	CATCH BASIN TYPE 2 54 IN. DIAM. 8.0000	EACH	3,150.0000 25,200.00	4,000.0000 32,000.00	26.98 % 6,800.00	6,000.0000 48,000.00	90.48 % 22,800.00	3,250.0000 26,000.00	3.17 % 800.00	
19	TESTING STORM SEWER PIPE 10446.0000	L.F.	2.0000 20,892.00	1.5000 15,669.00	-25.00 % -5,223.00	3.6000 37,605.60	80.00 % 16,713.60	1.5000 15,669.00	-25.00 % -5,223.00	

PS&E JOB NO : 16C522 REVISION NO :
 CONTRACT NO : 008993 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL5000
 HWY : SR 005
 TITLE : I-5
 MOUNTS RD TO CENTER DR
 AUXILIARY LANE EXTENSION
 16C522
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 21 2016
 AWARDED ON : Dec 28 2016

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
CECCANTI, INC. 4116 BROOKDALE RD E	KIEWIT INFRASTRUCTURE WEST CO. 33455 6TH AVE S	RODARTE CONSTRUCTION, INC. 17 EAST VALLEY HWY E
TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	FEDERAL WAY WA 980036335 CONTRACTOR NUMBER : 446001	AUBURN WA 980925531 CONTRACTOR NUMBER : 100403

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STORM SEWER										
20	PLAIN CONC. STORM SEWER PIPE 24 IN. DIAM.									
	200.0000	L.F.	71.0000	80.0000	12.68 %	75.0000	5.63 %	125.0000	76.06 %	
			14,200.00	16,000.00	1,800.00	15,000.00	800.00	25,000.00	10,800.00	
21	CL. III REINF. CONC. STORM SEWER PIPE 30 IN. DIAM.									
	70.0000	L.F.	125.0000	114.0000	-8.80 %	110.0000	-12.00 %	150.0000	20.00 %	
			8,750.00	7,980.00	-770.00	7,700.00	-1,050.00	10,500.00	1,750.00	
22	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.									
	1410.0000	L.F.	40.0000	33.0000	-17.50 %	48.0000	20.00 %	55.0000	37.50 %	
			56,400.00	46,530.00	-9,870.00	67,680.00	11,280.00	77,550.00	21,150.00	
23	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.									
	2175.0000	L.F.	40.0000	44.0000	10.00 %	55.0000	37.50 %	65.0000	62.50 %	
			87,000.00	95,700.00	8,700.00	119,625.00	32,625.00	141,375.00	54,375.00	
24	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.									
	5791.0000	L.F.	45.0000	60.0000	33.33 %	86.0000	91.11 %	85.0000	88.89 %	
			260,595.00	347,460.00	86,865.00	498,026.00	237,431.00	492,235.00	231,640.00	
25	SCHEDULE A STORM SEWER PIPE 30 IN. DIAM.									
	686.0000	L.F.	85.0000	94.0000	10.59 %	110.0000	29.41 %	130.0000	52.94 %	
			58,310.00	64,484.00	6,174.00	75,460.00	17,150.00	89,180.00	30,870.00	
26	SCHEDULE B STORM SEWER PIPE 24 IN. DIAM.									
	110.0000	L.F.	81.0000	90.0000	11.11 %	102.0000	25.93 %	175.0000	116.05 %	
			8,910.00	9,900.00	990.00	11,220.00	2,310.00	19,250.00	10,340.00	
27	OVERFLOW STRUCTURE WITH DEBRIS CAGE									
	1.0000	EACH	11,483.0000	3,400.0000	-70.39 %	14,000.0000	21.92 %	5,500.0000	-52.10 %	
			11,483.00	3,400.00	-8,083.00	14,000.00	2,517.00	5,500.00	-5,983.00	
28	GRATE INLET ON CATCH BASIN TYPE 2 - 48 IN. DIAM.									
	9.0000	EACH	2,900.0000	1,200.0000	-58.62 %	5,000.0000	72.41 %	4,250.0000	46.55 %	
			26,100.00	10,800.00	-15,300.00	45,000.00	18,900.00	38,250.00	12,150.00	
29	GRATE INLET ON CATCH BASIN TYPE 2 - 54 IN. DIAM.									
	2.0000	EACH	3,750.0000	1,800.0000	-52.00 %	5,000.0000	33.33 %	4,150.0000	10.67 %	
			7,500.00	3,600.00	-3,900.00	10,000.00	2,500.00	8,300.00	800.00	

PS&E JOB NO : 16C522 REVISION NO :
 CONTRACT NO : 008993 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL5000
 HWY : SR 005
 TITLE : I-5
 MOUNTS RD TO CENTER DR
 AUXILIARY LANE EXTENSION
 16C522
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 21 2016
 AWARDED ON : Dec 28 2016

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
CECCANTI, INC. 4116 BROOKDALE RD E	KIEWIT INFRASTRUCTURE WEST CO. 33455 6TH AVE S	RODARTE CONSTRUCTION, INC. 17 EAST VALLEY HWY E
TACOMA WA 984461613	FEDERAL WAY WA 980036335	AUBURN WA 980925531
CONTRACTOR NUMBER : 100420	CONTRACTOR NUMBER : 446001	CONTRACTOR NUMBER : 100403

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STORM SEWER										
30	COMMERCIAL CONCRETE DRAIN WEDGE									
	13.0000	EACH	70.0000	800.0000	1,042.86 %	250.0000	257.14 %	525.0000	650.00 %	
			910.00	10,400.00	9,490.00	3,250.00	2,340.00	6,825.00	5,915.00	
STRUCTURE										
31	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	1380.0000	C.Y.	25.0000	50.0000	100.00 %	30.0000	20.00 %	50.0000	100.00 %	
			34,500.00	69,000.00	34,500.00	41,400.00	6,900.00	69,000.00	34,500.00	
SURFACING										
32	CRUSHED SURFACING BASE COURSE									
	18030.0000	TON	22.0000	26.0000	18.18 %	30.0000	36.36 %	24.0000	9.09 %	
			396,660.00	468,780.00	72,120.00	540,900.00	144,240.00	432,720.00	36,060.00	
HOT MIX ASPHALT										
33	PLANING BITUMINOUS PAVEMENT									
	7200.0000	S.Y.	7.0000	5.0000	-28.57 %	4.0000	-42.86 %	10.0000	42.86 %	
			50,400.00	36,000.00	-14,400.00	28,800.00	-21,600.00	72,000.00	21,600.00	
34	PLANING BITUMINOUS PAVEMENT 6 INCH WIDTH									
	17110.0000	L.F.	3.0000	2.0000	-33.33 %	3.1000	3.33 %	2.7500	-8.33 %	
			51,330.00	34,220.00	-17,110.00	53,041.00	1,711.00	47,052.50	-4,277.50	
35	HMA CL. 1/2 IN. PG 64-22									
	21820.0000	TON	73.0000	60.0000	-17.81 %	57.0000	-21.92 %	60.0000	-17.81 %	
			1,592,860.00	1,309,200.00	-283,660.00	1,243,740.00	-349,120.00	1,309,200.00	-283,660.00	
36	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			47,786.00	47,786.00		47,786.00		47,786.00		
37	COMPACTION PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			31,857.00	31,857.00		31,857.00		31,857.00		

PS&E JOB NO : 16C522 REVISION NO :
 CONTRACT NO : 008993 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL5000
 HWY : SR 005
 TITLE : I-5
 MOUNTS RD TO CENTER DR
 AUXILIARY LANE EXTENSION
 16C522
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 21 2016
 AWARDED ON : Dec 28 2016

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	KIEWIT INFRASTRUCTURE WEST CO. 33455 6TH AVE S FEDERAL WAY WA 980036335 CONTRACTOR NUMBER : 446001	RODARTE CONSTRUCTION, INC. 17 EAST VALLEY HWY E AUBURN WA 980925531 CONTRACTOR NUMBER : 100403

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
HOT MIX ASPHALT									
38	ASPHALT COST PRICE ADJUSTMENT								
	CALC				0.00 %			0.00 %	0.00 %
			38,511.00	38,511.00		38,511.00	38,511.00		
39	CYCLIC DENSITY PRICE ADJUSTMENT								
	CALC				0.00 %			0.00 %	0.00 %
			-1.00	-1.00		-1.00	-1.00		
40	SMOOTHNESS COMPLIANCE ADJUSTMENT								
	CALC				0.00 %			0.00 %	0.00 %
			13,819.00	13,819.00		13,819.00	13,819.00		
41	FORCE ACCOUNT HMA PAVEMENT REPAIR								
	EST.				0.00 %			0.00 %	0.00 %
			50,000.00	50,000.00		50,000.00	50,000.00		
EROSION CONTROL AND ROADSIDE PLANTING									
42	ESC LEAD								
	38.0000 DAY		150.0000	20.0000	-86.67 %	375.0000	150.0000	150.0000	0.00 %
			5,700.00	760.00	-4,940.00	14,250.00	8,550.00	5,700.00	0.00
43	INLET PROTECTION								
	130.0000 EACH		85.0000	100.0000	17.65 %	106.0000	70.0000	70.0000	-17.65 %
			11,050.00	13,000.00	1,950.00	13,780.00	2,730.00	9,100.00	-1,950.00
44	STABILIZED CONSTRUCTION ENTRANCE								
	170.0000 S.Y.		16.0000	20.0000	25.00 %	43.0000	20.0000	20.0000	25.00 %
			2,720.00	3,400.00	680.00	7,310.00	4,590.00	3,400.00	680.00
45	STREET CLEANING								
	183.0000 HR		120.0000	90.0000	-25.00 %	195.0000	155.0000	155.0000	29.17 %
			21,960.00	16,470.00	-5,490.00	35,685.00	28,365.00	28,365.00	6,405.00
46	SILT FENCE								
	3610.0000 L.F.		5.0000	4.0000	-20.00 %	6.0000	4.0000	4.0000	-20.00 %
			18,050.00	14,440.00	-3,610.00	21,660.00	14,440.00	14,440.00	-3,610.00
47	WATTLE								
	70.0000 L.F.		4.0000	4.0000	0.00 %	10.0000	6.5000	6.5000	62.50 %
			280.00	280.00	0.00	700.00	455.00	455.00	175.00

PS&E JOB NO : 16C522 REVISION NO :
 CONTRACT NO : 008993 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL5000
 HWY : SR 005
 TITLE : I-5
 MOUNTS RD TO CENTER DR
 AUXILIARY LANE EXTENSION
 16C522
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 21 2016
 AWARDED ON : Dec 28 2016

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
CECCANTI, INC. 4116 BROOKDALE RD E	KIEWIT INFRASTRUCTURE WEST CO. 33455 6TH AVE S	RODARTE CONSTRUCTION, INC. 17 EAST VALLEY HWY E
TACOMA WA 984461613	FEDERAL WAY WA 980036335	AUBURN WA 980925531
CONTRACTOR NUMBER : 100420	CONTRACTOR NUMBER : 446001	CONTRACTOR NUMBER : 100403

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
48	EROSION/WATER POLLUTION CONTROL									
	EST.				0.00 %			0.00 %		0.00 %
			35,000.00	35,000.00		35,000.00	35,000.00		35,000.00	
49	FORCE ACCOUNT MANAGEMENT OF WATER									
	EST.				0.00 %			0.00 %		0.00 %
			110,000.00	110,000.00		110,000.00	110,000.00		110,000.00	
50	TEMPORARY SEEDING									
	1.2000 ACRE		1,600.0000	3,500.0000	118.75 %	10,000.0000	525.00 %	2,500.0000	56.25 %	
			1,920.00	4,200.00	2,280.00	12,000.00	10,080.00	3,000.00	1,080.00	
51	SEEDING, FERTILIZING, AND MULCHING									
	0.9000 ACRE		6,500.0000	3,500.0000	-46.15 %	12,000.0000	84.62 %	2,500.0000	-61.54 %	
			5,850.00	3,150.00	-2,700.00	10,800.00	4,950.00	2,250.00	-3,600.00	
52	TREATMENT LAYER SOIL									
	905.0000 S.Y.		81.0000	24.0000	-70.37 %	46.0000	-43.21 %	20.0000	-75.31 %	
			73,305.00	21,720.00	-51,585.00	41,630.00	-31,675.00	18,100.00	-55,205.00	
53	MEDIUM COMPOST									
	1.3000 ACRE		11,400.0000	13,000.0000	14.04 %	40,000.0000	250.88 %	22,000.0000	92.98 %	
			14,820.00	16,900.00	2,080.00	52,000.00	37,180.00	28,600.00	13,780.00	
TRAFFIC										
54	BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST									
	55.0000 L.F.		30.0000	30.0000	0.00 %	28.0000	-6.67 %	30.0000	0.00 %	
			1,650.00	1,650.00	0.00	1,540.00	-110.00	1,650.00	0.00	
55	BEAM GUARDRAIL TYPE 11									
	30.0000 L.F.		70.0000	120.0000	71.43 %	110.0000	57.14 %	120.0000	71.43 %	
			2,100.00	3,600.00	1,500.00	3,300.00	1,200.00	3,600.00	1,500.00	
56	BEAM GUARDRAIL TYPE 31									
	2171.0000 L.F.		25.0000	30.0000	20.00 %	26.0000	4.00 %	27.0000	8.00 %	
			54,275.00	65,130.00	10,855.00	56,446.00	2,171.00	58,617.00	4,342.00	
57	BEAM GUARDRAIL TRANSITION SECTION TYPE 21									
	4.0000 EACH		2,560.0000	3,500.0000	36.72 %	3,200.0000	25.00 %	3,500.0000	36.72 %	
			10,240.00	14,000.00	3,760.00	12,800.00	2,560.00	14,000.00	3,760.00	

PS&E JOB NO : 16C522 REVISION NO :
 CONTRACT NO : 008993 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL5000
 HWY : SR 005
 TITLE : I-5
 MOUNTS RD TO CENTER DR
 AUXILIARY LANE EXTENSION
 16C522
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 21 2016
 AWARDED ON : Dec 28 2016

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
CECCANTI, INC. 4116 BROOKDALE RD E	KIEWIT INFRASTRUCTURE WEST CO. 33455 6TH AVE S	RODARTE CONSTRUCTION, INC. 17 EAST VALLEY HWY E
TACOMA WA 984461613	FEDERAL WAY WA 980036335	AUBURN WA 980925531
CONTRACTOR NUMBER : 100420	CONTRACTOR NUMBER : 446001	CONTRACTOR NUMBER : 100403

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
58	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	4.0000 EACH		3,100.0000	3,100.0000	0.00 %	2,900.0000	-6.45 %	3,200.0000	3.23 %	
			12,400.00	12,400.00	0.00	11,600.00	-800.00	12,800.00	400.00	
59	BEAM GUARDRAIL ANCHOR TYPE 10									
	4.0000 EACH		1,100.0000	830.0000	-24.55 %	775.0000	-29.55 %	800.0000	-27.27 %	
			4,400.00	3,320.00	-1,080.00	3,100.00	-1,300.00	3,200.00	-1,200.00	
60	REMOVING AND RESETTING BEAM GUARDRAIL									
	38.0000 L.F.		35.0000	20.0000	-42.86 %	18.0000	-48.57 %	19.0000	-45.71 %	
			1,330.00	760.00	-570.00	684.00	-646.00	722.00	-608.00	
61	SINGLE SLOPE CONCRETE BARRIER									
	4025.0000 L.F.		82.0000	95.0000	15.85 %	90.0000	9.76 %	105.0000	28.05 %	
			330,050.00	382,375.00	52,325.00	362,250.00	32,200.00	422,625.00	92,575.00	
62	SINGLE SLOPE CONC. BARRIER LIGHT STANDARD FOUNDATION									
	1.0000 EACH		9,500.0000	20,000.0000	110.53 %	710.0000	-92.53 %	17,000.0000	78.95 %	
			9,500.00	20,000.00	10,500.00	710.00	-8,790.00	17,000.00	7,500.00	
63	MODIFIED HP SINGLE SLOPE CONC. BARRIER 72 IN									
	3534.0000 L.F.		230.0000	180.0000	-21.74 %	212.0000	-7.83 %	240.0000	4.35 %	
			812,820.00	636,120.00	-176,700.00	749,208.00	-63,612.00	848,160.00	35,340.00	
64	MODIFIED HP SINGLE SLOPE CONC. BARRIER 90 IN									
	1680.0000 L.F.		325.0000	260.0000	-20.00 %	294.0000	-9.54 %	325.0000	0.00 %	
			546,000.00	436,800.00	-109,200.00	493,920.00	-52,080.00	546,000.00	0.00	
65	MODIFIED HP SINGLE SLOPE CONC. BARRIER TRANSITION									
	435.0000 L.F.		260.0000	400.0000	53.85 %	305.0000	17.31 %	110.0000	-57.69 %	
			113,100.00	174,000.00	60,900.00	132,675.00	19,575.00	47,850.00	-65,250.00	
66	TEMPORARY BARRIER									
	11330.0000 L.F.		10.0000	8.0000	-20.00 %	13.5000	35.00 %	7.5000	-25.00 %	
			113,300.00	90,640.00	-22,660.00	152,955.00	39,655.00	84,975.00	-28,325.00	
67	TEMPORARY BARRIER WITH SCUPPER									
	9902.0000 L.F.		15.0000	10.0000	-33.33 %	30.0000	100.00 %	10.0000	-33.33 %	
			148,530.00	99,020.00	-49,510.00	297,060.00	148,530.00	99,020.00	-49,510.00	
68	TEMPORARY IMPACT ATTENUATOR									
	5.0000 EACH		3,000.0000	3,800.0000	26.67 %	4,500.0000	50.00 %	3,800.0000	26.67 %	
			15,000.00	19,000.00	4,000.00	22,500.00	7,500.00	19,000.00	4,000.00	

PS&E JOB NO : 16C522 REVISION NO :
 CONTRACT NO : 008993 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL5000
 HWY : SR 005
 TITLE : I-5
 MOUNTS RD TO CENTER DR
 AUXILIARY LANE EXTENSION
 16C522
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 21 2016
 AWARDED ON : Dec 28 2016

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
CECCANTI, INC. 4116 BROOKDALE RD E	KIEWIT INFRASTRUCTURE WEST CO. 33455 6TH AVE S	RODARTE CONSTRUCTION, INC. 17 EAST VALLEY HWY E
TACOMA WA 984461613	FEDERAL WAY WA 980036335	AUBURN WA 980925531
CONTRACTOR NUMBER : 100420	CONTRACTOR NUMBER : 446001	CONTRACTOR NUMBER : 100403

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
69	RESETTING IMPACT ATTENUATOR 2.0000	EACH	1,000.0000 2,000.00	2,000.0000 4,000.00	100.00 % 2,000.00	4,000.0000 8,000.00	300.00 % 6,000.00	2,100.0000 4,200.00	110.00 % 2,200.00	
70	FLEXIBLE GUIDE POST 11.0000	EACH	75.0000 825.00	50.0000 550.00	-33.33 % -275.00	350.0000 3,850.00	366.67 % 3,025.00	50.0000 550.00	-33.33 % -275.00	
71	BARRIER DELINEATOR 186.0000	EACH	11.0000 2,046.00	14.0000 2,604.00	27.27 % 558.00	150.0000 27,900.00	1,263.64 % 25,854.00	14.0000 2,604.00	27.27 % 558.00	
72	PAINT LINE 38330.0000	L.F.	0.2500 9,582.50	0.3000 11,499.00	20.00 % 1,916.50	0.1700 6,516.10	-32.00 % -3,066.40	0.2800 10,732.40	12.00 % 1,149.90	
73	PROFILED PLASTIC LINE 55950.0000	L.F.	0.7500 41,962.50	1.0000 55,950.00	33.33 % 13,987.50	0.6500 36,367.50	-13.33 % -5,595.00	0.8500 47,557.50	13.33 % 5,595.00	
74	PROFILED PLASTIC WIDE LANE LINE 6600.0000	L.F.	3.5000 23,100.00	5.0000 33,000.00	42.86 % 9,900.00	2.9000 19,140.00	-17.14 % -3,960.00	5.5000 36,300.00	57.14 % 13,200.00	
75	PLASTIC DRAINAGE MARKING 150.0000	EACH	35.0000 5,250.00	40.0000 6,000.00	14.29 % 750.00	31.0000 4,650.00	-11.43 % -600.00	38.0000 5,700.00	8.57 % 450.00	
76	PLASTIC JUNCTION BOX MARKING 90.0000	EACH	40.0000 3,600.00	40.0000 3,600.00	0.00 % 0.00	35.0000 3,150.00	-12.50 % -450.00	38.0000 3,420.00	-5.00 % -180.00	
77	PLASTIC AERIAL SURVEILLANCE FULL MARKER 4.0000	EACH	175.0000 700.00	190.0000 760.00	8.57 % 60.00	374.0000 1,496.00	113.71 % 796.00	190.0000 760.00	8.57 % 60.00	
78	PLASTIC AERIAL SURVEILLANCE 1/2 MARKER 4.0000	EACH	175.0000 700.00	190.0000 760.00	8.57 % 60.00	374.0000 1,496.00	113.71 % 796.00	190.0000 760.00	8.57 % 60.00	
79	SHOULDER RUMBLE STRIP TYPE 1 5.8000	MI.	1,600.0000 9,280.00	1,800.0000 10,440.00	12.50 % 1,160.00	4,000.0000 23,200.00	150.00 % 13,920.00	1,800.0000 10,440.00	12.50 % 1,160.00	

PS&E JOB NO : 16C522 REVISION NO :
 CONTRACT NO : 008993 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL5000
 HWY : SR 005
 TITLE : I-5
 MOUNTS RD TO CENTER DR
 AUXILIARY LANE EXTENSION
 16C522
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 21 2016
 AWARDED ON : Dec 28 2016

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
CECCANTI, INC. 4116 BROOKDALE RD E	KIEWIT INFRASTRUCTURE WEST CO. 33455 6TH AVE S	RODARTE CONSTRUCTION, INC. 17 EAST VALLEY HWY E
TACOMA WA 984461613	FEDERAL WAY WA 980036335	AUBURN WA 980925531
CONTRACTOR NUMBER : 100420	CONTRACTOR NUMBER : 446001	CONTRACTOR NUMBER : 100403

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
80	RAISED PAVEMENT MARKER TYPE 2									
	6.8000	HUND	380.0000	500.0000	31.58 %	580.0000	52.63 %	500.0000	31.58 %	
			2,584.00	3,400.00	816.00	3,944.00	1,360.00	3,400.00	816.00	
81	PERMANENT SIGNING									
		L.S.			26.77 %		43.68 %		26.77 %	
			59,160.00	75,000.00	15,840.00	85,000.00	25,840.00	75,000.00	15,840.00	
82	TEMPORARY PAVEMENT MARKING-SHORT DURATION									
	12910.0000	L.F.	0.2000	1.0000	400.00 %	0.2800	40.00 %	0.8000	300.00 %	
			2,582.00	12,910.00	10,328.00	3,614.80	1,032.80	10,328.00	7,746.00	
83	TEMPORARY PAVEMENT MARKING-LONG DURATION									
	86740.0000	L.F.	0.5000	1.0000	100.00 %	0.4400	-12.00 %	0.8000	60.00 %	
			43,370.00	86,740.00	43,370.00	38,165.60	-5,204.40	69,392.00	26,022.00	
84	SIGN BRIDGE NO. 1									
		L.S.			-61.54 %		-53.85 %		-26.92 %	
			130,000.00	50,000.00	-80,000.00	60,000.00	-70,000.00	95,000.00	-35,000.00	
85	TEMPORARY ILLUMINATION SYSTEM									
		L.S.			514.97 %		167.38 %		100.53 %	
			3,740.00	23,000.00	19,260.00	10,000.00	6,260.00	7,500.00	3,760.00	
86	ILLUMINATION SYSTEM									
		L.S.			32.45 %		82.12 %		15.89 %	
			30,200.00	40,000.00	9,800.00	55,000.00	24,800.00	35,000.00	4,800.00	
87	ITS									
		L.S.			29.45 %		61.81 %		-82.74 %	
			46,350.00	60,000.00	13,650.00	75,000.00	28,650.00	8,000.00	-38,350.00	
88	FURNISHING WEIGH-IN-MOTION STATION EQUIPMENT									
		L.S.			-20.06 %		-1.25 %		89.98 %	
			106,328.00	85,000.00	-21,328.00	105,000.00	-1,328.00	202,000.00	95,672.00	
89	FORCE ACCOUNT JUNCTION BOX REPAIR									
		EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		

PS&E JOB NO : 16C522 REVISION NO :
 CONTRACT NO : 008993 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL5000
 HWY : SR 005
 TITLE : I-5
 MOUNTS RD TO CENTER DR
 AUXILIARY LANE EXTENSION
 16C522
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 21 2016
 AWARDED ON : Dec 28 2016

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
CECCANTI, INC. 4116 BROOKDALE RD E	KIEWIT INFRASTRUCTURE WEST CO. 33455 6TH AVE S	RODARTE CONSTRUCTION, INC. 17 EAST VALLEY HWY E
TACOMA WA 984461613	FEDERAL WAY WA 980036335	AUBURN WA 980925531
CONTRACTOR NUMBER : 100420	CONTRACTOR NUMBER : 446001	CONTRACTOR NUMBER : 100403

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
90	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.								
			501,787.00	278,000.00	-44.60 % -223,787.00	300,000.00	-40.21 % -201,787.00	475,000.00	-5.34 % -26,787.00	
OTHER ITEMS										
91	TYPE B PROGRESS SCHEDULE	L.S.	10,000.00	10,000.00	0.00 % 0.00	10,000.00	0.00 % 0.00	10,000.00	0.00 % 0.00	
92	STRUCTURE EXCAVATION CLASS B INCL. HAUL 13240.0000	C.Y.	18.0000 238,320.00	3.0000 39,720.00	-83.33 % -198,600.00	14.0000 185,360.00	-22.22 % -52,960.00	35.0000 463,400.00	94.44 % 225,080.00	
93	SHORING OR EXTRA EXCAVATION CLASS B 58330.0000	S.F.	12.0000 699,960.00	0.1000 5,833.00	-99.17 % -694,127.00	0.5000 29,165.00	-95.83 % -670,795.00	0.0100 583.30	-99.92 % -699,376.70	
94	STRUCTURAL SHORING	L.S.	3,000.00	165,000.00	5,400.00 % 162,000.00	30,000.00	900.00 % 27,000.00	25,000.00	733.33 % 22,000.00	
95	CONTROLLED DENSITY FILL 1.0000	C.Y.	100.0000 100.00	250.0000 250.00	150.00 % 150.00	250.0000 250.00	150.00 % 150.00	1,200.0000 1,200.00	1,100.00 % 1,100.00	
96	STRUCTURE SURVEYING	L.S.	18,000.00	35,000.00	94.44 % 17,000.00	35,000.00	94.44 % 17,000.00	17,000.00	-5.56 % -1,000.00	
97	ROADWAY SURVEYING	L.S.	80,000.00	61,000.00	-23.75 % -19,000.00	60,000.00	-25.00 % -20,000.00	80,000.00	0.00 % 0.00	
98	CONC. SLOPE PROTECTION 481.0000	S.Y.	60.0000 28,860.00	47.0000 22,607.00	-21.67 % -6,253.00	37.0000 17,797.00	-38.33 % -11,063.00	95.0000 45,695.00	58.33 % 16,835.00	
99	CONNECTION TO DRAINAGE STRUCTURE 4.0000	EACH	1,500.0000 6,000.00	1,000.0000 4,000.00	-33.33 % -2,000.00	400.0000 1,600.00	-73.33 % -4,400.00	2,250.0000 9,000.00	50.00 % 3,000.00	

PS&E JOB NO : 16C522 REVISION NO :
 CONTRACT NO : 008993 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL5000
 HWY : SR 005
 TITLE : I-5
 MOUNTS RD TO CENTER DR
 AUXILIARY LANE EXTENSION
 16C522
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 21 2016
 AWARDED ON : Dec 28 2016

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
CECCANTI, INC. 4116 BROOKDALE RD E	KIEWIT INFRASTRUCTURE WEST CO. 33455 6TH AVE S	RODARTE CONSTRUCTION, INC. 17 EAST VALLEY HWY E
TACOMA WA 984461613	FEDERAL WAY WA 980036335	AUBURN WA 980925531
CONTRACTOR NUMBER : 100420	CONTRACTOR NUMBER : 446001	CONTRACTOR NUMBER : 100403

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
100	MANHOLE 48 IN. DIAM. TYPE 1									
	1.0000	EACH	5,200.0000	3,700.0000	-28.85 %	5,000.0000	-3.85 %	3,200.0000	-38.46 %	
			5,200.00	3,700.00	-1,500.00	5,000.00	-200.00	3,200.00	-2,000.00	
101	MANHOLE 84 IN. DIAM. TYPE 2									
	1.0000	EACH	9,100.0000	12,000.0000	31.87 %	13,000.0000	42.86 %	14,000.0000	53.85 %	
			9,100.00	12,000.00	2,900.00	13,000.00	3,900.00	14,000.00	4,900.00	
102	CLEANING EXISTING DRAINAGE STRUCTURE									
		L.S.			-34.63 %		-60.43 %		-92.78 %	
			58,132.00	38,000.00	-20,132.00	23,000.00	-35,132.00	4,200.00	-53,932.00	
103	SEDIMENT STAFF GAGE									
	2.0000	EACH	1,046.0000	600.0000	-42.64 %	150.0000	-85.66 %	1,100.0000	5.16 %	
			2,092.00	1,200.00	-892.00	300.00	-1,792.00	2,200.00	108.00	
104	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			12,000.00	12,000.00		12,000.00		12,000.00		
105	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
106	MINOR CHANGE									
		CALC			0.00 %		0.00 %		0.00 %	
			-7.00	-7.00		-7.00		-7.00		
107	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
108	SPCC PLAN									
		L.S.			-90.00 %		-50.00 %		-90.00 %	
			5,000.00	500.00	-4,500.00	2,500.00	-2,500.00	500.00	-4,500.00	
109	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION									
	140.0000	S.Y.	5.0000	4.0000	-20.00 %	5.0000	0.00 %	4.5000	-10.00 %	
			700.00	560.00	-140.00	700.00	0.00	630.00	-70.00	
110	FORCE ACCOUNT POTHOLING									
		EST.			0.00 %		0.00 %		0.00 %	
			25,000.00	25,000.00		25,000.00		25,000.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 12/02/2016

*** BID CHECK REPORT ***

TIME: 13:19

PS&E JOB NO : 16C522 REVISION NO :
 CONTRACT NO : 008993 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL5000
 HWY : SR 005
 TITLE : I-5
 MOUNTS RD TO CENTER DR
 AUXILIARY LANE EXTENSION
 16C522
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 21 2016
 AWARDED ON : Dec 28 2016

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 CECCANTI, INC. KIEWIT INFRASTRUCTURE WEST CO. RODARTE CONSTRUCTION, INC.
 4116 BROOKDALE RD E 33455 6TH AVE S 17 EAST VALLEY HWY E
 TACOMA WA 984461613 FEDERAL WAY WA 980036335 AUBURN WA 980925531
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100403

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
111	RECESSED PAVEMENT MARKER									
	4.5000	HUND	1,500.0000	1,500.0000	0.00 %	1,150.0000	-23.33 %	1,500.0000	0.00 %	
			6,750.00	6,750.00	0.00	5,175.00	-1,575.00	6,750.00	0.00	
112	COMMERCIAL HMA PATCH									
	4.5000	HUND	2,900.0000	3,000.0000	3.45 %	115.0000	-96.03 %	5,000.0000	72.41 %	
			13,050.00	13,500.00	450.00	517.50	-12,532.50	22,500.00	9,450.00	
113	FORCE ACCOUNT COMMERCIAL HMA PATCH REPAIR EST.									
			9,000.00	9,000.00	0.00 %	9,000.00	0.00 %	9,000.00	0.00 %	
CONTRACT TOTAL			<u>\$9,677,122.22</u>	<u>\$8,326,343.00</u>	-13.96%	<u>\$8,798,474.10</u>	-9.08%	<u>\$9,386,650.70</u>	-3.00%	
BASE TOTAL			<u>\$9,677,122.22</u>	<u>\$8,326,343.00</u>	-13.96%	<u>\$8,798,474.10</u>	-9.08%	<u>\$9,386,650.70</u>	-3.00%	

PS&E JOB NO : 16C522 REVISION NO :
 CONTRACT NO : 008993 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL5000
 HWY : SR 005
 TITLE : I-5
 MOUNTS RD TO CENTER DR
 AUXILIARY LANE EXTENSION
 16C522
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 21 2016
 AWARDED ON : Dec 28 2016

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
MILES RESOURCES, LLC	ACTIVE CONSTRUCTION, INC.	GRANITE CONSTRUCTION COMPANY
400 VALLEY AVE NE	5110 RIVER ROAD EAST	3200 113TH AVE SW
	TACOMA, WA 98443-2638	
PUYALLUP WA 983722516	PUYALLUP WA 983710162	OLYMPIA WA 985129160
CONTRACTOR NUMBER : 904000	CONTRACTOR NUMBER : 100047	CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		7TH BIDDER		8TH BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.								
			967,712.22	-41.10 %	570,000.00	-397,712.22	719,000.00	-248,712.22	935,000.00	-32,712.22
2	CLEARING AND GRUBBING									
	6.1000	ACRE	7,500.0000	201.33 %	22,600.0000	13,000.0000	73.33 %	10,000.0000	33.33 %	
			45,750.00	92,110.00	137,860.00	79,300.00	33,550.00	61,000.00	15,250.00	
3	REMOVING DRAINAGE STRUCTURE									
	13.0000	EACH	350.0000	67.14 %	585.0000	1,300.0000	271.43 %	400.0000	14.29 %	
			4,550.00	3,055.00	7,605.00	16,900.00	12,350.00	5,200.00	650.00	
4	REMOVING STORM SEWER PIPE									
	991.0000	L.F.	10.0000	15.00 %	11.5000	25.0000	150.00 %	9.0000	-10.00 %	
			9,910.00	1,486.50	11,396.50	24,775.00	14,865.00	8,919.00	-991.00	
5	ABANDON STORM SEWER PIPE									
	895.0000	L.F.	25.0000	-56.00 %	11.0000	40.0000	60.00 %	13.0000	-48.00 %	
			22,375.00	-12,530.00	9,845.00	35,800.00	13,425.00	11,635.00	-10,740.00	
6	REMOVAL OF STRUCTURES AND OBSTRUCTIONS									
		L.S.		3.07 %			-62.61 %		-26.32 %	
			90,930.00	2,795.00	93,725.00	34,000.00	-56,930.00	67,000.00	-23,930.00	
7	REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS									
		EST.		0.00 %			0.00 %		0.00 %	
			4,000.00	4,000.00	4,000.00	4,000.00	4,000.00	4,000.00	4,000.00	
8	REMOVING GUARDRAIL									
	1790.0000	L.F.	5.0000	-20.00 %	4.0000	4.0000	-20.00 %	4.0000	-20.00 %	
			8,950.00	-1,790.00	7,160.00	7,160.00	-1,790.00	7,160.00	-1,790.00	
9	REMOVING PAINT LINE									
	42870.0000	L.F.	0.5000	-40.00 %	0.3000	0.5500	10.00 %	0.5000	0.00 %	
			21,435.00	-8,574.00	12,861.00	23,578.50	2,143.50	21,435.00	0.00	
10	REMOVING PLASTIC LINE									
	48130.0000	L.F.	1.0000	-75.00 %	0.2500	0.8000	-20.00 %	0.8500	-15.00 %	
			48,130.00	-36,097.50	12,032.50	38,504.00	-9,626.00	40,910.50	-7,219.50	

PS&E JOB NO : 16C522 REVISION NO :
 CONTRACT NO : 008993 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL5000
 HWY : SR 005
 TITLE : I-5
 MOUNTS RD TO CENTER DR
 AUXILIARY LANE EXTENSION
 16C522
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 21 2016
 AWARDED ON : Dec 28 2016

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
MILES RESOURCES, LLC 400 VALLEY AVE NE PUYALLUP WA 983722516 CONTRACTOR NUMBER : 904000	ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	GRANITE CONSTRUCTION COMPANY 3200 113TH AVE SW OLYMPIA WA 985129160 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
GRADING										
11	ROADWAY EXCAVATION INCL. HAUL 15020.0000	C.Y.	23.0000 345,460.00	29.2500 439,335.00	27.17 % 93,875.00	48.0000 720,960.00	108.70 % 375,500.00	25.0000 375,500.00	8.70 % 30,040.00	
12	ROADWAY EXCAVATION INCL. HAUL - AREA INFILTRATION POND 13510.0000	C.Y.	18.0000 243,180.00	33.0000 445,830.00	83.33 % 202,650.00	20.0000 270,200.00	11.11 % 27,020.00	19.0000 256,690.00	5.56 % 13,510.00	
13	SELECT BORROW INCL. HAUL 2330.0000	TON	16.0000 37,280.00	33.0000 76,890.00	106.25 % 39,610.00	25.0000 58,250.00	56.25 % 20,970.00	19.0000 44,270.00	18.75 % 6,990.00	
DRAINAGE										
14	GRATE INLET TYPE 2 58.0000	EACH	2,000.0000 116,000.00	3,400.0000 197,200.00	70.00 % 81,200.00	4,500.0000 261,000.00	125.00 % 145,000.00	3,000.0000 174,000.00	50.00 % 58,000.00	
15	LIGHT LOOSE RIPRAP 31.0000	TON	38.0000 1,178.00	71.2500 2,208.75	87.50 % 1,030.75	150.0000 4,650.00	294.74 % 3,472.00	70.0000 2,170.00	84.21 % 992.00	
16	QUARRY SPALLS 84.0000	TON	28.0000 2,352.00	60.0000 5,040.00	114.29 % 2,688.00	130.0000 10,920.00	364.29 % 8,568.00	100.0000 8,400.00	257.14 % 6,048.00	
STORM SEWER										
17	CATCH BASIN TYPE 2 48 IN. DIAM. 34.0000	EACH	2,300.0000 78,200.00	2,825.0000 96,050.00	22.83 % 17,850.00	3,800.0000 129,200.00	65.22 % 51,000.00	4,500.0000 153,000.00	95.65 % 74,800.00	
18	CATCH BASIN TYPE 2 54 IN. DIAM. 8.0000	EACH	3,150.0000 25,200.00	3,150.0000 25,200.00	0.00 % 0.00	4,700.0000 37,600.00	49.21 % 12,400.00	5,000.0000 40,000.00	58.73 % 14,800.00	
19	TESTING STORM SEWER PIPE 10446.0000	L.F.	2.0000 20,892.00	3.5000 36,561.00	75.00 % 15,669.00	4.0000 41,784.00	100.00 % 20,892.00	1.5000 15,669.00	-25.00 % -5,223.00	

PS&E JOB NO : 16C522 REVISION NO :
 CONTRACT NO : 008993 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL5000
 HWY : SR 005
 TITLE : I-5
 MOUNTS RD TO CENTER DR
 AUXILIARY LANE EXTENSION
 16C522
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 21 2016
 AWARDED ON : Dec 28 2016

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
MILES RESOURCES, LLC 400 VALLEY AVE NE PUYALLUP WA 983722516 CONTRACTOR NUMBER : 904000	ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	GRANITE CONSTRUCTION COMPANY 3200 113TH AVE SW OLYMPIA WA 985129160 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STORM SEWER										
20	PLAIN CONC. STORM SEWER PIPE 24 IN. DIAM.									
	200.0000	L.F.	71.0000	93.0000	30.99 %	92.0000	29.58 %	100.0000	40.85 %	
			14,200.00	18,600.00	4,400.00	18,400.00	4,200.00	20,000.00	5,800.00	
21	CL. III REINF. CONC. STORM SEWER PIPE 30 IN. DIAM.									
	70.0000	L.F.	125.0000	145.0000	16.00 %	180.0000	44.00 %	150.0000	20.00 %	
			8,750.00	10,150.00	1,400.00	12,600.00	3,850.00	10,500.00	1,750.00	
22	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.									
	1410.0000	L.F.	40.0000	46.0000	15.00 %	53.0000	32.50 %	40.0000	0.00 %	
			56,400.00	64,860.00	8,460.00	74,730.00	18,330.00	56,400.00	0.00	
23	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.									
	2175.0000	L.F.	40.0000	47.2500	18.13 %	55.0000	37.50 %	50.0000	25.00 %	
			87,000.00	102,768.75	15,768.75	119,625.00	32,625.00	108,750.00	21,750.00	
24	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.									
	5791.0000	L.F.	45.0000	64.2500	42.78 %	72.0000	60.00 %	80.0000	77.78 %	
			260,595.00	372,071.75	111,476.75	416,952.00	156,357.00	463,280.00	202,685.00	
25	SCHEDULE A STORM SEWER PIPE 30 IN. DIAM.									
	686.0000	L.F.	85.0000	103.0000	21.18 %	100.0000	17.65 %	95.0000	11.76 %	
			58,310.00	70,658.00	12,348.00	68,600.00	10,290.00	65,170.00	6,860.00	
26	SCHEDULE B STORM SEWER PIPE 24 IN. DIAM.									
	110.0000	L.F.	81.0000	92.0000	13.58 %	98.0000	20.99 %	100.0000	23.46 %	
			8,910.00	10,120.00	1,210.00	10,780.00	1,870.00	11,000.00	2,090.00	
27	OVERFLOW STRUCTURE WITH DEBRIS CAGE									
	1.0000	EACH	11,483.0000	8,000.0000	-30.33 %	9,600.0000	-16.40 %	9,500.0000	-17.27 %	
			11,483.00	8,000.00	-3,483.00	9,600.00	-1,883.00	9,500.00	-1,983.00	
28	GRATE INLET ON CATCH BASIN TYPE 2 - 48 IN. DIAM.									
	9.0000	EACH	2,900.0000	4,900.0000	68.97 %	5,000.0000	72.41 %	6,000.0000	106.90 %	
			26,100.00	44,100.00	18,000.00	45,000.00	18,900.00	54,000.00	27,900.00	
29	GRATE INLET ON CATCH BASIN TYPE 2 - 54 IN. DIAM.									
	2.0000	EACH	3,750.0000	5,170.0000	37.87 %	6,000.0000	60.00 %	5,500.0000	46.67 %	
			7,500.00	10,340.00	2,840.00	12,000.00	4,500.00	11,000.00	3,500.00	

PS&E JOB NO : 16C522 REVISION NO :
 CONTRACT NO : 008993 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL5000
 HWY : SR 005
 TITLE : I-5
 MOUNTS RD TO CENTER DR
 AUXILIARY LANE EXTENSION
 16C522
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 21 2016
 AWARDED ON : Dec 28 2016

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
MILES RESOURCES, LLC	ACTIVE CONSTRUCTION, INC.	GRANITE CONSTRUCTION COMPANY
400 VALLEY AVE NE	5110 RIVER ROAD EAST	3200 113TH AVE SW
	TACOMA, WA 98443-2638	
PUYALLUP WA 983722516	PUYALLUP WA 983710162	OLYMPIA WA 985129160
CONTRACTOR NUMBER : 904000	CONTRACTOR NUMBER : 100047	CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		7TH BIDDER		8TH BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
STORM SEWER										
30	COMMERCIAL CONCRETE DRAIN WEDGE									
	13.0000 EACH		70.0000	821.43 %	645.0000	400.0000	471.43 %	250.0000	257.14 %	
			910.00	7,475.00	8,385.00	5,200.00	4,290.00	3,250.00	2,340.00	
STRUCTURE										
31	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	1380.0000 C.Y.		25.0000	51.00 %	37.7500	35.0000	40.00 %	40.0000	60.00 %	
			34,500.00	17,595.00	52,095.00	48,300.00	13,800.00	55,200.00	20,700.00	
SURFACING										
32	CRUSHED SURFACING BASE COURSE									
	18030.0000 TON		22.0000	31.82 %	29.0000	28.0000	27.27 %	20.0000	-9.09 %	
			396,660.00	126,210.00	522,870.00	504,840.00	108,180.00	360,600.00	-36,060.00	
HOT MIX ASPHALT										
33	PLANING BITUMINOUS PAVEMENT									
	7200.0000 S.Y.		7.0000	-28.57 %	5.0000	11.0000	57.14 %	7.0000	0.00 %	
			50,400.00	-14,400.00	36,000.00	79,200.00	28,800.00	50,400.00	0.00	
34	PLANING BITUMINOUS PAVEMENT 6 INCH WIDTH									
	17110.0000 L.F.		3.0000	-45.00 %	1.6500	3.0000	0.00 %	2.0000	-33.33 %	
			51,330.00	-23,098.50	28,231.50	51,330.00	0.00	34,220.00	-17,110.00	
35	HMA CL. 1/2 IN. PG 64-22									
	21820.0000 TON		73.0000	-4.52 %	69.7000	61.0000	-16.44 %	80.0000	9.59 %	
			1,592,860.00	-72,006.00	1,520,854.00	1,331,020.00	-261,840.00	1,745,600.00	152,740.00	
36	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
	CALC			0.00 %			0.00 %		0.00 %	
			47,786.00		47,786.00	47,786.00		47,786.00		
37	COMPACTION PRICE ADJUSTMENT									
	CALC			0.00 %			0.00 %		0.00 %	
			31,857.00		31,857.00	31,857.00		31,857.00		

PS&E JOB NO : 16C522 REVISION NO :
 CONTRACT NO : 008993 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL5000
 HWY : SR 005
 TITLE : I-5
 MOUNTS RD TO CENTER DR
 AUXILIARY LANE EXTENSION
 16C522
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 21 2016
 AWARDED ON : Dec 28 2016

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
MILES RESOURCES, LLC 400 VALLEY AVE NE PUYALLUP WA 983722516 CONTRACTOR NUMBER : 904000	ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	GRANITE CONSTRUCTION COMPANY 3200 113TH AVE SW OLYMPIA WA 985129160 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
HOT MIX ASPHALT									
38	ASPHALT COST PRICE ADJUSTMENT								
	CALC				0.00 %		0.00 %		0.00 %
			38,511.00	38,511.00		38,511.00	38,511.00		
39	CYCLIC DENSITY PRICE ADJUSTMENT								
	CALC				0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00	-1.00		
40	SMOOTHNESS COMPLIANCE ADJUSTMENT								
	CALC				0.00 %		0.00 %		0.00 %
			13,819.00	13,819.00		13,819.00	13,819.00		
41	FORCE ACCOUNT HMA PAVEMENT REPAIR								
	EST.				0.00 %		0.00 %		0.00 %
			50,000.00	50,000.00		50,000.00	50,000.00		
EROSION CONTROL AND ROADSIDE PLANTING									
42	ESC LEAD								
	38.0000 DAY		150.0000	390.0000	160.00 %	50.0000	-66.67 %	150.0000	0.00 %
			5,700.00	14,820.00	9,120.00	1,900.00	-3,800.00	5,700.00	0.00
43	INLET PROTECTION								
	130.0000 EACH		85.0000	67.0000	-21.18 %	165.0000	94.12 %	80.0000	-5.88 %
			11,050.00	8,710.00	-2,340.00	21,450.00	10,400.00	10,400.00	-650.00
44	STABILIZED CONSTRUCTION ENTRANCE								
	170.0000 S.Y.		16.0000	38.2500	139.06 %	40.0000	150.00 %	30.0000	87.50 %
			2,720.00	6,502.50	3,782.50	6,800.00	4,080.00	5,100.00	2,380.00
45	STREET CLEANING								
	183.0000 HR		120.0000	115.0000	-4.17 %	145.0000	20.83 %	250.0000	108.33 %
			21,960.00	21,045.00	-915.00	26,535.00	4,575.00	45,750.00	23,790.00
46	SILT FENCE								
	3610.0000 L.F.		5.0000	5.6000	12.00 %	6.0000	20.00 %	6.0000	20.00 %
			18,050.00	20,216.00	2,166.00	21,660.00	3,610.00	21,660.00	3,610.00
47	WATTLE								
	70.0000 L.F.		4.0000	40.7500	918.75 %	25.0000	525.00 %	6.0000	50.00 %
			280.00	2,852.50	2,572.50	1,750.00	1,470.00	420.00	140.00

PS&E JOB NO : 16C522 REVISION NO :
 CONTRACT NO : 008993 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL5000
 HWY : SR 005
 TITLE : I-5
 MOUNTS RD TO CENTER DR
 AUXILIARY LANE EXTENSION
 16C522
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 21 2016
 AWARDED ON : Dec 28 2016

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
MILES RESOURCES, LLC 400 VALLEY AVE NE PUYALLUP WA 983722516 CONTRACTOR NUMBER : 904000	ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	GRANITE CONSTRUCTION COMPANY 3200 113TH AVE SW OLYMPIA WA 985129160 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
48	EROSION/WATER POLLUTION CONTROL									
	EST.				0.00 %			0.00 %		0.00 %
			35,000.00	35,000.00		35,000.00	35,000.00		35,000.00	
49	FORCE ACCOUNT MANAGEMENT OF WATER									
	EST.				0.00 %			0.00 %		0.00 %
			110,000.00	110,000.00		110,000.00	110,000.00		110,000.00	
50	TEMPORARY SEEDING									
	1.2000 ACRE		1,600.0000	3,750.0000	134.38 %	7,500.0000	368.75 %	4,500.0000	181.25 %	
			1,920.00	4,500.00	2,580.00	9,000.00	7,080.00	5,400.00	3,480.00	
51	SEEDING, FERTILIZING, AND MULCHING									
	0.9000 ACRE		6,500.0000	3,750.0000	-42.31 %	8,600.0000	32.31 %	4,500.0000	-30.77 %	
			5,850.00	3,375.00	-2,475.00	7,740.00	1,890.00	4,050.00	-1,800.00	
52	TREATMENT LAYER SOIL									
	905.0000 S.Y.		81.0000	23.0000	-71.60 %	54.0000	-33.33 %	33.0000	-59.26 %	
			73,305.00	20,815.00	-52,490.00	48,870.00	-24,435.00	29,865.00	-43,440.00	
53	MEDIUM COMPOST									
	1.3000 ACRE		11,400.0000	14,375.0000	26.10 %	29,000.0000	154.39 %	17,000.0000	49.12 %	
			14,820.00	18,687.50	3,867.50	37,700.00	22,880.00	22,100.00	7,280.00	
TRAFFIC										
54	BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST									
	55.0000 L.F.		30.0000	32.0000	6.67 %	30.0000	0.00 %	32.0000	6.67 %	
			1,650.00	1,760.00	110.00	1,650.00	0.00	1,760.00	110.00	
55	BEAM GUARDRAIL TYPE 11									
	30.0000 L.F.		70.0000	125.0000	78.57 %	115.0000	64.29 %	125.0000	78.57 %	
			2,100.00	3,750.00	1,650.00	3,450.00	1,350.00	3,750.00	1,650.00	
56	BEAM GUARDRAIL TYPE 31									
	2171.0000 L.F.		25.0000	29.5000	18.00 %	27.0000	8.00 %	30.0000	20.00 %	
			54,275.00	64,044.50	9,769.50	58,617.00	4,342.00	65,130.00	10,855.00	
57	BEAM GUARDRAIL TRANSITION SECTION TYPE 21									
	4.0000 EACH		2,560.0000	3,660.0000	42.97 %	3,400.0000	32.81 %	3,500.0000	36.72 %	
			10,240.00	14,640.00	4,400.00	13,600.00	3,360.00	14,000.00	3,760.00	

PS&E JOB NO : 16C522 REVISION NO :
 CONTRACT NO : 008993 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL5000
 HWY : SR 005
 TITLE : I-5
 MOUNTS RD TO CENTER DR
 AUXILIARY LANE EXTENSION
 16C522
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 21 2016
 AWARDED ON : Dec 28 2016

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
MILES RESOURCES, LLC	ACTIVE CONSTRUCTION, INC.	GRANITE CONSTRUCTION COMPANY
400 VALLEY AVE NE	5110 RIVER ROAD EAST	3200 113TH AVE SW
	TACOMA, WA 98443-2638	
PUYALLUP WA 983722516	PUYALLUP WA 983710162	OLYMPIA WA 985129160
CONTRACTOR NUMBER : 904000	CONTRACTOR NUMBER : 100047	CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
58	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	4.0000 EACH		3,100.0000	3,285.0000	5.97 %	3,000.0000	-3.23 %	3,200.0000	3.23 %	
			12,400.00	13,140.00	740.00	12,000.00	-400.00	12,800.00	400.00	
59	BEAM GUARDRAIL ANCHOR TYPE 10									
	4.0000 EACH		1,100.0000	870.0000	-20.91 %	800.0000	-27.27 %	850.0000	-22.73 %	
			4,400.00	3,480.00	-920.00	3,200.00	-1,200.00	3,400.00	-1,000.00	
60	REMOVING AND RESETTING BEAM GUARDRAIL									
	38.0000 L.F.		35.0000	20.2500	-42.14 %	20.0000	-42.86 %	20.0000	-42.86 %	
			1,330.00	769.50	-560.50	760.00	-570.00	760.00	-570.00	
61	SINGLE SLOPE CONCRETE BARRIER									
	4025.0000 L.F.		82.0000	113.0000	37.80 %	118.0000	43.90 %	125.0000	52.44 %	
			330,050.00	454,825.00	124,775.00	474,950.00	144,900.00	503,125.00	173,075.00	
62	SINGLE SLOPE CONC. BARRIER LIGHT STANDARD FOUNDATION									
	1.0000 EACH		9,500.0000	11,500.0000	21.05 %	22,000.0000	131.58 %	20,000.0000	110.53 %	
			9,500.00	11,500.00	2,000.00	22,000.00	12,500.00	20,000.00	10,500.00	
63	MODIFIED HP SINGLE SLOPE CONC. BARRIER 72 IN									
	3534.0000 L.F.		230.0000	255.0000	10.87 %	205.0000	-10.87 %	250.0000	8.70 %	
			812,820.00	901,170.00	88,350.00	724,470.00	-88,350.00	883,500.00	70,680.00	
64	MODIFIED HP SINGLE SLOPE CONC. BARRIER 90 IN									
	1680.0000 L.F.		325.0000	350.0000	7.69 %	260.0000	-20.00 %	330.0000	1.54 %	
			546,000.00	588,000.00	42,000.00	436,800.00	-109,200.00	554,400.00	8,400.00	
65	MODIFIED HP SINGLE SLOPE CONC. BARRIER TRANSITION									
	435.0000 L.F.		260.0000	287.5000	10.58 %	600.0000	130.77 %	500.0000	92.31 %	
			113,100.00	125,062.50	11,962.50	261,000.00	147,900.00	217,500.00	104,400.00	
66	TEMPORARY BARRIER									
	11330.0000 L.F.		10.0000	11.0000	10.00 %	10.0000	0.00 %	10.0000	0.00 %	
			113,300.00	124,630.00	11,330.00	113,300.00	0.00	113,300.00	0.00	
67	TEMPORARY BARRIER WITH SCUPPER									
	9902.0000 L.F.		15.0000	11.0000	-26.67 %	10.0000	-33.33 %	11.0000	-26.67 %	
			148,530.00	108,922.00	-39,608.00	99,020.00	-49,510.00	108,922.00	-39,608.00	
68	TEMPORARY IMPACT ATTENUATOR									
	5.0000 EACH		3,000.0000	4,050.0000	35.00 %	4,000.0000	33.33 %	6,000.0000	100.00 %	
			15,000.00	20,250.00	5,250.00	20,000.00	5,000.00	30,000.00	15,000.00	

PS&E JOB NO : 16C522 REVISION NO :
 CONTRACT NO : 008993 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL5000
 HWY : SR 005
 TITLE : I-5
 MOUNTS RD TO CENTER DR
 AUXILIARY LANE EXTENSION
 16C522
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 21 2016
 AWARDED ON : Dec 28 2016

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
MILES RESOURCES, LLC	ACTIVE CONSTRUCTION, INC.	GRANITE CONSTRUCTION COMPANY
400 VALLEY AVE NE	5110 RIVER ROAD EAST	3200 113TH AVE SW
	TACOMA, WA 98443-2638	
PUYALLUP WA 983722516	PUYALLUP WA 983710162	OLYMPIA WA 985129160
CONTRACTOR NUMBER : 904000	CONTRACTOR NUMBER : 100047	CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
69	RESETTING IMPACT ATTENUATOR									
	2.0000	EACH	1,000.0000	2,200.0000	120.00 %	2,100.0000	110.00 %	3,000.0000	200.00 %	
			2,000.00	4,400.00	2,400.00	4,200.00	2,200.00	6,000.00	4,000.00	
70	FLEXIBLE GUIDE POST									
	11.0000	EACH	75.0000	51.0000	-32.00 %	50.0000	-33.33 %	50.0000	-33.33 %	
			825.00	561.00	-264.00	550.00	-275.00	550.00	-275.00	
71	BARRIER DELINEATOR									
	186.0000	EACH	11.0000	14.7000	33.64 %	15.0000	36.36 %	35.0000	218.18 %	
			2,046.00	2,734.20	688.20	2,790.00	744.00	6,510.00	4,464.00	
72	PAINT LINE									
	38330.0000	L.F.	0.2500	0.1700	-32.00 %	0.2800	12.00 %	0.2500	0.00 %	
			9,582.50	6,516.10	-3,066.40	10,732.40	1,149.90	9,582.50	0.00	
73	PROFILED PLASTIC LINE									
	55950.0000	L.F.	0.7500	0.7000	-6.67 %	0.8000	6.67 %	0.8500	13.33 %	
			41,962.50	39,165.00	-2,797.50	44,760.00	2,797.50	47,557.50	5,595.00	
74	PROFILED PLASTIC WIDE LANE LINE									
	6600.0000	L.F.	3.5000	3.1000	-11.43 %	6.0000	71.43 %	5.6000	60.00 %	
			23,100.00	20,460.00	-2,640.00	39,600.00	16,500.00	36,960.00	13,860.00	
75	PLASTIC DRAINAGE MARKING									
	150.0000	EACH	35.0000	28.7500	-17.86 %	38.0000	8.57 %	40.0000	14.29 %	
			5,250.00	4,312.50	-937.50	5,700.00	450.00	6,000.00	750.00	
76	PLASTIC JUNCTION BOX MARKING									
	90.0000	EACH	40.0000	28.7500	-28.13 %	38.0000	-5.00 %	40.0000	0.00 %	
			3,600.00	2,587.50	-1,012.50	3,420.00	-180.00	3,600.00	0.00	
77	PLASTIC AERIAL SURVEILLANCE FULL MARKER									
	4.0000	EACH	175.0000	190.0000	8.57 %	188.0000	7.43 %	200.0000	14.29 %	
			700.00	760.00	60.00	752.00	52.00	800.00	100.00	
78	PLASTIC AERIAL SURVEILLANCE 1/2 MARKER									
	4.0000	EACH	175.0000	189.7500	8.43 %	188.0000	7.43 %	200.0000	14.29 %	
			700.00	759.00	59.00	752.00	52.00	800.00	100.00	
79	SHOULDER RUMBLE STRIP TYPE 1									
	5.8000	MI.	1,600.0000	515.0000	-67.81 %	1,775.0000	10.94 %	1,800.0000	12.50 %	
			9,280.00	2,987.00	-6,293.00	10,295.00	1,015.00	10,440.00	1,160.00	

PS&E JOB NO : 16C522 REVISION NO :
 CONTRACT NO : 008993 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL5000
 HWY : SR 005
 TITLE : I-5
 MOUNTS RD TO CENTER DR
 AUXILIARY LANE EXTENSION
 16C522
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 21 2016
 AWARDED ON : Dec 28 2016

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
MILES RESOURCES, LLC 400 VALLEY AVE NE PUYALLUP WA 983722516 CONTRACTOR NUMBER : 904000	ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	GRANITE CONSTRUCTION COMPANY 3200 113TH AVE SW OLYMPIA WA 985129160 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
80	RAISED PAVEMENT MARKER TYPE 2 6.8000	HUND	380.0000 2,584.00	517.5000 3,519.00	36.18 % 935.00	480.0000 3,264.00	26.32 % 680.00	500.0000 3,400.00	31.58 % 816.00	
81	PERMANENT SIGNING L.S.		59,160.00	80,000.00	35.23 % 20,840.00	75,000.00	26.77 % 15,840.00	85,000.00	43.68 % 25,840.00	
82	TEMPORARY PAVEMENT MARKING-SHORT DURATION 12910.0000	L.F.	0.2000 2,582.00	0.4500 5,809.50	125.00 % 3,227.50	0.7500 9,682.50	275.00 % 7,100.50	0.8000 10,328.00	300.00 % 7,746.00	
83	TEMPORARY PAVEMENT MARKING-LONG DURATION 86740.0000	L.F.	0.5000 43,370.00	0.5000 43,370.00	0.00 % 0.00	0.7500 65,055.00	50.00 % 21,685.00	0.8000 69,392.00	60.00 % 26,022.00	
84	SIGN BRIDGE NO. 1 L.S.		130,000.00	48,875.00	-62.40 % -81,125.00	45,000.00	-65.38 % -85,000.00	60,000.00	-53.85 % -70,000.00	
85	TEMPORARY ILLUMINATION SYSTEM L.S.		3,740.00	6,440.00	72.19 % 2,700.00	6,000.00	60.43 % 2,260.00	6,000.00	60.43 % 2,260.00	
86	ILLUMINATION SYSTEM L.S.		30,200.00	42,500.00	40.73 % 12,300.00	40,000.00	32.45 % 9,800.00	40,000.00	32.45 % 9,800.00	
87	ITS L.S.		46,350.00	63,275.00	36.52 % 16,925.00	60,000.00	29.45 % 13,650.00	60,000.00	29.45 % 13,650.00	
88	FURNISHING WEIGH-IN-MOTION STATION EQUIPMENT L.S.		106,328.00	89,700.00	-15.64 % -16,628.00	84,000.00	-21.00 % -22,328.00	80,000.00	-24.76 % -26,328.00	
89	FORCE ACCOUNT JUNCTION BOX REPAIR EST.		5,000.00	5,000.00	0.00 %	5,000.00	0.00 %	5,000.00	0.00 %	

PS&E JOB NO : 16C522 REVISION NO :
 CONTRACT NO : 008993 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL5000
 HWY : SR 005
 TITLE : I-5
 MOUNTS RD TO CENTER DR
 AUXILIARY LANE EXTENSION
 16C522
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 21 2016
 AWARDED ON : Dec 28 2016

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
MILES RESOURCES, LLC 400 VALLEY AVE NE PUYALLUP WA 983722516 CONTRACTOR NUMBER : 904000	ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	GRANITE CONSTRUCTION COMPANY 3200 113TH AVE SW OLYMPIA WA 985129160 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		7TH BIDDER		8TH BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
90	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.	501,787.00	99.29 %	1,000,000.00	498,213.00	675,000.00	34.52 %	1,235,000.00	146.12 %
OTHER ITEMS										
91	TYPE B PROGRESS SCHEDULE	L.S.	10,000.00	0.00 %	10,000.00	0.00	10,000.00	0.00 %	10,000.00	0.00 %
92	STRUCTURE EXCAVATION CLASS B INCL. HAUL 13240.0000	C.Y.	18.0000 238,320.00	11.11 % 26,480.00	20.0000 264,800.00	11.11 % 26,480.00	14.0000 185,360.00	-22.22 % -52,960.00	10.0000 132,400.00	-44.44 % -105,920.00
93	SHORING OR EXTRA EXCAVATION CLASS B 58330.0000	S.F.	12.0000 699,960.00	-98.75 % -691,210.50	0.1500 8,749.50	-98.75 % -691,210.50	0.2500 14,582.50	-97.92 % -685,377.50	1.0000 58,330.00	-91.67 % -641,630.00
94	STRUCTURAL SHORING	L.S.	3,000.00	283.33 %	11,500.00	8,500.00	130,000.00	4,233.33 %	55,000.00	1,733.33 %
95	CONTROLLED DENSITY FILL 1.0000	C.Y.	100.0000 100.00	300.00 % 300.00	400.0000 400.00	300.00 % 300.00	1,650.0000 1,650.00	1,550.00 % 1,550.00	2,000.0000 2,000.00	1,900.00 % 1,900.00
96	STRUCTURE SURVEYING	L.S.	18,000.00	-38.89 %	11,000.00	-7,000.00	105,000.00	483.33 %	75,000.00	316.67 %
97	ROADWAY SURVEYING	L.S.	80,000.00	-34.64 %	52,285.00	-27,715.00	55,000.00	-31.25 %	100,000.00	25.00 %
98	CONC. SLOPE PROTECTION 481.0000	S.Y.	60.0000 28,860.00	65.00 % 18,759.00	99.0000 47,619.00	65.00 % 18,759.00	128.0000 61,568.00	113.33 % 32,708.00	55.0000 26,455.00	-8.33 % -2,405.00
99	CONNECTION TO DRAINAGE STRUCTURE 4.0000	EACH	1,500.0000 6,000.00	-26.67 % -1,600.00	1,100.0000 4,400.00	-26.67 % -1,600.00	2,300.0000 9,200.00	53.33 % 3,200.00	1,000.0000 4,000.00	-33.33 % -2,000.00

PS&E JOB NO : 16C522 REVISION NO :
 CONTRACT NO : 008993 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL5000
 HWY : SR 005
 TITLE : I-5
 MOUNTS RD TO CENTER DR
 AUXILIARY LANE EXTENSION
 16C522
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 21 2016
 AWARDED ON : Dec 28 2016

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
MILES RESOURCES, LLC 400 VALLEY AVE NE PUYALLUP WA 983722516 CONTRACTOR NUMBER : 904000	ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	GRANITE CONSTRUCTION COMPANY 3200 113TH AVE SW OLYMPIA WA 985129160 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
100	MANHOLE 48 IN. DIAM. TYPE 1									
	1.0000	EACH	5,200.0000	4,600.0000	-11.54 %	5,500.0000	5.77 %	7,500.0000	44.23 %	
			5,200.00	4,600.00	-600.00	5,500.00	300.00	7,500.00	2,300.00	
101	MANHOLE 84 IN. DIAM. TYPE 2									
	1.0000	EACH	9,100.0000	12,000.0000	31.87 %	11,000.0000	20.88 %	12,000.0000	31.87 %	
			9,100.00	12,000.00	2,900.00	11,000.00	1,900.00	12,000.00	2,900.00	
102	CLEANING EXISTING DRAINAGE STRUCTURE									
		L.S.			-85.38 %		-67.32 %		-65.60 %	
			58,132.00	8,500.00	-49,632.00	19,000.00	-39,132.00	20,000.00	-38,132.00	
103	SEDIMENT STAFF GAGE									
	2.0000	EACH	1,046.0000	195.0000	-81.36 %	760.0000	-27.34 %	200.0000	-80.88 %	
			2,092.00	390.00	-1,702.00	1,520.00	-572.00	400.00	-1,692.00	
104	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			12,000.00	12,000.00		12,000.00		12,000.00		
105	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
106	MINOR CHANGE									
		CALC			0.00 %		0.00 %		0.00 %	
			-7.00	-7.00		-7.00		-7.00		
107	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
108	SPCC PLAN									
		L.S.			-76.00 %		-85.10 %		-70.00 %	
			5,000.00	1,200.00	-3,800.00	745.00	-4,255.00	1,500.00	-3,500.00	
109	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION									
	140.0000	S.Y.	5.0000	4.6000	-8.00 %	15.0000	200.00 %	2.5000	-50.00 %	
			700.00	644.00	-56.00	2,100.00	1,400.00	350.00	-350.00	
110	FORCE ACCOUNT POTHOLING									
		EST.			0.00 %		0.00 %		0.00 %	
			25,000.00	25,000.00		25,000.00		25,000.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 12/02/2016

*** BID CHECK REPORT ***

TIME: 13:19

PS&E JOB NO : 16C522 REVISION NO :
 CONTRACT NO : 008993 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL5000
 HWY : SR 005
 TITLE : I-5
 MOUNTS RD TO CENTER DR
 AUXILIARY LANE EXTENSION
 16C522
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 21 2016
 AWARDED ON : Dec 28 2016

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 MILES RESOURCES, LLC ACTIVE CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY
 400 VALLEY AVE NE 5110 RIVER ROAD EAST 3200 113TH AVE SW
 TACOMA, WA 98443-2638
 PUYALLUP WA 983722516 PUYALLUP WA 983710162 OLYMPIA WA 985129160
 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
111	RECESSED PAVEMENT MARKER									
	4.5000	HUND	1,500.0000	1,100.0000	-26.67 %	1,500.0000	0.00 %	1,500.0000	0.00 %	
			6,750.00	4,950.00	-1,800.00	6,750.00	0.00	6,750.00	0.00	
112	COMMERCIAL HMA PATCH									
	4.5000	HUND	2,900.0000	245.0000	-91.55 %	5,000.0000	72.41 %	9,000.0000	210.34 %	
			13,050.00	1,102.50	-11,947.50	22,500.00	9,450.00	40,500.00	27,450.00	
113	FORCE ACCOUNT COMMERCIAL HMA PATCH REPAIR EST.									
			9,000.00	9,000.00	0.00 %	9,000.00	0.00 %	9,000.00	0.00 %	
CONTRACT TOTAL			<u>\$9,677,122.22</u>	<u>\$9,919,210.55</u>	2.50%	<u>\$9,959,977.90</u>	2.92%	<u>\$10,681,694.50</u>	10.38%	
BASE TOTAL			<u>\$9,677,122.22</u>	<u>\$9,919,210.55</u>	2.50%	<u>\$9,959,977.90</u>	2.92%	<u>\$10,681,694.50</u>	10.38%	