

PS&E JOB NO: 99C540 REVISION NO : 1  
 CONTRACT NO: 006048 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : 0L3223

BIDS OPENED ON : Mar 21 2001  
 AWARDED ON : Mar 26 2001

HWY : SR 161  
 TITLE : SR 161  
 SR 7 TO EATONVILLE VICINITY  
 99C540  
 PROJECT : STP-PM00(001)  
 COUNTY(S) : PIERCE

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E	WOODWORTH & COMPANY, INC 1200 E "D" ST	WILDER CONSTRUCTION COMPANY 3200 113TH AVE SW
TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	TACOMA WA 984211710 CONTRACTOR NUMBER : 904000	OLYMPIA WA 985129160 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	47,715.00	-0.15%	47,645.00	-70	7,500.00	-84.28%	43,125.00	-9.62%
2	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.	1,047.00	-4.49%	1,000.00	-47	900.00	-14.04%	1,500.00	43.27%
GRADING										
3	PAVEMENT REPAIR EXCAVATION INCL. HAUL 2531.0000	m2	37,965.00	-41.00%	22,399.35	-15,566	27,841.00	-26.67%	22,146.25	-41.67%
DRAINAGE										
4	DROP INLET TYPE 1 1.0000	EACH	2,280.0000	51.97%	3,465.0000	1,185	1,200.0000	-47.37%	1,100.0000	-51.75%
5	QUARRY SPALLS 40.0000	t	1,400.00	52.29%	2,132.00	732	2,200.00	57.14%	880.00	-37.14%
6	CORRUGATED POLYETHYLENE CULV. PIPE 450 MM DIAM. 11.0000	m	2,805.00	-42.04%	1,625.80	-1,179	660.00	-76.47%	715.00	-74.51%
SURFACING										
7	SHOULDER FINISHING 8.0000	km	16,000.00	7.45%	17,192.00	1,192	14,520.00	-9.25%	5,000.00	-68.75%
LIQUID ASPHALT										
8	ASPHALT FOR TACK COAT 22.5000	t	9,000.00	-17.00%	7,470.00	-1,530	8,550.00	-5.00%	4,950.00	-45.00%
9	ANTI-STRIPPING ADDITIVE	EST.	7,510.00	0.00%	7,510.00		7,510.00	0.00%	7,510.00	0.00%

PS&E JOB NO: 99C540 REVISION NO : 1  
 CONTRACT NO: 006048 REGION NO : 3  
 VERSION NO : 2 WORK ORDER#: 0L3223

BIDS OPENED ON : Mar 21 2001  
 AWARDED ON : Mar 26 2001

HWY : SR 161  
 TITLE : SR 161  
 SR 7 TO EATONVILLE VICINITY  
 99C540  
 PROJECT : STP-PM00(001)  
 COUNTY(S) : PIERCE

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E	WOODWORTH & COMPANY, INC 1200 E "D" ST	WILDER CONSTRUCTION COMPANY 3200 113TH AVE SW
TACOMA WA 984431099	TACOMA WA 984211710	OLYMPIA WA 985129160
CONTRACTOR NUMBER : 832800	CONTRACTOR NUMBER : 904000	CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
ASPHALT CONCRETE PAVEMENT									
10	CRACK SEALING								
		EST.		0.00%		0.00%		0.00%	
			5,500.00		5,500.00		5,500.00		5,500.00
11	PLANING BITUMINOUS PAVEMENT								
	5740.0000	m2	5.0000	-58.40%	2.1500	-57.00%	2.2500	-55.00%	
			28,700.00	-16,761	12,341.00	-16,359	12,915.00	-15,785	
12	ASPHALT CONC. FOR PRELEVELING CL. G PG 58-2:								
	880.0000	t	40.0000	-11.25%	47.0000	17.50%	47.0000	17.50%	
			35,200.00	-3,960	41,360.00	6,160	41,360.00	6,160	
13	ASPHALT CONC. FOR PAVEMENT REPAIR								
	620.0000	t	55.0000	-9.09%	51.4500	-6.45%	59.0000	7.27%	
			34,100.00	-3,100	31,899.00	-2,201	36,580.00	2,480	
14	ASPHALT CONC. PAVEMENT CL. A PG 58-2:								
	5950.0000	t	45.0000	-31.11%	38.8000	-13.78%	40.4000	-10.22%	
			267,750.00	-83,300	230,860.00	-36,890	240,380.00	-27,370	
15	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
		CALC		0.00%		0.00%		0.00%	
			9,240.00		9,240.00		9,240.00		
16	COMPACTION PRICE ADJUSTMENT								
		CALC		0.00%		0.00%		0.00%	
			3,490.00		3,490.00		3,490.00		
17	ASPHALT CONC. APPROACH CL. A PG 58-2:								
	120.0000	t	100.0000	10.00%	81.2500	-18.75%	50.0000	-50.00%	
			12,000.00	1,200	9,750.00	-2,250	6,000.00	-6,000	
EROSION CONTROL AND PLANTING									
18	TEMPORARY WATER POLLUTION/EROSION CONTROL								
		EST.		0.00%		0.00%		0.00%	
			2,000.00		2,000.00		2,000.00		
19	SPCC LEAD								
	40.0000	HR	35.0000	-28.57%	48.0000	37.14%	55.0000	57.14%	
			1,400.00	-400	1,920.00	520	2,200.00	800	
20	SPILL PREVENTION PLAN								
		L.S.		-75.00%		0.00%		-85.00%	
			1,000.00	-750	1,000.00	0	150.00	-850	

PS&E JOB NO: 99C540 REVISION NO : 1  
 CONTRACT NO: 006048 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : 0L3223

BIDS OPENED ON : Mar 21 2001  
 AWARDED ON : Mar 26 2001

HWY : SR 161  
 TITLE : SR 161  
 SR 7 TO EATONVILLE VICINITY  
 99C540  
 PROJECT : STP-PM00(001)  
 COUNTY(S) : PIERCE

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E	WOODWORTH & COMPANY, INC 1200 E "D" ST	WILDER CONSTRUCTION COMPANY 3200 113TH AVE SW
TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	TACOMA WA 984211710 CONTRACTOR NUMBER : 904000	OLYMPIA WA 985129160 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC									
21	RAISING EXISTING BEAM GUARDRAIL								
	12.0000	m	22.0000	422.27%	114.9000	468.18%	125.0000	422.73%	115.0000
			264.00		1,378.80	1,236	1,500.00	1,116	1,380.00
22	FLEXIBLE GUIDE POST								
	150.0000	EACH	24.0000	-10.42%	21.5000	0.00%	24.0000	-10.42%	21.5000
			3,600.00		3,225.00	0	3,600.00	-375	3,225.00
23	PAINT LINE								
	14430.0000	m	0.4000	-25.00%	0.3000	-12.50%	0.3500	-25.00%	0.3000
			5,772.00		4,329.00	-722	5,050.50	-1,443	4,329.00
24	PLASTIC DRAINAGE MARKING								
	30.0000	EACH	20.0000	-50.00%	10.0000	-45.00%	11.0000	-50.00%	10.0000
			600.00		300.00	-270	330.00	-300	300.00
25	PLASTIC JUNCTION BOX MARKING								
	1.0000	EACH	100.0000	-65.00%	35.0000	-60.00%	40.0000	-65.00%	35.0000
			100.00		35.00	-60	40.00	-65	35.00
26	PLASTIC CROSSWALK LINE								
	54.0000	m2	18.0000	22.22%	22.0000	38.89%	25.0000	22.22%	22.0000
			972.00		1,188.00	216	1,350.00	216	1,188.00
27	PLASTIC STOP LINE								
	31.0000	m	8.0000	87.50%	15.0000	100.00%	16.0000	87.50%	15.0000
			248.00		465.00	248	496.00	217	465.00
28	RECESSED PAVEMENT MARKER								
	2.9000	HUND	950.0000	0.00%	950.0000	5.26%	1,000.0000	0.00%	950.0000
			2,755.00		2,755.00	0	2,900.00	0	2,755.00
29	TEMPORARY PAVEMENT MARKING								
	9560.0000	m	0.3000	-66.67%	0.1000	-33.33%	0.2000	-33.33%	0.2000
			2,868.00		956.00	-956	1,912.00	-956	1,912.00
30	PERMANENT SIGNING								
		L.S.		45.45%		-18.18%		10.91%	
			5,500.00		8,000.00	2,500	4,500.00	600	6,100.00
31	PORTABLE CHANGEABLE MESSAGE SIGN								
	4.0000	EACH	3,500.0000	-42.86%	2,000.0000	-85.71%	500.0000	-82.86%	600.0000
			14,000.00		8,000.00	-6,000	2,000.00	-11,600	2,400.00

PS&E JOB NO: 99C540 REVISION NO : 1  
 CONTRACT NO: 006048 REGION NO : 3  
 VERSION NO : 2 WORK ORDER#: 0L3223

BIDS OPENED ON : Mar 21 2001  
 AWARDED ON : Mar 26 2001

HWY : SR 161  
 TITLE : SR 161  
 SR 7 TO EATONVILLE VICINITY  
 99C540  
 PROJECT : STP-PM00(001)  
 COUNTY(S) : PIERCE

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E	WOODWORTH & COMPANY, INC 1200 E "D" ST	WILDER CONSTRUCTION COMPANY 3200 113TH AVE SW
TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	TACOMA WA 984211710 CONTRACTOR NUMBER : 904000	OLYMPIA WA 985129160 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
32	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN									
	1250.0000	HR	6.0000	3.0000	-50.00%	5.0000	-16.67%	5.0000	-16.67%	
			7,500.00	3,750.00	-3,750	6,250.00	-1,250	6,250.00	-1,250	
33	TEMPORARY TRAFFIC CONTROL DEVICES									
	L.S.				-95.05%		-75.25%		-95.05%	
			10,100.00	500.00	-9,600	2,500.00	-7,600	500.00	-9,600	
34	CONTRACTOR PILOTED TRAFFIC CONTROL									
	222.0000	HR	30.0000	46.3500	54.50%	45.0000	50.00%	35.5000	18.33%	
			6,660.00	10,289.70	3,630	9,990.00	3,330	7,881.00	1,221	
35	TRAFFIC CONTROL LABOR									
	972.0000	HR	32.0000	31.3500	-2.03%	35.0000	9.38%	27.0000	-15.63%	
			31,104.00	30,472.20	-632	34,020.00	2,916	26,244.00	-4,860	
36	TRAFFIC CONTROL SUPERVISOR									
	360.0000	HR	35.0000	44.0000	25.71%	45.0000	28.57%	38.0000	8.57%	
			12,600.00	15,840.00	3,240	16,200.00	3,600	13,680.00	1,080	
37	CONSTRUCTION SIGNS CLASS A									
	71.0000	m2	75.0000	150.0000	100.00%	100.0000	33.33%	180.0000	140.00%	
			5,325.00	10,650.00	5,325	7,100.00	1,775	12,780.00	7,455	
OTHER ITEMS										
38	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	7.0000	m3	75.0000	100.0000	33.33%	50.0000	-33.33%	22.0000	-70.67%	
			525.00	700.00	175	350.00	-175	154.00	-371	
39	SHORING OR EXTRA EXCAVATION CLASS B									
	3.0000	m2	20.0000	100.0000	400.00%	50.0000	150.00%	5.0000	-75.00%	
			60.00	300.00	240	150.00	90	15.00	-45	
40	ADJUST MONUMENT CASE AND COVEI									
	11.0000	EACH	150.0000	250.0000	66.67%	175.0000	16.67%	180.0000	20.00%	
			1,650.00	2,750.00	1,100	1,925.00	275	1,980.00	330	
41	ADJUST MANHOLE									
	6.0000	EACH	300.0000	250.0000	-16.67%	475.0000	58.33%	255.0000	-15.00%	
			1,800.00	1,500.00	-300	2,850.00	1,050	1,530.00	-270	
42	ADJUST CATCH BASIN									
	2.0000	EACH	450.0000	250.0000	-44.44%	150.0000	-66.67%	255.0000	-43.33%	
			900.00	500.00	-400	300.00	-600	510.00	-390	

PS&E JOB NO: 99C540 REVISION NO : 1  
 CONTRACT NO: 006048 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : 0L3223

BIDS OPENED ON : Mar 21 2001  
 AWARDED ON : Mar 26 2001

HWY : SR 161  
 TITLE : SR 161  
 SR 7 TO EATONVILLE VICINITY  
 99C540  
 PROJECT : STP-PM00(001)  
 COUNTY(S) : PIERCE

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E	WOODWORTH & COMPANY, INC 1200 E "D" ST	WILDER CONSTRUCTION COMPANY 3200 113TH AVE SW
TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	TACOMA WA 984211710 CONTRACTOR NUMBER : 904000	OLYMPIA WA 985129160 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
43	ADJUST VALVE BOX 5.0000	EACH	250.0000 1,250.00	0.00 % 0	250.0000 1,250.00	-22.00 % -275	195.0000 975.00	-22.00 % -275	215.0000 1,075.00	-14.00 % -175
44	ADJUST JUNCTION BOX 1.0000	EACH	500.0000 500.00	-50.00 % -250	250.0000 250.00	-60.00 % -300	200.0000 200.00	-60.00 % -300	250.0000 250.00	-50.00 % -250
45	FORCE ACCOUNT CLEANING EXISTING DRAINAGE STRUCTURE EST.		3,000.00	0.00 %	3,000.00	0.00 %	3,000.00	0.00 %	3,000.00	0.00 %
46	ROADSIDE CLEANUP EST.		5,000.00	0.00 %	5,000.00	0.00 %	5,000.00	0.00 %	5,000.00	0.00 %
47	REIMBURSEMENT FOR THIRD PARTY DAMAGE EST.		1,000.00	0.00 %	1,000.00	0.00 %	1,000.00	0.00 %	1,000.00	0.00 %
48	MINOR CHANGE CALC		-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %
CONTRACT TOTAL			\$651,754.00	-19.89 %	\$522,131.05	-17.80 %	\$535,728.50	-17.80 %	\$552,678.25	-15.20 %

PS&E JOB NO: 99C540 REVISION NO : 1  
 CONTRACT NO: 006048 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : 0L3223  
 HWY : SR 161  
 TITLE : SR 161  
 SR 7 TO EATONVILLE VICINITY  
 99C540  
 PROJECT : STP-PM00(001)  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Mar 21 2001  
 AWARDED ON : Mar 26 2001

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
LAKESIDE INDUSTRIES 2416 HOGUM BAY ROAD 98516-3875 LACEY WA 985093004 CONTRACTOR NUMBER : 469025	COLUMBIA ASPHALT & GRAVEL, I 3307 RIVER RD YAKIMA WA 989021169 CONTRACTOR NUMBER : 000419	ICON MATERIALS, INC. 6819 S 228TH ST 98032-2961 KENT TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		
			PRICE PER UNIT/ TOTAL AMOUNT	TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	TOTAL AMOUNT	
PREPARATION											
1	MOBILIZATION										
		L.S.			-8.31%			-13.55%			11.08%
			47,715.00	43,750.00	-3,965	41,250.00	-6,465	53,000.00	5,285		
2	REMOVING MISCELLANEOUS TRAFFIC ITEM										
		L.S.			148.33%			5.06%			167.43%
			1,047.00	2,600.00	1,553	1,100.00	53	2,800.00	1,753		
GRADING											
3	PAVEMENT REPAIR EXCAVATION INCL. HAUL										
	2531.0000	m2	15.0000	12.0000	-20.00%	18.0000	20.00%	9.5000	-36.67%		
			37,965.00	30,372.00	-7,593	45,558.00	7,593	24,044.50	-13,921		
DRAINAGE											
4	DROP INLET TYPE 1										
	1.0000	EACH	2,280.0000	5,200.0000	128.07%	2,200.0000	-3.51%	3,400.0000	49.12%		
			2,280.00	5,200.00	2,920	2,200.00	-80	3,400.00	1,120		
5	QUARRY SPALLS										
	40.0000	t	35.0000	50.0000	42.86%	50.0000	42.86%	35.0000	0.00%		
			1,400.00	2,000.00	600	2,000.00	600	1,400.00	0		
6	CORRUGATED POLYETHYLENE CULV. PIPE 450 MM DIAM.										
	11.0000	m	255.0000	150.0000	-41.18%	90.0000	-64.71%	275.0000	7.84%		
			2,805.00	1,650.00	-1,155	990.00	-1,815	3,025.00	220		
SURFACING											
7	SHOULDER FINISHING										
	8.0000	km	2,000.0000	750.0000	-62.50%	3,000.0000	50.00%	1,900.0000	-5.00%		
			16,000.00	6,000.00	-10,000	24,000.00	8,000	15,200.00	-800		
LIQUID ASPHALT											
8	ASPHALT FOR TACK COAT										
	22.5000	t	400.0000	375.0000	-6.25%	350.0000	-12.50%	440.0000	10.00%		
			9,000.00	8,437.50	-563	7,875.00	-1,125	9,900.00	900		
9	ANTI-STRIPPING ADDITIVE										
		EST.			0.00%		0.00%		0.00%		
			7,510.00	7,510.00		7,510.00		7,510.00			

PS&E JOB NO: 99C540 REVISION NO : 1  
 CONTRACT NO: 006048 REGION NO : 3  
 VERSION NO : 2 WORK ORDER#: 0L3223  
 HWY : SR 161  
 TITLE : SR 161  
 SR 7 TO EATONVILLE VICINITY  
 99C540  
 PROJECT : STP-PM00(001)  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Mar 21 2001  
 AWARDED ON : Mar 26 2001

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
LAKESIDE INDUSTRIES 2416 HOGUM BAY ROAD 98516-3875 LACEY WA 985093004 CONTRACTOR NUMBER : 469025	COLUMBIA ASPHALT & GRAVEL, I 3307 RIVER RD YAKIMA WA 989021169 CONTRACTOR NUMBER : 000419	ICON MATERIALS, INC. 6819 S 228TH ST 98032-2961 KENT TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		
			PRICE PER UNIT/ TOTAL AMOUNT	TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	TOTAL AMOUNT	
ASPHALT CONCRETE PAVEMENT											
10	CRACK SEALING										
		EST.			0.00%			0.00%			0.00%
			5,500.00	5,500.00		5,500.00	5,500.00		5,500.00	5,500.00	
11	PLANING BITUMINOUS PAVEMENT										
	5740.0000	m2	5.0000	2.5000	-50.00%	2.2500	-55.00%	4.8000	-4.00%		
			28,700.00	14,350.00	-14,350	12,915.00	-15,785	27,552.00	-1,148		
12	ASPHALT CONC. FOR PRELEVELING CL. G PG 58-2:										
	880.0000	t	40.0000	43.5000	8.75%	40.0000	0.00%	45.0000	12.50%		
			35,200.00	38,280.00	3,080	35,200.00	0	39,600.00	4,400		
13	ASPHALT CONC. FOR PAVEMENT REPAIR										
	620.0000	t	55.0000	60.0000	9.09%	75.0000	36.36%	65.0000	18.18%		
			34,100.00	37,200.00	3,100	46,500.00	12,400	40,300.00	6,200		
14	ASPHALT CONC. PAVEMENT CL. A PG 58-2:										
	5950.0000	t	45.0000	41.0000	-8.89%	38.0000	-15.56%	40.0000	-11.11%		
			267,750.00	243,950.00	-23,800	226,100.00	-41,650	238,000.00	-29,750		
15	JOB MIX COMPLIANCE PRICE ADJUSTMENT										
		CALC			0.00%		0.00%		0.00%		
			9,240.00	9,240.00		9,240.00		9,240.00			
16	COMPACTION PRICE ADJUSTMENT										
		CALC			0.00%		0.00%		0.00%		
			3,490.00	3,490.00		3,490.00		3,490.00			
17	ASPHALT CONC. APPROACH CL. A PG 58-2:										
	120.0000	t	100.0000	90.0000	-10.00%	120.0000	20.00%	80.0000	-20.00%		
			12,000.00	10,800.00	-1,200	14,400.00	2,400	9,600.00	-2,400		
EROSION CONTROL AND PLANTING											
18	TEMPORARY WATER POLLUTION/EROSION CONTROL										
		EST.			0.00%		0.00%		0.00%		
			2,000.00	2,000.00		2,000.00		2,000.00			
19	SPCC LEAD										
	40.0000	HR	35.0000	58.0000	65.71%	45.0000	28.57%	50.0000	42.86%		
			1,400.00	2,320.00	920	1,800.00	400	2,000.00	600		
20	SPILL PREVENTION PLAN										
		L.S.			0.00%		100.00%		0.00%		
			1,000.00	1,000.00	0	2,000.00	1,000	1,000.00	0		

PS&E JOB NO: 99C540 REVISION NO : 1  
 CONTRACT NO: 006048 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : 0L3223  
 HWY : SR 161  
 TITLE : SR 161  
 SR 7 TO EATONVILLE VICINITY  
 99C540  
 PROJECT : STP-PM00(001)  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Mar 21 2001  
 AWARDED ON : Mar 26 2001

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
LAKESIDE INDUSTRIES 2416 HOGUM BAY ROAD 98516-3875 LACEY WA 985093004 CONTRACTOR NUMBER : 469025	COLUMBIA ASPHALT & GRAVEL, I 3307 RIVER RD YAKIMA WA 989021169 CONTRACTOR NUMBER : 000419	ICON MATERIALS, INC. 6819 S 228TH ST 98032-2961 KENT TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
TRAFFIC											
21	RAISING EXISTING BEAM GUARDRAIL										
	12.0000	m	22.0000	120.0000	445.45%	120.0000	445.45%	80.0000	263.64%		
			264.00	1,440.00	1,176	1,440.00	1,176	960.00	696		
22	FLEXIBLE GUIDE POST										
	150.0000	EACH	24.0000	22.5000	-6.25%	22.6000	-5.83%	35.0000	45.83%		
			3,600.00	3,375.00	-225	3,390.00	-210	5,250.00	1,650		
23	PAINT LINE										
	14430.0000	m	0.4000	0.3500	-12.50%	0.3300	-17.50%	0.3500	-12.50%		
			5,772.00	5,050.50	-722	4,761.90	-1,010	5,050.50	-722		
24	PLASTIC DRAINAGE MARKING										
	30.0000	EACH	20.0000	10.5000	-47.50%	23.1000	15.50%	35.0000	75.00%		
			600.00	315.00	-285	693.00	93	1,050.00	450		
25	PLASTIC JUNCTION BOX MARKING										
	1.0000	EACH	100.0000	50.0000	-50.00%	58.0000	-42.00%	40.0000	-60.00%		
			100.00	50.00	-50	58.00	-42	40.00	-60		
26	PLASTIC CROSSWALK LINE										
	54.0000	m2	18.0000	23.0000	27.78%	26.2500	45.83%	25.0000	38.89%		
			972.00	1,242.00	270	1,417.50	446	1,350.00	378		
27	PLASTIC STOP LINE										
	31.0000	m	8.0000	15.7500	96.88%	21.0000	162.50%	16.0000	100.00%		
			248.00	488.25	240	651.00	403	496.00	248		
28	RECESSED PAVEMENT MARKER										
	2.9000	HUND	950.0000	1,000.0000	5.26%	1,050.0000	10.53%	1,000.0000	5.26%		
			2,755.00	2,900.00	145	3,045.00	290	2,900.00	145		
29	TEMPORARY PAVEMENT MARKING										
	9560.0000	m	0.3000	0.2500	-16.67%	0.1200	-60.00%	0.2500	-16.67%		
			2,868.00	2,390.00	-478	1,147.20	-1,721	2,390.00	-478		
30	PERMANENT SIGNING										
		L.S.			0.00%		-13.91%		54.55%		
			5,500.00	5,500.00	0	4,735.00	-765	8,500.00	3,000		
31	PORTABLE CHANGEABLE MESSAGE SIGN										
	4.0000	EACH	3,500.0000	1,100.0000	-68.57%	2,575.0000	-26.43%	3,000.0000	-14.29%		
			14,000.00	4,400.00	-9,600	10,300.00	-3,700	12,000.00	-2,000		





PS&E JOB NO: 99C540 REVISION NO : 1  
 CONTRACT NO: 006048 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : 0L3223  
 HWY : SR 161  
 TITLE : SR 161  
 SR 7 TO EATONVILLE VICINITY  
 99C540  
 PROJECT : STP-PM00(001)  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Mar 21 2001  
 AWARDED ON : Mar 26 2001

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
LAKESIDE INDUSTRIES 2416 HOGUM BAY ROAD 98516-3875 LACEY WA 985093004 CONTRACTOR NUMBER : 469025	COLUMBIA ASPHALT & GRAVEL, I 3307 RIVER RD YAKIMA WA 989021169 CONTRACTOR NUMBER : 000419	ICON MATERIALS, INC. 6819 S 228TH ST 98032-2961 KENT TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
43	ADJUST VALVE BOX 5.0000	EACH	250.0000 1,250.00	-20.00% -250	200.0000 1,000.00	250.0000 1,250.00	0.00% 0	200.0000 1,000.00	-20.00% -250	
44	ADJUST JUNCTION BOX 1.0000	EACH	500.0000 500.00	-50.00% -250	250.0000 250.00	350.0000 350.00	-30.00% -150	250.0000 250.00	-50.00% -250	
45	FORCE ACCOUNT CLEANING EXISTING DRAINAGE STRUCTURE EST.		3,000.00	0.00%	3,000.00	3,000.00	0.00%	3,000.00	0.00%	
46	ROADSIDE CLEANUP EST.		5,000.00	0.00%	5,000.00	5,000.00	0.00%	5,000.00	0.00%	
47	REIMBURSEMENT FOR THIRD PARTY DAMAGE EST.		1,000.00	0.00%	1,000.00	1,000.00	0.00%	1,000.00	0.00%	
48	MINOR CHANGE CALC		-1.00	0.00%	-1.00	-1.00	0.00%	-1.00	0.00%	
CONTRACT TOTAL			\$651,754.00	-8.14%	\$598,673.25	\$625,330.70	-4.05%	\$630,568.00	-3.25%	