

PS&E JOB NO : 05C504 REVISION NO :
 CONTRACT NO : 006984 REGION NO : 3
 VERSION NO : 1 WORK ORDER# : XL1653
 HWY : SR 101
 TITLE : US 101
 GOLF COURSE ROAD TO LINCOLN STREET
 PAVING
 05C504
 PROJECT : NH-0101 (278)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : May 18 2005
 ALL BIDS REJECTED : Jun 20 2005

----- LOW BIDDER -----
 LAKESIDE INDUSTRIES
 50 ECLIPSE WEST DR
 98363-9406
 PORT ANGELES WA 983620127
 CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/	% DIFF./
			TOTAL AMOUNT	TOTAL AMOUNT	AMT.DIFF.
PREPARATION					
1	MOBILIZATION				
		L.S.			27.71 %
			48,810.00	62,337.67	13,527.67
2	REMOVING CEMENT CONC. PAVEMENT 120.0000	S.Y.	25.0000	15.0000	-40.00 %
			3,000.00	1,800.00	-1,200.00
3	REMOVING CEMENT CONC. SIDEWALK 381.0000	S.Y.	10.0000	9.0000	-10.00 %
			3,810.00	3,429.00	-381.00
4	REMOVING CEMENT CONC. CURB AND GUTTER 767.0000	L.F.	15.0000	6.0000	-60.00 %
			11,505.00	4,602.00	-6,903.00
5	REMOVING PLASTIC CROSSWALK LINE 1192.0000	S.F.	2.0000	2.0000	0.00 %
			2,384.00	2,384.00	0.00
6	REMOVING MISCELLANEOUS TRAFFIC ITEM				
		L.S.			132.14 %
			1,400.00	3,250.00	1,850.00
GRADING					
7	PAVEMENT REPAIR EXCAVATION INCL. HAUL 500.0000	S.Y.	30.0000	30.0000	0.00 %
			15,000.00	15,000.00	0.00
LIQUID ASPHALT					
8	ANTI-STRIPPING ADDITIVE				
		EST.			0.00 %
			4,710.00	4,710.00	
HOT MIX ASPHALT					
9	PLANING BITUMINOUS PAVEMENT 7000.0000	S.Y.	5.0000	7.0000	40.00 %
			35,000.00	49,000.00	14,000.00

PS&E JOB NO : 05C504 REVISION NO :
 CONTRACT NO : 006984 REGION NO : 3
 VERSION NO : 1 WORK ORDER# : XL1653
 HWY : SR 101
 TITLE : US 101
 GOLF COURSE ROAD TO LINCOLN STREET
 PAVING
 05C504
 PROJECT : NH-0101 (278)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : May 18 2005
 ALL BIDS REJECTED : Jun 20 2005

----- LOW BIDDER -----
 LAKESIDE INDUSTRIES
 50 ECLIPSE WEST DR
 98363-9406
 PORT ANGELES WA 983620127
 CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
HOT MIX ASPHALT					
10	HMA FOR PRELEVELING CL. 3/8 IN. PG 58-22 530.0000	TON	65.0000 34,450.00	78.5000 41,605.00	20.77 % 7,155.00
11	HMA CL. 1/2 IN. PG 58-22 3915.0000	TON	60.0000 234,900.00	69.0000 270,135.00	15.00 % 35,235.00
12	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC		9,088.50	9,088.50	0.00 %
13	COMPACTION PRICE ADJUSTMENT CALC		2,155.00	2,155.00	0.00 %
14	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58-22 300.0000	TON	70.0000 21,000.00	91.0000 27,300.00	30.00 % 6,300.00
15	CYCLIC DENSITY PRICE ADJUSTMENT CALC		-1.00	-1.00	0.00 %
TRAFFIC					
16	CEMENT CONC. TRAFFIC CURB AND GUTTER 767.0000	L.F.	40.0000 30,680.00	19.0000 14,573.00	-52.50 % -16,107.00
17	PAINT LINE 16640.0000	L.F.	0.1500 2,496.00	0.1500 2,496.00	0.00 % 0.00
18	PLASTIC WIDE LINE 25.0000	L.F.	1.5000 37.50	7.0000 175.00	366.67 % 137.50
19	PLASTIC CROSSWALK LINE 1168.0000	S.F.	2.5000 2,920.00	2.2500 2,628.00	-10.00 % -292.00
20	PLASTIC STOP LINE 374.0000	L.F.	4.5000 1,683.00	3.2500 1,215.50	-27.78 % -467.50

PS&E JOB NO : 05C504 REVISION NO :
 CONTRACT NO : 006984 REGION NO : 3
 VERSION NO : 1 WORK ORDER# : XL1653
 HWY : SR 101
 TITLE : US 101
 GOLF COURSE ROAD TO LINCOLN STREET
 PAVING
 05C504
 PROJECT : NH-0101 (278)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : May 18 2005
 ALL BIDS REJECTED : Jun 20 2005

----- LOW BIDDER -----
 LAKESIDE INDUSTRIES
 50 ECLIPSE WEST DR
 98363-9406
 PORT ANGELES WA 983620127
 CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/	% DIFF./
			TOTAL AMOUNT	TOTAL AMOUNT	AMT.DIFF.
TRAFFIC					
21	PLASTIC TRAFFIC ARROW 6.0000	EACH	35.0000	85.0000	142.86 %
			210.00	510.00	300.00
22	PLASTIC PARKING-SPACE MARKING 45.0000	EACH	25.0000	20.0000	-20.00 %
			1,125.00	900.00	-225.00
23	RAISED PAVEMENT MARKER TYPE 1 8.9000	HUND	175.0000	145.0000	-17.14 %
			1,557.50	1,290.50	-267.00
24	RAISED PAVEMENT MARKER TYPE 2 3.5000	HUND	275.0000	265.0000	-3.64 %
			962.50	927.50	-35.00
25	TEMPORARY PAVEMENT MARKING 9700.0000	L.F.	0.4500	0.1500	-66.67 %
			4,365.00	1,455.00	-2,910.00
26	PERMANENT SIGNING	L.S.			-7.14 %
			14,000.00	13,000.00	-1,000.00
27	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.			153.73 %
			67,000.00	170,000.00	103,000.00
OTHER ITEMS					
28	MONUMENT CASE AND COVER 3.0000	EACH	400.0000	600.0000	50.00 %
			1,200.00	1,800.00	600.00
29	ADJUST MONUMENT CASE AND COVER 3.0000	EACH	250.0000	500.0000	100.00 %
			750.00	1,500.00	750.00
30	CEMENT CONC. SIDEWALK 140.0000	S.Y.	40.0000	28.0000	-30.00 %
			5,600.00	3,920.00	-1,680.00
31	CEMENT CONC. SIDEWALK RAMP TYPE A 1.0000	EACH	1,800.0000	4,000.0000	122.22 %
			1,800.00	4,000.00	2,200.00

PS&E JOB NO : 05C504 REVISION NO :
 CONTRACT NO : 006984 REGION NO : 3
 VERSION NO : 1 WORK ORDER# : XL1653
 HWY : SR 101
 TITLE : US 101
 GOLF COURSE ROAD TO LINCOLN STREET
 PAVING
 05C504
 PROJECT : NH-0101 (278)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : May 18 2005
 ALL BIDS REJECTED : Jun 20 2005

----- LOW BIDDER -----
 LAKESIDE INDUSTRIES
 50 ECLIPSE WEST DR
 98363-9406
 PORT ANGELES WA 983620127
 CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/	% DIFF./
			PRICE PER UNIT/	PRICE PER UNIT/	AMT.DIFF.
			TOTAL AMOUNT	TOTAL AMOUNT	
OTHER ITEMS					
32	CEMENT CONC. SIDEWALK RAMP TYPE 2A				
	1.0000 EACH		1,200.0000	1,500.0000	25.00 %
			1,200.00	1,500.00	300.00
33	CEMENT CONC. SIDEWALK RAMP TYPE B				
	19.0000 EACH		1,200.0000	1,000.0000	-16.67 %
			22,800.00	19,000.00	-3,800.00
34	CEMENT CONC. SIDEWALK RAMP TYPE C				
	1.0000 EACH		1,200.0000	2,000.0000	66.67 %
			1,200.00	2,000.00	800.00
35	CEMENT CONC. SIDEWALK RAMP TYPE D				
	32.0000 EACH		1,200.0000	1,200.0000	0.00 %
			38,400.00	38,400.00	0.00
36	RAMP DETECTABLE WARNING RETROFIT				
	248.0000 S.F.		30.0000	70.0000	133.33 %
			7,440.00	17,360.00	9,920.00
37	ADJUST MANHOLE				
	20.0000 EACH		500.0000	400.0000	-20.00 %
			10,000.00	8,000.00	-2,000.00
38	ADJUST CATCH BASIN				
	4.0000 EACH		500.0000	600.0000	20.00 %
			2,000.00	2,400.00	400.00
39	ADJUST VALVE BOX				
	26.0000 EACH		300.0000	400.0000	33.33 %
			7,800.00	10,400.00	2,600.00
40	ROADSIDE CLEANUP				
	EST.				0.00 %
			3,000.00	3,000.00	
41	REIMBURSEMENT FOR THIRD PARTY DAMAGE				
	EST.				0.00 %
			1,000.00	1,000.00	
42	MINOR CHANGE				
	CALC				0.00 %
			-1.00	-1.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/21/2005

* * * BID CHECK REPORT * * *

TIME: 11:10

PS&E JOB NO : 05C504 REVISION NO :
 CONTRACT NO : 006984 REGION NO : 3
 VERSION NO : 1 WORK ORDER# : XL1653
 HWY : SR 101
 TITLE : US 101
 GOLF COURSE ROAD TO LINCOLN STREET
 PAVING
 05C504
 PROJECT : NH-0101 (278)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : May 18 2005
 ALL BIDS REJECTED : Jun 20 2005

----- LOW BIDDER -----
 LAKESIDE INDUSTRIES
 50 ECLIPSE WEST DR
 98363-9406
 PORT ANGELES WA 983620127
 CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
43	SPCC PLAN	L.S.	500.00	1,000.00	100.00 % 500.00
CONTRACT TOTAL			<u>\$658,937.00</u>	<u>\$821,244.67</u>	<u>24.63%</u> LOW BIDDER REJECTED
BASE TOTAL			<u>\$658,937.00</u>	<u>\$821,244.67</u>	<u>24.63%</u> LOW BIDDER REJECTED