
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05Z008 REVISION NO : BIDS OPENED ON : Jun 23 2005
CONTRACT NO :007000 REGION NO : 6 AWARDED ON : Jun 29 2005
VERSION NO :2 WORK ORDER# : XL2264
HWY :SR 020,031

------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE :SR 20 
TIGER TO RUBY MOUNTAIN - PAVING

05Z008

CENTRAL WASHINGTON ASPHALT,  INC. VALLEY ASPHALT & PAVING, INC.
843 KITTELSON RD - 98837-0738 485 SPANISH PRAIRIE RD
PO BOX 939

PROJECT : MOSES LAKE   WA  988370142 COLVILLE   WA  991149652

COUNTY(S) :PEND OREILLE CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 100100

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/15/2005
11:29

DOT_RGGB01

STPF-0020(140)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

1 MOBILIZATION
L.S. 53.85 % -1.90 %

243,081.00 85,081.00 155,000.00 -3,000.00158,000.00

2.2500
2 REMOVING GUARDRAIL

8059.0000 L.F. 40.63 % 2.0500 28.12 %

18,132.75 5,238.35 16,520.95 3,626.55
1.6000

12,894.40

175.0000
3 REMOVING GUARDRAIL ANCHOR

18.0000 EACH 9.38 % 155.0000 -3.13 %

3,150.00 270.00 2,790.00 -90.00
160.0000

2,880.00

3.7500
4 REMOVING GUIDE POST

205.0000 EACH 87.50 % 5.1500 157.50 %

768.75 358.75 1,055.75 645.75
2.0000

410.00

18.2500
5  REMOVING BACK TO BACK GUARDRAIL

175.0000 L.F. -78.78 % 18.5500 -78.43 %

3,193.75 -11,856.25 3,246.25 -11,803.75
86.0000

15,050.00

0.0500
6 REMOVING TEMPORARY PAVEMENT MARKING

74500.0000 L.F. 25.00 % 0.0400 0.00 %

3,725.00 745.00 2,980.00 0.00
0.0400

2,980.00

GRADING

3.2500
7 PAVEMENT REPAIR EXCAVATION INCL. HAUL

35500.0000 S.Y. 160.00 % 4.0000 220.00 %

115,375.00 71,000.00 142,000.00 97,625.00
1.2500

44,375.00

500.0000
8  GUARDRAIL ANCHOR PAD FINISHING

5.0000 EACH 0.00 % 515.0000 3.00 %

2,500.00 0.00 2,575.00 75.00
500.0000

2,500.00

1,250.0000
9  SLOPE FINISHING

10.7000 MI. 4.17 % 3,200.0000 166.67 %

13,375.00 535.00 34,240.00 21,400.00
1,200.0000

12,840.00
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DRAINAGE

100.0000
10 QUARRY SPALLS

30.0000 C.Y. -33.33 % 65.0000 -56.67 %

3,000.00 -1,500.00 1,950.00 -2,550.00
150.0000

4,500.00

SURFACING

15.0000
11 CRUSHED SURFACING BASE COURSE

6000.0000 TON 0.00 % 15.0000 0.00 %

90,000.00 0.00 90,000.00 0.00
15.0000

90,000.00

LIQUID ASPHALT

225.0000
12 ASPHALT CRS-2

460.0000 TON -13.46 % 225.0000 -13.46 %

103,500.00 -16,100.00 103,500.00 -16,100.00
260.0000

119,600.00
13 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %

12,160.00 12,160.0012,160.00

BITUMINOUS SURFACE TREATMENT

26.0000
14 FURNISHING AND PLACING CRUSHED SCREENING 1/2 TO NO. 4

1540.0000 C.Y. 0.00 % 36.0000 38.46 %

40,040.00 0.00 55,440.00 15,400.00
26.0000

40,040.00

HOT MIX ASPHALT

5.0000
15 PLANING BITUMINOUS PAVEMENT

5810.0000 S.Y. 66.67 % 4.8000 60.00 %

29,050.00 11,620.00 27,888.00 10,458.00
3.0000

17,430.00

37.0000
16 HMA FOR PRELEVELING CL. 3/8 IN. PG 64-28

12000.0000 TON 2.78 % 46.5000 29.17 %

444,000.00 12,000.00 558,000.00 126,000.00
36.0000

432,000.00
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HOT MIX ASPHALT

50.0000
17 HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 64-28

6100.0000 TON 19.05 % 54.0000 28.57 %

305,000.00 48,800.00 329,400.00 73,200.00
42.0000

256,200.00

37.0000
18 HMA CL. 3/8 IN. PG 64-28

25187.0000 TON 8.82 % 40.0000 17.65 %

931,919.00 75,561.00 1,007,480.00 151,122.00
34.0000

856,358.00
19 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

45,650.00 45,650.0045,650.00
20 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

12,580.00 12,580.0012,580.00

75.0000
21 HMA FOR APPROACH CL. 3/8 IN. PG 64-28

1390.0000 TON 50.00 % 65.0000 30.00 %

104,250.00 34,750.00 90,350.00 20,850.00
50.0000

69,500.00
22 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00

EROSION CONTROL AND PLANTING

5.2500
23  HIGH VISIBILITY FENCE

1880.0000 L.F. 31.25 % 5.0000 25.00 %

9,870.00 2,350.00 9,400.00 1,880.00
4.0000

7,520.00

TRAFFIC

16.0000
24 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST

125.0000 L.F. 7.38 % 16.4500 10.40 %

2,000.00 137.50 2,056.25 193.75
14.9000

1,862.50

14.5000
25 BEAM GUARDRAIL TYPE 1

7919.0000 L.F. 3.57 % 14.8500 6.07 %

114,825.50 3,959.50 117,597.15 6,731.15
14.0000

110,866.00
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37.0000
26 BEAM GUARDRAIL TYPE 20

25.0000 L.F. -56.47 % 37.6000 -55.76 %

925.00 -1,200.00 940.00 -1,185.00
85.0000

2,125.00

225.0000
27 BEAM GUARDRAIL TYPE WP THRIE BEAM

112.5000 L.F. 87.50 % 220.0000 83.33 %

25,312.50 11,812.50 24,750.00 11,250.00
120.0000

13,500.00

600.0000
28 BEAM GUARDRAIL TRANSITION SECTION TYPE 2

1.0000 EACH -50.00 % 566.5000 -52.79 %

600.00 -600.00 566.50 -633.50
1,200.0000

1,200.00

1,100.0000
29 BEAM GUARDRAIL TRANSITION SECTION TYPE 6

4.0000 EACH -31.25 % 1,115.0000 -30.31 %

4,400.00 -2,000.00 4,460.00 -1,940.00
1,600.0000

6,400.00

1,750.0000
30 BEAM GUARDRAIL FLARED TERMINAL

13.0000 EACH 9.38 % 1,750.0000 9.38 %

22,750.00 1,950.00 22,750.00 1,950.00
1,600.0000

20,800.00

2,000.0000
31 BEAM GUARDRAIL NON-FLARED TERMINAL

1.0000 EACH -4.76 % 1,960.0000 -6.67 %

2,000.00 -100.00 1,960.00 -140.00
2,100.0000

2,100.00

720.0000
32 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

1.0000 EACH 10.77 % 720.0000 10.77 %

720.00 70.00 720.00 70.00
650.0000

650.00

3.8500
33 RAISING EXISTING BEAM GUARDRAIL

1821.0000 L.F. 92.50 % 2.0500 2.50 %

7,010.85 3,368.85 3,733.05 91.05
2.0000

3,642.00

425.0000
34  NESTED BEAM GUARDRAIL FOR TYPE 2 TRANSITION

8.0000 EACH 136.11 % 425.0000 136.11 %

3,400.00 1,960.00 3,400.00 1,960.00
180.0000

1,440.00

26.5000
35 PRECAST CONC. BARRIER TYPE 2 -10 FT

470.0000 L.F. 1.92 % 26.8000 3.08 %

12,455.00 235.00 12,596.00 376.00
26.0000

12,220.00

23.5000
36 FLEXIBLE GUIDE POST

694.0000 EACH 2.17 % 23.2000 0.87 %

16,309.00 347.00 16,100.80 138.80
23.0000

15,962.00
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5.0000
37 BARRIER DELINEATOR

22.0000 EACH -58.33 % 5.1500 -57.08 %

110.00 -154.00 113.30 -150.70
12.0000

264.00

65.0000
38  TUBULAR MARKERS

4.0000 EACH 80.56 % 61.8000 71.67 %

260.00 116.00 247.20 103.20
36.0000

144.00

0.0900
39 PAINT LINE

223400.0000 L.F. 80.00 % 0.0800 60.00 %

20,106.00 8,936.00 17,872.00 6,702.00
0.0500

11,170.00

6.5000
40 PAINTED STOP LINE

222.0000 L.F. 8.33 % 4.8500 -19.17 %

1,443.00 111.00 1,076.70 -255.30
6.0000

1,332.00

145.0000
41 PAINTED RAILROAD CROSSING SYMBOL

2.0000 EACH -51.67 % 185.4000 -38.20 %

290.00 -310.00 370.80 -229.20
300.0000

600.00

0.0500
42 TEMPORARY PAVEMENT MARKING

139300.0000 L.F. -16.67 % 0.0500 -16.67 %

6,965.00 -1,393.00 6,965.00 -1,393.00
0.0600

8,358.00
43 PERMANENT SIGNING

L.S. -33.75 % -32.79 %

26,500.00 -13,500.00 26,885.00 -13,115.0040,000.00

4,000.0000
44 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 100.00 % 4,120.0000 106.00 %

8,000.00 4,000.00 8,240.00 4,240.00
2,000.0000

4,000.00

1.0000
45 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1200.0000 HR -20.00 % 1.0000 -20.00 %

1,200.00 -300.00 1,200.00 -300.00
1.2500

1,500.00
46 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -20.00 % -17.60 %

8,000.00 -2,000.00 8,240.00 -1,760.0010,000.00

37.5000
47 FLAGGERS AND SPOTTERS

3500.0000 HR 4.17 % 38.0000 5.56 %

131,250.00 5,250.00 133,000.00 7,000.00
36.0000

126,000.00
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46.0000
48 OTHER TRAFFIC CONTROL LABOR

500.0000 HR 27.78 % 46.3500 28.75 %

23,000.00 5,000.00 23,175.00 5,175.00
36.0000

18,000.00
49 TRAFFIC CONTROL SUPERVISOR

L.S. -28.98 % -41.48 %

25,000.00 -10,200.00 20,600.00 -14,600.0035,200.00

4.5000
50 CONSTRUCTION SIGNS CLASS A

672.0000 S.F. -35.71 % 4.1500 -40.71 %

3,024.00 -1,680.00 2,788.80 -1,915.20
7.0000

4,704.00

OTHER ITEMS

600.0000
51 ADJUST INLET

20.0000 EACH 20.00 % 620.0000 24.00 %

12,000.00 2,000.00 12,400.00 2,400.00
500.0000

10,000.00
52 ROADSIDE CLEANUP

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00
53 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5.00 5.005.00
54 MINOR CHANGE

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
55 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

2,000.00 2,000.002,000.00
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OTHER ITEMS

56 SPCC PLAN
L.S. -45.27 % -20.00 %

820.90 -679.10 1,200.00 -300.001,500.00

$3,022,000.00 12.43% $3,187,212.50 18.57%$2,688,009.90CONTRACT TOTAL

$3,022,000.00 $3,187,212.50BASE TOTAL 12.43% 18.57%$2,688,009.90


