

PS&E JOB NO : 08Z008 REVISION NO :  
 CONTRACT NO : 007564 REGION NO : 6  
 VERSION NO : 2 WORK ORDER# : XL3333  
 HWY : SR 090  
 TITLE : I-90  
 SR 21 TO FISHTRAP  
 PAVEMENT REPAIR  
 08Z008  
 PROJECT : IM-0904(120)  
 COUNTY(S) : ADAMS,LINCOLN

BIDS OPENED ON : May 29 2008  
 AWARDED ON : Jun 4 2008

|       |                              |       |       |                                |       |       |                                |       |
|-------|------------------------------|-------|-------|--------------------------------|-------|-------|--------------------------------|-------|
| ----- | LOW BIDDER                   | ----- | ----- | 2ND BIDDER                     | ----- | ----- | 3RD BIDDER                     | ----- |
|       | GRANITE NORTHWEST, INC., DBA |       |       | CENTRAL WASHINGTON ASPHALT,    |       |       | INLAND ASPHALT COMPANY, A DIV. |       |
|       | 2520 W WASHINGTON AVE        |       |       | 13184 E WHEELER RD - 98837-911 |       |       | 5111 E BROADWAY AVE            |       |
|       | 98903-2504                   |       |       | PO BOX 939                     |       |       | 99212-0928                     |       |
|       | YAKIMA WA 989091448          |       |       | MOSES LAKE WA 988370142        |       |       | SPOKANE WA 992203366           |       |
|       | CONTRACTOR NUMBER : 827850   |       |       | CONTRACTOR NUMBER : 142600     |       |       | CONTRACTOR NUMBER : 406000     |       |

| ITEM NO.        | ITEM DESCRIPTION                          | UNIT MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
|-----------------|---|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
|                 |   |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |                                 |                       |                                 |                       |                                 |                       |
| PREPARATION     |   |           |                                 |                                 |                       |                                 |                       |                                 |                       |                                 |                       |
| 1               | MOBILIZATION                              | L.S.      |                                 |                                 | -65.99 %              |                                 |                       |                                 |                       |                                 | 23.08 %               |
|                 |   |           | 65,000.00                       | 22,107.75                       | -42,892.25            | 45,000.00                       | -20,000.00            | 80,000.00                       | 15,000.00             |                                 |                       |
| 2               | STRIPPING INCL. HAUL - SITE QS-T-64       | C.Y.      |                                 |                                 | -100.00 %             |                                 |                       |                                 |                       |                                 | -100.00 %             |
|                 | 1051.0000                                 |           | 2,000.00                        | 0.0000                          | -2,102.00             | 0.0000                          | -2,102.00             | 0.0000                          | -2,102.00             |                                 |                       |
| 3               | REMOVING TEMPORARY PAVEMENT MARKING       | L.F.      |                                 |                                 | -50.00 %              |                                 |                       |                                 |                       |                                 | -50.00 %              |
|                 | 28860.0000                                |           | 0.1000                          | 0.0500                          | -1,443.00             | 0.0600                          | -1,154.40             | 0.0500                          | -1,443.00             |                                 |                       |
| 4               | REMOVING MISCELLANEOUS TRAFFIC ITEM       | L.S.      |                                 |                                 | -65.92 %              |                                 |                       |                                 |                       |                                 | -15.07 %              |
|                 |   |           | 1,825.00                        | 622.00                          | -1,203.00             | 1,750.00                        | -75.00                | 1,550.00                        | -275.00               |                                 |                       |
| LIQUID ASPHALT  |   |           |                                 |                                 |                       |                                 |                       |                                 |                       |                                 |                       |
| 5               | ANTI-STRIPPING ADDITIVE                   | EST.      |                                 |                                 | 0.00 %                |                                 |                       |                                 |                       |                                 | 0.00 %                |
|                 |   |           | 12,757.00                       | 12,757.00                       |                       | 12,757.00                       |                       | 12,757.00                       |                       |                                 |                       |
| HOT MIX ASPHALT |   |           |                                 |                                 |                       |                                 |                       |                                 |                       |                                 |                       |
| 6               | PLANING BITUMINOUS PAVEMENT - 0.30' DEPTH | S.Y.      |                                 |                                 | 100.00 %              |                                 |                       |                                 |                       |                                 | 66.67 %               |
|                 | 13275.0000                                |           | 1.5000                          | 3.0000                          | 19,912.50             | 35,178.75                       | 15,266.25             | 33,187.50                       | 13,275.00             |                                 |                       |
| 7               | PLANING BITUMINOUS PAVEMENT - 0.50' DEPTH | S.Y.      |                                 |                                 | 50.00 %               |                                 |                       |                                 |                       |                                 | 80.00 %               |
|                 | 26768.0000                                |           | 2.0000                          | 3.0000                          | 26,768.00             | 76,288.80                       | 22,752.80             | 96,364.80                       | 42,828.80             |                                 |                       |
| 8               | HMA CL. 1/2 IN. PG 70-28                  | TON       |                                 |                                 | 6.85 %                |                                 |                       |                                 |                       |                                 | 13.71 %               |
|                 | 12757.0000                                |           | 62.0000                         | 66.2500                         | 54,217.25             | 918,504.00                      | 127,570.00            | 899,368.50                      | 108,434.50            |                                 |                       |
| 9               | JOB MIX COMPLIANCE PRICE ADJUSTMENT       | CALC      |                                 |                                 | 0.00 %                |                                 |                       |                                 |                       |                                 | 0.00 %                |
|                 |   |           | 23,731.00                       | 23,731.00                       |                       | 23,731.00                       |                       | 23,731.00                       |                       |                                 |                       |

PS&E JOB NO : 08Z008 REVISION NO :  
 CONTRACT NO : 007564 REGION NO : 6  
 VERSION NO : 2 WORK ORDER# : XL3333  
 HWY : SR 090  
 TITLE : I-90  
 SR 21 TO FISHTRAP  
 PAVEMENT REPAIR  
 08Z008  
 PROJECT : IM-0904(120)  
 COUNTY(S) : ADAMS, LINCOLN

BIDS OPENED ON : May 29 2008  
 AWARDED ON : Jun 4 2008

|  |  |   |
|--|--|---|
| ----- LOW BIDDER -----   | ----- 2ND BIDDER -----   | ----- 3RD BIDDER -----  |
| GRANITE NORTHWEST, INC., DBA<br>2520 W WASHINGTON AVE<br>98903-2504<br>YAKIMA WA 989091448<br>CONTRACTOR NUMBER : 827850 | CENTRAL WASHINGTON ASPHALT, :<br>13184 E WHEELER RD - 98837-911<br>PO BOX 939<br>MOSES LAKE WA 988370142<br>CONTRACTOR NUMBER : 142600 | INLAND ASPHALT COMPANY, A DIV:<br>5111 E BROADWAY AVE<br>99212-0928<br>SPOKANE WA 992203366<br>CONTRACTOR NUMBER : 406000 |

| ITEM NO.                     | ITEM DESCRIPTION<br>EST. QUANTITY                 | UNIT<br>MEAS | ENGR'S. EST.                    |                       | LOW BIDDER                      |                       | 2ND BIDDER                      |                       | 3RD BIDDER |           |
|------------------------------|---|--------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|------------|-----------|
|                              |   |              | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |            |           |
| HOT MIX ASPHALT              |   |              |                                 |                       |                                 |                       |                                 |                       |            |           |
| 10                           | COMPACTION PRICE ADJUSTMENT                       |              |                                 |                       |                                 |                       |                                 |                       |            |           |
|                              | CALC  |              | 15,820.00                       | 0.00 %                | 15,820.00                       | 0.00 %                | 15,820.00                       | 0.00 %                | 15,820.00  | 0.00 %    |
| 11                           | LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT       |              |                                 |                       |                                 |                       |                                 |                       |            |           |
|                              | CALC  |              | -1.00                           | 0.00 %                | -1.00                           | 0.00 %                | -1.00                           | 0.00 %                | -1.00      | 0.00 %    |
| 12                           | CYCLIC DENSITY PRICE ADJUSTMENT                   |              |                                 |                       |                                 |                       |                                 |                       |            |           |
|                              | CALC  |              | -1.00                           | 0.00 %                | -1.00                           | 0.00 %                | -1.00                           | 0.00 %                | -1.00      | 0.00 %    |
| 13                           | ASPHALT BINDER REVISION                           |              |                                 |                       |                                 |                       |                                 |                       |            |           |
|                              | CALC  |              | -1.00                           | 0.00 %                | -1.00                           | 0.00 %                | -1.00                           | 0.00 %                | -1.00      | 0.00 %    |
| 14                           | SMOOTHNESS COMPLIANCE ADJUSTMENT                  |              |                                 |                       |                                 |                       |                                 |                       |            |           |
|                              | CALC  |              | 1.00                            | 0.00 %                | 1.00                            | 0.00 %                | 1.00                            | 0.00 %                | 1.00       | 0.00 %    |
| EROSION CONTROL AND PLANTING |   |              |                                 |                       |                                 |                       |                                 |                       |            |           |
| 15                           | SOIL BINDER OR TACKING AGENT - SITE QS-T-64       |              |                                 |                       |                                 |                       |                                 |                       |            |           |
|                              | 0.3300 ACRE                                       |              | 500.0000                        | -100.00 %             | 0.0000                          | -100.00 %             | 0.0000                          | -100.00 %             | 0.0000     | -100.00 % |
|                              |   |              | 165.00                          | -165.00               | 0.00                            | -165.00               | 0.00                            | -165.00               | 0.00       | -165.00   |
| 16                           | SEEDING, FERTILIZING, AND MULCHING - SITE QS-T-64 |              |                                 |                       |                                 |                       |                                 |                       |            |           |
|                              | 0.3300 ACRE                                       |              | 3,000.0000                      | -100.00 %             | 0.0000                          | -100.00 %             | 0.0000                          | -100.00 %             | 0.0000     | -100.00 % |
|                              |   |              | 990.00                          | -990.00               | 0.00                            | -990.00               | 0.00                            | -990.00               | 0.00       | -990.00   |
| 17                           | HIGH VISIBILITY FENCE                             |              |                                 |                       |                                 |                       |                                 |                       |            |           |
|                              | 694.0000 L.F.                                     |              | 5.0000                          | -100.00 %             | 5.0000                          | 0.00 %                | 5.2500                          | 5.00 %                | 5.2500     | 5.00 %    |
|                              |   |              | 3,470.00                        | -3,470.00             | 3,470.00                        | 0.00                  | 3,643.50                        | 173.50                | 3,643.50   | 173.50    |
| TRAFFIC                      |   |              |                                 |                       |                                 |                       |                                 |                       |            |           |
| 18                           | TRUCK-MOUNTED IMPACT ATTENUATOR                   |              |                                 |                       |                                 |                       |                                 |                       |            |           |
|                              | 2.0000 EACH                                       |              | 4,000.0000                      | -62.50 %              | 1,500.0000                      | -60.00 %              | 1,550.0000                      | -61.25 %              | 1,550.0000 | -61.25 %  |
|                              |   |              | 8,000.00                        | -5,000.00             | 3,200.00                        | -4,800.00             | 3,100.00                        | -4,900.00             | 3,100.00   | -4,900.00 |

PS&E JOB NO : 08Z008 REVISION NO :  
 CONTRACT NO : 007564 REGION NO : 6  
 VERSION NO : 2 WORK ORDER# : XL3333  
 HWY : SR 090  
 TITLE : I-90  
 SR 21 TO FISHTRAP  
 PAVEMENT REPAIR  
 08Z008  
 PROJECT : IM-0904(120)  
 COUNTY(S) : ADAMS, LINCOLN

BIDS OPENED ON : May 29 2008  
 AWARDED ON : Jun 4 2008

----- LOW BIDDER -----      ----- 2ND BIDDER -----      ----- 3RD BIDDER -----  
 GRANITE NORTHWEST, INC., DBA      CENTRAL WASHINGTON ASPHALT,      INLAND ASPHALT COMPANY, A DIV.  
 2520 W WASHINGTON AVE      13184 E WHEELER RD - 98837-911      5111 E BROADWAY AVE  
 98903-2504      PO BOX 939      99212-0928  
 YAKIMA WA 989091448      MOSES LAKE WA 988370142      SPOKANE WA 992203366  
 CONTRACTOR NUMBER : 827850      CONTRACTOR NUMBER : 142600      CONTRACTOR NUMBER : 406000

| ITEM NO. | ITEM DESCRIPTION                              | UNIT MEAS | ENGR'S. EST.                 |                              | % DIFF./ AMT.DIFF. | 2ND BIDDER                   |                              | % DIFF./ AMT.DIFF. | 3RD BIDDER                   |                              |
|----------|---|-----------|------------------------------|------------------------------|--------------------|------------------------------|------------------------------|--------------------|------------------------------|------------------------------|
|          |   |           | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |                    | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |                    | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |
| TRAFFIC  |   |           |                              |                              |                    |                              |                              |                    |                              |                              |
| 19       | OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR  |           |                              |                              |                    |                              |                              |                    |                              |                              |
|          | 43.0000                                       | HR        | 50.0000                      | 90.0000                      | 80.00 %            | 95.0000                      | 90.00 %                      | 93.0000            | 86.00 %                      |                              |
|          |   |           | 2,150.00                     | 3,870.00                     | 1,720.00           | 4,085.00                     | 1,935.00                     | 3,999.00           | 1,849.00                     |                              |
| 20       | REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR        |           |                              |                              |                    |                              |                              |                    |                              |                              |
|          | EST.  |           |                              |                              | 0.00 %             |                              | 0.00 %                       |                    | 0.00 %                       |                              |
|          |   |           | 1,000.00                     | 1,000.00                     |                    | 1,000.00                     |                              | 1,000.00           |                              |                              |
| 21       | PAINT LINE                                    |           |                              |                              |                    |                              |                              |                    |                              |                              |
|          | 57690.0000                                    | L.F.      | 0.1200                       | 0.1000                       | -16.67 %           | 0.0700                       | -41.67 %                     | 0.0600             | -50.00 %                     |                              |
|          |   |           | 6,922.80                     | 5,769.00                     | -1,153.80          | 4,038.30                     | -2,884.50                    | 3,461.40           | -3,461.40                    |                              |
| 22       | RECESSED PAVEMENT MARKER                      |           |                              |                              |                    |                              |                              |                    |                              |                              |
|          | 3.6500  | HUND      | 1,200.0000                   | 1,200.0000                   | 0.00 %             | 1,250.0000                   | 4.17 %                       | 1,240.0000         | 3.33 %                       |                              |
|          |   |           | 4,380.00                     | 4,380.00                     | 0.00               | 4,562.50                     | 182.50                       | 4,526.00           | 146.00                       |                              |
| 23       | TEMPORARY PAVEMENT MARKING                    |           |                              |                              |                    |                              |                              |                    |                              |                              |
|          | 28860.0000                                    | L.F.      | 0.1000                       | 0.0500                       | -50.00 %           | 0.0600                       | -40.00 %                     | 0.0500             | -50.00 %                     |                              |
|          |   |           | 2,886.00                     | 1,443.00                     | -1,443.00          | 1,731.60                     | -1,154.40                    | 1,443.00           | -1,443.00                    |                              |
| 24       | SEQUENTIAL ARROW SIGN                         |           |                              |                              |                    |                              |                              |                    |                              |                              |
|          | 166.0000                                      | HR        | 5.0000                       | 5.0000                       | 0.00 %             | 5.5000                       | 10.00 %                      | 5.2500             | 5.00 %                       |                              |
|          |   |           | 830.00                       | 830.00                       | 0.00               | 913.00                       | 83.00                        | 871.50             | 41.50                        |                              |
| 25       | PORTABLE CHANGEABLE MESSAGE SIGN              |           |                              |                              |                    |                              |                              |                    |                              |                              |
|          | 1.0000  | EACH      | 1.0000                       | 1,000.0000                   | 99,900.00 %        | 1,100.0000                   | 109,900.00 %                 | 1,000.0000         | 99,900.00 %                  |                              |
|          |   |           | 1.00                         | 1,000.00                     | 999.00             | 1,100.00                     | 1,099.00                     | 1,000.00           | 999.00                       |                              |
| 26       | OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN |           |                              |                              |                    |                              |                              |                    |                              |                              |
|          | 294.0000                                      | HR        | 5.0000                       | 5.0000                       | 0.00 %             | 5.5000                       | 10.00 %                      | 5.2000             | 4.00 %                       |                              |
|          |   |           | 1,470.00                     | 1,470.00                     | 0.00               | 1,617.00                     | 147.00                       | 1,528.80           | 58.80                        |                              |
| 27       | OTHER TEMPORARY TRAFFIC CONTROL               |           |                              |                              |                    |                              |                              |                    |                              |                              |
|          |   | L.S.      |                              |                              | 100.00 %           |                              | 108.33 %                     |                    | 106.67 %                     |                              |
|          |   |           | 6,000.00                     | 12,000.00                    | 6,000.00           | 12,500.00                    | 6,500.00                     | 12,400.00          | 6,400.00                     |                              |
| 28       | OTHER TRAFFIC CONTROL LABOR                   |           |                              |                              |                    |                              |                              |                    |                              |                              |
|          | 264.0000                                      | HR        | 50.0000                      | 45.0000                      | -10.00 %           | 46.0000                      | -8.00 %                      | 46.0000            | -8.00 %                      |                              |
|          |   |           | 13,200.00                    | 11,880.00                    | -1,320.00          | 12,144.00                    | -1,056.00                    | 12,144.00          | -1,056.00                    |                              |
| 29       | TRAFFIC CONTROL SUPERVISOR                    |           |                              |                              |                    |                              |                              |                    |                              |                              |
|          |   | L.S.      |                              |                              | 50.00 %            |                              | 58.33 %                      |                    | 55.00 %                      |                              |
|          |   |           | 6,000.00                     | 9,000.00                     | 3,000.00           | 9,500.00                     | 3,500.00                     | 9,300.00           | 3,300.00                     |                              |

PS&E JOB NO : 08Z008 REVISION NO :  
 CONTRACT NO : 007564 REGION NO : 6  
 VERSION NO : 2 WORK ORDER# : XL3333  
 HWY : SR 090  
 TITLE : I-90  
 SR 21 TO FISHTRAP  
 PAVEMENT REPAIR  
 08Z008  
 PROJECT : IM-0904(120)  
 COUNTY(S) : ADAMS,LINCOLN

BIDS OPENED ON : May 29 2008  
 AWARDED ON : Jun 4 2008

----- LOW BIDDER -----      ----- 2ND BIDDER -----      ----- 3RD BIDDER -----  
 GRANITE NORTHWEST, INC., DBA      CENTRAL WASHINGTON ASPHALT,      INLAND ASPHALT COMPANY, A DIV.  
 2520 W WASHINGTON AVE      13184 E WHEELER RD - 98837-911      5111 E BROADWAY AVE  
 98903-2504      PO BOX 939      99212-0928  
 YAKIMA WA 989091448      MOSES LAKE WA 988370142      SPOKANE WA 992203366  
 CONTRACTOR NUMBER : 827850      CONTRACTOR NUMBER : 142600      CONTRACTOR NUMBER : 406000

| ITEM NO.       | ITEM DESCRIPTION                     | UNIT MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 |
|----------------|--------------------------------------|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
|                |                                      |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |
| TRAFFIC        |                                      |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 30             | CONSTRUCTION SIGNS CLASS A           |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                | 600.0000                             | S.F.      | 9.0000                          | 7.0000                          | -22.22%               | 7.5000                          | -16.67%                         | 7.2500                | -19.44%                         |                                 |
|                |                                      |           | 5,400.00                        | 4,200.00                        | -1,200.00             | 4,500.00                        | -900.00                         | 4,350.00              | -1,050.00                       |                                 |
| OTHER ITEMS    |                                      |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 31             | REIMBURSEMENT FOR THIRD PARTY DAMAGE |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                | EST.                                 |           |                                 |                                 | 0.00%                 |                                 | 0.00%                           |                       | 0.00%                           |                                 |
|                |                                      |           | 5.00                            | 5.00                            |                       | 5.00                            |                                 | 5.00                  |                                 |                                 |
| 32             | MINOR CHANGE                         |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                | CALC                                 |           |                                 |                                 | 0.00%                 |                                 | 0.00%                           |                       | 0.00%                           |                                 |
|                |                                      |           | -1.00                           | -1.00                           |                       | -1.00                           |                                 | -1.00                 |                                 |                                 |
| 33             | SPCC PLAN                            |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                | L.S.                                 |           |                                 |                                 | -50.00%               |                                 | -50.00%                         |                       | -25.00%                         |                                 |
|                |                                      |           | 1,000.00                        | 500.00                          | -500.00               | 500.00                          | -500.00                         | 750.00                | -250.00                         |                                 |
| 34             | EXCESS MATERIAL REIMBURSEMENT        |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                | EST.                                 |           |                                 |                                 | 0.00%                 |                                 | 0.00%                           |                       | 0.00%                           |                                 |
|                |                                      |           | 3,000.00                        | 3,000.00                        |                       | 3,000.00                        |                                 | 3,000.00              |                                 |                                 |
| CONTRACT TOTAL |                                      |           | \$1,055,370.30                  | \$1,105,105.00                  | 4.71%                 | \$1,198,624.55                  | 13.57%                          | \$1,230,741.00        | 16.62%                          |                                 |
| BASE TOTAL     |                                      |           | \$1,055,370.30                  | \$1,105,105.00                  | 4.71%                 | \$1,198,624.55                  | 13.57%                          | \$1,230,741.00        | 16.62%                          |                                 |

PS&E JOB NO : 08Z008 REVISION NO :  
 CONTRACT NO : 007564 REGION NO : 6  
 VERSION NO : 2 WORK ORDER# : XL3333  
 HWY : SR 090  
 TITLE : I-90  
 SR 21 TO FISHTRAP  
 PAVEMENT REPAIR  
 08Z008  
 PROJECT : IM-0904(120)  
 COUNTY(S) : ADAMS,LINCOLN

BIDS OPENED ON : May 29 2008  
 AWARDED ON : Jun 4 2008

----- 4TH BIDDER -----  
 POE ASPHALT PAVING, INC.  
 302 15TH ST  
 CLARKSTON WA 99403-2372  
 LEWISTON ID 835010449  
 CONTRACTOR NUMBER : 661800

| ITEM NO.        | ITEM DESCRIPTION<br>EST. QUANTITY         | UNIT<br>MEAS | ENGR'S. EST.                    |                                 |                       |
|-----------------|---|--------------|---------------------------------|---------------------------------|-----------------------|
|                 |   |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
| PREPARATION     |   |              |                                 |                                 |                       |
| 1               | MOBILIZATION                              | L.S.         |                                 |                                 | 84.62 %               |
|                 |   |              | 65,000.00                       | 120,000.00                      | 55,000.00             |
| 2               | STRIPPING INCL. HAUL - SITE QS-T-64       |              |                                 |                                 |                       |
|                 | 1051.0000                                 | C.Y.         | 2.0000                          | 0.0000                          | -100.00 %             |
|                 |   |              | 2,102.00                        | 0.00                            | -2,102.00             |
| 3               | REMOVING TEMPORARY PAVEMENT MARKING       |              |                                 |                                 |                       |
|                 | 28860.0000                                | L.F.         | 0.1000                          | 0.0500                          | -50.00 %              |
|                 |   |              | 2,886.00                        | 1,443.00                        | -1,443.00             |
| 4               | REMOVING MISCELLANEOUS TRAFFIC ITEM       | L.S.         |                                 |                                 | 9.59 %                |
|                 |   |              | 1,825.00                        | 2,000.00                        | 175.00                |
| LIQUID ASPHALT  |   |              |                                 |                                 |                       |
| 5               | ANTI-STRIPPING ADDITIVE                   | EST.         |                                 |                                 | 0.00 %                |
|                 |   |              | 12,757.00                       | 12,757.00                       |                       |
| HOT MIX ASPHALT |   |              |                                 |                                 |                       |
| 6               | PLANING BITUMINOUS PAVEMENT - 0.30' DEPTH |              |                                 |                                 |                       |
|                 | 13275.0000                                | S.Y.         | 1.5000                          | 3.7500                          | 150.00 %              |
|                 |   |              | 19,912.50                       | 49,781.25                       | 29,868.75             |
| 7               | PLANING BITUMINOUS PAVEMENT - 0.50' DEPTH |              |                                 |                                 |                       |
|                 | 26768.0000                                | S.Y.         | 2.0000                          | 4.0000                          | 100.00 %              |
|                 |   |              | 53,536.00                       | 107,072.00                      | 53,536.00             |
| 8               | HMA CL. 1/2 IN. PG 70-28                  |              |                                 |                                 |                       |
|                 | 12757.0000                                | TON          | 62.0000                         | 82.0000                         | 32.26 %               |
|                 |   |              | 790,934.00                      | 1,046,074.00                    | 255,140.00            |
| 9               | JOB MIX COMPLIANCE PRICE ADJUSTMENT       | CALC         |                                 |                                 | 0.00 %                |
|                 |   |              | 23,731.00                       | 23,731.00                       |                       |

PS&E JOB NO : 08Z008 REVISION NO :  
 CONTRACT NO : 007564 REGION NO : 6  
 VERSION NO : 2 WORK ORDER# : XL3333  
 HWY : SR 090  
 TITLE : I-90  
 SR 21 TO FISHTRAP  
 PAVEMENT REPAIR  
 08Z008  
 PROJECT : IM-0904(120)  
 COUNTY(S) : ADAMS,LINCOLN

BIDS OPENED ON : May 29 2008  
 AWARDED ON : Jun 4 2008

----- 4TH BIDDER -----  
 POE ASPHALT PAVING, INC.  
 302 15TH ST  
 CLARKSTON WA 99403-2372  
 LEWISTON ID 835010449  
 CONTRACTOR NUMBER : 661800

| ITEM NO.                     | ITEM DESCRIPTION<br>EST. QUANTITY                 | UNIT<br>MEAS | ENGR'S. EST.                    |                                 |                       |
|------------------------------|---|--------------|---------------------------------|---------------------------------|-----------------------|
|                              |   |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
| HOT MIX ASPHALT              |   |              |                                 |                                 |                       |
| 10                           | COMPACTION PRICE ADJUSTMENT                       |              |                                 |                                 |                       |
|                              | CALC  |              | 15,820.00                       | 15,820.00                       | 0.00 %                |
| 11                           | LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT       |              |                                 |                                 |                       |
|                              | CALC  |              | -1.00                           | -1.00                           | 0.00 %                |
| 12                           | CYCLIC DENSITY PRICE ADJUSTMENT                   |              |                                 |                                 |                       |
|                              | CALC  |              | -1.00                           | -1.00                           | 0.00 %                |
| 13                           | ASPHALT BINDER REVISION                           |              |                                 |                                 |                       |
|                              | CALC  |              | -1.00                           | -1.00                           | 0.00 %                |
| 14                           | SMOOTHNESS COMPLIANCE ADJUSTMENT                  |              |                                 |                                 |                       |
|                              | CALC  |              | 1.00                            | 1.00                            | 0.00 %                |
| EROSION CONTROL AND PLANTING |   |              |                                 |                                 |                       |
| 15                           | SOIL BINDER OR TACKING AGENT - SITE QS-T-64       |              |                                 |                                 |                       |
|                              | 0.3300 ACRE                                       |              | 500.0000                        | 0.0000                          | -100.00 %             |
|                              |   |              | 165.00                          | 0.00                            | -165.00               |
| 16                           | SEEDING, FERTILIZING, AND MULCHING - SITE QS-T-64 |              |                                 |                                 |                       |
|                              | 0.3300 ACRE                                       |              | 3,000.0000                      | 0.0000                          | -100.00 %             |
|                              |   |              | 990.00                          | 0.00                            | -990.00               |
| 17                           | HIGH VISIBILITY FENCE                             |              |                                 |                                 |                       |
|                              | 694.0000 L.F.                                     |              | 5.0000                          | 5.0000                          | 0.00 %                |
|                              |   |              | 3,470.00                        | 3,470.00                        | 0.00                  |
| TRAFFIC                      |   |              |                                 |                                 |                       |
| 18                           | TRUCK-MOUNTED IMPACT ATTENUATOR                   |              |                                 |                                 |                       |
|                              | 2.0000 EACH                                       |              | 4,000.0000                      | 2,000.0000                      | -50.00 %              |
|                              |   |              | 8,000.00                        | 4,000.00                        | -4,000.00             |

PS&E JOB NO : 08Z008 REVISION NO :  
 CONTRACT NO : 007564 REGION NO : 6  
 VERSION NO : 2 WORK ORDER# : XL3333  
 HWY : SR 090  
 TITLE : I-90  
 SR 21 TO FISHTRAP  
 PAVEMENT REPAIR  
 08Z008  
 PROJECT : IM-0904(120)  
 COUNTY(S) : ADAMS,LINCOLN

BIDS OPENED ON : May 29 2008  
 AWARDED ON : Jun 4 2008

----- 4TH BIDDER -----  
 POE ASPHALT PAVING, INC.  
 302 15TH ST  
 CLARKSTON WA 99403-2372  
 LEWISTON ID 835010449  
 CONTRACTOR NUMBER : 661800

| ITEM NO. | ITEM DESCRIPTION                              | UNIT MEAS | ENGR'S. EST.                    |                                 |                       |
|----------|---|-----------|---------------------------------|---------------------------------|-----------------------|
|          |   |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
| TRAFFIC  |   |           |                                 |                                 |                       |
| 19       | OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR  |           |                                 |                                 |                       |
|          | 43.0000                                       | HR        | 50.0000                         | 100.0000                        | 100.00 %              |
|          |   |           | 2,150.00                        | 4,300.00                        | 2,150.00              |
| 20       | REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR        |           |                                 |                                 |                       |
|          | EST.  |           |                                 |                                 | 0.00 %                |
|          |   |           | 1,000.00                        | 1,000.00                        |                       |
| 21       | PAINT LINE                                    |           |                                 |                                 |                       |
|          | 57690.0000                                    | L.F.      | 0.1200                          | 0.1200                          | 0.00 %                |
|          |   |           | 6,922.80                        | 6,922.80                        | 0.00                  |
| 22       | RECESSED PAVEMENT MARKER                      |           |                                 |                                 |                       |
|          | 3.6500  | HUND      | 1,200.0000                      | 1,500.0000                      | 25.00 %               |
|          |   |           | 4,380.00                        | 5,475.00                        | 1,095.00              |
| 23       | TEMPORARY PAVEMENT MARKING                    |           |                                 |                                 |                       |
|          | 28860.0000                                    | L.F.      | 0.1000                          | 0.1000                          | 0.00 %                |
|          |   |           | 2,886.00                        | 2,886.00                        | 0.00                  |
| 24       | SEQUENTIAL ARROW SIGN                         |           |                                 |                                 |                       |
|          | 166.0000                                      | HR        | 5.0000                          | 6.0000                          | 20.00 %               |
|          |   |           | 830.00                          | 996.00                          | 166.00                |
| 25       | PORTABLE CHANGEABLE MESSAGE SIGN              |           |                                 |                                 |                       |
|          | 1.0000  | EACH      | 1.0000                          | 1,500.0000                      | 149,900.00 %          |
|          |   |           | 1.00                            | 1,500.00                        | 1,499.00              |
| 26       | OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN |           |                                 |                                 |                       |
|          | 294.0000                                      | HR        | 5.0000                          | 6.0000                          | 20.00 %               |
|          |   |           | 1,470.00                        | 1,764.00                        | 294.00                |
| 27       | OTHER TEMPORARY TRAFFIC CONTROL               |           |                                 |                                 |                       |
|          | L.S.  |           |                                 |                                 | 150.00 %              |
|          |   |           | 6,000.00                        | 15,000.00                       | 9,000.00              |
| 28       | OTHER TRAFFIC CONTROL LABOR                   |           |                                 |                                 |                       |
|          | 264.0000                                      | HR        | 50.0000                         | 50.0000                         | 0.00 %                |
|          |   |           | 13,200.00                       | 13,200.00                       | 0.00                  |
| 29       | TRAFFIC CONTROL SUPERVISOR                    |           |                                 |                                 |                       |
|          | L.S.  |           |                                 |                                 | 66.67 %               |
|          |   |           | 6,000.00                        | 10,000.00                       | 4,000.00              |

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 05/29/2008

\* \* \* BID CHECK REPORT \* \* \*

TIME: 15:41

PS&E JOB NO : 08Z008 REVISION NO :  
 CONTRACT NO : 007564 REGION NO : 6  
 VERSION NO : 2 WORK ORDER# : XL3333  
 HWY : SR 090  
 TITLE : I-90  
 SR 21 TO FISHTRAP  
 PAVEMENT REPAIR  
 08Z008  
 PROJECT : IM-0904(120)  
 COUNTY(S) : ADAMS,LINCOLN

BIDS OPENED ON : May 29 2008  
 AWARDED ON : Jun 4 2008

----- 4TH BIDDER -----  
 POE ASPHALT PAVING, INC.  
 302 15TH ST  
 CLARKSTON WA 99403-2372  
 LEWISTON ID 835010449  
 CONTRACTOR NUMBER : 661800

| ITEM NO.       | ITEM DESCRIPTION<br>EST. QUANTITY    | UNIT<br>MEAS | ENGR'S. EST.                    |                                 |                       |
|----------------|--------------------------------------|--------------|---------------------------------|---------------------------------|-----------------------|
|                |                                      |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
| TRAFFIC        |                                      |              |                                 |                                 |                       |
| 30             | CONSTRUCTION SIGNS CLASS A           |              |                                 |                                 |                       |
|                | 600.0000                             | S.F.         | 9.0000                          | 8.0000                          | -11.11 %              |
|                |                                      |              | 5,400.00                        | 4,800.00                        | -600.00               |
| OTHER ITEMS    |                                      |              |                                 |                                 |                       |
| 31             | REIMBURSEMENT FOR THIRD PARTY DAMAGE |              |                                 |                                 |                       |
|                | EST.                                 |              |                                 |                                 | 0.00 %                |
|                |                                      |              | 5.00                            | 5.00                            |                       |
| 32             | MINOR CHANGE                         |              |                                 |                                 |                       |
|                | CALC                                 |              |                                 |                                 | 0.00 %                |
|                |                                      |              | -1.00                           | -1.00                           |                       |
| 33             | SPCC PLAN                            |              |                                 |                                 |                       |
|                | L.S.                                 |              |                                 |                                 | 0.00 %                |
|                |                                      |              | 1,000.00                        | 1,000.00                        | 0.00                  |
| 34             | EXCESS MATERIAL REIMBURSEMENT        |              |                                 |                                 |                       |
|                | EST.                                 |              |                                 |                                 | 0.00 %                |
|                |                                      |              | 3,000.00                        | 3,000.00                        |                       |
| CONTRACT TOTAL |                                      |              | <u>\$1,055,370.30</u>           | <u>\$1,457,994.05</u>           | <u>38.15%</u>         |
| BASE TOTAL     |                                      |              | <u>\$1,055,370.30</u>           | <u>\$1,457,994.05</u>           | <u>38.15%</u>         |