

PS&E JOB NO : 18C511 REVISION NO :
 CONTRACT NO : 009403 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL5045
 HWY : SR 101
 TITLE : US 101
 CHEHALIS RIVER BRIDGE
 SCOUR REPAIR
 18C511
 PROJECT : NHPP-0101(366)
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : Mar 27 2019
 AWARDED ON : Apr 3 2019

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	QUIGG BROS., INC.			ROGNLIN'S, INC.			PACIFIC PILE & MARINE, L.P.	
	819 W STATE ST			321 W STATE ST			700 S RIVERSIDE DR	
	98520-5934			98520-6143				
	ABERDEEN WA 985200281			ABERDEEN WA 985200078			SEATTLE WA 981084364	
	CONTRACTOR NUMBER : 680000			CONTRACTOR NUMBER : 706350			CONTRACTOR NUMBER : 100609	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			-7.21 %		-1.41 %		117.47 %
			172,440.00	160,000.00	-12,440.00	170,000.00	-2,440.00	375,000.00	202,560.00
2	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	L.S.			16.67 %		49.33 %		-33.33 %
			30,000.00	35,000.00	5,000.00	44,800.00	14,800.00	20,000.00	-10,000.00
DRAINAGE									
3	FILTER BLANKET	TON			50.00 %		85.71 %		-11.43 %
	750.0000		70.0000	105.0000	26,250.00	130.0000	45,000.00	62.0000	-6,000.00
			52,500.00	78,750.00		97,500.00		46,500.00	
4	ROCK FOR EROSION AND SCOUR PROTECTION CLASS B	TON			-7.14 %		30.00 %		8.57 %
	8120.0000		70.0000	65.0000	-40,600.00	91.0000	170,520.00	76.0000	48,720.00
			568,400.00	527,800.00		738,920.00		617,120.00	
5	QUARRY SPALLS	TON			21.43 %		35.71 %		-20.00 %
	1610.0000		70.0000	85.0000	24,150.00	95.0000	40,250.00	56.0000	-22,540.00
			112,700.00	136,850.00		152,950.00		90,160.00	
STRUCTURE									
6	UNDERWATER PIER SCOUR REPAIR - BRIDGE NO. 101/115	L.S.			-50.00 %		-37.00 %		175.00 %
			400,000.00	200,000.00	-200,000.00	252,000.00	-148,000.00	1,100,000.00	700,000.00
7	TEMPORARY WATER CONTAINMENT SYSTEM	L.S.			-18.00 %		-63.00 %		-25.23 %
			500,000.00	410,000.00	-90,000.00	185,000.00	-315,000.00	373,850.00	-126,150.00
EROSION CONTROL AND ROADSIDE PLANTING									
8	ESC LEAD	DAY			-50.00 %		-36.50 %		-97.50 %
	44.0000		200.0000	100.0000	-4,400.00	127.0000	-3,212.00	5.0000	-8,580.00
			8,800.00	4,400.00		5,588.00		220.00	

PS&E JOB NO : 18C511 REVISION NO :
 CONTRACT NO : 009403 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL5045
 HWY : SR 101
 TITLE : US 101
 CHEHALIS RIVER BRIDGE
 SCOUR REPAIR
 18C511
 PROJECT : NHPP-0101(366)
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : Mar 27 2019
 AWARDED ON : Apr 3 2019

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	QUIGG BROS., INC.			ROGNLIN'S, INC.			PACIFIC PILE & MARINE, L.P.	
	819 W STATE ST			321 W STATE ST			700 S RIVERSIDE DR	
	98520-5934			98520-6143				
	ABERDEEN WA 985200281			ABERDEEN WA 985200078			SEATTLE WA 981084364	
	CONTRACTOR NUMBER : 680000			CONTRACTOR NUMBER : 706350			CONTRACTOR NUMBER : 100609	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.						
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND ROADSIDE PLANTING									
9	EROSION/WATER POLLUTION CONTROL								
	EST.				0.00 %		0.00 %		0.00 %
			50,000.00	50,000.00		50,000.00		50,000.00	
OTHER ITEMS									
10	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
	EST.				0.00 %		0.00 %		0.00 %
			5.00	5.00		5.00		5.00	
11	MINOR CHANGE								
	CALC				0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	
12	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
	CALC				0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	
13	SPCC PLAN								
	L.S.				-50.00 %		150.00 %		-75.00 %
			2,000.00	1,000.00	-1,000.00	5,000.00	3,000.00	500.00	-1,500.00
14	CONTRACTOR SURVEYING								
	L.S.				16.67 %		-66.67 %		-91.67 %
			30,000.00	35,000.00	5,000.00	10,000.00	-20,000.00	2,500.00	-27,500.00
CONTRACT TOTAL			<u>\$1,926,843.00</u>	<u>\$1,638,803.00</u>	<u>-14.95%</u>	<u>\$1,711,761.00</u>	<u>-11.16%</u>	<u>\$2,675,853.00</u>	<u>38.87%</u>
BASE TOTAL			<u>\$1,926,843.00</u>	<u>\$1,638,803.00</u>	<u>-14.95%</u>	<u>\$1,711,761.00</u>	<u>-11.16%</u>	<u>\$2,675,853.00</u>	<u>38.87%</u>