

PS&E JOB NO : 20Z014 REVISION NO :
 CONTRACT NO : 009579 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : XL5928
 HWY : SR 090
 TITLE : I-90
 HARVARD RD INTERCHANGE
 IMPROVEMENT
 20Z014
 PROJECT :
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Jul 22 2020
 AWARDED ON : Aug 18 2020

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
N.A. DEGERSTROM, INC. 3303 N SULLIVAN RD SPOKANE VALLEY WA 99216167 CONTRACTOR NUMBER : 214002	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4744 SPOKANE WA 992200008 CONTRACTOR NUMBER : 462000	GRAHAM CONTRACTING, LTD. 13555 SE 36TH ST SUITE 120 BELLEVUE WA 980061442 CONTRACTOR NUMBER : 101033

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			-44.34 %			-27.64 %		-34.72 %
			530,000.10	295,000.00	-235,000.10	383,500.00	-146,500.10	346,000.00	-184,000.10	
2	CLEARING AND GRUBBING									
	2.0000	ACRE	10,000.0000	9,000.0000	-10.00 %	15,000.0000	50.00 %	5,800.0000	-42.00 %	
			20,000.00	18,000.00	-2,000.00	30,000.00	10,000.00	11,600.00	-8,400.00	
3	REMOVING DRAINAGE STRUCTURE									
	2.0000	EACH	700.0000	200.0000	-71.43 %	1,000.0000	42.86 %	1,000.0000	42.86 %	
			1,400.00	400.00	-1,000.00	2,000.00	600.00	2,000.00	600.00	
4	REMOVING PORTION OF EXISTING BRIDGE NO 90/589	L.S.			2.15 %		27.68 %		-18.28 %	
			97,900.00	100,000.00	2,100.00	125,000.00	27,100.00	80,000.00	-17,900.00	
5	REMOVING CONC. BARRIER									
	562.0000	L.F.	18.0000	8.2500	-54.17 %	10.0000	-44.44 %	9.0000	-50.00 %	
			10,116.00	4,636.50	-5,479.50	5,620.00	-4,496.00	5,058.00	-5,058.00	
6	REMOVING GUARDRAIL									
	538.0000	L.F.	6.0000	5.2000	-13.33 %	8.0000	33.33 %	6.0000	0.00 %	
			3,228.00	2,797.60	-430.40	4,304.00	1,076.00	3,228.00	0.00	
7	REMOVING PLASTIC LINE									
	9549.0000	L.F.	1.5000	1.5000	0.00 %	1.2500	-16.67 %	2.0000	33.33 %	
			14,323.50	14,323.50	0.00	11,936.25	-2,387.25	19,098.00	4,774.50	
8	SAWCUTTING									
	4400.0000	L.F.	4.0000	3.0000	-25.00 %	5.0000	25.00 %	2.5000	-37.50 %	
			17,600.00	13,200.00	-4,400.00	22,000.00	4,400.00	11,000.00	-6,600.00	
GRADING										
9	ROADWAY EXCAVATION INCL. HAUL									
	3600.0000	C.Y.	20.0000	17.5000	-12.50 %	20.0000	0.00 %	24.0000	20.00 %	
			72,000.00	63,000.00	-9,000.00	72,000.00	0.00	86,400.00	14,400.00	
10	GRAVEL BORROW INCL. HAUL									
	5760.0000	C.Y.	30.0000	25.0000	-16.67 %	35.0000	16.67 %	24.0000	-20.00 %	
			172,800.00	144,000.00	-28,800.00	201,600.00	28,800.00	138,240.00	-34,560.00	

PS&E JOB NO : 20Z014 REVISION NO :
 CONTRACT NO : 009579 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : XL5928
 HWY : SR 090
 TITLE : I-90
 HARVARD RD INTERCHANGE
 IMPROVEMENT
 20Z014
 PROJECT :
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Jul 22 2020
 AWARDED ON : Aug 18 2020

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
N.A. DEGERSTROM, INC. 3303 N SULLIVAN RD SPOKANE VALLEY WA 992161674	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4744 SPOKANE WA 992200008	GRAHAM CONTRACTING, LTD. 13555 SE 36TH ST SUITE 120 BELLEVUE WA 980061442
CONTRACTOR NUMBER : 214002	CONTRACTOR NUMBER : 462000	CONTRACTOR NUMBER : 101033

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
GRADING										
11	EMBANKMENT COMPACTION 1750.0000	C.Y.	8.0000 14,000.00	7.0000 12,250.00	-12.50 % -1,750.00	3.0000 5,250.00	-62.50 % -8,750.00	9.0000 15,750.00	12.50 % 1,750.00	
DRAINAGE										
12	QUARRY SPALLS 2.0000	C.Y.	200.0000 400.00	250.0000 500.00	25.00 % 100.00	800.0000 1,600.00	300.00 % 1,200.00	300.0000 600.00	50.00 % 200.00	
13	UNDERDRAIN PIPE 6 IN. DIAM. 52.0000	L.F.	35.0000 1,820.00	10.0000 520.00	-71.43 % -1,300.00	10.0000 520.00	-71.43 % -1,300.00	15.0000 780.00	-57.14 % -1,040.00	
14	CORRUGATED POLYETHYLENE CULV. PIPE 12 IN. DIAM. 16.0000	L.F.	50.0000 800.00	35.0000 560.00	-30.00 % -240.00	55.0000 880.00	10.00 % 80.00	83.0000 1,328.00	66.00 % 528.00	
STORM SEWER										
15	CATCH BASIN TYPE 1 1.0000	EACH	2,000.0000 2,000.00	1,650.0000 1,650.00	-17.50 % -350.00	2,000.0000 2,000.00	0.00 % 0.00	1,700.0000 1,700.00	-15.00 % -300.00	
16	CURB INLET TYPE 1 INCL CONC SPLASH PAD 1.0000	EACH	5,000.0000 5,000.00	500.0000 500.00	-90.00 % -4,500.00	560.0000 560.00	-88.80 % -4,440.00	600.0000 600.00	-88.00 % -4,400.00	
17	CURB INLET TYPE 2 1.0000	EACH	5,000.0000 5,000.00	1,500.0000 1,500.00	-70.00 % -3,500.00	1,500.0000 1,500.00	-70.00 % -3,500.00	1,400.0000 1,400.00	-72.00 % -3,600.00	
STRUCTURE										
18	STRUCTURE EXCAVATION CLASS A INCL. HAUL 251.0000	C.Y.	55.0000 13,805.00	200.0000 50,200.00	263.64 % 36,395.00	22.0000 5,522.00	-60.00 % -8,283.00	47.0000 11,797.00	-14.55 % -2,008.00	

PS&E JOB NO : 20Z014 REVISION NO :
 CONTRACT NO : 009579 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : XL5928
 HWY : SR 090
 TITLE : I-90
 HARVARD RD INTERCHANGE
 IMPROVEMENT
 20Z014
 PROJECT :
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Jul 22 2020
 AWARDED ON : Aug 18 2020

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
N.A. DEGERSTROM, INC. 3303 N SULLIVAN RD SPOKANE VALLEY WA 99216167 CONTRACTOR NUMBER : 214002	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4744 SPOKANE WA 992200008 CONTRACTOR NUMBER : 462000	GRAHAM CONTRACTING, LTD. 13555 SE 36TH ST SUITE 120 BELLEVUE WA 980061442 CONTRACTOR NUMBER : 101033

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
19	SHORING OR EXTRA EXCAVATION CL. A BR NO 90/589	L.S.			-33.33 %		108.33 %		191.67 %	
			120,000.00	80,000.00	-40,000.00	250,000.00	130,000.00	350,000.00	230,000.00	
20	GRAVEL BACKFILL FOR WALL	C.Y.			-33.33 %		-6.67 %		40.00 %	
	33.0000		75.0000	50.0000	-33.33 %	70.0000	-6.67 %	105.0000	40.00 %	
			2,475.00	1,650.00	-825.00	2,310.00	-165.00	3,465.00	990.00	
21	ST. REINF. BAR FOR BRIDGE	LB.			20.00 %		-45.00 %		-25.00 %	
	42400.0000		2.0000	2.4000	20.00 %	1.1000	-45.00 %	1.5000	-25.00 %	
			84,800.00	101,760.00	16,960.00	46,640.00	-38,160.00	63,600.00	-21,200.00	
22	CONC. CLASS 4000 FOR BRIDGE	C.Y.			-11.95 %		32.08 %		-20.75 %	
	130.0000		1,249.2300	1,100.0000	-11.95 %	1,650.0000	32.08 %	990.0000	-20.75 %	
			162,399.90	143,000.00	-19,399.90	214,500.00	52,100.10	128,700.00	-33,699.90	
23	PRESTRESSED CONC. GIRDER WF36G	L.F.			-28.00 %		-33.33 %		-28.67 %	
	423.0000		750.0000	540.0000	-28.00 %	500.0000	-33.33 %	535.0000	-28.67 %	
			317,250.00	228,420.00	-88,830.00	211,500.00	-105,750.00	226,305.00	-90,945.00	
24	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
25	MODIFIED CONC. OVERLAY	C.F.			-20.00 %		-30.00 %		284.00 %	
	820.0000		50.0000	40.0000	-20.00 %	35.0000	-30.00 %	192.0000	284.00 %	
			41,000.00	32,800.00	-8,200.00	28,700.00	-12,300.00	157,440.00	116,440.00	
26	FINISHING AND CURING MODIFIED CONC. OVERLAY	S.Y.			-90.00 %		-55.00 %		-61.00 %	
	673.0000		100.0000	10.0000	-90.00 %	45.0000	-55.00 %	39.0000	-61.00 %	
			67,300.00	6,730.00	-60,570.00	30,285.00	-37,015.00	26,247.00	-41,053.00	
27	SUPERSTRUCTURE BRIDGE NO 50/589 WIDENING	L.S.			-43.34 %		92.63 %		-0.85 %	
			353,000.00	200,000.00	-153,000.00	680,000.00	327,000.00	350,000.00	-3,000.00	
28	BRIDGE RAILING TYPE BP-12	L.F.			12.50 %		-2.50 %		-8.75 %	
	213.0000		80.0000	90.0000	12.50 %	78.0000	-2.50 %	73.0000	-8.75 %	
			17,040.00	19,170.00	2,130.00	16,614.00	-426.00	15,549.00	-1,491.00	
29	TRAFFIC BARRIER	L.F.			0.00 %		50.00 %		25.00 %	
	213.0000		200.0000	200.0000	0.00 %	300.0000	50.00 %	250.0000	25.00 %	
			42,600.00	42,600.00	0.00	63,900.00	21,300.00	53,250.00	10,650.00	

PS&E JOB NO : 20Z014 REVISION NO :
 CONTRACT NO : 009579 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : XL5928
 HWY : SR 090
 TITLE : I-90
 HARVARD RD INTERCHANGE
 IMPROVEMENT
 20Z014
 PROJECT :
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Jul 22 2020
 AWARDED ON : Aug 18 2020

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	N.A. DEGERSTROM, INC.			MAX J. KUNEY COMPANY			GRAHAM CONTRACTING, LTD.	
	3303 N SULLIVAN RD			120 N RALPH ST			13555 SE 36TH ST SUITE 120	
				99202-4744				
	SPOKANE VALLEY WA 99216167			SPOKANE WA 992200008			BELLEVUE WA 980061442	
	CONTRACTOR NUMBER : 214002			CONTRACTOR NUMBER : 462000			CONTRACTOR NUMBER : 101033	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
30	EXPANSION JOINT SYSTEM COMPRESSION SEAL - SUPERSTR.									
	220.0000	L.F.	550.0000	40.0000	-92.73 %	40.0000	-92.73 %	52.0000	-90.55 %	
			121,000.00	8,800.00	-112,200.00	8,800.00	-112,200.00	11,440.00	-109,560.00	
31	SCARIFYING CONC. SURFACE									
	673.0000	S.Y.	160.0000	110.0000	-31.25 %	66.0000	-58.75 %	110.0000	-31.25 %	
			107,680.00	74,030.00	-33,650.00	44,418.00	-63,262.00	74,030.00	-33,650.00	
32	FORCE ACCOUNT FORMS FOR FULL DEPTH DECK REPAIR									
	EST.				0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		10,000.00		
33	FURTHER DECK PREPARATION FOR TYPE 1 DECK REPAIR									
	75.0000	S.F.	50.0000	75.0000	50.00 %	20.0000	-60.00 %	35.0000	-30.00 %	
			3,750.00	5,625.00	1,875.00	1,500.00	-2,250.00	2,625.00	-1,125.00	
34	FURTHER DECK PREPARATION FOR TYPE 2 DECK REPAIR									
	25.0000	S.F.	100.0000	150.0000	50.00 %	30.0000	-70.00 %	155.0000	55.00 %	
			2,500.00	3,750.00	1,250.00	750.00	-1,750.00	3,875.00	1,375.00	
SURFACING										
35	PERMEABLE BALLAST									
	70.0000	TON	50.0000	50.0000	0.00 %	50.0000	0.00 %	53.0000	6.00 %	
			3,500.00	3,500.00	0.00	3,500.00	0.00	3,710.00	210.00	
36	CRUSHED SURFACING BASE COURSE									
	3320.0000	TON	60.0000	23.5000	-60.83 %	35.0000	-41.67 %	20.0000	-66.67 %	
			199,200.00	78,020.00	-121,180.00	116,200.00	-83,000.00	66,400.00	-132,800.00	
37	CRUSHED SURFACING TOP COURSE									
	35.0000	TON	60.0000	35.0000	-41.67 %	45.0000	-25.00 %	62.0000	3.33 %	
			2,100.00	1,225.00	-875.00	1,575.00	-525.00	2,170.00	70.00	
HOT MIX ASPHALT										
38	REMOVING EXISTING OVERLAY FROM BRIDGE DECK 90/589									
	703.0000	S.Y.	35.0000	20.0000	-42.86 %	40.0000	14.29 %	7.0000	-80.00 %	
			24,605.00	14,060.00	-10,545.00	28,120.00	3,515.00	4,921.00	-19,684.00	

PS&E JOB NO : 20Z014 REVISION NO :
 CONTRACT NO : 009579 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : XL5928
 HWY : SR 090
 TITLE : I-90
 HARVARD RD INTERCHANGE
 IMPROVEMENT
 20Z014
 PROJECT :
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Jul 22 2020
 AWARDED ON : Aug 18 2020

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	N.A. DEGERSTROM, INC.			MAX J. KUNEY COMPANY			GRAHAM CONTRACTING, LTD.	
	3303 N SULLIVAN RD			120 N RALPH ST			13555 SE 36TH ST SUITE 120	
				99202-4744				
	SPOKANE VALLEY WA 99216167			SPOKANE WA 992200008			BELLEVUE WA 980061442	
	CONTRACTOR NUMBER : 214002			CONTRACTOR NUMBER : 462000			CONTRACTOR NUMBER : 101033	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
HOT MIX ASPHALT									
39	PLANING BITUMINOUS PAVEMENT								
	2783.0000	S.Y.	3.0000	6.7500	125.00 %	6.5000	116.67 %	5.0000	66.67 %
			8,349.00	18,785.25	10,436.25	18,089.50	9,740.50	13,915.00	5,566.00
40	HMA FOR PRELEVELING CL. 3/8 IN. PG 64H-28								
	45.0000	TON	100.0000	160.0000	60.00 %	155.0000	55.00 %	165.0000	65.00 %
			4,500.00	7,200.00	2,700.00	6,975.00	2,475.00	7,425.00	2,925.00
41	HMA CL. 3/8 IN. PG 64H-28								
	3490.0000	TON	150.0000	75.0000	-50.00 %	75.0000	-50.00 %	81.0000	-46.00 %
			523,500.00	261,750.00	-261,750.00	261,750.00	-261,750.00	282,690.00	-240,810.00
42	DELETED ITEM								
	0.0200	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00
EROSION CONTROL AND ROADSIDE PLANTING									
43	ESC LEAD								
	200.0000	DAY	100.0000	50.0000	-50.00 %	0.0100	-99.99 %	3.0000	-97.00 %
			20,000.00	10,000.00	-10,000.00	2.00	-19,998.00	600.00	-19,400.00
44	EROSION CONTROL AND WATER POLLUTION PREVENTION								
		L.S.			-66.25 %		18.75 %		-31.25 %
			80,000.00	27,000.00	-53,000.00	95,000.00	15,000.00	55,000.00	-25,000.00
45	SEEDING, FERTILIZING, AND MULCHING								
	2.0000	ACRE	6,000.0000	5,600.0000	-6.67 %	5,500.0000	-8.33 %	6,800.0000	13.33 %
			12,000.00	11,200.00	-800.00	11,000.00	-1,000.00	13,600.00	1,600.00
46	SOIL AMENDMENT								
	0.5000	ACRE	10,000.0000	37,000.0000	270.00 %	38,000.0000	280.00 %	26,000.0000	160.00 %
			5,000.00	18,500.00	13,500.00	19,000.00	14,000.00	13,000.00	8,000.00
TRAFFIC									
47	CEMENT CONC. TRAFFIC CURB AND GUTTER								
	385.0000	L.F.	50.0000	25.0000	-50.00 %	25.0000	-50.00 %	26.0000	-48.00 %
			19,250.00	9,625.00	-9,625.00	9,625.00	-9,625.00	10,010.00	-9,240.00

PS&E JOB NO : 20Z014 REVISION NO :
 CONTRACT NO : 009579 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : XL5928
 HWY : SR 090
 TITLE : I-90
 HARVARD RD INTERCHANGE
 IMPROVEMENT
 20Z014
 PROJECT :
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Jul 22 2020
 AWARDED ON : Aug 18 2020

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
N.A. DEGERSTROM, INC. 3303 N SULLIVAN RD SPOKANE VALLEY WA 99216167 CONTRACTOR NUMBER : 214002	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4744 SPOKANE WA 992200008 CONTRACTOR NUMBER : 462000	GRAHAM CONTRACTING, LTD. 13555 SE 36TH ST SUITE 120 BELLEVUE WA 980061442 CONTRACTOR NUMBER : 101033

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
48	CEMENT CONC. TRAFFIC CURB									
	19.0000	L.F.	30.0000	24.0000	-20.00 %	25.0000	-16.67 %	26.0000	-13.33 %	
			570.00	456.00	-114.00	475.00	-95.00	494.00	-76.00	
49	CEMENT CONC. PEDESTRIAN CURB									
	25.0000	L.F.	30.0000	25.0000	-16.67 %	25.0000	-16.67 %	23.0000	-23.33 %	
			750.00	625.00	-125.00	625.00	-125.00	575.00	-175.00	
50	BEAM GUARDRAIL TYPE 31									
	380.0000	L.F.	35.0000	22.0000	-37.14 %	23.0000	-34.29 %	24.0000	-31.43 %	
			13,300.00	8,360.00	-4,940.00	8,740.00	-4,560.00	9,120.00	-4,180.00	
51	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	2.0000	EACH	4,000.0000	3,400.0000	-15.00 %	3,500.0000	-12.50 %	3,500.0000	-12.50 %	
			8,000.00	6,800.00	-1,200.00	7,000.00	-1,000.00	7,000.00	-1,000.00	
52	PRECAST CONC. BARRIER TYPE 2									
	402.0000	L.F.	100.0000	80.0000	-20.00 %	78.0000	-22.00 %	82.0000	-18.00 %	
			40,200.00	32,160.00	-8,040.00	31,356.00	-8,844.00	32,964.00	-7,236.00	
53	PRECAST CONC. BARRIER TYPE 4									
	301.0000	L.F.	100.0000	80.0000	-20.00 %	78.0000	-22.00 %	82.0000	-18.00 %	
			30,100.00	24,080.00	-6,020.00	23,478.00	-6,622.00	24,682.00	-5,418.00	
54	PLASTIC LINE									
	16543.0000	L.F.	4.0000	1.3000	-67.50 %	1.4000	-65.00 %	2.0000	-50.00 %	
			66,172.00	21,505.90	-44,666.10	23,160.20	-43,011.80	33,086.00	-33,086.00	
55	PLASTIC WIDE LANE LINE									
	3223.0000	L.F.	4.0000	2.5000	-37.50 %	2.5000	-37.50 %	3.0000	-25.00 %	
			12,892.00	8,057.50	-4,834.50	8,057.50	-4,834.50	9,669.00	-3,223.00	
56	PLASTIC CROSSWALK LINE									
	32.0000	S.F.	3.0000	14.0000	366.67 %	14.0000	366.67 %	15.0000	400.00 %	
			96.00	448.00	352.00	448.00	352.00	480.00	384.00	
57	PLASTIC STOP LINE									
	45.0000	L.F.	5.0000	14.0000	180.00 %	14.0000	180.00 %	15.0000	200.00 %	
			225.00	630.00	405.00	630.00	405.00	675.00	450.00	
58	PLASTIC TRAFFIC ARROW									
	15.0000	EACH	400.0000	355.0000	-11.25 %	360.0000	-10.00 %	385.0000	-3.75 %	
			6,000.00	5,325.00	-675.00	5,400.00	-600.00	5,775.00	-225.00	

PS&E JOB NO : 20Z014 REVISION NO :
 CONTRACT NO : 009579 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : XL5928
 HWY : SR 090
 TITLE : I-90
 HARVARD RD INTERCHANGE
 IMPROVEMENT
 20Z014
 PROJECT :
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Jul 22 2020
 AWARDED ON : Aug 18 2020

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
N.A. DEGERSTROM, INC. 3303 N SULLIVAN RD 99202-4744	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4744	GRAHAM CONTRACTING, LTD. 13555 SE 36TH ST SUITE 120 98006-1442
SPOKANE VALLEY WA 99216167	SPOKANE WA 992200008	BELLEVUE WA 980061442
CONTRACTOR NUMBER : 214002	CONTRACTOR NUMBER : 462000	CONTRACTOR NUMBER : 101033

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
59	PLASTIC TRAFFIC LETTER 8.0000	EACH	165.0000 1,320.00	100.0000 800.00	-39.39 % -520.00	105.0000 840.00	-36.36 % -480.00	110.0000 880.00	-33.33 % -440.00	
60	RAISED PAVEMENT MARKER TYPE 2 1.0000	HUND	600.0000 600.00	2,300.0000 2,300.00	283.33 % 1,700.00	2,300.0000 2,300.00	283.33 % 1,700.00	2,500.0000 2,500.00	316.67 % 1,900.00	
61	RECESSED PAVEMENT MARKER 3.0000	HUND	1,500.0000 4,500.00	2,300.0000 6,900.00	53.33 % 2,400.00	2,300.0000 6,900.00	53.33 % 2,400.00	2,500.0000 7,500.00	66.67 % 3,000.00	
62	PERMANENT SIGNING	L.S.	20,000.00	23,000.00	15.00 % 3,000.00	18,000.00	-10.00 % -2,000.00	45,000.00	125.00 % 25,000.00	
63	ILLUMINATION SYSTEM 1	L.S.	190,000.00	50,000.00	-73.68 % -140,000.00	50,000.00	-73.68 % -140,000.00	80,000.00	-57.89 % -110,000.00	
64	ILLUMINATION SYSTEM 2	L.S.	104,000.00	110,000.00	5.77 % 6,000.00	110,000.00	5.77 % 6,000.00	150,000.00	44.23 % 46,000.00	
65	TRAFFIC SIGNAL SYSTEM 1	L.S.	41,000.00	18,000.00	-56.10 % -23,000.00	18,000.00	-56.10 % -23,000.00	25,000.00	-39.02 % -16,000.00	
66	CONDUIT PIPE 2 IN. DIAM. 490.0000	L.F.	30.0000 14,700.00	24.0000 11,760.00	-20.00 % -2,940.00	23.0000 11,270.00	-23.33 % -3,430.00	25.0000 12,250.00	-16.67 % -2,450.00	
67	CONDUIT PIPE 4 IN. DIAM. 3045.0000	L.F.	40.0000 121,800.00	60.0000 182,700.00	50.00 % 60,900.00	65.0000 197,925.00	62.50 % 76,125.00	68.0000 207,060.00	70.00 % 85,260.00	
68	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.	400,000.00	165,000.00	-58.75 % -235,000.00	200,000.00	-50.00 % -200,000.00	400,000.00	0.00 % 0.00	
69	TRAFFIC CONTROL SUPERVISOR	L.S.	120,000.00	75,000.00	-37.50 % -45,000.00	90,000.00	-25.00 % -30,000.00	148,000.00	23.33 % 28,000.00	

PS&E JOB NO : 20Z014 REVISION NO :
 CONTRACT NO : 009579 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : XL5928
 HWY : SR 090
 TITLE : I-90
 HARVARD RD INTERCHANGE
 IMPROVEMENT
 20Z014
 PROJECT :
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Jul 22 2020
 AWARDED ON : Aug 18 2020

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
N.A. DEGERSTROM, INC. 3303 N SULLIVAN RD SPOKANE VALLEY WA 99216167 CONTRACTOR NUMBER : 214002	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4744 SPOKANE WA 992200008 CONTRACTOR NUMBER : 462000	GRAHAM CONTRACTING, LTD. 13555 SE 36TH ST SUITE 120 BELLEVUE WA 980061442 CONTRACTOR NUMBER : 101033

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
70	PLASTIC WIDE DOTTED ENTRY LINE	L.F.	4.0000	2.4000	-40.00 %	2.7500	-31.25 %	2.6000	-35.00 %	
	2225.0000		8,900.00	5,340.00	-3,560.00	6,118.75	-2,781.25	5,785.00	-3,115.00	
OTHER ITEMS										
71	PROJECT PARTNERING	CALC	1,500.00	1,500.00	0.00 %	1,500.00	0.00 %	1,500.00	0.00 %	
72	MIN BID REQ - TYPE B PROGRESS SCHEDULE	L.S.	10,000.00	10,000.00	0.00 %	15,000.00	5,000.00	10,000.00	0.00 %	
73	STRUCTURE EXCAVATION CLASS B INCL. HAUL	C.Y.	50.0000	9.0000	-82.00 %	8.0000	-84.00 %	32.0000	-36.00 %	
	210.0000		10,500.00	1,890.00	-8,610.00	1,680.00	-8,820.00	6,720.00	-3,780.00	
74	GRAVEL BACKFILL FOR DRAIN	C.Y.	75.0000	75.0000	0.00 %	100.0000	33.33 %	275.0000	266.67 %	
	3.0000		225.00	225.00	0.00	300.00	75.00	825.00	600.00	
75	ROADWAY SURVEYING	L.S.	90,000.00	15,000.00	-83.33 %	15,000.00	-83.33 %	20,000.00	-77.78 %	
76	ADA FEATURES SURVEYING	L.S.	5,000.00	500.00	-90.00 %	900.00	-82.00 %	3,500.00	-30.00 %	
					-4,500.00		-4,100.00		-1,500.00	
77	CEMENT CONC. SIDEWALK	S.Y.	60.0000	45.0000	-25.00 %	40.0000	-33.33 %	42.0000	-30.00 %	
	240.0000		14,400.00	10,800.00	-3,600.00	9,600.00	-4,800.00	10,080.00	-4,320.00	
78	CEMENT CONC. DRIVEWAY ENTRANCE TYPE 3	S.Y.	80.0000	50.0000	-37.50 %	45.0000	-43.75 %	47.0000	-41.25 %	
	31.0000		2,480.00	1,550.00	-930.00	1,395.00	-1,085.00	1,457.00	-1,023.00	
79	CEMENT CONC. CURB RAMP TYPE A PERPENDICULAR	EACH	6,000.0000	1,250.0000	-79.17 %	1,300.0000	-78.33 %	1,300.0000	-78.33 %	
	1.0000		6,000.00	1,250.00	-4,750.00	1,300.00	-4,700.00	1,300.00	-4,700.00	

PS&E JOB NO : 20Z014 REVISION NO :
 CONTRACT NO : 009579 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : XL5928
 HWY : SR 090
 TITLE : I-90
 HARVARD RD INTERCHANGE
 IMPROVEMENT
 20Z014
 PROJECT :
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Jul 22 2020
 AWARDED ON : Aug 18 2020

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	N.A. DEGERSTROM, INC.			MAX J. KUNEY COMPANY			GRAHAM CONTRACTING, LTD.	
	3303 N SULLIVAN RD			120 N RALPH ST			13555 SE 36TH ST SUITE 120	
				99202-4744				
	SPOKANE VALLEY WA 99216167			SPOKANE WA 992200008			BELLEVUE WA 980061442	
	CONTRACTOR NUMBER : 214002			CONTRACTOR NUMBER : 462000			CONTRACTOR NUMBER : 101033	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
80	CEMENT CONC. CURB RAMP TYPE B PARALLEL									
	1.0000 EACH		6,000.0000	1,250.0000	-79.17 %	1,300.0000	-78.33 %	1,300.0000	-78.33 %	
			6,000.00	1,250.00	-4,750.00	1,300.00	-4,700.00	1,300.00	-4,700.00	
81	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
	EST.				0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
82	MINOR CHANGE									
	CALC				0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
83	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
84	SPCC PLAN									
	L.S.				-75.00 %		275.00 %		150.00 %	
			2,000.00	500.00	-1,500.00	7,500.00	5,500.00	5,000.00	3,000.00	
85	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE									
	936.0000 S.Y.		5.0000	2.0000	-60.00 %	1.6500	-67.00 %	1.0000	-80.00 %	
			4,680.00	1,872.00	-2,808.00	1,544.40	-3,135.60	936.00	-3,744.00	
86	BACKFILL FOR SAND DRAINS									
	25.0000 C.Y.		40.0000	45.0000	12.50 %	45.0000	12.50 %	54.0000	35.00 %	
			1,000.00	1,125.00	125.00	1,125.00	125.00	1,350.00	350.00	
87	GRAVEL BACKFILL FOR DRYWELLS									
	166.0000 C.Y.		60.0000	60.0000	0.00 %	45.0000	-25.00 %	60.0000	0.00 %	
			9,960.00	9,960.00	0.00	7,470.00	-2,490.00	9,960.00	0.00	
88	OBSERVATION WELL									
	1.0000 EACH		1,000.0000	280.0000	-72.00 %	50.0000	-95.00 %	400.0000	-60.00 %	
			1,000.00	280.00	-720.00	50.00	-950.00	400.00	-600.00	
89	BEAM GUARDRAIL TRANSITION SECTION TYPE 24									
	2.0000 EACH		2,537.5000	2,750.0000	8.37 %	2,800.0000	10.34 %	3,000.0000	18.23 %	
			5,075.00	5,500.00	425.00	5,600.00	525.00	6,000.00	925.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/16/2020

*** BID CHECK REPORT ***

TIME: 08:45

PS&E JOB NO : 20Z014 REVISION NO :
 CONTRACT NO : 009579 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : XL5928
 HWY : SR 090
 TITLE : I-90
 HARVARD RD INTERCHANGE
 IMPROVEMENT
 20Z014
 PROJECT :
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Jul 22 2020
 AWARDED ON : Aug 18 2020

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 N.A. DEGERSTROM, INC. MAX J. KUNEY COMPANY GRAHAM CONTRACTING, LTD.
 3303 N SULLIVAN RD 120 N RALPH ST 13555 SE 36TH ST SUITE 120
 99202-4744 99202-4744
 SPOKANE VALLEY WA 99216167(SPOKANE WA 992200008 BELLEVUE WA 980061442
 CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 101033

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
90	JOINT ADHESIVE FOR BITUMINOUS PAVEMENT								
	4145.0000	L.F.	6.0000	-83.33%	1.0000	-83.33%	1.0000	-83.33%	
			24,870.00	-20,725.00	4,145.00	-20,725.00	4,145.00	-20,725.00	
	CONTRACT TOTAL		\$4,736,808.50	-37.32%	\$2,968,834.25	-16.55%	\$3,952,680.60	-15.99%	\$3,979,516.00
	BASE TOTAL		\$4,736,808.50	-37.32%	\$2,968,834.25	-16.55%	\$3,952,680.60	-15.99%	\$3,979,516.00

PS&E JOB NO : 20Z014 REVISION NO :
 CONTRACT NO : 009579 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : XL5928
 HWY : SR 090
 TITLE : I-90
 HARVARD RD INTERCHANGE
 IMPROVEMENT
 20Z014
 PROJECT :
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Jul 22 2020
 AWARDED ON : Aug 18 2020

----- 4TH BIDDER -----

 HALME CONSTRUCTION, INC.
 8727 W HIGHWAY 2 #100
 SPOKANE WA 992249424
 CONTRACTOR NUMBER : 100082 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			-5.66 %				-100.00 %
			530,000.10	500,000.00			0.00		
2	CLEARING AND GRUBBING								
	2.0000	ACRE	10,000.0000	10,846.5400	8.47 %				-100.00 %
			20,000.00	21,693.08	1,693.08		0.00		
3	REMOVING DRAINAGE STRUCTURE								
	2.0000	EACH	700.0000	209.0200	-70.14 %				-100.00 %
			1,400.00	418.04	-981.96		0.00		
4	REMOVING PORTION OF EXISTING BRIDGE NO 90/589	L.S.			19.43 %				-100.00 %
			97,900.00	116,920.74	19,020.74		0.00		
5	REMOVING CONC. BARRIER								
	562.0000	L.F.	18.0000	10.7400	-40.33 %				-100.00 %
			10,116.00	6,035.88	-4,080.12		0.00		
6	REMOVING GUARDRAIL								
	538.0000	L.F.	6.0000	6.7100	11.83 %				-100.00 %
			3,228.00	3,609.98	381.98		0.00		
7	REMOVING PLASTIC LINE								
	9549.0000	L.F.	1.5000	1.4100	-6.00 %				-100.00 %
			14,323.50	13,464.09	-859.41		0.00		
8	SAWCUTTING								
	4400.0000	L.F.	4.0000	4.1100	2.75 %				-100.00 %
			17,600.00	18,084.00	484.00		0.00		
GRADING									
9	ROADWAY EXCAVATION INCL. HAUL								
	3600.0000	C.Y.	20.0000	41.0100	105.05 %				-100.00 %
			72,000.00	147,636.00	75,636.00		0.00		
10	GRAVEL BORROW INCL. HAUL								
	5760.0000	C.Y.	30.0000	38.7100	29.03 %				-100.00 %
			172,800.00	222,969.60	50,169.60		0.00		

PS&E JOB NO : 20Z014 REVISION NO :
 CONTRACT NO : 009579 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : XL5928
 HWY : SR 090
 TITLE : I-90
 HARVARD RD INTERCHANGE
 IMPROVEMENT
 20Z014
 PROJECT :
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Jul 22 2020
 AWARDED ON : Aug 18 2020

----- 4TH BIDDER -----

 HALME CONSTRUCTION, INC.
 8727 W HIGHWAY 2 #100
 SPOKANE WA 992249424
 CONTRACTOR NUMBER : 100082 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
GRADING									
11	EMBANKMENT COMPACTION								
	1750.0000	C.Y.	8.0000	8.8200	10.25 %				-100.00 %
			14,000.00	15,435.00	1,435.00	0.00			
DRAINAGE									
12	QUARRY SPALLS								
	2.0000	C.Y.	200.0000	76.1100	-61.94 %				-100.00 %
			400.00	152.22	-247.78	0.00			
13	UNDERDRAIN PIPE 6 IN. DIAM.								
	52.0000	L.F.	35.0000	20.2100	-42.26 %				-100.00 %
			1,820.00	1,050.92	-769.08	0.00			
14	CORRUGATED POLYETHYLENE CULV. PIPE 12 IN. DIAM.								
	16.0000	L.F.	50.0000	691.2500	1,282.50 %				-100.00 %
			800.00	11,060.00	10,260.00	0.00			
STORM SEWER									
15	CATCH BASIN TYPE 1								
	1.0000	EACH	2,000.0000	4,424.9800	121.25 %				-100.00 %
			2,000.00	4,424.98	2,424.98	0.00			
16	CURB INLET TYPE 1 INCL CONC SPLASH PAD								
	1.0000	EACH	5,000.0000	738.1500	-85.24 %				-100.00 %
			5,000.00	738.15	-4,261.85	0.00			
17	CURB INLET TYPE 2								
	1.0000	EACH	5,000.0000	1,610.5000	-67.79 %				-100.00 %
			5,000.00	1,610.50	-3,389.50	0.00			
STRUCTURE									
18	STRUCTURE EXCAVATION CLASS A INCL. HAUL								
	251.0000	C.Y.	55.0000	36.8700	-32.96 %				-100.00 %
			13,805.00	9,254.37	-4,550.63	0.00			

PS&E JOB NO : 20Z014 REVISION NO :
 CONTRACT NO : 009579 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : XL5928
 HWY : SR 090
 TITLE : I-90
 HARVARD RD INTERCHANGE
 IMPROVEMENT
 20Z014
 PROJECT :
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Jul 22 2020
 AWARDED ON : Aug 18 2020

----- 4TH BIDDER -----
 HALME CONSTRUCTION, INC.
 8727 W HIGHWAY 2 #100
 SPOKANE WA 992249424
 CONTRACTOR NUMBER : 100082 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
STRUCTURE									
19	SHORING OR EXTRA EXCAVATION CL. A BR NO 90/589	L.S.			215.00 %				-100.00 %
			120,000.00	378,000.00	258,000.00	0.00			
20	GRAVEL BACKFILL FOR WALL								
	33.0000	C.Y.	75.0000	54.8500	-26.87 %				-100.00 %
			2,475.00	1,810.05	-664.95	0.00			
21	ST. REINF. BAR FOR BRIDGE								
	42400.0000	LB.	2.0000	1.7200	-14.00 %				-100.00 %
			84,800.00	72,928.00	-11,872.00	0.00			
22	CONC. CLASS 4000 FOR BRIDGE								
	130.0000	C.Y.	1,249.2300	2,109.0800	68.83 %				-100.00 %
			162,399.90	274,180.40	111,780.50	0.00			
23	PRESTRESSED CONC. GIRDER WF36G								
	423.0000	L.F.	750.0000	758.8800	1.18 %				-100.00 %
			317,250.00	321,006.24	3,756.24	0.00			
24	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT								
		CALC			0.00 %				0.00 %
			-1.00	-1.00		0.00			
25	MODIFIED CONC. OVERLAY								
	820.0000	C.F.	50.0000	367.2400	634.48 %				-100.00 %
			41,000.00	301,136.80	260,136.80	0.00			
26	FINISHING AND CURING MODIFIED CONC. OVERLAY								
	673.0000	S.Y.	100.0000	25.0800	-74.92 %				-100.00 %
			67,300.00	16,878.84	-50,421.16	0.00			
27	SUPERSTRUCTURE BRIDGE NO 50/589 WIDENING								
		L.S.			60.49 %				-100.00 %
			353,000.00	566,518.53	213,518.53	0.00			
28	BRIDGE RAILING TYPE BP-12								
	213.0000	L.F.	80.0000	111.3900	39.24 %				-100.00 %
			17,040.00	23,726.07	6,686.07	0.00			
29	TRAFFIC BARRIER								
	213.0000	L.F.	200.0000	308.9100	54.46 %				-100.00 %
			42,600.00	65,797.83	23,197.83	0.00			

PS&E JOB NO : 20Z014 REVISION NO :
 CONTRACT NO : 009579 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : XL5928
 HWY : SR 090
 TITLE : I-90
 HARVARD RD INTERCHANGE
 IMPROVEMENT
 20Z014
 PROJECT :
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Jul 22 2020
 AWARDED ON : Aug 18 2020

----- 4TH BIDDER -----

 HALME CONSTRUCTION, INC.
 8727 W HIGHWAY 2 #100
 SPOKANE WA 992249424
 CONTRACTOR NUMBER : 100082 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
STRUCTURE									
30	EXPANSION JOINT SYSTEM COMPRESSION SEAL - SUPERSTR.								
	220.0000	L.F.	550.0000	56.7300	-89.69 %		-100.00 %		
			121,000.00	12,480.60	-108,519.40	0.00			
31	SCARIFYING CONC. SURFACE								
	673.0000	S.Y.	160.0000	34.0200	-78.74 %		-100.00 %		
			107,680.00	22,895.46	-84,784.54	0.00			
32	FORCE ACCOUNT FORMS FOR FULL DEPTH DECK REPAIR								
	EST.				0.00 %		0.00 %		
			10,000.00	10,000.00		0.00			
33	FURTHER DECK PREPARATION FOR TYPE 1 DECK REPAIR								
	75.0000	S.F.	50.0000	23.0700	-53.86 %		-100.00 %		
			3,750.00	1,730.25	-2,019.75	0.00			
34	FURTHER DECK PREPARATION FOR TYPE 2 DECK REPAIR								
	25.0000	S.F.	100.0000	140.4100	40.41 %		-100.00 %		
			2,500.00	3,510.25	1,010.25	0.00			
SURFACING									
35	PERMEABLE BALLAST								
	70.0000	TON	50.0000	43.4300	-13.14 %		-100.00 %		
			3,500.00	3,040.10	-459.90	0.00			
36	CRUSHED SURFACING BASE COURSE								
	3320.0000	TON	60.0000	25.3100	-57.82 %		-100.00 %		
			199,200.00	84,029.20	-115,170.80	0.00			
37	CRUSHED SURFACING TOP COURSE								
	35.0000	TON	60.0000	94.1400	56.90 %		-100.00 %		
			2,100.00	3,294.90	1,194.90	0.00			
HOT MIX ASPHALT									
38	REMOVING EXISTING OVERLAY FROM BRIDGE DECK 90/589								
	703.0000	S.Y.	35.0000	9.1800	-73.77 %		-100.00 %		
			24,605.00	6,453.54	-18,151.46	0.00			

PS&E JOB NO : 20Z014 REVISION NO :
 CONTRACT NO : 009579 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : XL5928
 HWY : SR 090
 TITLE : I-90
 HARVARD RD INTERCHANGE
 IMPROVEMENT
 20Z014
 PROJECT :
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Jul 22 2020
 AWARDED ON : Aug 18 2020

----- 4TH BIDDER -----
 HALME CONSTRUCTION, INC.
 8727 W HIGHWAY 2 #100
 SPOKANE WA 992249424
 CONTRACTOR NUMBER : 100082 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
HOT MIX ASPHALT									
39	PLANING BITUMINOUS PAVEMENT								
	2783.0000	S.Y.	3.0000	5.5600	85.33 %				-100.00 %
			8,349.00	15,473.48	7,124.48	0.00			
40	HMA FOR PRELEVELING CL. 3/8 IN. PG 64H-28								
	45.0000	TON	100.0000	201.3200	101.32 %				-100.00 %
			4,500.00	9,059.40	4,559.40	0.00			
41	HMA CL. 3/8 IN. PG 64H-28								
	3490.0000	TON	150.0000	97.9700	-34.69 %				-100.00 %
			523,500.00	341,915.30	-181,584.70	0.00			
42	DELETED ITEM								
	0.0200	EACH	0.0001	0.0000	0.00 %				0.00 %
			0.00	0.00	0.00	0.00			
EROSION CONTROL AND ROADSIDE PLANTING									
43	ESC LEAD								
	200.0000	DAY	100.0000	25.0000	-75.00 %				-100.00 %
			20,000.00	5,000.00	-15,000.00	0.00			
44	EROSION CONTROL AND WATER POLLUTION PREVENTION								
		L.S.			-70.91 %				-100.00 %
			80,000.00	23,268.81	-56,731.19	0.00			
45	SEEDING, FERTILIZING, AND MULCHING								
	2.0000	ACRE	6,000.0000	8,320.9200	38.68 %				-100.00 %
			12,000.00	16,641.84	4,641.84	0.00			
46	SOIL AMENDMENT								
	0.5000	ACRE	10,000.0000	31,807.3900	218.07 %				-100.00 %
			5,000.00	15,903.70	10,903.70	0.00			
TRAFFIC									
47	CEMENT CONC. TRAFFIC CURB AND GUTTER								
	385.0000	L.F.	50.0000	36.2300	-27.54 %				-100.00 %
			19,250.00	13,948.55	-5,301.45	0.00			

PS&E JOB NO : 20Z014 REVISION NO :
 CONTRACT NO : 009579 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : XL5928
 HWY : SR 090
 TITLE : I-90
 HARVARD RD INTERCHANGE
 IMPROVEMENT
 20Z014
 PROJECT :
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Jul 22 2020
 AWARDED ON : Aug 18 2020

----- 4TH BIDDER -----
 HALME CONSTRUCTION, INC.
 8727 W HIGHWAY 2 #100
 SPOKANE WA 992249424
 CONTRACTOR NUMBER : 100082 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
48	CEMENT CONC. TRAFFIC CURB								
	19.0000	L.F.	30.0000	36.2300	20.77 %				-100.00 %
			570.00	688.37	118.37	0.00			
49	CEMENT CONC. PEDESTRIAN CURB								
	25.0000	L.F.	30.0000	36.2300	20.77 %				-100.00 %
			750.00	905.75	155.75	0.00			
50	BEAM GUARDRAIL TYPE 31								
	380.0000	L.F.	35.0000	29.5200	-15.66 %				-100.00 %
			13,300.00	11,217.60	-2,082.40	0.00			
51	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL								
	2.0000	EACH	4,000.0000	4,294.6700	7.37 %				-100.00 %
			8,000.00	8,589.34	589.34	0.00			
52	PRECAST CONC. BARRIER TYPE 2								
	402.0000	L.F.	100.0000	100.6500	0.65 %				-100.00 %
			40,200.00	40,461.30	261.30	0.00			
53	PRECAST CONC. BARRIER TYPE 4								
	301.0000	L.F.	100.0000	100.6500	0.65 %				-100.00 %
			30,100.00	30,295.65	195.65	0.00			
54	PLASTIC LINE								
	16543.0000	L.F.	4.0000	1.6800	-58.00 %				-100.00 %
			66,172.00	27,792.24	-38,379.76	0.00			
55	PLASTIC WIDE LANE LINE								
	3223.0000	L.F.	4.0000	3.1500	-21.25 %				-100.00 %
			12,892.00	10,152.45	-2,739.55	0.00			
56	PLASTIC CROSSWALK LINE								
	32.0000	S.F.	3.0000	17.4500	481.67 %				-100.00 %
			96.00	558.40	462.40	0.00			
57	PLASTIC STOP LINE								
	45.0000	L.F.	5.0000	17.4500	249.00 %				-100.00 %
			225.00	785.25	560.25	0.00			
58	PLASTIC TRAFFIC ARROW								
	15.0000	EACH	400.0000	469.7300	17.43 %				-100.00 %
			6,000.00	7,045.95	1,045.95	0.00			

PS&E JOB NO : 20Z014 REVISION NO :
 CONTRACT NO : 009579 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : XL5928
 HWY : SR 090
 TITLE : I-90
 HARVARD RD INTERCHANGE
 IMPROVEMENT
 20Z014
 PROJECT :
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Jul 22 2020
 AWARDED ON : Aug 18 2020

----- 4TH BIDDER -----

 HALME CONSTRUCTION, INC.
 8727 W HIGHWAY 2 #100
 SPOKANE WA 992249424
 CONTRACTOR NUMBER : 100082 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
59	PLASTIC TRAFFIC LETTER 8.0000	EACH	165.0000 1,320.00	134.2000 1,073.60	-18.67 % -246.40	0.00	-100.00 %		
60	RAISED PAVEMENT MARKER TYPE 2 1.0000	HUND	600.0000 600.00	3,080.0800 3,080.08	413.35 % 2,480.08	0.00	-100.00 %		
61	RECESSED PAVEMENT MARKER 3.0000	HUND	1,500.0000 4,500.00	3,080.0800 9,240.24	105.34 % 4,740.24	0.00	-100.00 %		
62	PERMANENT SIGNING	L.S.	20,000.00	30,196.89	50.98 % 10,196.89	0.00	-100.00 %		
63	ILLUMINATION SYSTEM 1	L.S.	190,000.00	66,030.53	-65.25 % -123,969.47	0.00	-100.00 %		
64	ILLUMINATION SYSTEM 2	L.S.	104,000.00	143,200.35	37.69 % 39,200.35	0.00	-100.00 %		
65	TRAFFIC SIGNAL SYSTEM 1	L.S.	41,000.00	23,083.84	-43.70 % -17,916.16	0.00	-100.00 %		
66	CONDUIT PIPE 2 IN. DIAM. 490.0000	L.F.	30.0000 14,700.00	35.4800 17,385.20	18.27 % 2,685.20	0.00	-100.00 %		
67	CONDUIT PIPE 4 IN. DIAM. 3045.0000	L.F.	40.0000 121,800.00	82.9800 252,674.10	107.45 % 130,874.10	0.00	-100.00 %		
68	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.	400,000.00	414,703.91	3.68 % 14,703.91	0.00	-100.00 %		
69	TRAFFIC CONTROL SUPERVISOR	L.S.	120,000.00	151,387.06	26.16 % 31,387.06	0.00	-100.00 %		

PS&E JOB NO : 20Z014 REVISION NO :
 CONTRACT NO : 009579 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : XL5928
 HWY : SR 090
 TITLE : I-90
 HARVARD RD INTERCHANGE
 IMPROVEMENT
 20Z014
 PROJECT :
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Jul 22 2020
 AWARDED ON : Aug 18 2020

----- 4TH BIDDER -----
 HALME CONSTRUCTION, INC.
 8727 W HIGHWAY 2 #100
 SPOKANE WA 992249424
 CONTRACTOR NUMBER : 100082 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
70	PLASTIC WIDE DOTTED ENTRY LINE								
	2225.0000	L.F.	4.0000	3.1500	-21.25 %				-100.00 %
			8,900.00	7,008.75	-1,891.25	0.00			
OTHER ITEMS									
71	PROJECT PARTNERING								
		CALC			0.00 %				0.00 %
			1,500.00	1,500.00		0.00			
72	MIN BID REQ - TYPE B PROGRESS SCHEDULE								
		L.S.			0.00 %				-100.00 %
			10,000.00	10,000.00	0.00	0.00			
73	STRUCTURE EXCAVATION CLASS B INCL. HAUL								
	210.0000	C.Y.	50.0000	44.0700	-11.86 %				-100.00 %
			10,500.00	9,254.70	-1,245.30	0.00			
74	GRAVEL BACKFILL FOR DRAIN								
	3.0000	C.Y.	75.0000	101.6900	35.59 %				-100.00 %
			225.00	305.07	80.07	0.00			
75	ROADWAY SURVEYING								
		L.S.			-94.78 %				-100.00 %
			90,000.00	4,697.29	-85,302.71	0.00			
76	ADA FEATURES SURVEYING								
		L.S.			-6.05 %				-100.00 %
			5,000.00	4,697.29	-302.71	0.00			
77	CEMENT CONC. SIDEWALK								
	240.0000	S.Y.	60.0000	56.3800	-6.03 %				-100.00 %
			14,400.00	13,531.20	-868.80	0.00			
78	CEMENT CONC. DRIVEWAY ENTRANCE TYPE 3								
	31.0000	S.Y.	80.0000	63.0900	-21.14 %				-100.00 %
			2,480.00	1,955.79	-524.21	0.00			
79	CEMENT CONC. CURB RAMP TYPE A PERPENDICULAR								
	1.0000	EACH	6,000.0000	1,743.4900	-70.94 %				-100.00 %
			6,000.00	1,743.49	-4,256.51	0.00			

PS&E JOB NO : 20Z014 REVISION NO :
 CONTRACT NO : 009579 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : XL5928
 HWY : SR 090
 TITLE : I-90
 HARVARD RD INTERCHANGE
 IMPROVEMENT
 20Z014
 PROJECT :
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Jul 22 2020
 AWARDED ON : Aug 18 2020

----- 4TH BIDDER -----
 HALME CONSTRUCTION, INC.
 8727 W HIGHWAY 2 #100
 SPOKANE WA 992249424
 CONTRACTOR NUMBER : 100082 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
80	CEMENT CONC. CURB RAMP TYPE B PARALLEL								
	1.0000	EACH	6,000.0000	1,743.4900	-70.94 %				-100.00 %
			6,000.00	1,743.49	-4,256.51	0.00			
81	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
	EST.				0.00 %				0.00 %
			5.00	5.00		0.00			
82	MINOR CHANGE								
	CALC				0.00 %				0.00 %
			-1.00	-1.00		0.00			
83	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
	CALC				0.00 %				0.00 %
			-1.00	-1.00		0.00			
84	SPCC PLAN								
	L.S.				-95.00 %				-100.00 %
			2,000.00	100.00	-1,900.00	0.00			
85	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE								
	936.0000	S.Y.	5.0000	8.0500	61.00 %				-100.00 %
			4,680.00	7,534.80	2,854.80	0.00			
86	BACKFILL FOR SAND DRAINS								
	25.0000	C.Y.	40.0000	101.6900	154.23 %				-100.00 %
			1,000.00	2,542.25	1,542.25	0.00			
87	GRAVEL BACKFILL FOR DRYWELLS								
	166.0000	C.Y.	60.0000	101.6900	69.48 %				-100.00 %
			9,960.00	16,880.54	6,920.54	0.00			
88	OBSERVATION WELL								
	1.0000	EACH	1,000.0000	3,029.8300	202.98 %				-100.00 %
			1,000.00	3,029.83	2,029.83	0.00			
89	BEAM GUARDRAIL TRANSITION SECTION TYPE 24								
	2.0000	EACH	2,537.5000	3,623.6300	42.80 %				-100.00 %
			5,075.00	7,247.26	2,172.26	0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/16/2020

*** BID CHECK REPORT ***

TIME: 08:45

PS&E JOB NO : 20Z014 REVISION NO :
 CONTRACT NO : 009579 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : XL5928
 HWY : SR 090
 TITLE : I-90
 HARVARD RD INTERCHANGE
 IMPROVEMENT
 20Z014
 PROJECT :
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Jul 22 2020
 AWARDED ON : Aug 18 2020

----- 4TH BIDDER -----

 HALME CONSTRUCTION, INC.
 8727 W HIGHWAY 2 #100
 SPOKANE WA 992249424
 CONTRACTOR NUMBER : 100082 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
90	JOINT ADHESIVE FOR BITUMINOUS PAVEMENT								
	4145.0000	L.F.	6.0000	4.3600	-27.33 %		-100.00 %		
			24,870.00	18,072.20	-6,797.80	0.00			
	CONTRACT TOTAL		<u>\$4,736,808.50</u>	<u>\$5,067,579.74</u>	6.98%		\$0.00		
	BASE TOTAL		<u>\$4,736,808.50</u>	<u>\$5,067,579.74</u>	6.98%	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE		