

PS&E JOB NO: 01Y008 REVISION NO : 1
 CONTRACT NO: 006190 REGION NO : 5
 VERSION NO : 1 WORK ORDER# : 0L3666

BIDS OPENED ON : Jul 11 2001
 AWARDED ON : Jul 16 2001

HWY : SR 125
 TITLE : SR 125
 PINE STREET TO MAY AVENUE
 01Y008
 PROJECT : STP-PM01(001)
 COUNTY(S) : WALLA WALLA

----- LOW BIDDER -----
 TRANSTATE PAVING CO.
 2000 E BEECH ST
 98901-2147
 YAKIMA WA 989091788
 CONTRACTOR NUMBER : 827850

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/	% DIFF./
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	AMT.DIFF.
PREPARATION					
1	MOBILIZATION				
		L.S.			200.00%
			5,000.00	15,000.00	10,000
2	REMOVING TEMPORARY PAVEMENT MARKING				
	2810.0000	L.F.	0.2000	0.1000	-50.00%
			562.00	281.00	-281
GRADING					
3	SHOULDER FINISHING				
	0.6000	MI.	900.0000	3,750.0000	316.67%
			540.00	2,250.00	1,710
LIQUID ASPHALT					
4	ANTI-STRIPPING ADDITIVE				
		EST.			0.00%
			1,075.00	1,075.00	
ASPHALT CONCRETE PAVEMENT					
5	CRACK SEALING				
		EST.			0.00%
			3,000.00	3,000.00	
6	PLANING BITUMINOUS PAVEMENT				
	3920.0000	S.Y.	3.0000	3.5000	16.67%
			11,760.00	13,720.00	1,960
7	ASPHALT CONC. PAVEMENT CL. A PG 64-21				
	1040.0000	TON	30.0000	47.5000	58.33%
			31,200.00	49,400.00	18,200
TRAFFIC					
8	PLASTIC STOP LINE				
	144.0000	L.F.	9.0000	9.3500	3.89%
			1,296.00	1,346.40	50
9	PLASTIC RAILROAD CROSSING SYMBOL				
	5.0000	EACH	285.0000	550.0000	92.98%
			1,425.00	2,750.00	1,325
10	TEMPORARY PAVEMENT MARKING				
	2810.0000	L.F.	0.2000	0.1500	-25.00%
			562.00	421.50	-141

PS&E JOB NO: 01Y008 REVISION NO : 1
 CONTRACT NO: 006190 REGION NO : 5
 VERSION NO : 1 WORK ORDER# : 0L3666

BIDS OPENED ON : Jul 11 2001
 AWARDED ON : Jul 16 2001

HWY : SR 125
 TITLE : SR 125
 PINE STREET TO MAY AVENUE
 01Y008
 PROJECT : STP-PM01(001)
 COUNTY(S) : WALLA WALLA

----- LOW BIDDER -----
 TRANSTATE PAVING CO.
 2000 E BEECH ST
 98901-2147
 YAKIMA WA 989091788
 CONTRACTOR NUMBER : 827850

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
11	PERMANENT SIGNING	L.S.			46.67%
			1,200.00	1,760.00	560
12	TYPE III BARRICADE				
	4.0000	EACH	100.0000	220.0000	120.00%
			400.00	880.00	480
13	TEMPORARY TRAFFIC CONTROL DEVICES	L.S.			-20.06%
			2,064.00	1,650.00	-414
14	TRAFFIC CONTROL LABOR				
	700.0000	HR	32.0000	31.0000	-3.13%
			22,400.00	21,700.00	-700
15	TRAFFIC CONTROL VEHICLE				
	25.0000	DAY	55.0000	60.0000	9.09%
			1,375.00	1,500.00	125
16	TRAFFIC CONTROL SUPERVISOR				
	200.0000	HR	33.0000	36.0000	9.09%
			6,600.00	7,200.00	600
17	CONSTRUCTION SIGNS CLASS A				
	110.0000	S.F.	5.0000	6.0000	20.00%
			550.00	660.00	110
OTHER ITEMS					
18	ADJUST MONUMENT CASE AND COVER				
	2.0000	EACH	200.0000	250.0000	25.00%
			400.00	500.00	100
19	ADJUST MANHOLE				
	5.0000	EACH	250.0000	250.0000	0.00%
			1,250.00	1,250.00	0
20	ADJUST VALVE BOX				
	2.0000	EACH	200.0000	250.0000	25.00%
			400.00	500.00	100
21	ROADSIDE CLEANUP	EST.			0.00%
			1,000.00	1,000.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/13/2001

* * * BID CHECK REPORT * * *

TIME: 13:04

PS&E JOB NO: 01Y008 REVISION NO : 1
CONTRACT NO: 006190 REGION NO : 5
VERSION NO : 1 WORK ORDER# : 0L3666

BIDS OPENED ON : Jul 11 2001
AWARDED ON : Jul 16 2001

HWY : SR 125
TITLE : SR 125
PINE STREET TO MAY AVENUE
01Y008
PROJECT : STP-PM01(001)
COUNTY(S) : WALLA WALLA

----- LOW BIDDER -----
TRANSTATE PAVING CO.
2000 E BEECH ST
98901-2147
YAKIMA WA 989091788
CONTRACTOR NUMBER : 827850

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/	% DIFF./
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	AMT.DIFF.
OTHER ITEMS					
22	REIMBURSEMENT FOR THIRD PARTY DAMAGE				
	EST.			5.00	0.00%
			5.00	5.00	
23	MINOR CHANGE				
	CALC			-1.00	0.00%
			-1.00	-1.00	
24	SPILL PREVENTION PLAN				
	L.S.			1,000.00	0.00%
			1,000.00	1,000.00	0
CONTRACT TOTAL				<u> </u>	<u> </u>
			\$95,063.00	\$128,847.90	35.54%