

PS&E JOB NO : 20B008 REVISION NO :
 CONTRACT NO : 009525 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : XL5964
 HWY : SR 097
 TITLE : NCR 19-21
 WEATHERING STEEL GUARDRAIL
 REHABILITATION
 20B008
 PROJECT : HSLIP-9999(830)
 COUNTY(S) : CHELAN, KITTITAS

BIDS OPENED ON : Mar 4 2020
 AWARDED ON : Mar 13 2020

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
FRANK GURNEY, INC. 5521 E RAILROAD AVE 99212-0932	PETERSEN BROTHERS, INC. 2008 EAST VALLEY HIGHWAY SPOKANE VALLEY WA 99211155' CONTRACTOR NUMBER : 328300	DIRT AND AGGREGATE INTERCHANGE 20905 NE SANDY BLVD FAIRVIEW OR 970247785 CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION									
		L.S.		-76.30 %		6.20 %				27.72 %
			75,948.48	18,000.00	-57,948.48	80,660.04	4,711.56	97,000.00	21,051.52	
2	REMOVING CEMENT CONC. CURB									
	136.0000	L.F.	15.0000	-33.33 %	7.2000	-52.00 %	20.0000	33.33 %		
			2,040.00	1,360.00	-680.00	979.20	-1,060.80	2,720.00	680.00	
3	REMOVING ASPHALT CONC. PAVEMENT									
	580.0000	S.Y.	40.0000	-50.00 %	29.2300	-26.92 %	30.0000	-25.00 %		
			23,200.00	11,600.00	-11,600.00	16,953.40	-6,246.60	17,400.00	-5,800.00	
4	REMOVING GUARDRAIL									
	18191.0000	L.F.	4.0000	-18.75 %	3.1200	-22.00 %	5.0000	25.00 %		
			72,764.00	59,120.75	-13,643.25	56,755.92	-16,008.08	90,955.00	18,191.00	
5	REMOVING GUARDRAIL ANCHOR									
	40.0000	EACH	250.0000	-20.00 %	198.8900	-20.44 %	300.0000	20.00 %		
			10,000.00	8,000.00	-2,000.00	7,955.60	-2,044.40	12,000.00	2,000.00	
SURFACING										
6	CRUSHED SURFACING BASE COURSE									
	500.0000	TON	40.0000	75.00 %	72.5800	81.45 %	100.0000	150.00 %		
			20,000.00	35,000.00	15,000.00	36,290.00	16,290.00	50,000.00	30,000.00	
EROSION CONTROL AND ROADSIDE PLANTING										
7	ESC LEAD									
	11.0000	DAY	100.0000	0.00 %	127.1100	27.11 %	500.0000	400.00 %		
			1,100.00	1,100.00	0.00	1,398.21	298.21	5,500.00	4,400.00	
8	EROSION/WATER POLLUTION CONTROL									
		EST.		0.00 %		0.00 %			0.00 %	
			3,000.00	3,000.00		3,000.00		3,000.00		

PS&E JOB NO : 20B008 REVISION NO :
 CONTRACT NO : 009525 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : XL5964
 HWY : SR 097
 TITLE : NCR 19-21
 WEATHERING STEEL GUARDRAIL
 REHABILITATION
 20B008
 PROJECT : HSLP-9999(830)
 COUNTY(S) : CHELAN, KITTITAS

BIDS OPENED ON : Mar 4 2020
 AWARDED ON : Mar 13 2020
 ----- LOW BIDDER -----
 ----- 2ND BIDDER -----
 ----- 3RD BIDDER -----
 FRANK GURNEY, INC. PETERSEN BROTHERS, INC. DIRT AND AGGREGATE INTERCHANGE
 5521 E RAILROAD AVE 2008 EAST VALLEY HIGHWAY 20905 NE SANDY BLVD
 99212-0932
 SPOKANE VALLEY WA 99211155' SUMNER WA 983909579 FAIRVIEW OR 970247785
 CONTRACTOR NUMBER : 328300 CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
9	EXTRUDED CURB									
	100.0000	L.F.	69.0000	75.0000	8.70 %	56.0500	-18.77 %	25.0000	-63.77 %	
			6,900.00	7,500.00	600.00	5,605.00	-1,295.00	2,500.00	-4,400.00	
10	BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST									
	1789.0000	L.F.	25.0000	22.4000	-10.40 %	28.0300	12.12 %	28.0000	12.00 %	
			44,725.00	40,073.60	-4,651.40	50,145.67	5,420.67	50,092.00	5,367.00	
11	BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST									
	1013.0000	L.F.	28.0000	24.2500	-13.39 %	29.4000	5.00 %	30.0000	7.14 %	
			28,364.00	24,565.25	-3,798.75	29,782.20	1,418.20	30,390.00	2,026.00	
12	BEAM GUARDRAIL TYPE 31 - 11 FT. LONG POST									
	1801.0000	L.F.	34.0000	29.0000	-14.71 %	33.2700	-2.15 %	35.0000	2.94 %	
			61,234.00	52,229.00	-9,005.00	59,919.27	-1,314.73	63,035.00	1,801.00	
13	AES. TR. BEAM GUARDRAIL TYPE 31									
	775.0000	L.F.	46.0000	31.0000	-32.61 %	38.5000	-16.30 %	28.0000	-39.13 %	
			35,650.00	24,025.00	-11,625.00	29,837.50	-5,812.50	21,700.00	-13,950.00	
14	AES. TR. BEAM GUARDRAIL TYPE 31 8FT. LONG POST									
	338.0000	L.F.	52.0000	34.0000	-34.62 %	40.7700	-21.60 %	32.0000	-38.46 %	
			17,576.00	11,492.00	-6,084.00	13,780.26	-3,795.74	10,816.00	-6,760.00	
15	AES. TR. BEAM GUARDRAIL TRANSITION SECTION TYPE 21									
	1.0000	EACH	5,500.0000	4,850.0000	-11.82 %	4,642.4200	-15.59 %	5,000.0000	-9.09 %	
			5,500.00	4,850.00	-650.00	4,642.42	-857.58	5,000.00	-500.00	
16	AES. TR. BEAM GUARDRAIL TYPE 31 BURIED TERMINAL TYPE 2									
	88.0000	L.F.	67.0000	80.0000	19.40 %	95.0000	41.79 %	75.0000	11.94 %	
			5,896.00	7,040.00	1,144.00	8,360.00	2,464.00	6,600.00	704.00	
17	BEAM GUARDRAIL TYPE 31									
	13794.0000	L.F.	23.0000	19.9100	-13.43 %	25.3400	10.17 %	24.0000	4.35 %	
			317,262.00	274,638.54	-42,623.46	349,539.96	32,277.96	331,056.00	13,794.00	
18	BEAM GUARDRAIL TRANSITION SECTION TYPE 21									
	5.0000	EACH	3,000.0000	3,750.0000	25.00 %	3,239.7000	7.99 %	4,000.0000	33.33 %	
			15,000.00	18,750.00	3,750.00	16,198.50	1,198.50	20,000.00	5,000.00	
19	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	21.0000	EACH	3,500.0000	2,975.0000	-15.00 %	2,850.9200	-18.55 %	4,000.0000	14.29 %	
			73,500.00	62,475.00	-11,025.00	59,869.32	-13,630.68	84,000.00	10,500.00	

PS&E JOB NO : 20B008 REVISION NO :
 CONTRACT NO : 009525 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : XL5964
 HWY : SR 097
 TITLE : NCR 19-21
 WEATHERING STEEL GUARDRAIL
 REHABILITATION
 20B008
 PROJECT : HSLP-9999(830)
 COUNTY(S) : CHELAN, KITTITAS

BIDS OPENED ON : Mar 4 2020
 AWARDED ON : Mar 13 2020
 ----- LOW BIDDER -----
 ----- 2ND BIDDER -----
 ----- 3RD BIDDER -----
 FRANK GURNEY, INC. PETERSEN BROTHERS, INC. DIRT AND AGGREGATE INTERCHANGE
 5521 E RAILROAD AVE 2008 EAST VALLEY HIGHWAY 20905 NE SANDY BLVD
 99212-0932
 SPOKANE VALLEY WA 99211155' SUMNER WA 983909579 FAIRVIEW OR 970247785
 CONTRACTOR NUMBER : 328300 CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
20	BEAM GUARDRAIL TYPE 31 BURIED TERMINAL TYPE 2									
	100.0000	L.F.	63.0000	55.0000	-12.70 %	66.1400	4.98 %	55.0000	-12.70 %	
			6,300.00	5,500.00	-800.00	6,614.00	314.00	5,500.00	-800.00	
21	BEAM GUARDRAIL ANCHOR TYPE 10									
	11.0000	EACH	1,300.0000	1,010.0000	-22.31 %	834.3100	-35.82 %	1,000.0000	-23.08 %	
			14,300.00	11,110.00	-3,190.00	9,177.41	-5,122.59	11,000.00	-3,300.00	
22	REPAIR TRANSPORTABLE ATTENUATOR									
		EST.			0.00 %		0.00 %		0.00 %	
			1,000.00	1,000.00		1,000.00		1,000.00		
23	FLEXIBLE GUIDE POST									
	179.0000	EACH	38.0000	33.0000	-13.16 %	58.6500	54.34 %	50.0000	31.58 %	
			6,802.00	5,907.00	-895.00	10,498.35	3,696.35	8,950.00	2,148.00	
24	PORTABLE CHANGEABLE MESSAGE SIGN									
	1008.0000	HR	10.0000	12.0000	20.00 %	5.3700	-46.30 %	10.0000	0.00 %	
			10,080.00	12,096.00	2,016.00	5,412.96	-4,667.04	10,080.00	0.00	
25	PROJECT TEMPORARY TRAFFIC CONTROL									
		L.S.			-8.37 %		-20.89 %		-37.69 %	
			163,700.00	150,000.00	-13,700.00	129,499.10	-34,200.90	102,000.00	-61,700.00	
OTHER ITEMS										
26	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
27	MINOR CHANGE									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
28	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
29	SPCC PLAN									
		L.S.			-50.00 %		6.17 %		-33.33 %	
			1,500.00	750.00	-750.00	1,592.56	92.56	1,000.00	-500.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/18/2020

*** BID CHECK REPORT ***

TIME: 14:07

PS&E JOB NO : 20B008 REVISION NO :
 CONTRACT NO : 009525 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : XL5964
 HWY : SR 097
 TITLE : NCR 19-21
 WEATHERING STEEL GUARDRAIL
 REHABILITATION
 20B008
 PROJECT : HSLP-9999(830)
 COUNTY(S) : CHELAN,KITTITAS

BIDS OPENED ON : Mar 4 2020
 AWARDED ON : Mar 13 2020

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 FRANK GURNEY, INC. PETERSEN BROTHERS, INC. DIRT AND AGGREGATE INTERCHANGI
 5521 E RAILROAD AVE 2008 EAST VALLEY HIGHWAY 20905 NE SANDY BLVD
 99212-0932
 SPOKANE VALLEY WA 99211155' SUMNER WA 983909579 FAIRVIEW OR 970247785
 CONTRACTOR NUMBER : 328300 CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
30	AES. TR. BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	2.0000	EACH	5,000.0000	4,200.0000	-16.00 %	3,648.6200	-27.03 %	5,000.0000	0.00 %	
			10,000.00	8,400.00	-1,600.00	7,297.24	-2,702.76	10,000.00	0.00	
	CONTRACT TOTAL		<u>\$1,033,344.48</u>	<u>\$859,585.14</u>	-16.82%	<u>\$1,002,767.09</u>	-2.96%	<u>\$1,053,297.00</u>	1.93%	
	BASE TOTAL		<u>\$1,033,344.48</u>	<u>\$859,585.14</u>	-16.82%	<u>\$1,002,767.09</u>	-2.96%	<u>\$1,053,297.00</u>	1.93%	

PS&E JOB NO : 20B008 REVISION NO :
 CONTRACT NO : 009525 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : XL5964
 HWY : SR 097
 TITLE : NCR 19-21
 WEATHERING STEEL GUARDRAIL
 REHABILITATION
 20B008
 PROJECT : HSLP-9999(830)
 COUNTY(S) : CHELAN, KITTITAS

BIDS OPENED ON : Mar 4 2020
 AWARDED ON : Mar 13 2020

----- 4TH BIDDER -----
 CORAL CONSTRUCTION COMPANY
 10780 SW CLUTTER RD
 SHERWOOD OR 97140-9563
 WILSONVILLE OR 970700347
 CONTRACTOR NUMBER : 188245 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.		75,948.48	83.02 %			139,000.00	-100.00 %
						0.00			
2	REMOVING CEMENT CONC. CURB	L.F.		15.0000	33.33 %			20.0000	-100.00 %
	136.0000			2,040.00	680.00	0.00		2,720.00	
3	REMOVING ASPHALT CONC. PAVEMENT	S.Y.		40.0000	125.00 %			90.0000	-100.00 %
	580.0000			23,200.00	29,000.00	0.00		52,200.00	
4	REMOVING GUARDRAIL	L.F.		4.0000	125.00 %			9.0000	-100.00 %
	18191.0000			72,764.00	90,955.00	0.00		163,719.00	
5	REMOVING GUARDRAIL ANCHOR	EACH		250.0000	0.00 %			250.0000	-100.00 %
	40.0000			10,000.00	10,000.00	0.00		10,000.00	
SURFACING									
6	CRUSHED SURFACING BASE COURSE	TON		40.0000	212.50 %			125.0000	-100.00 %
	500.0000			20,000.00	42,500.00	0.00		62,500.00	
EROSION CONTROL AND ROADSIDE PLANTING									
7	ESC LEAD	DAY		100.0000	100.00 %			200.0000	-100.00 %
	11.0000			1,100.00	1,100.00	0.00		2,200.00	
8	EROSION/WATER POLLUTION CONTROL	EST.			0.00 %				0.00 %
				3,000.00	3,000.00	0.00		3,000.00	

PS&E JOB NO : 20B008 REVISION NO :
 CONTRACT NO : 009525 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : XL5964
 HWY : SR 097
 TITLE : NCR 19-21
 WEATHERING STEEL GUARDRAIL
 REHABILITATION
 20B008
 PROJECT : HSLP-9999(830)
 COUNTY(S) : CHELAN, KITTITAS

BIDS OPENED ON : Mar 4 2020
 AWARDED ON : Mar 13 2020

----- 4TH BIDDER -----
 CORAL CONSTRUCTION COMPANY
 10780 SW CLUTTER RD
 SHERWOOD OR 97140-9563
 WILSONVILLE OR 970700347
 CONTRACTOR NUMBER : 188245 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
9	EXTRUDED CURB								
	100.0000	L.F.	69.0000	75.0000	8.70 %		-100.00 %		
			6,900.00	7,500.00	600.00	0.00			
10	BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST								
	1789.0000	L.F.	25.0000	34.0000	36.00 %		-100.00 %		
			44,725.00	60,826.00	16,101.00	0.00			
11	BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST								
	1013.0000	L.F.	28.0000	36.0000	28.57 %		-100.00 %		
			28,364.00	36,468.00	8,104.00	0.00			
12	BEAM GUARDRAIL TYPE 31 - 11 FT. LONG POST								
	1801.0000	L.F.	34.0000	41.0000	20.59 %		-100.00 %		
			61,234.00	73,841.00	12,607.00	0.00			
13	AES. TR. BEAM GUARDRAIL TYPE 31								
	775.0000	L.F.	46.0000	38.0000	-17.39 %		-100.00 %		
			35,650.00	29,450.00	-6,200.00	0.00			
14	AES. TR. BEAM GUARDRAIL TYPE 31 8FT. LONG POST								
	338.0000	L.F.	52.0000	44.0000	-15.38 %		-100.00 %		
			17,576.00	14,872.00	-2,704.00	0.00			
15	AES. TR. BEAM GUARDRAIL TRANSITION SECTION TYPE 21								
	1.0000	EACH	5,500.0000	5,750.0000	4.55 %		-100.00 %		
			5,500.00	5,750.00	250.00	0.00			
16	AES. TR. BEAM GUARDRAIL TYPE 31 BURIED TERMINAL TYPE 2								
	88.0000	L.F.	67.0000	100.0000	49.25 %		-100.00 %		
			5,896.00	8,800.00	2,904.00	0.00			
17	BEAM GUARDRAIL TYPE 31								
	13794.0000	L.F.	23.0000	30.0000	30.43 %		-100.00 %		
			317,262.00	413,820.00	96,558.00	0.00			
18	BEAM GUARDRAIL TRANSITION SECTION TYPE 21								
	5.0000	EACH	3,000.0000	4,650.0000	55.00 %		-100.00 %		
			15,000.00	23,250.00	8,250.00	0.00			
19	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL								
	21.0000	EACH	3,500.0000	3,250.0000	-7.14 %		-100.00 %		
			73,500.00	68,250.00	-5,250.00	0.00			

PS&E JOB NO : 20B008 REVISION NO :
 CONTRACT NO : 009525 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : XL5964
 HWY : SR 097
 TITLE : NCR 19-21
 WEATHERING STEEL GUARDRAIL
 REHABILITATION
 20B008
 PROJECT : HSLP-9999(830)
 COUNTY(S) : CHELAN, KITTITAS

BIDS OPENED ON : Mar 4 2020
 AWARDED ON : Mar 13 2020

----- 4TH BIDDER -----
 CORAL CONSTRUCTION COMPANY
 10780 SW CLUTTER RD
 SHERWOOD OR 97140-9563
 WILSONVILLE OR 970700347
 CONTRACTOR NUMBER : 188245

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
20	BEAM GUARDRAIL TYPE 31 BURIED TERMINAL TYPE 2								
	100.0000	L.F.	63.0000	80.0000	26.98 %				-100.00 %
			6,300.00	8,000.00	1,700.00	0.00			
21	BEAM GUARDRAIL ANCHOR TYPE 10								
	11.0000	EACH	1,300.0000	1,250.0000	-3.85 %				-100.00 %
			14,300.00	13,750.00	-550.00	0.00			
22	REPAIR TRANSPORTABLE ATTENUATOR								
		EST.			0.00 %				0.00 %
			1,000.00	1,000.00		0.00			
23	FLEXIBLE GUIDE POST								
	179.0000	EACH	38.0000	60.0000	57.89 %				-100.00 %
			6,802.00	10,740.00	3,938.00	0.00			
24	PORTABLE CHANGEABLE MESSAGE SIGN								
	1008.0000	HR	10.0000	10.0000	0.00 %				-100.00 %
			10,080.00	10,080.00	0.00	0.00			
25	PROJECT TEMPORARY TRAFFIC CONTROL								
		L.S.			-2.26 %				-100.00 %
			163,700.00	160,000.00	-3,700.00	0.00			
OTHER ITEMS									
26	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
		EST.			0.00 %				0.00 %
			5.00	5.00		0.00			
27	MINOR CHANGE								
		CALC			0.00 %				0.00 %
			-1.00	-1.00		0.00			
28	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %				0.00 %
			-1.00	-1.00		0.00			
29	SPCC PLAN								
		L.S.			66.67 %				-100.00 %
			1,500.00	2,500.00	1,000.00	0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/18/2020

*** BID CHECK REPORT ***

TIME: 14:07

PS&E JOB NO : 20B008 REVISION NO :
 CONTRACT NO : 009525 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : XL5964
 HWY : SR 097
 TITLE : NCR 19-21
 WEATHERING STEEL GUARDRAIL
 REHABILITATION
 20B008
 PROJECT : HSLP-9999(830)
 COUNTY(S) : CHELAN,KITTITAS

BIDS OPENED ON : Mar 4 2020
 AWARDED ON : Mar 13 2020

----- 4TH BIDDER -----
 CORAL CONSTRUCTION COMPANY
 10780 SW CLUTTER RD
 SHERWOOD OR 97140-9563
 WILSONVILLE OR 970700347
 CONTRACTOR NUMBER : 188245 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
30	AES. TR. BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL								
	2.0000	EACH	5,000.0000	4,850.0000	-3.00 %				-100.00 %
			10,000.00	9,700.00	-300.00		0.00		
	CONTRACT TOTAL		<u>\$1,033,344.48</u>	<u>\$1,393,939.00</u>	34.90%				\$0.00
	BASE TOTAL		<u>\$1,033,344.48</u>	<u>\$1,393,939.00</u>	34.90%		NO BID THIS ALTERNATE		NO BID THIS ALTERNATE