

PS&E JOB NO: 01B005 REVISION NO : 1
 CONTRACT NO: 006017 REGION NO : 2
 VERSION NO : 1 WORK ORDER# : 0L3748

BIDS OPENED ON : Feb 8 2001
 AWARDED ON : Feb 9 2001

| | | | |
|------------------------|-------------------------------|----------------------------|----------------------------|
| HWY : SR 20 | ----- LOW BIDDER ----- | ----- 2ND BIDDER ----- | ----- 3RD BIDDER ----- |
| TITLE : SR 20 | ROOT PAINT & GLASS CO. INC. : | LONG PAINTING COMPANY | DUNKIN & BUSH, INC. |
| METHOW RIVER | 422 S ADAMS ST | 8025 10TH AVE S | 4648 PACIFIC HIGHWAY |
| BR 20/624 PAINTING | 98550-1302 | 98108-4405 | |
| 01B005 | HOQUIAM WA 985500698 | SEATTLE WA 981081335 | BELLINGHAM WA 982269016 |
| PROJECT : BH-0020(122) | CONTRACTOR NUMBER : 707800 | CONTRACTOR NUMBER : 498750 | CONTRACTOR NUMBER : 225600 |
| COUNTY(S) : OKANOGAN | | | |

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | | LOW BIDDER | | 2ND BIDDER | | 3RD BIDDER | |
|-------------|---|--------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|------------|---------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | | |
| PREPARATION | | | | | | | | | | |
| 1 | MOBILIZATION | L.S. | 10,720.00 | -6.72% | 10,000.00 | -720 | 10,000.00 | -720 | 16,685.00 | 55.64% |
| STRUCTURE | | | | | | | | | | |
| 2 | CLEANING AND PAINTING - BRIDGE NO. 20/624 | L.S. | 66,800.00 | 19.76% | 80,000.00 | 13,200 | 80,000.00 | 13,200 | 74,000.00 | 10.78% |
| 3 | CONTAINMENT OF ABRASIVES | L.S. | 20,000.00 | -50.00% | 10,000.00 | -10,000 | 42,000.00 | 22,000 | 44,362.00 | 121.81% |
| 4 | TESTING AND DISPOSAL OF CONTAINMENT WASTE | EST. | 5,000.00 | 0.00% | 5,000.00 | 0.00% | 5,000.00 | 0.00% | 5,000.00 | 0.00% |
| TRAFFIC | | | | | | | | | | |
| 5 | PORTABLE CHANGEABLE MESSAGE SIGN | 2.0000 EACH | 4,500.0000 | -56.67% | 1,950.0000 | -5,100 | 2,420.0000 | -46.22% | 2,000.0000 | -55.56% |
| | | | 9,000.00 | | 3,900.00 | | 4,840.00 | | 4,000.00 | |
| 6 | OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN | 480.0000 HR | 7.5000 | -86.67% | 1.0000 | -3,120 | 0.5000 | -93.33% | 4.0000 | -46.67% |
| | | | 3,600.00 | | 480.00 | | 240.00 | | 1,920.00 | |
| 7 | TEMPORARY TRAFFIC CONTROL | L.S. | 23,600.00 | -64.41% | 8,400.00 | -15,200 | 24,662.00 | 4.50% | 32,000.00 | 35.59% |
| OTHER ITEMS | | | | | | | | | | |
| 8 | REIMBURSEMENT FOR THIRD PARTY DAMAGE | EST. | 5.00 | 0.00% | 5.00 | 0.00% | 5.00 | 0.00% | 5.00 | 0.00% |
| 9 | MINOR CHANGE | CALC | -1.00 | 0.00% | -1.00 | 0.00% | -1.00 | 0.00% | -1.00 | 0.00% |

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/16/2001

* * * BID CHECK REPORT * * *

TIME: 11:49

PS&E JOB NO: 01B005 REVISION NO : 1
CONTRACT NO: 006017 REGION NO : 2
VERSION NO : 1 WORK ORDER# : 0L3748

BIDS OPENED ON : Feb 8 2001
AWARDED ON : Feb 9 2001

HWY : SR 20
TITLE : SR 20
METHOW RIVER
BR 20/624 PAINTING
01B005

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----

ROOT PAINT & GLASS CO. INC. & LONG PAINTING COMPANY DUNKIN & BUSH, INC.
422 S ADAMS ST 8025 10TH AVE S 4648 PACIFIC HIGHWAY
98550-1302 98108-4405
HOQUIAM WA 985500698 SEATTLE WA 981081335 BELLINGHAM WA 982269016
CONTRACTOR NUMBER : 707800 CONTRACTOR NUMBER : 498750 CONTRACTOR NUMBER : 225600

PROJECT : BH-0020(122)
COUNTY(S) : OKANOGAN

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | LOW BIDDER | | 2ND BIDDER | | 3RD BIDDER | |
|----------|-----------------------------------|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. |

OTHER ITEMS

10 SPILL PREVENTION PLAN

| | | | | | | | | | |
|--|------|--|----------|--------|---------|------|---------|----------|---------|
| | L.S. | | | 150.00 | -95.00% | 1.00 | -99.97% | 2,000.00 | -33.33% |
| | | | 3,000.00 | | -2,850 | | -2,999 | | -1,000 |

| | | | | | | | | | |
|----------------|--|--|--------------|--------------|---------|--------------|--------|--------------|--------|
| CONTRACT TOTAL | | | \$141,724.00 | \$117,934.00 | -16.79% | \$166,747.00 | 17.66% | \$179,971.00 | 26.99% |
|----------------|--|--|--------------|--------------|---------|--------------|--------|--------------|--------|