

PS&E JOB NO: 01A050 REVISION NO : 1  
 CONTRACT NO: 006203 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL1347  
 HWY : SR 099  
 TITLE : SR 99  
 1ST AVE. S. BRIDGE  
 BRIDGE REPAIR - NISQUALLY EARTHQUAKE  
 01A050  
 PROJECT : ER-0101(195)  
 COUNTY(S) : KING

BIDS OPENED ON : Jul 18 2001  
 AWARDED ON : Jul 23 2001

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 MOWAT CONSTRUCTION COMPANY DIAMACO INC PCT CONSTRUCTION, INC.  
 20210 142ND AVE NE 40 LAKE BELLEVUE DR STE 100 7400 THIRD AVE S  
 98072  
 WOODINVILLE WA 980721330 BELLEVUE WA 980052480 SEATTLE WA 981084143  
 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100065 CONTRACTOR NUMBER : 100262

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT						
PREPARATION									
1	MOBILIZATION		L.S.	15,000.00	20.00%	18,000.00	33.33%	20,000.00	301.26%
					3,000		5,000		45,189
STRUCTURE									
2	TRAFFIC BARRIER AND GIRDER STOP RECONSTRUCTION		L.S.	30,000.00	10.00%	33,000.00	147.24%	74,173.00	3.85%
					3,000		44,173		1,154
3	STEEL GIRDER BEARING MODIFICATION		L.S.	95,000.00	-21.05%	75,000.00	-31.58%	65,000.00	-53.01%
					-20,000		-30,000		-50,362
4	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT		CALC	-1.00	0.00%	-1.00	0.00%	-1.00	0.00%
TRAFFIC									
5	SEQUENTIAL ARROW SIGN		HR	10.0000	-80.00%	2.0000	-90.00%	1.0000	7.30%
	288.0000			2,880.00		576.00	-2,592		210
6	TEMPORARY TRAFFIC CONTROL DEVICES		L.S.	10,000.00	-95.00%	500.00	-60.00%	4,000.00	-8.82%
					-9,500		-6,000		-882
7	TRAFFIC CONTROL VEHICLE		DAY	70.0000	-50.00%	35.0000	-85.71%	10.0000	22.60%
	40.0000			2,800.00		1,400.00	-2,400		633
8	TRAFFIC CONTROL SUPERVISOR		HR	40.0000	-12.50%	35.0000	-97.50%	1.0000	-3.45%
	320.0000			12,800.00		11,200.00	-12,480		-442
9	TRAFFIC CONTROL LABOR		HR	35.0000	-5.71%	33.0000	-5.71%	38.6200	10.34%
	180.0000			6,300.00		5,940.00	-360		652
10	CONSTRUCTION SIGNS CLASS A		S.F.	20.0000	50.00%	30.0000	-50.00%	10.0000	-14.20%
	80.0000			1,600.00		2,400.00	800		-227

PS&E JOB NO: 01A050 REVISION NO : 1  
 CONTRACT NO: 006203 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL1347  
 HWY : SR 099  
 TITLE : SR 99  
 1ST AVE. S. BRIDGE  
 BRIDGE REPAIR - NISQUALLY EARTHQUAKE  
 01A050  
 PROJECT : ER-0101(195)  
 COUNTY(S) : KING

BIDS OPENED ON : Jul 18 2001  
 AWARDED ON : Jul 23 2001

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	DIAMACO INC 40 LAKE BELLEVUE DR STE 100 BELLEVUE WA 980052480 CONTRACTOR NUMBER : 100065	PCT CONSTRUCTION, INC. 7400 THIRD AVE S SEATTLE WA 981084143 CONTRACTOR NUMBER : 100262

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT						
TRAFFIC									
14	REPAIR IMPACT ATTENUATOR								
		EST.			0.00%		0.00%		0.00%
			8,000.00	8,000.00		8,000.00		8,000.00	
15	TRUCK MOUNTED IMPACT ATTENUATOR								
	2.0000 EACH		5,000.0000	1,000.0000	-80.00%	5,000.0000	0.00%	4,291.0000	-14.18%
			10,000.00	2,000.00	-8,000	10,000.00	0	8,582.00	-1,418
16	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR								
	288.0000 HR		35.0000	35.0000	0.00%	1.0000	-97.14%	48.2700	37.91%
			10,080.00	10,080.00	0	288.00	-9,792	13,901.76	3,822
OTHER ITEMS									
11	FORCE ACCOUNT EPOXY CRACK SEALING								
		EST.			0.00%		0.00%		0.00%
			10,000.00	10,000.00		10,000.00		10,000.00	
12	FORCE ACCOUNT CONCRETE SPALL REPAIR								
		EST.			0.00%		0.00%		0.00%
			10,000.00	10,000.00		10,000.00		10,000.00	
13	FORCE ACCOUNT LONGITUDINAL RESTRAINER INSPECTION & REPAIR								
		EST.			0.00%		0.00%		0.00%
			5,000.00	5,000.00		5,000.00		5,000.00	
17	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
		EST.			0.00%		0.00%		0.00%
			5,000.00	5,000.00		5,000.00		5,000.00	
18	SPILL PREVENTION PLAN								
		L.S.			-50.00%		-50.00%		-29.90%
			1,000.00	500.00	-500	500.00	-500	701.00	-299
CONTRACT TOTAL			\$235,459.00	\$198,595.00	-15.66%	\$219,708.00	-6.69%	\$233,488.60	-0.84%