

PS&E JOB NO : 09A810 REVISION NO : 1
 CONTRACT NO : 007837 REGION NO : 8
 VERSION NO : 4 WORK ORDER# : XL3360
 HWY : SR 099
 TITLE : SR 99
 E MARGINAL WAY AND ELLIS AVE S
 TO N 145TH ST - ITS
 09A810
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Nov 4 2009
 AWARDED ON : Nov 9 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SIGNAL ELECTRIC, INC. 1001 3RD AVE S 98032-6124 KENT WA 980646209 CONTRACTOR NUMBER : 766700	VALLEY ELECTRIC CO. OF MT. VEI 1100 MERRILL CREEK PARKWAY EVERETT WA 982037120 CONTRACTOR NUMBER : 100498	ELCON CORPORATION 1720 - 75TH ST SW EVERETT WA 982036262 CONTRACTOR NUMBER : 100398

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
PREPARATION									
1	MOBILIZATION	L.S.			-62.26 %			-9.06 %	-7.17 %
			265,000.00	100,000.00	-165,000.00	241,000.00	-24,000.00	246,000.00	-19,000.00
2	ARCHAEOLOGICAL AND HISTORICAL SALVAGE	EST.			0.00 %			0.00 %	0.00 %
			20,000.00	20,000.00		20,000.00		20,000.00	
3	REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS	EST.			0.00 %			0.00 %	0.00 %
			2,000.00	2,000.00		2,000.00		2,000.00	
4	HAZARDOUS OR CONTAMINATED MATERIAL HANDLING AND DISP.	EST.			0.00 %			0.00 %	0.00 %
			50,000.00	50,000.00		50,000.00		50,000.00	
5	HAZARDOUS OR CONTAMINATED MATERIAL EX. INCL. HAUL	C.Y.			13.64 %			-22.73 %	229.55 %
	38.0000		88.0000	100.0000		68.0000	-760.00	290.0000	7,676.00
			3,344.00	3,800.00	456.00	2,584.00		11,020.00	
6	FORCE ACCOUNT - UNANTICIPATED DISCOVERY	EST.			0.00 %			0.00 %	0.00 %
			7,500.00	7,500.00		7,500.00		7,500.00	
SANITARY SEWER									
7	TELEVISION INSPECTION	L.F.			-57.14 %			-42.86 %	-20.00 %
	625.0000		7.0000	3.0000	-2,500.00	4.0000	-1,875.00	5.6000	-875.00
			4,375.00	1,875.00		2,500.00		3,500.00	
STRUCTURE									
8	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT	CALC			0.00 %			0.00 %	0.00 %
			-1.00	-1.00		-1.00		-1.00	

PS&E JOB NO : 09A810 REVISION NO : 1
 CONTRACT NO : 007837 REGION NO : 8
 VERSION NO : 4 WORK ORDER# : XL3360
 HWY : SR 099
 TITLE : SR 99
 E MARGINAL WAY AND ELLIS AVE S
 TO N 145TH ST - ITS
 09A810
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Nov 4 2009
 AWARDED ON : Nov 9 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SIGNAL ELECTRIC, INC. 1001 3RD AVE S 98032-6124 KENT WA 980646209 CONTRACTOR NUMBER : 766700	VALLEY ELECTRIC CO. OF MT. VEI 1100 MERRILL CREEK PARKWAY EVERETT WA 982037120 CONTRACTOR NUMBER : 100498	ELCON CORPORATION 1720 - 75TH ST SW EVERETT WA 982036262 CONTRACTOR NUMBER : 100398

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
9	ESC LEAD									
	120.0000	DAY	100.0000	500.0000	400.00 %	225.0000	125.00 %	155.0000	55.00 %	
			12,000.00	60,000.00	48,000.00	27,000.00	15,000.00	18,600.00	6,600.00	
10	STREET CLEANING									
	160.0000	HR	142.0000	120.7500	-14.96 %	135.0000	-4.93 %	12.0000	-91.55 %	
			22,720.00	19,320.00	-3,400.00	21,600.00	-1,120.00	1,920.00	-20,800.00	
11	INLET PROTECTION									
	44.0000	EACH	82.0000	144.0000	75.61 %	57.0000	-30.49 %	96.5000	17.68 %	
			3,608.00	6,336.00	2,728.00	2,508.00	-1,100.00	4,246.00	638.00	
12	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %		0.00 %	
			80,000.00	80,000.00		80,000.00		80,000.00		
13	PSIPE ST. JOHN'S WORT, 9" HT. #1 CONT									
	41.0000	EACH	9.0000	50.0000	455.56 %	34.0000	277.78 %	35.0000	288.89 %	
			369.00	2,050.00	1,681.00	1,394.00	1,025.00	1,435.00	1,066.00	
14	COARSE COMPOST									
	1.0000	C.Y.	164.0000	500.0000	204.88 %	74.0000	-54.88 %	60.0000	-63.41 %	
			164.00	500.00	336.00	74.00	-90.00	60.00	-104.00	
15	BARK OR WOOD CHIP MULCH									
	1.0000	C.Y.	263.0000	500.0000	90.11 %	74.0000	-71.86 %	55.0000	-79.09 %	
			263.00	500.00	237.00	74.00	-189.00	55.00	-208.00	
TRAFFIC										
16	BEAM GUARDRAIL TYPE 31									
	50.0000	L.F.	27.0000	44.1000	63.33 %	44.0000	62.96 %	28.0000	3.70 %	
			1,350.00	2,205.00	855.00	2,200.00	850.00	1,400.00	50.00	
17	BEAM GUARDRAIL TRANSITION SECTION TYPE 21									
	2.0000	EACH	2,190.0000	3,754.7500	71.45 %	3,735.0000	70.55 %	2,800.0000	27.85 %	
			4,380.00	7,509.50	3,129.50	7,470.00	3,090.00	5,600.00	1,220.00	
18	BEAM GUARDRAIL NON-FLARED TERMINAL									
	2.0000	EACH	2,190.0000	3,731.7500	70.40 %	3,700.0000	68.95 %	2,350.0000	7.31 %	
			4,380.00	7,463.50	3,083.50	7,400.00	3,020.00	4,700.00	320.00	

PS&E JOB NO : 09A810 REVISION NO : 1
 CONTRACT NO : 007837 REGION NO : 8
 VERSION NO : 4 WORK ORDER# : XL3360
 HWY : SR 099
 TITLE : SR 99
 E MARGINAL WAY AND ELLIS AVE S
 TO N 145TH ST - ITS
 09A810
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Nov 4 2009
 AWARDED ON : Nov 9 2009

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 SIGNAL ELECTRIC, INC. VALLEY ELECTRIC CO. OF MT. VEI ELCON CORPORATION
 1001 3RD AVE S 1100 MERRILL CREEK PARKWAY 1720 - 75TH ST SW
 98032-6124
 KENT WA 980646209 EVERETT WA 982037120 EVERETT WA 982036262
 CONTRACTOR NUMBER : 766700 CONTRACTOR NUMBER : 100498 CONTRACTOR NUMBER : 100398

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
19	SINGLE SLOPE CONCRETE BARRIER									
	40.0000	L.F.	82.0000	147.3500	79.70 %	110.0000	34.15 %	140.0000	70.73 %	
			3,280.00	5,894.00	2,614.00	4,400.00	1,120.00	5,600.00	2,320.00	
20	TEMPORARY CONC. BARRIER									
	1400.0000	L.F.	13.0000	15.8100	21.62 %	15.0000	15.38 %	15.2000	16.92 %	
			18,200.00	22,134.00	3,934.00	21,000.00	2,800.00	21,280.00	3,080.00	
21	TEMPORARY IMPACT ATTENUATOR									
	2.0000	EACH	4,380.0000	5,888.0000	34.43 %	5,800.0000	32.42 %	5,700.0000	30.14 %	
			8,760.00	11,776.00	3,016.00	11,600.00	2,840.00	11,400.00	2,640.00	
22	RESETTING IMPACT ATTENUATOR									
	1.0000	EACH	2,190.0000	1,242.0000	-43.29 %	1,200.0000	-45.21 %	1,050.0000	-52.05 %	
			2,190.00	1,242.00	-948.00	1,200.00	-990.00	1,050.00	-1,140.00	
23	TRUCK-MOUNTED IMPACT ATTENUATOR									
	6.0000	EACH	5,475.0000	8,000.0000	46.12 %	475.0000	-91.32 %	2,760.0000	-49.59 %	
			32,850.00	48,000.00	15,150.00	2,850.00	-30,000.00	16,560.00	-16,290.00	
24	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR									
	32.0000	HR	50.0000	45.0000	-10.00 %	50.0000	0.00 %	55.3000	10.60 %	
			1,600.00	1,440.00	-160.00	1,600.00	0.00	1,769.60	169.60	
25	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR									
		EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
26	PERMANENT SIGNING									
		L.S.			-9.07 %		129.05 %		21.77 %	
			3,449.00	3,136.25	-312.75	7,900.00	4,451.00	4,200.00	751.00	
27	SIGN BRIDGE NO. 02									
		L.S.			-24.40 %		-11.72 %		-23.90 %	
			164,250.00	124,179.05	-40,070.95	145,000.00	-19,250.00	125,000.00	-39,250.00	
28	SIGN BRIDGE NO. 03									
		L.S.			-8.89 %		14.16 %		2.74 %	
			131,400.00	119,712.13	-11,687.87	150,000.00	18,600.00	135,000.00	3,600.00	
29	DMS SUPPORT STRUCTURE FOUNDATION									
	4.0000	EACH	54,750.0000	18,000.0000	-67.12 %	17,500.0000	-68.04 %	18,700.0000	-65.84 %	
			219,000.00	72,000.00	-147,000.00	70,000.00	-149,000.00	74,800.00	-144,200.00	

PS&E JOB NO : 09A810 REVISION NO : 1
 CONTRACT NO : 007837 REGION NO : 8
 VERSION NO : 4 WORK ORDER# : XL3360
 HWY : SR 099
 TITLE : SR 99
 E MARGINAL WAY AND ELLIS AVE S
 TO N 145TH ST - ITS
 09A810
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Nov 4 2009
 AWARDED ON : Nov 9 2009

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 SIGNAL ELECTRIC, INC. VALLEY ELECTRIC CO. OF MT. VEI ELCON CORPORATION
 1001 3RD AVE S 1100 MERRILL CREEK PARKWAY 1720 - 75TH ST SW
 98032-6124
 KENT WA 980646209 EVERETT WA 982037120 EVERETT WA 982036262
 CONTRACTOR NUMBER : 766700 CONTRACTOR NUMBER : 100498 CONTRACTOR NUMBER : 100398

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
30	DMS SUPPORT STRUCTURE NO. 01 1.0000	EACH	36,135.0000 36,135.00	17,256.3000 17,256.30	-52.24 % -18,878.70	10,000.0000 10,000.00	-72.33 % -26,135.00	10,600.0000 10,600.00	-70.67 % -25,535.00	
31	DMS SUPPORT STRUCTURE NO. 05 1.0000	EACH	36,135.0000 36,135.00	17,256.3000 17,256.30	-52.24 % -18,878.70	10,000.0000 10,000.00	-72.33 % -26,135.00	10,600.0000 10,600.00	-70.67 % -25,535.00	
32	DMS SUPPORT STRUCTURE NO. 06 1.0000	EACH	36,135.0000 36,135.00	17,256.3000 17,256.30	-52.24 % -18,878.70	10,000.0000 10,000.00	-72.33 % -26,135.00	10,600.0000 10,600.00	-70.67 % -25,535.00	
33	DMS SUPPORT STRUCTURE NO. 07 1.0000	EACH	36,135.0000 36,135.00	17,256.3000 17,256.30	-52.24 % -18,878.70	10,000.0000 10,000.00	-72.33 % -26,135.00	10,600.0000 10,600.00	-70.67 % -25,535.00	
34	DMS 9" CHARACTERS 2.0000	EACH	54,750.0000 109,500.00	42,995.8500 85,991.70	-21.47 % -23,508.30	44,000.0000 88,000.00	-19.63 % -21,500.00	51,600.0000 103,200.00	-5.75 % -6,300.00	
35	DMS 12" CHARACTERS 3.0000	EACH	65,700.0000 197,100.00	52,676.9400 158,030.82	-19.82 % -39,069.18	55,500.0000 166,500.00	-15.53 % -30,600.00	65,300.0000 195,900.00	-0.61 % -1,200.00	
36	DMS 18" CHARACTERS 1.0000	EACH	87,600.0000 87,600.00	61,574.1000 61,574.10	-29.71 % -26,025.90	65,000.0000 65,000.00	-25.80 % -22,600.00	68,400.0000 68,400.00	-21.92 % -19,200.00	
37	TRAFFIC SIGNAL SYSTEM EMW & S BRIGHTON ST L.S.				-18.75 %		26.40 %		66.69 %	
			12,658.00	10,285.00	-2,373.00	16,000.00	3,342.00	21,100.00	8,442.00	
38	TRAFFIC SIGNAL SYSTEM EMW & S MICHIGAN ST L.S.				-19.97 %		-16.60 %		-30.50 %	
			17,985.00	14,393.76	-3,591.24	15,000.00	-2,985.00	12,500.00	-5,485.00	
39	TRAFFIC SIGNAL SYSTEM EMW & 1ST AVE S BRIDGE L.S.				6.00 %		-5.26 %		-31.71 %	
			25,333.00	26,853.62	1,520.62	24,000.00	-1,333.00	17,300.00	-8,033.00	
40	TRAFFIC SIGNAL SYSTEM EMW & 1ST AVE S L.S.				-30.34 %		-12.95 %		-12.76 %	
			53,989.00	37,611.11	-16,377.89	47,000.00	-6,989.00	47,100.00	-6,889.00	

PS&E JOB NO : 09A810 REVISION NO : 1
 CONTRACT NO : 007837 REGION NO : 8
 VERSION NO : 4 WORK ORDER# : XL3360
 HWY : SR 099
 TITLE : SR 99
 E MARGINAL WAY AND ELLIS AVE S
 TO N 145TH ST - ITS
 09A810
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Nov 4 2009
 AWARDED ON : Nov 9 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SIGNAL ELECTRIC, INC. 1001 3RD AVE S 98032-6124 KENT WA 980646209 CONTRACTOR NUMBER : 766700	VALLEY ELECTRIC CO. OF MT. VEI 1100 MERRILL CREEK PARKWAY EVERETT WA 982037120 CONTRACTOR NUMBER : 100498	ELCON CORPORATION 1720 - 75TH ST SW EVERETT WA 982036262 CONTRACTOR NUMBER : 100398

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
41	TRAFFIC SIGNAL SYSTEM EMW & S LUCILE ST L.S.		39,130.00	27,763.02	-29.05 %	37,000.00	31,300.00	-5.44 %	31,300.00	-20.01 %
42	TRAFFIC SIGNAL SYSTEM EMW & S HUDSON ST L.S.		37,953.00	31,262.84	-17.63 %	36,000.00	30,300.00	-5.15 %	30,300.00	-20.16 %
43	TRAFFIC SIGNAL SYSTEM EMW & S ALASKA ST L.S.		29,461.00	24,439.68	-17.04 %	28,000.00	25,000.00	-4.96 %	25,000.00	-15.14 %
44	TRAFFIC SIGNAL SYSTEM EMW & DIAGONAL AVE S L.S.		37,137.00	29,787.19	-19.79 %	34,000.00	31,300.00	-8.45 %	31,300.00	-15.72 %
45	TRAFFIC SIGNAL SYSTEM EMW & S IDAHO ST L.S.		41,221.00	36,402.98	-11.69 %	41,000.00	35,000.00	-0.54 %	35,000.00	-15.09 %
46	TRAFFIC SIGNAL SYSTEM SR 99 & S LANDER ST L.S.		40,964.00	34,132.56	-16.68 %	41,000.00	46,400.00	0.09 %	46,400.00	13.27 %
47	TRAFFIC SIGNAL SYSTEM SR 99 & WARD ST L.S.		32,007.00	32,423.52	1.30 %	31,000.00	43,000.00	-3.15 %	43,000.00	34.35 %
48	TRAFFIC SIGNAL SYSTEM SR 99 & HOWE ST L.S.		17,865.00	16,763.86	-6.16 %	18,000.00	19,900.00	0.76 %	19,900.00	11.39 %
49	TRAFFIC SIGNAL SYSTEM SR 99 & N 39TH ST L.S.		28,799.00	38,803.50	34.74 %	25,000.00	45,400.00	-13.19 %	45,400.00	57.64 %
50	TRAFFIC SIGNAL SYSTEM SR 99 & N 46TH ST L.S.		31,941.00	23,478.78	-26.49 %	24,000.00	38,400.00	-24.86 %	38,400.00	20.22 %
51	TRAFFIC SIGNAL SYSTEM SR 99 & WINONA AVE N L.S.		15,686.00	12,045.98	-23.21 %	13,000.00	11,000.00	-17.12 %	11,000.00	-29.87 %

PS&E JOB NO : 09A810 REVISION NO : 1
 CONTRACT NO : 007837 REGION NO : 8
 VERSION NO : 4 WORK ORDER# : XL3360
 HWY : SR 099
 TITLE : SR 99
 E MARGINAL WAY AND ELLIS AVE S
 TO N 145TH ST - ITS
 09A810
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Nov 4 2009
 AWARDED ON : Nov 9 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SIGNAL ELECTRIC, INC. 1001 3RD AVE S 98032-6124 KENT WA 980646209 CONTRACTOR NUMBER : 766700	VALLEY ELECTRIC CO. OF MT. VEI 1100 MERRILL CREEK PARKWAY EVERETT WA 982037120 CONTRACTOR NUMBER : 100498	ELCON CORPORATION 1720 - 75TH ST SW EVERETT WA 982036262 CONTRACTOR NUMBER : 100398

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
52	TRAFFIC SIGNAL SYSTEM SR 99 & N 77TH ST L.S.		18,040.00	14,406.52	-20.14 %	15,000.00	-3,040.00	-16.85 %	13,300.00	-4,740.00
53	TRAFFIC SIGNAL SYSTEM SR 99 & N 80TH ST L.S.		8,322.00	6,486.54	-22.06 %	7,500.00	-822.00	-9.88 %	6,400.00	-1,922.00
54	TRAFFIC SIGNAL SYSTEM SR 99 & N 83RD ST L.S.		11,032.00	8,895.80	-19.36 %	9,700.00	-1,332.00	-12.07 %	7,800.00	-3,232.00
55	TRAFFIC SIGNAL SYSTEM SR 99 & N 85TH ST L.S.		29,713.00	23,844.80	-19.75 %	27,000.00	-2,713.00	-9.13 %	26,500.00	-3,213.00
56	TRAFFIC SIGNAL SYSTEM SR 99 & N 90TH ST L.S.		22,119.00	17,651.76	-20.20 %	20,000.00	-2,119.00	-9.58 %	16,200.00	-5,919.00
57	TRAFFIC SIGNAL SYSTEM SR 99 & N 96TH ST L.S.		14,881.00	18,085.50	21.53 %	17,000.00	2,119.00	14.24 %	20,800.00	5,919.00
58	TRAFFIC SIGNAL SYSTEM SR 99 & N 100TH ST L.S.		23,110.00	17,370.58	-24.84 %	22,000.00	-1,110.00	-4.80 %	22,900.00	-210.00
59	TRAFFIC SIGNAL SYSTEM SR 99 N 105TH ST L.S.		33,217.00	27,537.78	-17.10 %	31,000.00	-2,217.00	-6.67 %	27,900.00	-5,317.00
60	TRAFFIC SIGNAL SYSTEM SR 99 & CEMETERY ENTRANCE L.S.		25,081.00	22,359.14	-10.85 %	25,000.00	-81.00	-0.32 %	21,600.00	-3,481.00
61	TRAFFIC SIGNAL SYSTEM SR 99 & N 115TH ST L.S.		11,470.00	9,138.74	-20.32 %	10,000.00	-1,470.00	-12.82 %	8,500.00	-2,970.00
62	TRAFFIC SIGNAL SYSTEM SR 99 & N 117TH ST L.S.		30,479.00	27,136.14	-10.97 %	28,000.00	-2,479.00	-8.13 %	23,400.00	-7,079.00

PS&E JOB NO : 09A810 REVISION NO : 1
 CONTRACT NO : 007837 REGION NO : 8
 VERSION NO : 4 WORK ORDER# : XL3360
 HWY : SR 099
 TITLE : SR 99
 E MARGINAL WAY AND ELLIS AVE S
 TO N 145TH ST - ITS
 09A810
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Nov 4 2009
 AWARDED ON : Nov 9 2009

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 SIGNAL ELECTRIC, INC. VALLEY ELECTRIC CO. OF MT. VEI ELCON CORPORATION
 1001 3RD AVE S 1100 MERRILL CREEK PARKWAY 1720 - 75TH ST SW
 98032-6124
 KENT WA 980646209 EVERETT WA 982037120 EVERETT WA 982036262
 CONTRACTOR NUMBER : 766700 CONTRACTOR NUMBER : 100498 CONTRACTOR NUMBER : 100398

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
63	TRAFFIC SIGNAL SYSTEM SR 99 & N 125TH ST L.S.		10,074.00	7,911.63	-21.46 %	10,000.00	-0.73 %	7,900.00	-21.58 %	
64	TRAFFIC SIGNAL SYSTEM SR 99 & N 130TH ST L.S.		25,541.00	20,429.18	-20.01 %	24,000.00	-6.03 %	23,200.00	-9.17 %	
65	TRAFFIC SIGNAL SYSTEM SR 99 & N 135TH ST L.S.		18,834.00	17,059.12	-9.42 %	18,000.00	-4.43 %	15,400.00	-18.23 %	
66	TRAFFIC SIGNAL SYSTEM SR 99 & N 137TH ST L.S.		9,433.00	14,381.70	52.46 %	15,000.00	59.02 %	18,500.00	96.12 %	
67	TRAFFIC SIGNAL SYSTEM SR 99 & N 145TH ST L.S.		22,256.00	15,849.86	-28.78 %	19,000.00	-14.63 %	18,100.00	-18.67 %	
68	LICENSE PLATE READER 12.0000	EACH	7,665.0000	14,687.8700	91.62 %	14,500.0000	89.17 %	15,000.0000	95.69 %	
69	WIRELESS REPEATER 58.0000	EACH	91,980.00	176,254.44	84,274.44	174,000.00	82,020.00	180,000.00	88,020.00	
70	SEQUENTIAL ARROW SIGN 5384.0000	HR	1,369.0000	1,219.5000	-10.92 %	1,380.0000	0.80 %	1,360.0000	-0.66 %	
71	PORTABLE CHANGEABLE MESSAGE SIGN 100.0000	HR	79,402.00	70,731.00	-8,671.00	80,040.00	638.00	78,880.00	-522.00	
72	OTHER TEMPORARY TRAFFIC CONTROL L.S.		3.3000	2.5000	-24.24 %	3.0000	-9.09 %	1.7000	-48.48 %	
73	OTHER TRAFFIC CONTROL LABOR 3930.0000	HR	17,767.20	13,460.00	-4,307.20	16,152.00	-1,615.20	9,152.80	-8,614.40	
			82.0000	30.0000	-63.41 %	10.0000	-87.80 %	220.0000	168.29 %	
			8,200.00	3,000.00	-5,200.00	1,000.00	-7,200.00	22,000.00	13,800.00	
			77,671.00	15,000.00	-62,671.00	69,000.00	-8,671.00	57,000.00	-20,671.00	
			60.0000	45.0000	-25.00 %	12.0000	-80.00 %	55.3000	-7.83 %	
			235,800.00	176,850.00	-58,950.00	47,160.00	-188,640.00	217,329.00	-18,471.00	

PS&E JOB NO : 09A810 REVISION NO : 1
 CONTRACT NO : 007837 REGION NO : 8
 VERSION NO : 4 WORK ORDER# : XL3360
 HWY : SR 099
 TITLE : SR 99
 E MARGINAL WAY AND ELLIS AVE S
 TO N 145TH ST - ITS
 09A810
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Nov 4 2009
 AWARDED ON : Nov 9 2009

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 SIGNAL ELECTRIC, INC. VALLEY ELECTRIC CO. OF MT. VEI ELCON CORPORATION
 1001 3RD AVE S 1100 MERRILL CREEK PARKWAY 1720 - 75TH ST SW
 98032-6124
 KENT WA 980646209 EVERETT WA 982037120 EVERETT WA 982036262
 CONTRACTOR NUMBER : 766700 CONTRACTOR NUMBER : 100498 CONTRACTOR NUMBER : 100398

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
74	TRAFFIC CONTROL SUPERVISOR	L.S.			-17.97%		46.03%			-16.98%
			63,000.00	51,680.00	-11,320.00	92,000.00	29,000.00	52,300.00	-10,700.00	
75	PEDESTRIAN CONTROL AND PROTECTION	L.S.			-55.53%		-89.10%			-42.96%
			27,525.00	12,240.00	-15,285.00	3,000.00	-24,525.00	15,700.00	-11,825.00	
76	PROTECTIVE VEHICLE	EACH			-63.47%		119.18%			97.26%
	6.0000		2,737.5000	1,000.0000	-1,737.5000	6,000.0000	19,575.00	5,400.0000	32,400.00	15,975.00
77	OPERATION OF PROTECTIVE VEHICLE	HR			-6.67%		11.11%			47.33%
	524.0000		23,580.00	22,008.00	-1,572.00	26,200.00	2,620.00	34,741.20	11,161.20	
OTHER ITEMS										
78	TYPE C PROGRESS SCHEDULE	L.S.			0.00%		0.00%			0.00%
			10,000.00	10,000.00	0.00	10,000.00	0.00	10,000.00	0.00	
79	SCHEDULE UPDATE	EACH			0.00%		0.00%			0.00%
	6.0000		1,000.0000	1,000.0000	0.00	6,000.00	0.00	6,000.00	0.00	
80	ROADWAY SURVEYING	L.S.			-73.00%		-70.00%			-61.25%
			20,000.00	5,400.00	-14,600.00	6,000.00	-14,000.00	7,750.00	-12,250.00	
81	ROADSIDE CLEANUP	EST.			0.00%		0.00%			0.00%
			5,000.00	5,000.00		5,000.00		5,000.00		
82	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00%		0.00%			0.00%
			5.00	5.00		5.00		5.00		
83	MINOR CHANGE	CALC			0.00%		0.00%			0.00%
			-1.00	-1.00		-1.00		-1.00		

PS&E JOB NO : 09A810 REVISION NO : 1
 CONTRACT NO : 007837 REGION NO : 8
 VERSION NO : 4 WORK ORDER# : XL3360
 HWY : SR 099
 TITLE : SR 99
 E MARGINAL WAY AND ELLIS AVE S
 TO N 145TH ST - ITS
 09A810
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Nov 4 2009
 AWARDED ON : Nov 9 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SIGNAL ELECTRIC, INC. 1001 3RD AVE S 98032-6124 KENT WA 980646209 CONTRACTOR NUMBER : 766700	VALLEY ELECTRIC CO. OF MT. VEI 1100 MERRILL CREEK PARKWAY EVERETT WA 982037120 CONTRACTOR NUMBER : 100498	ELCON CORPORATION 1720 - 75TH ST SW EVERETT WA 982036262 CONTRACTOR NUMBER : 100398

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER			
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
84	SPCC PLAN	L.S.	5,000.00	-65.50 %	1,725.00	-3,275.00	550.00	-89.00 %	1,940.00	-61.20 %
85	HEALTH AND SAFETY PLAN	L.S.	5,000.00	-80.00 %	1,000.00	-4,000.00	1,000.00	-80.00 %	1,000.00	-80.00 %
86	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS EST.		5,000.00	0.00 %	5,000.00	0.00 %	5,000.00	0.00 %	5,000.00	0.00 %
87	FORCE ACCOUNT - UTILITY FIELD VERIFICATION EST.		2,000.00	0.00 %	2,000.00	0.00 %	2,000.00	0.00 %	2,000.00	0.00 %
CONTRACT TOTAL			\$3,085,256.20	-21.93%	\$2,408,537.88	-21.93%	\$2,563,659.00	-16.91%	\$2,741,191.60	-11.15%
BASE TOTAL			\$3,085,256.20	-21.93%	\$2,408,537.88	-21.93%	\$2,563,659.00	-16.91%	\$2,741,191.60	-11.15%

PS&E JOB NO : 09A810 REVISION NO : 1
 CONTRACT NO : 007837 REGION NO : 8
 VERSION NO : 4 WORK ORDER# : XL3360
 HWY : SR 099
 TITLE : SR 99
 E MARGINAL WAY AND ELLIS AVE S
 TO N 145TH ST - ITS
 09A810
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Nov 4 2009
 AWARDED ON : Nov 9 2009

----- 4TH BIDDER -----
 TOTEM ELECTRIC OF TACOMA, INC.
 2332 S JEFFERSON AVE
 98402-1405
 TACOMA WA 984011093
 CONTRACTOR NUMBER : 826550

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION					
1	MOBILIZATION				
		L.S.			-1.36 %
			265,000.00	261,392.00	-3,608.00
2	ARCHAEOLOGICAL AND HISTORICAL SALVAGE				
		EST.			0.00 %
			20,000.00	20,000.00	
3	REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS				
		EST.			0.00 %
			2,000.00	2,000.00	
4	HAZARDOUS OR CONTAMINATED MATERIAL HANDLING AND DISP.				
		EST.			0.00 %
			50,000.00	50,000.00	
5	HAZARDOUS OR CONTAMINATED MATERIAL EX. INCL. HAUL				
	38.0000	C.Y.	88.0000	311.0000	253.41 %
			3,344.00	11,818.00	8,474.00
6	FORCE ACCOUNT - UNANTICIPATED DISCOVERY				
		EST.			0.00 %
			7,500.00	7,500.00	
SANITARY SEWER					
7	TELEVISION INSPECTION				
	625.0000	L.F.	7.0000	3.0000	-57.14 %
			4,375.00	1,875.00	-2,500.00
STRUCTURE					
8	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT				
		CALC			0.00 %
			-1.00	-1.00	

PS&E JOB NO : 09A810 REVISION NO : 1
 CONTRACT NO : 007837 REGION NO : 8
 VERSION NO : 4 WORK ORDER# : XL3360
 HWY : SR 099
 TITLE : SR 99
 E MARGINAL WAY AND ELLIS AVE S
 TO N 145TH ST - ITS
 09A810
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Nov 4 2009
 AWARDED ON : Nov 9 2009

----- 4TH BIDDER -----
 TOTEM ELECTRIC OF TACOMA, INC.
 2332 S JEFFERSON AVE
 98402-1405
 TACOMA WA 984011093
 CONTRACTOR NUMBER : 826550

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING					
9	ESC LEAD				
	120.0000	DAY	100.0000	269.0000	169.00 %
			12,000.00	32,280.00	20,280.00
10	STREET CLEANING				
	160.0000	HR	142.0000	149.0000	4.93 %
			22,720.00	23,840.00	1,120.00
11	INLET PROTECTION				
	44.0000	EACH	82.0000	100.0000	21.95 %
			3,608.00	4,400.00	792.00
12	EROSION/WATER POLLUTION CONTROL EST.				0.00 %
			80,000.00	80,000.00	
13	PSIPE ST. JOHN'S WORT, 9" HT. #1 CONT				
	41.0000	EACH	9.0000	37.0000	311.11 %
			369.00	1,517.00	1,148.00
14	COARSE COMPOST				
	1.0000	C.Y.	164.0000	226.0000	37.80 %
			164.00	226.00	62.00
15	BARK OR WOOD CHIP MULCH				
	1.0000	C.Y.	263.0000	226.0000	-14.07 %
			263.00	226.00	-37.00
TRAFFIC					
16	BEAM GUARDRAIL TYPE 31				
	50.0000	L.F.	27.0000	42.0000	55.56 %
			1,350.00	2,100.00	750.00
17	BEAM GUARDRAIL TRANSITION SECTION TYPE 21				
	2.0000	EACH	2,190.0000	3,592.0000	64.02 %
			4,380.00	7,184.00	2,804.00
18	BEAM GUARDRAIL NON-FLARED TERMINAL				
	2.0000	EACH	2,190.0000	3,570.0000	63.01 %
			4,380.00	7,140.00	2,760.00

PS&E JOB NO : 09A810 REVISION NO : 1
 CONTRACT NO : 007837 REGION NO : 8
 VERSION NO : 4 WORK ORDER# : XL3360
 HWY : SR 099
 TITLE : SR 99
 E MARGINAL WAY AND ELLIS AVE S
 TO N 145TH ST - ITS
 09A810
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Nov 4 2009
 AWARDED ON : Nov 9 2009

----- 4TH BIDDER -----
 TOTEM ELECTRIC OF TACOMA, INC.
 2332 S JEFFERSON AVE
 98402-1405
 TACOMA WA 984011093
 CONTRACTOR NUMBER : 826550

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
19	SINGLE SLOPE CONCRETE BARRIER				
	40.0000	L.F.	82.0000	396.0000	382.93 %
			3,280.00	15,840.00	12,560.00
20	TEMPORARY CONC. BARRIER				
	1400.0000	L.F.	13.0000	15.0000	15.38 %
			18,200.00	21,000.00	2,800.00
21	TEMPORARY IMPACT ATTENUATOR				
	2.0000	EACH	4,380.0000	11,264.0000	157.17 %
			8,760.00	22,528.00	13,768.00
22	RESETTING IMPACT ATTENUATOR				
	1.0000	EACH	2,190.0000	1,188.0000	-45.75 %
			2,190.00	1,188.00	-1,002.00
23	TRUCK-MOUNTED IMPACT ATTENUATOR				
	6.0000	EACH	5,475.0000	3,300.0000	-39.73 %
			32,850.00	19,800.00	-13,050.00
24	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR				
	32.0000	HR	50.0000	55.0000	10.00 %
			1,600.00	1,760.00	160.00
25	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR				
		EST.			0.00 %
			5,000.00	5,000.00	
26	PERMANENT SIGNING				
		L.S.			34.39 %
			3,449.00	4,635.00	1,186.00
27	SIGN BRIDGE NO. 02				
		L.S.			-28.16 %
			164,250.00	118,000.00	-46,250.00
28	SIGN BRIDGE NO. 03				
		L.S.			-1.07 %
			131,400.00	130,000.00	-1,400.00
29	DMS SUPPORT STRUCTURE FOUNDATION				
	4.0000	EACH	54,750.0000	17,387.0000	-68.24 %
			219,000.00	69,548.00	-149,452.00

PS&E JOB NO : 09A810 REVISION NO : 1
 CONTRACT NO : 007837 REGION NO : 8
 VERSION NO : 4 WORK ORDER# : XL3360
 HWY : SR 099
 TITLE : SR 99
 E MARGINAL WAY AND ELLIS AVE S
 TO N 145TH ST - ITS
 09A810
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Nov 4 2009
 AWARDED ON : Nov 9 2009

----- 4TH BIDDER -----
 TOTEM ELECTRIC OF TACOMA, INC.
 2332 S JEFFERSON AVE
 98402-1405
 TACOMA WA 984011093
 CONTRACTOR NUMBER : 826550

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
30	DMS SUPPORT STRUCTURE NO. 01				
	1.0000 EACH		36,135.0000	9,328.0000	-74.19 %
			36,135.00	9,328.00	-26,807.00
31	DMS SUPPORT STRUCTURE NO. 05				
	1.0000 EACH		36,135.0000	9,328.0000	-74.19 %
			36,135.00	9,328.00	-26,807.00
32	DMS SUPPORT STRUCTURE NO. 06				
	1.0000 EACH		36,135.0000	9,328.0000	-74.19 %
			36,135.00	9,328.00	-26,807.00
33	DMS SUPPORT STRUCTURE NO. 07				
	1.0000 EACH		36,135.0000	9,328.0000	-74.19 %
			36,135.00	9,328.00	-26,807.00
34	DMS 9" CHARACTERS				
	2.0000 EACH		54,750.0000	63,586.0000	16.14 %
			109,500.00	127,172.00	17,672.00
35	DMS 12" CHARACTERS				
	3.0000 EACH		65,700.0000	75,047.0000	14.23 %
			197,100.00	225,141.00	28,041.00
36	DMS 18" CHARACTERS				
	1.0000 EACH		87,600.0000	87,469.0000	-0.15 %
			87,600.00	87,469.00	-131.00
37	TRAFFIC SIGNAL SYSTEM EMW & S BRIGHTON ST				
	L.S.				-88.38 %
			12,658.00	1,471.00	-11,187.00
38	TRAFFIC SIGNAL SYSTEM EMW & S MICHIGAN ST				
	L.S.				-9.25 %
			17,985.00	16,322.00	-1,663.00
39	TRAFFIC SIGNAL SYSTEM EMW & 1ST AVE S BRIDGE				
	L.S.				9.45 %
			25,333.00	27,727.00	2,394.00
40	TRAFFIC SIGNAL SYSTEM EMW & 1ST AVE S				
	L.S.				-18.42 %
			53,989.00	44,043.00	-9,946.00

PS&E JOB NO : 09A810 REVISION NO : 1
 CONTRACT NO : 007837 REGION NO : 8
 VERSION NO : 4 WORK ORDER# : XL3360
 HWY : SR 099
 TITLE : SR 99
 E MARGINAL WAY AND ELLIS AVE S
 TO N 145TH ST - ITS
 09A810
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Nov 4 2009
 AWARDED ON : Nov 9 2009

----- 4TH BIDDER -----
 TOTEM ELECTRIC OF TACOMA, INC.
 2332 S JEFFERSON AVE
 98402-1405
 TACOMA WA 984011093
 CONTRACTOR NUMBER : 826550

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
41	TRAFFIC SIGNAL SYSTEM EMW & S LUCILE ST L.S.		39,130.00	35,165.00	-10.13 % -3,965.00
42	TRAFFIC SIGNAL SYSTEM EMW & S HUDSON ST L.S.		37,953.00	34,736.00	-8.48 % -3,217.00
43	TRAFFIC SIGNAL SYSTEM EMW & S ALASKA ST L.S.		29,461.00	27,073.00	-8.11 % -2,388.00
44	TRAFFIC SIGNAL SYSTEM EMW & DIAGONAL AVE S L.S.		37,137.00	35,326.00	-4.88 % -1,811.00
45	TRAFFIC SIGNAL SYSTEM EMW & S IDAHO ST L.S.		41,221.00	38,041.00	-7.71 % -3,180.00
46	TRAFFIC SIGNAL SYSTEM SR 99 & S LANDER ST L.S.		40,964.00	23,975.00	-41.47 % -16,989.00
47	TRAFFIC SIGNAL SYSTEM SR 99 & WARD ST L.S.		32,007.00	20,125.00	-37.12 % -11,882.00
48	TRAFFIC SIGNAL SYSTEM SR 99 & HOWE ST L.S.		17,865.00	17,856.00	-0.05 % -9.00
49	TRAFFIC SIGNAL SYSTEM SR 99 & N 39TH ST L.S.		28,799.00	17,768.00	-38.30 % -11,031.00
50	TRAFFIC SIGNAL SYSTEM SR 99 & N 46TH ST L.S.		31,941.00	32,347.00	1.27 % 406.00
51	TRAFFIC SIGNAL SYSTEM SR 99 & WINONA AVE N L.S.		15,686.00	14,532.00	-7.36 % -1,154.00

PS&E JOB NO : 09A810 REVISION NO : 1
 CONTRACT NO : 007837 REGION NO : 8
 VERSION NO : 4 WORK ORDER# : XL3360
 HWY : SR 099
 TITLE : SR 99
 E MARGINAL WAY AND ELLIS AVE S
 TO N 145TH ST - ITS
 09A810
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Nov 4 2009
 AWARDED ON : Nov 9 2009

----- 4TH BIDDER -----
 TOTEM ELECTRIC OF TACOMA, INC.
 2332 S JEFFERSON AVE
 98402-1405
 TACOMA WA 984011093
 CONTRACTOR NUMBER : 826550

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
52	TRAFFIC SIGNAL SYSTEM SR 99 & N 77TH ST L.S.		18,040.00	17,915.00	-0.69 % -125.00
53	TRAFFIC SIGNAL SYSTEM SR 99 & N 80TH ST L.S.		8,322.00	8,710.00	4.66 % 388.00
54	TRAFFIC SIGNAL SYSTEM SR 99 & N 83RD ST L.S.		11,032.00	11,032.00	0.00 % 0.00
55	TRAFFIC SIGNAL SYSTEM SR 99 & N 85TH ST L.S.		29,713.00	27,953.00	-5.92 % -1,760.00
56	TRAFFIC SIGNAL SYSTEM SR 99 & N 90TH ST L.S.		22,119.00	20,719.00	-6.33 % -1,400.00
57	TRAFFIC SIGNAL SYSTEM SR 99 & N 96TH ST L.S.		14,881.00	5,363.00	-63.96 % -9,518.00
58	TRAFFIC SIGNAL SYSTEM SR 99 & N 100TH ST L.S.		23,110.00	22,961.00	-0.64 % -149.00
59	TRAFFIC SIGNAL SYSTEM SR 99 N 105TH ST L.S.		33,217.00	31,194.00	-6.09 % -2,023.00
60	TRAFFIC SIGNAL SYSTEM SR 99 & CEMETERY ENTRANCE L.S.		25,081.00	24,073.00	-4.02 % -1,008.00
61	TRAFFIC SIGNAL SYSTEM SR 99 & N 115TH ST L.S.		11,470.00	11,023.00	-3.90 % -447.00
62	TRAFFIC SIGNAL SYSTEM SR 99 & N 117TH ST L.S.		30,479.00	28,457.00	-6.63 % -2,022.00

PS&E JOB NO : 09A810 REVISION NO : 1
 CONTRACT NO : 007837 REGION NO : 8
 VERSION NO : 4 WORK ORDER# : XL3360
 HWY : SR 099
 TITLE : SR 99
 E MARGINAL WAY AND ELLIS AVE S
 TO N 145TH ST - ITS
 09A810
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Nov 4 2009
 AWARDED ON : Nov 9 2009

----- 4TH BIDDER -----
 TOTEM ELECTRIC OF TACOMA, INC.
 2332 S JEFFERSON AVE
 98402-1405
 TACOMA WA 984011093
 CONTRACTOR NUMBER : 826550

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
63	TRAFFIC SIGNAL SYSTEM SR 99 & N 125TH ST L.S.		10,074.00	10,394.00	3.18 % 320.00
64	TRAFFIC SIGNAL SYSTEM SR 99 & N 130TH ST L.S.		25,541.00	23,107.00	-9.53 % -2,434.00
65	TRAFFIC SIGNAL SYSTEM SR 99 & N 135TH ST L.S.		18,834.00	19,444.00	3.24 % 610.00
66	TRAFFIC SIGNAL SYSTEM SR 99 & N 137TH ST L.S.		9,433.00	2,855.00	-69.73 % -6,578.00
67	TRAFFIC SIGNAL SYSTEM SR 99 & N 145TH ST L.S.		22,256.00	21,310.00	-4.25 % -946.00
68	LICENSE PLATE READER 12.0000	EACH	7,665.0000	14,897.0000	94.35 % 91,980.00
69	WIRELESS REPEATER 58.0000	EACH	1,369.0000	1,341.0000	-2.05 % 79,402.00
70	SEQUENTIAL ARROW SIGN 5384.0000	HR	3.3000	1.0000	-69.70 % 17,767.20
71	PORTABLE CHANGEABLE MESSAGE SIGN 100.0000	HR	82.0000	4.0000	-95.12 % 8,200.00
72	OTHER TEMPORARY TRAFFIC CONTROL L.S.		77,671.00	38,500.00	-50.43 % -39,171.00
73	OTHER TRAFFIC CONTROL LABOR 3930.0000	HR	60.0000	53.0000	-11.67 % 235,800.00

PS&E JOB NO : 09A810 REVISION NO : 1
 CONTRACT NO : 007837 REGION NO : 8
 VERSION NO : 4 WORK ORDER# : XL3360
 HWY : SR 099
 TITLE : SR 99
 E MARGINAL WAY AND ELLIS AVE S
 TO N 145TH ST - ITS
 09A810
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Nov 4 2009
 AWARDED ON : Nov 9 2009

----- 4TH BIDDER -----
 TOTEM ELECTRIC OF TACOMA, INC.
 2332 S JEFFERSON AVE
 98402-1405
 TACOMA WA 984011093
 CONTRACTOR NUMBER : 826550

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
74	TRAFFIC CONTROL SUPERVISOR	L.S.			18.73 %
			63,000.00	74,800.00	11,800.00
75	PEDESTRIAN CONTROL AND PROTECTION	L.S.			-60.72 %
			27,525.00	10,812.00	-16,713.00
76	PROTECTIVE VEHICLE	EACH			-95.98 %
	6.0000		2,737.5000	110.0000	-15,765.00
			16,425.00	660.00	
77	OPERATION OF PROTECTIVE VEHICLE	HR			22.22 %
	524.0000		45.0000	55.0000	5,240.00
			23,580.00	28,820.00	
OTHER ITEMS					
78	TYPE C PROGRESS SCHEDULE	L.S.			40.84 %
			10,000.00	14,084.00	4,084.00
79	SCHEDULE UPDATE	EACH			90.60 %
	6.0000		1,000.0000	1,906.0000	5,436.00
			6,000.00	11,436.00	
80	ROADWAY SURVEYING	L.S.			-39.50 %
			20,000.00	12,100.00	-7,900.00
81	ROADSIDE CLEANUP	EST.			0.00 %
			5,000.00	5,000.00	
82	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %
			5.00	5.00	
83	MINOR CHANGE	CALC			0.00 %
			-1.00	-1.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 09/29/2009

* * * BID CHECK REPORT * * *

TIME: 14:37

PS&E JOB NO : 09A810 REVISION NO : 1
 CONTRACT NO : 007837 REGION NO : 8
 VERSION NO : 4 WORK ORDER# : XL3360
 HWY : SR 099
 TITLE : SR 99
 E MARGINAL WAY AND ELLIS AVE S
 TO N 145TH ST - ITS
 09A810
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Nov 4 2009
 AWARDED ON : Nov 9 2009

----- 4TH BIDDER -----
 TOTEM ELECTRIC OF TACOMA, INC.
 2332 S JEFFERSON AVE
 98402-1405
 TACOMA WA 984011093
 CONTRACTOR NUMBER : 826550

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/	PRICE PER UNIT/	% DIFF./
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS						
84	SPCC PLAN	L.S.				-59.60 %
			5,000.00	2,020.00		-2,980.00
85	HEALTH AND SAFETY PLAN	L.S.				-19.20 %
			5,000.00	4,040.00		-960.00
86	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS	EST.				0.00 %
			5,000.00	5,000.00		
87	FORCE ACCOUNT - UTILITY FIELD VERIFICATION	EST.				0.00 %
			2,000.00	2,000.00		
CONTRACT TOTAL			<u>\$3,085,256.20</u>	<u>\$2,752,799.00</u>		<u>-10.78%</u>
BASE TOTAL			<u>\$3,085,256.20</u>	<u>\$2,752,799.00</u>		<u>-10.78%</u>