

PS&E JOB NO : 10A022 REVISION NO :
 CONTRACT NO : 007949 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL3740
 HWY : SR 018
 TITLE : SR 18
 PEASLEY CANYON VICINITY
 UNSTABLE SLOPE
 10A022
 PROJECT : ER-1002(008)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 3 2010
 ALL BIDS REJECTED : Jun 8 2010

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	SCARSELLA BROS., INC.			ICON MATERIALS DBA CPM DEVELOP			PILE CONTRACTORS, INC.	
	8404 S 196TH ST			6819 S 228TH ST			375 EAST SUNSET WAY	
	KENT WA 98031-1884			KENT WA 98032-2961				
	SEATTLE WA 981680697			SPOKANE WA 992203366			ISSAQUAH WA 980273442	
	CONTRACTOR NUMBER : 746000			CONTRACTOR NUMBER : 755000			CONTRACTOR NUMBER : 100389	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			-38.96 %		-50.26 %		-15.58 %
			77,000.00	47,000.00	-30,000.00	38,300.00	-38,700.00	65,000.00	-12,000.00
2	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			82.61 %		-63.04 %		183.48 %
			23,000.00	42,000.00	19,000.00	8,500.00	-14,500.00	65,200.00	42,200.00
3	REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS	EST.			0.00 %		0.00 %		0.00 %
			20,000.00	20,000.00		20,000.00		20,000.00	
4	REMOVING CONC. BARRIER	L.F.			-37.50 %		-45.00 %		-50.00 %
	738.0000		10.0000	6.2500	-2,767.50	5.5000	-3,321.00	5.0000	-3,690.00
			7,380.00	4,612.50		4,059.00		3,690.00	
5	REMOVING PAINT LINE	L.F.			-28.00 %		-20.00 %		-28.00 %
	3908.0000		0.5000	0.3600	-547.12	0.4000	-390.80	0.3600	-547.12
			1,954.00	1,406.88		1,563.20		1,406.88	
6	REMOVING PLASTIC TRAFFIC MARKING	EACH			25.00 %		37.50 %		25.00 %
	1.0000		80.0000	100.0000	20.00	110.0000	30.00	100.0000	20.00
			80.00	100.00		110.00		100.00	
GRADING									
7	ROADWAY EXCAVATION INCL. HAUL	C.Y.			0.00 %		82.00 %		160.00 %
	64.0000		50.0000	50.0000	0.00	91.0000	2,624.00	130.0000	5,120.00
			3,200.00	3,200.00		5,824.00		8,320.00	
DRAINAGE									
8	GRATE INLET TYPE 2	EACH			37.50 %		0.00 %		50.00 %
	1.0000		2,000.0000	2,750.0000	750.00	2,000.0000	0.00	3,000.0000	1,000.00
			2,000.00	2,750.00		2,000.00		3,000.00	

PS&E JOB NO : 10A022 REVISION NO :
 CONTRACT NO : 007949 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL3740
 HWY : SR 018
 TITLE : SR 18
 PEASLEY CANYON VICINITY
 UNSTABLE SLOPE
 10A022
 PROJECT : ER-1002(008)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 3 2010
 ALL BIDS REJECTED : Jun 8 2010

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	ICON MATERIALS DBA CPM DEVELO 6819 S 228TH ST KENT WA 98032-2961 SPOKANE WA 992203366 CONTRACTOR NUMBER : 755000	PILE CONTRACTORS, INC. 375 EAST SUNSET WAY ISSAQUAH WA 980273442 CONTRACTOR NUMBER : 100389

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
9	SHAFT - 24 IN. DIAMETER 760.0000	L.F.	100.0000 76,000.00	32.4600 24,669.60	-67.54 % -51,330.40	28.0000 21,280.00	-72.00 % -54,720.00	73.0000 55,480.00	-27.00 % -20,520.00	
10	FURNISHING SOLDIER PILE - W8X48 1520.0000	L.F.	80.0000 121,600.00	28.2300 42,909.60	-64.71 % -78,690.40	35.0000 53,200.00	-56.25 % -68,400.00	34.5000 52,440.00	-56.88 % -69,160.00	
11	LAGGING 5820.0000	S.F.	20.0000 116,400.00	9.2600 53,893.20	-53.70 % -62,506.80	11.3000 65,766.00	-43.50 % -50,634.00	8.7500 50,925.00	-56.25 % -65,475.00	
SURFACING										
12	CRUSHED SURFACING BASE COURSE 7.0000	C.Y.	35.0000 245.00	80.0000 560.00	128.57 % 315.00	125.0000 875.00	257.14 % 630.00	120.0000 840.00	242.86 % 595.00	
HOT MIX ASPHALT										
13	HMA CL. 1/2 IN. PG 64-22 184.0000	TON	120.0000 22,080.00	125.0000 23,000.00	4.17 % 920.00	171.0000 31,464.00	42.50 % 9,384.00	156.0000 28,704.00	30.00 % 6,624.00	
EROSION CNTL AND ROADSIDE RESTORATION										
14	ESC LEAD 20.0000	DAY	100.0000 2,000.00	100.0000 2,000.00	0.00 % 0.00	155.0000 3,100.00	55.00 % 1,100.00	75.0000 1,500.00	-25.00 % -500.00	
15	CHECK DAM 600.0000	L.F.	10.0000 6,000.00	6.0000 3,600.00	-40.00 % -2,400.00	10.0000 6,000.00	0.00 % 0.00	7.5000 4,500.00	-25.00 % -1,500.00	
16	STREET CLEANING 40.0000	HR	100.0000 4,000.00	100.0000 4,000.00	0.00 % 0.00	146.0000 5,840.00	46.00 % 1,840.00	95.0000 3,800.00	-5.00 % -200.00	

PS&E JOB NO : 10A022 REVISION NO :
 CONTRACT NO : 007949 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL3740
 HWY : SR 018
 TITLE : SR 18
 PEASLEY CANYON VICINITY
 UNSTABLE SLOPE
 10A022
 PROJECT : ER-1002(008)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 3 2010
 ALL BIDS REJECTED : Jun 8 2010

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	ICON MATERIALS DBA CPM DEVELO 6819 S 228TH ST KENT WA 98032-2961 SPOKANE WA 992203366 CONTRACTOR NUMBER : 755000	PILE CONTRACTORS, INC. 375 EAST SUNSET WAY ISSAQUAH WA 980273442 CONTRACTOR NUMBER : 100389

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
17	INLET PROTECTION									
	2.0000	EACH	75.0000	100.0000	33.33 %	51.0000	-32.00 %	75.0000	0.00 %	
			150.00	200.00	50.00	102.00	-48.00	150.00	0.00	
18	COMPOST SOCK									
	800.0000	L.F.	7.0000	4.0000	-42.86 %	9.0000	28.57 %	4.7500	-32.14 %	
			5,600.00	3,200.00	-2,400.00	7,200.00	1,600.00	3,800.00	-1,800.00	
19	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %		0.00 %	
			25,000.00	25,000.00		25,000.00		25,000.00		
20	MULCHING WITH MBFM/FRM									
	0.6800	ACRE	3,000.0000	2,350.0000	-21.67 %	2,600.0000	-13.33 %	2,500.0000	-16.67 %	
			2,040.00	1,598.00	-442.00	1,768.00	-272.00	1,700.00	-340.00	
21	SEEDING AND FERTILIZING									
	0.6800	ACRE	5,500.0000	11,000.0000	100.00 %	12,000.0000	118.18 %	14,500.0000	163.64 %	
			3,740.00	7,480.00	3,740.00	8,160.00	4,420.00	9,860.00	6,120.00	
22	HIGH VISIBILITY FENCE									
	800.0000	L.F.	5.0000	2.7500	-45.00 %	1.4000	-72.00 %	3.2500	-35.00 %	
			4,000.00	2,200.00	-1,800.00	1,120.00	-2,880.00	2,600.00	-1,400.00	
TRAFFIC										
23	BEAM GUARDRAIL TRANSITION SECTION TYPE 21									
	1.0000	EACH	2,000.0000	2,675.0000	33.75 %	3,500.0000	75.00 %	3,200.0000	60.00 %	
			2,000.00	2,675.00	675.00	3,500.00	1,500.00	3,200.00	1,200.00	
24	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	1.0000	EACH	2,500.0000	2,550.0000	2.00 %	3,500.0000	40.00 %	3,200.0000	28.00 %	
			2,500.00	2,550.00	50.00	3,500.00	1,000.00	3,200.00	700.00	
25	PRECAST CONC. BARRIER TYPE 4									
	600.0000	L.F.	50.0000	40.0000	-20.00 %	46.0000	-8.00 %	42.0000	-16.00 %	
			30,000.00	24,000.00	-6,000.00	27,600.00	-2,400.00	25,200.00	-4,800.00	
26	TEMPORARY CONC. BARRIER									
	75.0000	L.F.	10.0000	15.0000	50.00 %	11.0000	10.00 %	18.0000	80.00 %	
			750.00	1,125.00	375.00	825.00	75.00	1,350.00	600.00	

PS&E JOB NO : 10A022 REVISION NO :
 CONTRACT NO : 007949 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL3740
 HWY : SR 018
 TITLE : SR 18
 PEASLEY CANYON VICINITY
 UNSTABLE SLOPE
 10A022
 PROJECT : ER-1002(008)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 3 2010
 ALL BIDS REJECTED : Jun 8 2010

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	ICON MATERIALS DBA CPM DEVELO 6819 S 228TH ST KENT WA 98032-2961 SPOKANE WA 992203366 CONTRACTOR NUMBER : 755000	PILE CONTRACTORS, INC. 375 EAST SUNSET WAY ISSAQUAH WA 980273442 CONTRACTOR NUMBER : 100389

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
27	REMOVING AND RESETTING EXISTING PERMANENT BARRIER									
	1450.0000	L.F.	20.0000	4.0000	-80.00 %	7.0000	-65.00 %	6.1000	-69.50 %	
			29,000.00	5,800.00	-23,200.00	10,150.00	-18,850.00	8,845.00	-20,155.00	
28	TEMPORARY IMPACT ATTENUATOR									
	1.0000	EACH	3,000.0000	4,500.0000	50.00 %	3,700.0000	23.33 %	3,400.0000	13.33 %	
			3,000.00	4,500.00	1,500.00	3,700.00	700.00	3,400.00	400.00	
29	TRANSPORTABLE ATTENUATOR(S)									
	2.0000	EACH	7,000.0000	500.0000	-92.86 %	550.0000	-92.14 %	5,000.0000	-28.57 %	
			14,000.00	1,000.00	-13,000.00	1,100.00	-12,900.00	10,000.00	-4,000.00	
30	OPERATION OF TRANSPORTABLE ATTENUATOR(S)									
	50.0000	HR	40.0000	0.0100	-99.98 %	86.0000	115.00 %	65.0000	62.50 %	
			2,000.00	0.50	-1,999.50	4,300.00	2,300.00	3,250.00	1,250.00	
31	REPAIR TRANSPORTABLE ATTENUATOR(S)									
		EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
32	PAINT LINE									
	2910.0000	L.F.	0.2500	0.2200	-12.00 %	0.3000	20.00 %	0.2500	0.00 %	
			727.50	640.20	-87.30	873.00	145.50	727.50	0.00	
33	PROFILED PLASTIC WIDE LANE LINE									
	1850.0000	L.F.	5.0000	4.2000	-16.00 %	4.5000	-10.00 %	4.2000	-16.00 %	
			9,250.00	7,770.00	-1,480.00	8,325.00	-925.00	7,770.00	-1,480.00	
34	PLASTIC TRAFFIC ARROW									
	3.0000	EACH	200.0000	150.0000	-25.00 %	165.0000	-17.50 %	150.0000	-25.00 %	
			600.00	450.00	-150.00	495.00	-105.00	450.00	-150.00	
35	RAISED PAVEMENT MARKER TYPE 1									
	1.5300	HUND	500.0000	300.0000	-40.00 %	330.0000	-34.00 %	300.0000	-40.00 %	
			765.00	459.00	-306.00	504.90	-260.10	459.00	-306.00	
36	RAISED PAVEMENT MARKER TYPE 2									
	0.5100	HUND	500.0000	500.0000	0.00 %	550.0000	10.00 %	500.0000	0.00 %	
			255.00	255.00	0.00	280.50	25.50	255.00	0.00	
37	ELECTRICAL SYSTEM MODIFICATIONS									
		L.S.			0.00 %		9.52 %		33.33 %	
			10,500.00	10,500.00	0.00	11,500.00	1,000.00	14,000.00	3,500.00	

PS&E JOB NO : 10A022 REVISION NO :
 CONTRACT NO : 007949 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL3740
 HWY : SR 018
 TITLE : SR 18
 PEASLEY CANYON VICINITY
 UNSTABLE SLOPE
 10A022
 PROJECT : ER-1002(008)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 3 2010
 ALL BIDS REJECTED : Jun 8 2010

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	ICON MATERIALS DBA CPM DEVELO 6819 S 228TH ST KENT WA 98032-2961 SPOKANE WA 992203366 CONTRACTOR NUMBER : 755000	PILE CONTRACTORS, INC. 375 EAST SUNSET WAY ISSAQUAH WA 980273442 CONTRACTOR NUMBER : 100389

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
38	COMMUNICATION CONDUIT SYSTEM	L.S.								
			20,000.00	-46.00 %	10,800.00	-9,200.00	11,900.00	-40.50 %	49,000.00	145.00 %
39	SEQUENTIAL ARROW SIGN	HR								
	1512.0000		4.0000	-62.50 %	1.5000	-3,780.00	3.3000	-17.50 %	1.5000	-62.50 %
			6,048.00	-3,780.00	2,268.00	-3,780.00	4,989.60	-1,058.40	2,268.00	-3,780.00
40	PORTABLE CHANGEABLE MESSAGE SIGN	HR								
	1680.0000		5.0000	-70.00 %	1.5000	-5,880.00	4.4000	-12.00 %	2.0000	-60.00 %
			8,400.00	-5,880.00	2,520.00	-5,880.00	7,392.00	-1,008.00	3,360.00	-5,040.00
41	OTHER TEMPORARY TRAFFIC CONTROL	L.S.								
			10,000.00	-90.00 %	1,000.00	-9,000.00	13,700.00	37.00 %	80,000.00	700.00 %
42	OTHER TRAFFIC CONTROL LABOR	HR								
	500.0000		50.0000	-10.00 %	45.0000	-2,500.00	53.0000	6.00 %	0.4000	-99.20 %
			25,000.00	-2,500.00	22,500.00	-2,500.00	26,500.00	1,500.00	200.00	-24,800.00
43	TRAFFIC CONTROL SUPERVISOR	L.S.								
			17,000.00	-14.71 %	14,500.00	-2,500.00	32,000.00	88.24 %	18,000.00	5.88 %
44	CONSTRUCTION SIGNS CLASS A	S.F.								
	18.0000		20.0000	25.00 %	25.0000	25.00 %	20.0000	0.00 %	30.0000	50.00 %
			360.00	90.00	450.00	90.00	360.00	0.00	540.00	180.00
OTHER ITEMS										
45	TYPE B PROGRESS SCHEDULE	L.S.								
			5,000.00	0.00 %	5,000.00	0.00	5,500.00	10.00 %	5,000.00	0.00 %
46	STRUCTURE EXCAVATION CLASS B INCL. HAUL	C.Y.								
	8.0000		40.0000	25.00 %	50.0000	25.00 %	23.0000	-42.50 %	100.0000	150.00 %
			320.00	80.00	400.00	80.00	184.00	-136.00	800.00	480.00
47	SHORING OR EXTRA EXCAVATION CLASS B	S.F.								
	42.0000		5.0000	-60.00 %	2.0000	-60.00 %	0.0100	-99.80 %	5.0000	0.00 %
			210.00	-126.00	84.00	-126.00	0.42	-209.58	210.00	0.00

PS&E JOB NO : 10A022 REVISION NO :
 CONTRACT NO : 007949 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL3740
 HWY : SR 018
 TITLE : SR 18
 PEASLEY CANYON VICINITY
 UNSTABLE SLOPE
 10A022
 PROJECT : ER-1002(008)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 3 2010
 ALL BIDS REJECTED : Jun 8 2010

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	ICON MATERIALS DBA CPM DEVELO 6819 S 228TH ST KENT WA 98032-2961 SPOKANE WA 992203366 CONTRACTOR NUMBER : 755000	PILE CONTRACTORS, INC. 375 EAST SUNSET WAY ISSAQUAH WA 980273442 CONTRACTOR NUMBER : 100389

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER			
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
48	STRUCTURE SURVEYING	L.S.	25,000.00	-88.00 %	3,000.00	-22.00 %	2,200.00	-91.20 %	3,000.00	-88.00 %
49	ROADWAY SURVEYING	L.S.	4,000.00	-40.00 %	2,400.00	-1.60 %	3,700.00	-7.50 %	4,000.00	0.00 %
50	CONNECTION TO DRAINAGE STRUCTURE 1.0000	EACH	500.0000	-30.00 %	350.0000	-15.00 %	550.0000	10.00 %	1,500.0000	200.00 %
51	ROADSIDE CLEANUP	EST.	500.00	-150.00	350.00	50.00	550.00	50.00	1,500.00	1,000.00
52	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	20,000.00	0.00 %	20,000.00	0.00 %	20,000.00	0.00 %	20,000.00	0.00 %
53	MINOR CHANGE	CALC	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %
54	SPCC PLAN	L.S.	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %
55	FORCE ACCOUNT POTHOLING UTILITIES	L.S.	2,000.00	-75.00 %	500.00	-1,500.00	550.00	-72.50 %	500.00	-1,500.00
		EST.	10,000.00	0.00 %	10,000.00	0.00 %	10,000.00	0.00 %	10,000.00	0.00 %
CONTRACT TOTAL			\$787,658.50	-39.33%	\$477,880.48	-32.41%	\$532,414.62	-32.41%	\$693,504.38	-11.95%

NOTE : ALL BIDS REJECTED.

BASE TOTAL	\$787,658.50	\$477,880.48	-39.33%	\$532,414.62	-32.41%	\$693,504.38	-11.95%
------------	--------------	--------------	---------	--------------	---------	--------------	---------

NOTE : ALL BIDS REJECTED

PS&E JOB NO : 10A022 REVISION NO :
 CONTRACT NO : 007949 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL3740
 HWY : SR 018
 TITLE : SR 18
 PEASLEY CANYON VICINITY
 UNSTABLE SLOPE
 10A022
 PROJECT : ER-1002(008)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 3 2010
 ALL BIDS REJECTED : Jun 8 2010

----- 4TH BIDDER -----	----- 5TH BIDDER -----
FRANK COLUCCIO	QUIGG BROS., INC.
9600 MLK JR WAY S	819 W STATE ST
	98520-5934
SEATTLE WA 981185693	ABERDEEN WA 985200281
CONTRACTOR NUMBER : 173500	CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
PREPARATION								
1	MOBILIZATION							
		L.S.			-35.06 %			29.87 %
			77,000.00	50,000.00	-27,000.00	100,000.00	23,000.00	
2	REMOVAL OF STRUCTURE AND OBSTRUCTION							
		L.S.			-78.26 %			73.91 %
			23,000.00	5,000.00	-18,000.00	40,000.00	17,000.00	
3	REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS							
		EST.			0.00 %			0.00 %
			20,000.00	20,000.00		20,000.00		
4	REMOVING CONC. BARRIER							
	738.0000	L.F.	10.0000	10.0000	0.00 %	7.0000	-30.00 %	
			7,380.00	7,380.00	0.00	5,166.00	-2,214.00	
5	REMOVING PAINT LINE							
	3908.0000	L.F.	0.5000	0.4000	-20.00 %	1.0000	100.00 %	
			1,954.00	1,563.20	-390.80	3,908.00	1,954.00	
6	REMOVING PLASTIC TRAFFIC MARKING							
	1.0000	EACH	80.0000	50.0000	-37.50 %	100.0000	25.00 %	
			80.00	50.00	-30.00	100.00	20.00	
GRADING								
7	ROADWAY EXCAVATION INCL. HAUL							
	64.0000	C.Y.	50.0000	40.0000	-20.00 %	100.0000	100.00 %	
			3,200.00	2,560.00	-640.00	6,400.00	3,200.00	
DRAINAGE								
8	GRATE INLET TYPE 2							
	1.0000	EACH	2,000.0000	750.0000	-62.50 %	5,000.0000	150.00 %	
			2,000.00	750.00	-1,250.00	5,000.00	3,000.00	

PS&E JOB NO : 10A022 REVISION NO :
 CONTRACT NO : 007949 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL3740
 HWY : SR 018
 TITLE : SR 18
 PEASLEY CANYON VICINITY
 UNSTABLE SLOPE
 10A022
 PROJECT : ER-1002(008)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 3 2010
 ALL BIDS REJECTED : Jun 8 2010

----- 4TH BIDDER -----	----- 5TH BIDDER -----
FRANK COLUCCIO	QUIGG BROS., INC.
9600 MLK JR WAY S	819 W STATE ST
	98520-5934
SEATTLE WA 981185693	ABERDEEN WA 985200281
CONTRACTOR NUMBER : 173500	CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
STRUCTURE								
9	SHAFT - 24 IN. DIAMETER							
	760.0000	L.F.	100.0000	100.0000	0.00 %	170.0000	70.00 %	
			76,000.00	76,000.00	0.00	129,200.00	53,200.00	
10	FURNISHING SOLDIER PILE - W8X48							
	1520.0000	L.F.	80.0000	75.0000	-6.25 %	40.0000	-50.00 %	
			121,600.00	114,000.00	-7,600.00	60,800.00	-60,800.00	
11	LAGGING							
	5820.0000	S.F.	20.0000	20.0000	0.00 %	12.0000	-40.00 %	
			116,400.00	116,400.00	0.00	69,840.00	-46,560.00	
SURFACING								
12	CRUSHED SURFACING BASE COURSE							
	7.0000	C.Y.	35.0000	2,500.0000	7,042.86 %	100.0000	185.71 %	
			245.00	17,500.00	17,255.00	700.00	455.00	
HOT MIX ASPHALT								
13	HMA CL. 1/2 IN. PG 64-22							
	184.0000	TON	120.0000	200.0000	66.67 %	200.0000	66.67 %	
			22,080.00	36,800.00	14,720.00	36,800.00	14,720.00	
EROSION CNTL AND ROADSIDE RESTORATION								
14	ESC LEAD							
	20.0000	DAY	100.0000	75.0000	-25.00 %	300.0000	200.00 %	
			2,000.00	1,500.00	-500.00	6,000.00	4,000.00	
15	CHECK DAM							
	600.0000	L.F.	10.0000	3.0000	-70.00 %	20.0000	100.00 %	
			6,000.00	1,800.00	-4,200.00	12,000.00	6,000.00	
16	STREET CLEANING							
	40.0000	HR	100.0000	150.0000	50.00 %	120.0000	20.00 %	
			4,000.00	6,000.00	2,000.00	4,800.00	800.00	

PS&E JOB NO : 10A022 REVISION NO :
 CONTRACT NO : 007949 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL3740
 HWY : SR 018
 TITLE : SR 18
 PEASLEY CANYON VICINITY
 UNSTABLE SLOPE
 10A022
 PROJECT : ER-1002(008)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 3 2010
 ALL BIDS REJECTED : Jun 8 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 FRANK COLUCCIO QUIGG BROS., INC.
 9600 MLK JR WAY S 819 W STATE ST
 98520-5934
 SEATTLE WA 981185693 ABERDEEN WA 985200281
 CONTRACTOR NUMBER : 173500 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CNTL AND ROADSIDE RESTORATION							
17	INLET PROTECTION						
	2.0000	EACH	75.0000	75.0000	0.00 %	150.0000	100.00 %
			150.00	150.00	0.00	300.00	150.00
18	COMPOST SOCK						
	800.0000	L.F.	7.0000	3.0000	-57.14 %	10.0000	42.86 %
			5,600.00	2,400.00	-3,200.00	8,000.00	2,400.00
19	EROSION/WATER POLLUTION CONTROL EST.						
			25,000.00	25,000.00	0.00 %	25,000.00	0.00 %
20	MULCHING WITH MBFM/FRM						
	0.6800	ACRE	3,000.0000	2,500.0000	-16.67 %	3,000.0000	0.00 %
			2,040.00	1,700.00	-340.00	2,040.00	0.00
21	SEEDING AND FERTILIZING						
	0.6800	ACRE	5,500.0000	3,000.0000	-45.45 %	12,000.0000	118.18 %
			3,740.00	2,040.00	-1,700.00	8,160.00	4,420.00
22	HIGH VISIBILITY FENCE						
	800.0000	L.F.	5.0000	3.0000	-40.00 %	5.0000	0.00 %
			4,000.00	2,400.00	-1,600.00	4,000.00	0.00
TRAFFIC							
23	BEAM GUARDRAIL TRANSITION SECTION TYPE 21						
	1.0000	EACH	2,000.0000	3,500.0000	75.00 %	3,000.0000	50.00 %
			2,000.00	3,500.00	1,500.00	3,000.00	1,000.00
24	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL						
	1.0000	EACH	2,500.0000	3,500.0000	40.00 %	2,500.0000	0.00 %
			2,500.00	3,500.00	1,000.00	2,500.00	0.00
25	PRECAST CONC. BARRIER TYPE 4						
	600.0000	L.F.	50.0000	45.0000	-10.00 %	50.0000	0.00 %
			30,000.00	27,000.00	-3,000.00	30,000.00	0.00
26	TEMPORARY CONC. BARRIER						
	75.0000	L.F.	10.0000	10.0000	0.00 %	35.0000	250.00 %
			750.00	750.00	0.00	2,625.00	1,875.00

PS&E JOB NO : 10A022 REVISION NO :
 CONTRACT NO : 007949 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL3740
 HWY : SR 018
 TITLE : SR 18
 PEASLEY CANYON VICINITY
 UNSTABLE SLOPE
 10A022
 PROJECT : ER-1002(008)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 3 2010
 ALL BIDS REJECTED : Jun 8 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 FRANK COLUCCIO QUIGG BROS., INC.
 9600 MLK JR WAY S 819 W STATE ST
 98520-5934
 SEATTLE WA 981185693 ABERDEEN WA 985200281
 CONTRACTOR NUMBER : 173500 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
TRAFFIC									
27	REMOVING AND RESETTING EXISTING PERMANENT BARRIER								
	1450.0000	L.F.	20.0000	4.0000	-80.00 %	8.0000	-60.00 %		
			29,000.00	5,800.00	-23,200.00	11,600.00	-17,400.00		
28	TEMPORARY IMPACT ATTENUATOR								
	1.0000	EACH	3,000.0000	3,500.0000	16.67 %	5,000.0000	66.67 %		
			3,000.00	3,500.00	500.00	5,000.00	2,000.00		
29	TRANSPORTABLE ATTENUATOR(S)								
	2.0000	EACH	7,000.0000	2,000.0000	-71.43 %	5,000.0000	-28.57 %		
			14,000.00	4,000.00	-10,000.00	10,000.00	-4,000.00		
30	OPERATION OF TRANSPORTABLE ATTENUATOR(S)								
	50.0000	HR	40.0000	50.0000	25.00 %	50.0000	25.00 %		
			2,000.00	2,500.00	500.00	2,500.00	500.00		
31	REPAIR TRANSPORTABLE ATTENUATOR(S)								
		EST.			0.00 %		0.00 %		
			5,000.00	5,000.00		5,000.00			
32	PAINT LINE								
	2910.0000	L.F.	0.2500	0.2500	0.00 %	1.0000	300.00 %		
			727.50	727.50	0.00	2,910.00	2,182.50		
33	PROFILED PLASTIC WIDE LANE LINE								
	1850.0000	L.F.	5.0000	4.2500	-15.00 %	5.0000	0.00 %		
			9,250.00	7,862.50	-1,387.50	9,250.00	0.00		
34	PLASTIC TRAFFIC ARROW								
	3.0000	EACH	200.0000	150.0000	-25.00 %	200.0000	0.00 %		
			600.00	450.00	-150.00	600.00	0.00		
35	RAISED PAVEMENT MARKER TYPE 1								
	1.5300	HUND	500.0000	300.0000	-40.00 %	300.0000	-40.00 %		
			765.00	459.00	-306.00	459.00	-306.00		
36	RAISED PAVEMENT MARKER TYPE 2								
	0.5100	HUND	500.0000	500.0000	0.00 %	500.0000	0.00 %		
			255.00	255.00	0.00	255.00	0.00		
37	ELECTRICAL SYSTEM MODIFICATIONS								
		L.S.			100.00 %		376.19 %		
			10,500.00	21,000.00	10,500.00	50,000.00	39,500.00		

PS&E JOB NO : 10A022 REVISION NO :
 CONTRACT NO : 007949 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL3740
 HWY : SR 018
 TITLE : SR 18
 PEASLEY CANYON VICINITY
 UNSTABLE SLOPE
 10A022
 PROJECT : ER-1002(008)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 3 2010
 ALL BIDS REJECTED : Jun 8 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 FRANK COLUCCIO QUIGG BROS., INC.
 9600 MLK JR WAY S 819 W STATE ST
 SEATTLE WA 981185693 98520-5934
 ABERDEEN WA 985200281
 CONTRACTOR NUMBER : 173500 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
38	COMMUNICATION CONDUIT SYSTEM	L.S.			0.00 %			225.00 %
			20,000.00	20,000.00	0.00	65,000.00	45,000.00	
39	SEQUENTIAL ARROW SIGN	HR	4.0000	1.5000	-62.50 %	5.0000	25.00 %	
	1512.0000		6,048.00	2,268.00	-3,780.00	7,560.00	1,512.00	
40	PORTABLE CHANGEABLE MESSAGE SIGN	HR	5.0000	3.0000	-40.00 %	9.0000	80.00 %	
	1680.0000		8,400.00	5,040.00	-3,360.00	15,120.00	6,720.00	
41	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			250.00 %			100.00 %
			10,000.00	35,000.00	25,000.00	20,000.00	10,000.00	
42	OTHER TRAFFIC CONTROL LABOR	HR	50.0000	45.0000	-10.00 %	50.0000	0.00 %	
	500.0000		25,000.00	22,500.00	-2,500.00	25,000.00	0.00	
43	TRAFFIC CONTROL SUPERVISOR	L.S.			-64.71 %			164.71 %
			17,000.00	6,000.00	-11,000.00	45,000.00	28,000.00	
44	CONSTRUCTION SIGNS CLASS A	S.F.	20.0000	30.0000	50.00 %	25.0000	25.00 %	
	18.0000		360.00	540.00	180.00	450.00	90.00	
OTHER ITEMS								
45	TYPE B PROGRESS SCHEDULE	L.S.			0.00 %			0.00 %
			5,000.00	5,000.00	0.00	5,000.00	0.00	
46	STRUCTURE EXCAVATION CLASS B INCL. HAUL	C.Y.	40.0000	100.0000	150.00 %	30.0000	-25.00 %	
	8.0000		320.00	800.00	480.00	240.00	-80.00	
47	SHORING OR EXTRA EXCAVATION CLASS B	S.F.	5.0000	25.0000	400.00 %	5.0000	0.00 %	
	42.0000		210.00	1,050.00	840.00	210.00	0.00	

PS&E JOB NO : 10A022 REVISION NO :
 CONTRACT NO : 007949 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL3740
 HWY : SR 018
 TITLE : SR 18
 PEASLEY CANYON VICINITY
 UNSTABLE SLOPE
 10A022
 PROJECT : ER-1002(008)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 3 2010
 ALL BIDS REJECTED : Jun 8 2010

----- 4TH BIDDER -----	----- 5TH BIDDER -----
FRANK COLUCCIO	QUIGG BROS., INC.
9600 MLK JR WAY S	819 W STATE ST
	98520-5934
SEATTLE WA 981185693	ABERDEEN WA 985200281
CONTRACTOR NUMBER : 173500	CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS								
48	STRUCTURE SURVEYING	L.S.						
			25,000.00	7,000.00	-18,000.00		10,000.00	-15,000.00
49	ROADWAY SURVEYING	L.S.						
			4,000.00	1,000.00	-3,000.00		10,000.00	6,000.00
50	CONNECTION TO DRAINAGE STRUCTURE							
	1.0000	EACH	500.0000	500.0000	0.00 %		2,500.0000	400.00 %
			500.00	500.00	0.00		2,500.00	2,000.00
51	ROADSIDE CLEANUP	EST.						
			20,000.00	20,000.00	0.00 %		20,000.00	0.00 %
52	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.						
			5.00	5.00	0.00 %		5.00	0.00 %
53	MINOR CHANGE	CALC						
			-1.00	-1.00	0.00 %		-1.00	0.00 %
54	SPCC PLAN	L.S.						
			2,000.00	500.00	-1,500.00		1,000.00	-1,000.00
55	FORCE ACCOUNT POTHOLING UTILITIES	EST.						
			10,000.00	10,000.00	0.00 %		10,000.00	0.00 %
CONTRACT TOTAL			\$787,658.50	\$714,499.20	-9.29%		\$920,997.00	16.93%
						4TH BIDDER REJECTED		5TH BIDDER REJECTED
BASE TOTAL			\$787,658.50	\$714,499.20	-9.29%		\$920,997.00	16.93%
						4TH BIDDER REJECTED		5TH BIDDER REJECTED