

PS&E JOB NO : 13X304 REVISION NO :
 CONTRACT NO : 008407 REGION NO : 4
 VERSION NO : 1 WORK ORDER# : QL0075
 HWY : SR 005
 TITLE : I-5
 TRAVELER INFORMATION AND
 INCIDENT MANAGEMENT - PHASE II
 13X304
 PROJECT : CMAQ-2009(39)
 COUNTY(S) : CLARK

BIDS OPENED ON : Jan 9 2013
 AWARDED ON : Jan 10 2013

----- LOW BIDDER ----- 2ND BIDDER -----
 NORTHEAST ELECTRIC, LLC MILL PLAIN ELECTRIC, INC.
 7004 GREEN MOUNTAIN RD 6115 NE 88TH ST
 WOODLAND WA 986748283 VANCOUVER WA 986650959
 CONTRACTOR NUMBER : 100520 CONTRACTOR NUMBER : 535000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION							
1	MOBILIZATION	L.S.			0.00 %		23.20 %
			10,000.00	10,000.00	0.00	12,320.00	2,320.00
2	REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS	EST.			0.00 %		0.00 %
			2,500.00	2,500.00		2,500.00	
SURFACING							
3	CRUSHED SURFACING BASE COURSE	C.Y.			-8.33 %		-8.33 %
	26.0000		60.0000	55.0000	-130.00	55.0000	-130.00
			1,560.00	1,430.00		1,430.00	
EROSION CONTROL AND ROADSIDE PLANTING							
4	ESC LEAD	DAY			-50.00 %		10.00 %
	4.0000		100.0000	50.0000	-200.00	110.0000	40.00
			400.00	200.00		440.00	
5	EROSION/WATER POLLUTION CONTROL	EST.			0.00 %		0.00 %
			1,000.00	1,000.00		1,000.00	
TRAFFIC							
6	CANTILEVER SIGN STRUCTURE NO. 1	L.S.			-12.00 %		-14.67 %
			75,000.00	66,000.00	-9,000.00	64,000.00	-11,000.00
7	VARIABLE MESSAGE SIGN (VMS) SYSTEM	L.S.			-6.30 %		15.59 %
			73,534.00	68,900.00	-4,634.00	85,000.00	11,466.00

PS&E JOB NO : 13X304 REVISION NO :
 CONTRACT NO : 008407 REGION NO : 4
 VERSION NO : 1 WORK ORDER# : QL0075
 HWY : SR 005
 TITLE : I-5
 TRAVELER INFORMATION AND
 INCIDENT MANAGEMENT - PHASE II
 13X304
 PROJECT : CMAQ-2009(39)
 COUNTY(S) : CLARK

BIDS OPENED ON : Jan 9 2013
 AWARDED ON : Jan 10 2013

----- LOW BIDDER ----- 2ND BIDDER -----
 NORTHEAST ELECTRIC, LLC MILL PLAIN ELECTRIC, INC.
 7004 GREEN MOUNTAIN RD 6115 NE 88TH ST
 WOODLAND WA 986748283 VANCOUVER WA 986650959
 CONTRACTOR NUMBER : 100520 CONTRACTOR NUMBER : 535000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
8	PROJECT TEMPORARY TRAFFIC CONTROL								
		L.S.			85.71 %		-71.43 %		
			3,500.00	6,500.00	3,000.00	1,000.00	-2,500.00		
OTHER ITEMS									
9	CURE BOX								
		L.S.			-50.00 %		-75.00 %		
			1,000.00	500.00	-500.00	250.00	-750.00		
10	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
		EST.			0.00 %		0.00 %		
			5.00	5.00		5.00			
11	MINOR CHANGE								
		CALC			0.00 %		0.00 %		
			-1.00	-1.00		-1.00			
12	SPCC PLAN								
		L.S.			-50.00 %		-50.00 %		
			1,000.00	500.00	-500.00	500.00	-500.00		
CONTRACT TOTAL			\$169,498.00	\$157,534.00	-7.06%	\$168,444.00	-0.62%	\$0.00	
BASE TOTAL			\$169,498.00	\$157,534.00	-7.06%	\$168,444.00	-0.62%		