

PS&E JOB NO : 15A800 REVISION NO :
 CONTRACT NO : 008811 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL4282
 HWY : SR 000,167,405
 TITLE : I-405/SR 167
 DIRECT CONNECTOR
 WIDENING
 15A800
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jun 2 2016
 AWARDED ON : Jun 23 2016

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 GUY F. ATKINSON CONSTRUCTION, PARSONS AND MAX J. KUNEY CO. KIEWIT INFRASTRUCTURE WEST CO.
 707 SOUTH GRADY WAY SUITE 500 1216 140TH AVE 2200 COLUMBIA HOUSE BLVD
 RENTON WA 980573224 SUMNER WA 983909596 VANCOUVER WA 986617753
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : JV0100 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS											
1	DESIGN BUILD WORK (RULE 170)										
	L.S.				-43.50 %			-41.44 %			-31.22 %
			203,961,365.00	115,245,083.00	8,716,282.00	119,438,400.00	4,522,965.00	140,288,344.00	3,673,021.00		
2	DESIGN BUILD WORK (RULE 171)										
	L.S.				-93.42 %			-86.30 %			-67.12 %
			365,000.00	24,000.00	-341,000.00	50,000.00	-315,000.00	120,000.00	-245,000.00		
3	INCENTIVE / DISINCENTIVE (ENVIRONMENTAL)										
	EST.				0.00 %			0.00 %			0.00 %
			1.00	1.00		1.00		1.00			1.00
4	ASPHALT COST PRICE ADJUSTMENT										
	CALC				0.00 %			0.00 %			0.00 %
			1.00	1.00		1.00		1.00			1.00
5	PAVEMENT SMOOTHNESS										
	CALC				0.00 %			0.00 %			0.00 %
			1.00	1.00		1.00		1.00			1.00
6	HMA COMPLIANCE PRICE ADJUSTMENT										
	CALC				0.00 %			0.00 %			0.00 %
			1.00	1.00		1.00		1.00			1.00
7	MINOR CHANGE										
	CALC				0.00 %			0.00 %			0.00 %
			-1.00	-1.00		-1.00		-1.00			-1.00
8	WSDOT SHARE DRB / PARTNERING										
	EST.				0.00 %			0.00 %			0.00 %
			1.00	1.00		1.00		1.00			1.00
9	ELECTRICAL SERVICE AGREEMENTS										
	EST.				0.00 %			0.00 %			0.00 %
			1.00	1.00		1.00		1.00			1.00
10	PUGET SOUND ENERGY TALBOT ELECTRIC RELOCATE										
	L.S.				-100.00 %			-96.15 %			-35.38 %
			260,000.00	1.00	-259,999.00	10,000.00	-250,000.00	168,000.00	-92,000.00		
11	UTB1219 CITY OF RENTON 16-INCH WATERMAIN (RULE 171)										
	L.S.				39.49 %			123.67 %			41.80 %
			218,625.00	304,950.00	86,325.00	489,000.00	270,375.00	310,000.00	91,375.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 05/18/2016

*** BID CHECK REPORT ***

TIME: 13:34

PS&E JOB NO : 15A800 REVISION NO :
 CONTRACT NO : 008811 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL4282
 HWY : SR 000,167,405
 TITLE : I-405/SR 167
 DIRECT CONNECTOR
 WIDENING
 15A800
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jun 2 2016
 AWARDED ON : Jun 23 2016

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 GUY F. ATKINSON CONSTRUCTION, PARSONS AND MAX J. KUNEY CO. KIEWIT INFRASTRUCTURE WEST CO.
 707 SOUTH GRADY WAY SUITE 500 1216 140TH AVE 2200 COLUMBIA HOUSE BLVD
 RENTON WA 980573224 SUMNER WA 983909596 VANCOUVER WA 986617753
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : JV0100 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
12	UTB1219 CITY OF RENTON 12-INCH WATERMAIN (RULE 171)	L.S.		59.33 %		48.00 %		70.00 %	
			50,000.00	79,665.00	29,665.00	74,000.00	24,000.00	85,000.00	35,000.00
13	UTB1221 CITY OF RENTON 8-INCH WATERMAIN (RULE 171)	L.S.		69.58 %		-29.66 %		-24.14 %	
			145,000.00	245,890.00	100,890.00	102,000.00	-43,000.00	110,000.00	-35,000.00
14	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.		0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00	
CONTRACT TOTAL			<u>\$205,000,000.00</u>	<u>\$115,899,599.00</u>	<u>-43.46%</u>	<u>\$120,163,410.00</u>	<u>-41.38%</u>	<u>\$141,081,354.00</u>	<u>-31.18%</u>
BASE TOTAL			<u>\$205,000,000.00</u>	<u>\$115,899,599.00</u>	<u>-43.46%</u>	<u>\$120,163,410.00</u>	<u>-41.38%</u>	<u>\$141,081,354.00</u>	<u>-31.18%</u>