

PS&E JOB NO : 16A020 REVISION NO :
 CONTRACT NO : 009019 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : XL4591
 HWY : SR 900
 TITLE : SR 900
 GREEN CREEK
 REMOVE FISH BARRIER
 16A020
 PROJECT : STPF-0900(027)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 8 2017
 AWARDED ON : Feb 14 2017

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MARSHBANK CONSTRUCTION, INC. 3304 OLD HARTFORD RD 98258-8699 LAKE STEVENS WA 982580097 CONTRACTOR NUMBER : 100035	ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	ENGINEERING REMEDIATION RESOU 15333 NE 90TH ST REDMOND WA 980523562 CONTRACTOR NUMBER : 101082

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION									
		L.S.			-41.86 %			40.87 %		-6.98 %
			86,000.00	50,000.00	-36,000.00	121,146.05	35,146.05	80,000.00	-6,000.00	
2	REMOVING GUARDRAIL									
	394.0000	L.F.	10.0000	10.0000	0.00 %	6.0000	-40.00 %	12.0000	20.00 %	
			3,940.00	3,940.00	0.00	2,364.00	-1,576.00	4,728.00	788.00	
3	REMOVING GUARDRAIL ANCHOR									
	2.0000	EACH	250.0000	500.0000	100.00 %	600.0000	140.00 %	900.0000	260.00 %	
			500.00	1,000.00	500.00	1,200.00	700.00	1,800.00	1,300.00	
GRADING										
4	EARTHWORK									
		L.S.			-15.15 %			25.67 %		7.27 %
			165,000.00	140,000.00	-25,000.00	207,361.95	42,361.95	177,000.00	12,000.00	
DRAINAGE										
5	STREAMBED SEDIMENT									
	210.0000	TON	40.0000	44.0000	10.00 %	75.0000	87.50 %	56.0000	40.00 %	
			8,400.00	9,240.00	840.00	15,750.00	7,350.00	11,760.00	3,360.00	
6	STREAMBED COBBLES 6 IN.									
	450.0000	TON	50.0000	45.0000	-10.00 %	60.0000	20.00 %	45.3800	-9.24 %	
			22,500.00	20,250.00	-2,250.00	27,000.00	4,500.00	20,421.00	-2,079.00	
7	PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 1									
		L.S.			-40.71 %			-28.21 %		-31.31 %
			215,900.00	128,000.00	-87,900.00	155,000.00	-60,900.00	148,300.00	-67,600.00	
8	TEMPORARY STREAM DIVERSION									
		L.S.			0.00 %			0.00 %		-15.00 %
			20,000.00	20,000.00	0.00	20,000.00	0.00	17,000.00	-3,000.00	
9	FISH EXCLUSION									
		EST.			0.00 %			0.00 %		0.00 %
			10,000.00	10,000.00		10,000.00		10,000.00		

PS&E JOB NO : 16A020 REVISION NO :
 CONTRACT NO : 009019 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : XL4591
 HWY : SR 900
 TITLE : SR 900
 GREEN CREEK
 REMOVE FISH BARRIER
 16A020
 PROJECT : STPF-0900(027)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 8 2017
 AWARDED ON : Feb 14 2017

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MARSHBANK CONSTRUCTION, INC.		ACTIVE CONSTRUCTION, INC.		ENGINEERING REMEDIATION RESOU			
	3304 OLD HARTFORD RD		5110 RIVER ROAD EAST		15333 NE 90TH ST			
	98258-8699		TACOMA, WA 98443-2638					
	LAKE STEVENS WA 982580097		PUYALLUP WA 983710162		REDMOND WA 980523562			
	CONTRACTOR NUMBER : 100035		CONTRACTOR NUMBER : 100047		CONTRACTOR NUMBER : 101082			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
DRAINAGE									
10	TEMPORARY DEWATERING SYSTEM	L.S.	20,000.00	65.00 %	33,000.00	-25.00 %	15,000.00	-54.50 %	9,100.00
				13,000.00		-5,000.00		-10,900.00	
STRUCTURE									
11	SHORING OR EXTRA EXCAVATION CL. A	L.S.	91,800.00	48.15 %	136,000.00	-100.00 %	1.00	32.03 %	121,200.00
				44,200.00		-91,799.00		29,400.00	
SURFACING									
12	CRUSHED SURFACING BASE COURSE	TON	30.0000	63.33 %	49.0000	150.00 %	75.0000	210.00 %	93.0000
	87.0000		2,610.00	1,653.00	4,263.00	3,915.00	6,525.00	8,091.00	5,481.00
HOT MIX ASPHALT									
13	PLANING BITUMINOUS PAVEMENT	S.Y.	6.0000	16.67 %	7.0000	50.00 %	9.0000	-12.50 %	5.2500
	1360.0000		8,160.00	1,360.00	9,520.00	4,080.00	12,240.00	-1,020.00	7,140.00
14	HMA CL. 1/2 IN. PG 64-22	TON	150.0000	10.00 %	165.0000	6.67 %	160.0000	10.00 %	165.0000
	280.0000		42,000.00	4,200.00	46,200.00	2,800.00	44,800.00	4,200.00	46,200.00
15	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC	700.00	0.00 %	700.00	0.00 %	700.00	0.00 %	700.00
16	COMPACTION PRICE ADJUSTMENT	CALC	300.00	0.00 %	300.00	0.00 %	300.00	0.00 %	300.00

PS&E JOB NO : 16A020 REVISION NO :
 CONTRACT NO : 009019 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : XL4591
 HWY : SR 900
 TITLE : SR 900
 GREEN CREEK
 REMOVE FISH BARRIER
 16A020
 PROJECT : STPF-0900(027)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 8 2017
 AWARDED ON : Feb 14 2017

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MARSHBANK CONSTRUCTION, INC. 3304 OLD HARTFORD RD 98258-8699 LAKE STEVENS WA 982580097 CONTRACTOR NUMBER : 100035	ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	ENGINEERING REMEDIATION RESOU 15333 NE 90TH ST REDMOND WA 980523562 CONTRACTOR NUMBER : 101082

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
17	ASPHALT COST PRICE ADJUSTMENT									
		CALC			0.00 %			0.00 %		0.00 %
			200.00	200.00		200.00		200.00		
EROSION CONTROL AND ROADSIDE PLANTING										
18	ESC LEAD									
	30.0000	DAY	110.0000	100.0000	-9.09 %	4.0000	-96.36 %	109.0000	-0.91 %	
			3,300.00	3,000.00	-300.00	120.00	-3,180.00	3,270.00	-30.00	
19	COIR LOG									
	750.0000	L.F.	10.0000	11.0000	10.00 %	9.0000	-10.00 %	10.5000	5.00 %	
			7,500.00	8,250.00	750.00	6,750.00	-750.00	7,875.00	375.00	
20	SEEDING AND MULCHING									
	0.1200	ACRE	10,000.0000	47.0000	-99.53 %	7,500.0000	-25.00 %	42,300.0000	323.00 %	
			1,200.00	5.64	-1,194.36	900.00	-300.00	5,076.00	3,876.00	
21	MEDIUM COMPOST									
	0.4100	ACRE	15,000.0000	19,000.0000	26.67 %	23,000.0000	53.33 %	29,900.0000	99.33 %	
			6,150.00	7,790.00	1,640.00	9,430.00	3,280.00	12,259.00	6,109.00	
22	BARK OR WOOD CHIP MULCH									
	0.2900	ACRE	25,000.0000	19,000.0000	-24.00 %	24,000.0000	-4.00 %	53,500.0000	114.00 %	
			7,250.00	5,510.00	-1,740.00	6,960.00	-290.00	15,515.00	8,265.00	
23	EROSION/WATER POLLUTION CONTROL									
		EST.			0.00 %		0.00 %		0.00 %	
			60,000.00	60,000.00		60,000.00		60,000.00		
24	SOIL DECOMPACTION									
	1980.0000	S.Y.	4.0000	1.0000	-75.00 %	1.0000	-75.00 %	1.6500	-58.75 %	
			7,920.00	1,980.00	-5,940.00	1,980.00	-5,940.00	3,267.00	-4,653.00	
25	HIGH VISIBILITY FENCE									
	620.0000	L.F.	5.0000	3.5000	-30.00 %	3.5000	-30.00 %	5.7500	15.00 %	
			3,100.00	2,170.00	-930.00	2,170.00	-930.00	3,565.00	465.00	

PS&E JOB NO : 16A020 REVISION NO :
 CONTRACT NO : 009019 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : XL4591
 HWY : SR 900
 TITLE : SR 900
 GREEN CREEK
 REMOVE FISH BARRIER
 16A020
 PROJECT : STPF-0900(027)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 8 2017
 AWARDED ON : Feb 14 2017

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MARSHBANK CONSTRUCTION, INC.			ACTIVE CONSTRUCTION, INC.			ENGINEERING REMEDIATION RESOU	
	3304 OLD HARTFORD RD			5110 RIVER ROAD EAST			15333 NE 90TH ST	
	98258-8699			TACOMA, WA 98443-2638				
	LAKE STEVENS WA 982580097			PUYALLUP WA 983710162			REDMOND WA 980523562	
	CONTRACTOR NUMBER : 100035			CONTRACTOR NUMBER : 100047			CONTRACTOR NUMBER : 101082	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
26	BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST									
	317.0000	L.F.	40.0000	50.0000	25.00 %	60.0000	50.00 %	63.0000	57.50 %	
			12,680.00	15,850.00	3,170.00	19,020.00	6,340.00	19,971.00	7,291.00	
27	BEAM GUARDRAIL TRANSITION SECTION TYPE 31 TO TYPE 1									
	2.0000	EACH	3,500.0000	1,500.0000	-57.14 %	1,200.0000	-65.71 %	1,560.0000	-55.43 %	
			7,000.00	3,000.00	-4,000.00	2,400.00	-4,600.00	3,120.00	-3,880.00	
28	BEAM GUARDRAIL NON-FLARED TERMINAL									
	2.0000	EACH	2,500.0000	2,300.0000	-8.00 %	3,600.0000	44.00 %	5,200.0000	108.00 %	
			5,000.00	4,600.00	-400.00	7,200.00	2,200.00	10,400.00	5,400.00	
29	FLEXIBLE GUIDE POST									
	18.0000	EACH	40.0000	85.0000	112.50 %	42.0000	5.00 %	86.0000	115.00 %	
			720.00	1,530.00	810.00	756.00	36.00	1,548.00	828.00	
30	PAINT LINE									
	2100.0000	L.F.	1.5000	2.0000	33.33 %	1.0000	-33.33 %	2.6500	76.67 %	
			3,150.00	4,200.00	1,050.00	2,100.00	-1,050.00	5,565.00	2,415.00	
31	PAINTED DRAINAGE MARKING									
	2.0000	EACH	100.0000	215.0000	115.00 %	90.0000	-10.00 %	339.0000	239.00 %	
			200.00	430.00	230.00	180.00	-20.00	678.00	478.00	
32	CENTERLINE RUMBLE STRIP									
	0.1000	MI.	20,000.0000	31,000.0000	55.00 %	40,000.0000	100.00 %	51,500.0000	157.50 %	
			2,000.00	3,100.00	1,100.00	4,000.00	2,000.00	5,150.00	3,150.00	
33	RAISED PAVEMENT MARKER TYPE 2									
	0.0600	HUND	3,000.0000	11,000.0000	266.67 %	2,900.0000	-3.33 %	35,000.0000	1,066.67 %	
			180.00	660.00	480.00	174.00	-6.00	2,100.00	1,920.00	
34	TEMPORARY PAVEMENT MARKING-SHORT DURATION									
	610.0000	L.F.	4.0000	2.0000	-50.00 %	2.0000	-50.00 %	6.5000	62.50 %	
			2,440.00	1,220.00	-1,220.00	1,220.00	-1,220.00	3,965.00	1,525.00	
35	PORTABLE CHANGEABLE MESSAGE SIGN									
	450.0000	HR	5.0000	5.0000	0.00 %	7.5000	50.00 %	11.0000	120.00 %	
			2,250.00	2,250.00	0.00	3,375.00	1,125.00	4,950.00	2,700.00	

PS&E JOB NO : 16A020 REVISION NO :
 CONTRACT NO : 009019 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : XL4591
 HWY : SR 900
 TITLE : SR 900
 GREEN CREEK
 REMOVE FISH BARRIER
 16A020
 PROJECT : STPF-0900(027)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 8 2017
 AWARDED ON : Feb 14 2017

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MARSHBANK CONSTRUCTION, INC.		ACTIVE CONSTRUCTION, INC.		ENGINEERING REMEDIATION RESOU			
	3304 OLD HARTFORD RD		5110 RIVER ROAD EAST		15333 NE 90TH ST			
	98258-8699		TACOMA, WA 98443-2638					
	LAKE STEVENS WA 982580097		PUYALLUP WA 983710162		REDMOND WA 980523562			
	CONTRACTOR NUMBER : 100035		CONTRACTOR NUMBER : 100047		CONTRACTOR NUMBER : 101082			

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
TRAFFIC									
36	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.			-50.89 %			-24.11 %	-30.36 %
			112,000.00	55,000.00	-57,000.00	85,000.00	-27,000.00	78,000.00	-34,000.00
OTHER ITEMS									
37	TYPE B PROGRESS SCHEDULE	L.S.			0.00 %			0.00 %	0.00 %
			5,000.00	5,000.00	0.00	5,000.00	0.00	5,000.00	0.00
38	STRUCTURE SURVEYING	L.S.			-40.00 %			-65.00 %	-82.50 %
			20,000.00	12,000.00	-8,000.00	7,000.00	-13,000.00	3,500.00	-16,500.00
39	ROADWAY SURVEYING	L.S.			-71.33 %			-73.33 %	-45.00 %
			15,000.00	4,300.00	-10,700.00	4,000.00	-11,000.00	8,250.00	-6,750.00
40	CABLE FENCE	L.F.			125.00 %			115.00 %	58.50 %
	64.0000		200.0000	450.0000	125.00 %	430.0000	115.00 %	317.0000	58.50 %
			12,800.00	28,800.00	16,000.00	27,520.00	14,720.00	20,288.00	7,488.00
41	FORCE ACCOUNT ADDITIONAL STREAM WORK	EST.			0.00 %			0.00 %	0.00 %
			10,000.00	10,000.00		10,000.00		10,000.00	
42	FORCE ACCOUNT UNSUITABLE MATERIAL	EST.			0.00 %			0.00 %	0.00 %
			30,000.00	30,000.00		30,000.00		30,000.00	
43	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %	0.00 %
			10,000.00	10,000.00		10,000.00		10,000.00	
44	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %	0.00 %
			5.00	5.00		5.00		5.00	
45	MINOR CHANGE	CALC			0.00 %			0.00 %	0.00 %
			-1.00	-1.00		-1.00		-1.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/10/2017
TIME: 13:54

PS&E JOB NO : 16A020 REVISION NO :
CONTRACT NO : 009019 REGION NO : 2
VERSION NO : 2 WORK ORDER# : XL4591
HWY : SR 900
TITLE : SR 900
GREEN CREEK
REMOVE FISH BARRIER
16A020
PROJECT : STPF-0900(027)
COUNTY(S) : KING

BIDS OPENED ON : Feb 8 2017
AWARDED ON : Feb 14 2017

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MARSHBANK CONSTRUCTION, INC.		ACTIVE CONSTRUCTION, INC.		ENGINEERING REMEDIATION RESOU			
	3304 OLD HARTFORD RD		5110 RIVER ROAD EAST		15333 NE 90TH ST			
	98258-8699		TACOMA, WA 98443-2638					
	LAKE STEVENS WA 982580097		PUYALLUP WA 983710162		REDMOND WA 980523562			
	CONTRACTOR NUMBER : 100035		CONTRACTOR NUMBER : 100047		CONTRACTOR NUMBER : 101082			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
46	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
	CALC		-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	
47	SPCC PLAN								
	L.S.		1,000.00	-60.00 %	100.00	-90.00 %	1,375.00	37.50 %	
			400.00	-600.00		-900.00		375.00	
	CONTRACT TOTAL		<u>\$1,045,853.00</u>	<u>-14.55%</u>	<u>\$946,946.00</u>	<u>-9.46%</u>	<u>\$998,630.00</u>	<u>-4.52%</u>	
	BASE TOTAL		<u>\$1,045,853.00</u>	<u>-14.55%</u>	<u>\$946,946.00</u>	<u>-9.46%</u>	<u>\$998,630.00</u>	<u>-4.52%</u>	

PS&E JOB NO : 16A020 REVISION NO :
 CONTRACT NO : 009019 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : XL4591
 HWY : SR 900
 TITLE : SR 900
 GREEN CREEK
 REMOVE FISH BARRIER
 16A020
 PROJECT : STPF-0900(027)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 8 2017
 AWARDED ON : Feb 14 2017

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KIEWIT INFRASTRUCTURE WEST CO. 33455 6TH AVE S	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884	THOMPSON BROS. EXCAVATING, INC 18211 NE 4TH PLAIN ROAD
FEDERAL WAY WA 980036335	SEATTLE WA 981680697	VANCOUVER WA 986829676
CONTRACTOR NUMBER : 446001	CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 100368

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
PREPARATION											
1	MOBILIZATION										
		L.S.			-6.16 %				27.91 %		33.72 %
			86,000.00	80,700.00	-5,300.00	110,000.00	24,000.00	115,000.00	29,000.00		
2	REMOVING GUARDRAIL 394.0000	L.F.	10.0000	7.0000	-30.00 %	7.0000	-30.00 %	10.0000	0.00 %		
			3,940.00	2,758.00	-1,182.00	2,758.00	-1,182.00	3,940.00	0.00		
3	REMOVING GUARDRAIL ANCHOR 2.0000	EACH	250.0000	350.0000	40.00 %	350.0000	40.00 %	500.0000	100.00 %		
			500.00	700.00	200.00	700.00	200.00	1,000.00	500.00		
GRADING											
4	EARTHWORK										
		L.S.			27.27 %				81.60 %		51.52 %
			165,000.00	210,000.00	45,000.00	299,634.83	134,634.83	250,000.00	85,000.00		
DRAINAGE											
5	STREAMBED SEDIMENT 210.0000	TON	40.0000	170.0000	325.00 %	60.0000	50.00 %	85.0000	112.50 %		
			8,400.00	35,700.00	27,300.00	12,600.00	4,200.00	17,850.00	9,450.00		
6	STREAMBED COBBLES 6 IN. 450.0000	TON	50.0000	44.0000	-12.00 %	60.0000	20.00 %	95.0000	90.00 %		
			22,500.00	19,800.00	-2,700.00	27,000.00	4,500.00	42,750.00	20,250.00		
7	PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 1										
		L.S.			-25.89 %				-28.21 %		-5.05 %
			215,900.00	160,000.00	-55,900.00	155,000.00	-60,900.00	205,000.00	-10,900.00		
8	TEMPORARY STREAM DIVERSION										
		L.S.			-87.50 %				50.00 %		0.00 %
			20,000.00	2,500.00	-17,500.00	30,000.00	10,000.00	20,000.00	0.00		
9	FISH EXCLUSION										
		EST.			0.00 %				0.00 %		0.00 %
			10,000.00	10,000.00		10,000.00		10,000.00			

PS&E JOB NO : 16A020 REVISION NO :
 CONTRACT NO : 009019 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : XL4591
 HWY : SR 900
 TITLE : SR 900
 GREEN CREEK
 REMOVE FISH BARRIER
 16A020
 PROJECT : STPF-0900(027)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 8 2017
 AWARDED ON : Feb 14 2017

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KIEWIT INFRASTRUCTURE WEST CO. 33455 6TH AVE S	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884	THOMPSON BROS. EXCAVATING, INC 18211 NE 4TH PLAIN ROAD
FEDERAL WAY WA 980036335	SEATTLE WA 981680697	VANCOUVER WA 986829676
CONTRACTOR NUMBER : 446001	CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 100368

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
17	ASPHALT COST PRICE ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			200.00	200.00		200.00	200.00		200.00	200.00
EROSION CONTROL AND ROADSIDE PLANTING										
18	ESC LEAD	DAY	110.0000 3,300.00	150.0000 4,500.00	36.36 % 1,200.00	300.0000 9,000.00	172.73 % 5,700.00	50.0000 1,500.00	-54.55 % -1,800.00	
19	COIR LOG	L.F.	10.0000 7,500.00	7.5000 5,625.00	-25.00 % -1,875.00	11.5000 8,625.00	15.00 % 1,125.00	7.0000 5,250.00	-30.00 % -2,250.00	
20	SEEDING AND MULCHING	ACRE	10,000.0000 1,200.00	10,000.0000 1,200.00	0.00 % 0.00	13,644.0000 1,637.28	36.44 % 437.28	5,000.0000 600.00	-50.00 % -600.00	
21	MEDIUM COMPOST	ACRE	15,000.0000 6,150.00	20,000.0000 8,200.00	33.33 % 2,050.00	15,000.0000 6,150.00	0.00 % 0.00	20,000.0000 8,200.00	33.33 % 2,050.00	
22	BARK OR WOOD CHIP MULCH	ACRE	25,000.0000 7,250.00	19,000.0000 5,510.00	-24.00 % -1,740.00	15,000.0000 4,350.00	-40.00 % -2,900.00	20,000.0000 5,800.00	-20.00 % -1,450.00	
23	EROSION/WATER POLLUTION CONTROL	EST.			0.00 %		0.00 %		0.00 %	
			60,000.00	60,000.00		60,000.00	60,000.00		60,000.00	60,000.00
24	SOIL DECOMPACTION	S.Y.	4.0000 7,920.00	2.0000 3,960.00	-50.00 % -3,960.00	3.0000 5,940.00	-25.00 % -1,980.00	2.0000 3,960.00	-50.00 % -3,960.00	
25	HIGH VISIBILITY FENCE	L.F.	5.0000 3,100.00	2.5000 1,550.00	-50.00 % -1,550.00	12.0000 7,440.00	140.00 % 4,340.00	7.0000 4,340.00	40.00 % 1,240.00	

PS&E JOB NO : 16A020 REVISION NO :
 CONTRACT NO : 009019 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : XL4591
 HWY : SR 900
 TITLE : SR 900
 GREEN CREEK
 REMOVE FISH BARRIER
 16A020
 PROJECT : STPF-0900(027)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 8 2017
 AWARDED ON : Feb 14 2017

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KIEWIT INFRASTRUCTURE WEST CO. 33455 6TH AVE S	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884	THOMPSON BROS. EXCAVATING, INC 18211 NE 4TH PLAIN ROAD
FEDERAL WAY WA 980036335	SEATTLE WA 981680697	VANCOUVER WA 986829676
CONTRACTOR NUMBER : 446001	CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 100368

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
26	BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST									
	317.0000	L.F.	40.0000	42.0000	5.00 %	42.0000	5.00 %	50.0000	25.00 %	
			12,680.00	13,314.00	634.00	13,314.00	634.00	15,850.00	3,170.00	
27	BEAM GUARDRAIL TRANSITION SECTION TYPE 31 TO TYPE 1									
	2.0000	EACH	3,500.0000	1,000.0000	-71.43 %	1,003.0000	-71.34 %	1,300.0000	-62.86 %	
			7,000.00	2,000.00	-5,000.00	2,006.00	-4,994.00	2,600.00	-4,400.00	
28	BEAM GUARDRAIL NON-FLARED TERMINAL									
	2.0000	EACH	2,500.0000	3,500.0000	40.00 %	3,500.0000	40.00 %	3,800.0000	52.00 %	
			5,000.00	7,000.00	2,000.00	7,000.00	2,000.00	7,600.00	2,600.00	
29	FLEXIBLE GUIDE POST									
	18.0000	EACH	40.0000	50.0000	25.00 %	50.0000	25.00 %	70.0000	75.00 %	
			720.00	900.00	180.00	900.00	180.00	1,260.00	540.00	
30	PAINT LINE									
	2100.0000	L.F.	1.5000	1.5000	0.00 %	0.7500	-50.00 %	1.7500	16.67 %	
			3,150.00	3,150.00	0.00	1,575.00	-1,575.00	3,675.00	525.00	
31	PAINTED DRAINAGE MARKING									
	2.0000	EACH	100.0000	200.0000	100.00 %	75.0000	-25.00 %	300.0000	200.00 %	
			200.00	400.00	200.00	150.00	-50.00	600.00	400.00	
32	CENTERLINE RUMBLE STRIP									
	0.1000	MI.	20,000.0000	30,000.0000	50.00 %	35,000.0000	75.00 %	35,000.0000	75.00 %	
			2,000.00	3,000.00	1,000.00	3,500.00	1,500.00	3,500.00	1,500.00	
33	RAISED PAVEMENT MARKER TYPE 2									
	0.0600	HUND	3,000.0000	10,000.0000	233.33 %	2,500.0000	-16.67 %	15,000.0000	400.00 %	
			180.00	600.00	420.00	150.00	-30.00	900.00	720.00	
34	TEMPORARY PAVEMENT MARKING-SHORT DURATION									
	610.0000	L.F.	4.0000	0.2000	-95.00 %	0.5000	-87.50 %	1.0000	-75.00 %	
			2,440.00	122.00	-2,318.00	305.00	-2,135.00	610.00	-1,830.00	
35	PORTABLE CHANGEABLE MESSAGE SIGN									
	450.0000	HR	5.0000	5.0000	0.00 %	7.5000	50.00 %	3.0000	-40.00 %	
			2,250.00	2,250.00	0.00	3,375.00	1,125.00	1,350.00	-900.00	

PS&E JOB NO : 16A020 REVISION NO :
 CONTRACT NO : 009019 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : XL4591
 HWY : SR 900
 TITLE : SR 900
 GREEN CREEK
 REMOVE FISH BARRIER
 16A020
 PROJECT : STPF-0900(027)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 8 2017
 AWARDED ON : Feb 14 2017

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KIEWIT INFRASTRUCTURE WEST CO. 33455 6TH AVE S	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884	THOMPSON BROS. EXCAVATING, INC 18211 NE 4TH PLAIN ROAD
FEDERAL WAY WA 980036335	SEATTLE WA 981680697	VANCOUVER WA 986829676
CONTRACTOR NUMBER : 446001	CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 100368

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC										
36	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.								
			112,000.00	35,000.00	-68.75 %	100,000.00	-12,000.00	-10.71 %	60,000.00	-46.43 %
					-77,000.00					-52,000.00
OTHER ITEMS										
37	TYPE B PROGRESS SCHEDULE	L.S.			0.00 %			0.00 %		0.00 %
			5,000.00	5,000.00	0.00	5,000.00	0.00	0.00	5,000.00	0.00
38	STRUCTURE SURVEYING	L.S.			-50.00 %			-55.00 %		-65.00 %
			20,000.00	10,000.00	-10,000.00	9,000.00	-11,000.00		7,000.00	-13,000.00
39	ROADWAY SURVEYING	L.S.			-33.33 %			-80.00 %		0.00 %
			15,000.00	10,000.00	-5,000.00	3,000.00	-12,000.00		15,000.00	0.00
40	CABLE FENCE	L.F.			110.00 %			100.00 %		100.00 %
	64.0000		200.0000	420.0000	14,080.00	400.0000	12,800.00		400.0000	12,800.00
			12,800.00	26,880.00		25,600.00			25,600.00	
41	FORCE ACCOUNT ADDITIONAL STREAM WORK	EST.			0.00 %			0.00 %		0.00 %
			10,000.00	10,000.00		10,000.00			10,000.00	
42	FORCE ACCOUNT UNSUITABLE MATERIAL	EST.			0.00 %			0.00 %		0.00 %
			30,000.00	30,000.00		30,000.00			30,000.00	
43	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %		0.00 %
			10,000.00	10,000.00		10,000.00			10,000.00	
44	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %		0.00 %
			5.00	5.00		5.00			5.00	
45	MINOR CHANGE	CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00			-1.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/10/2017

*** BID CHECK REPORT ***

TIME: 13:54

PS&E JOB NO : 16A020 REVISION NO :
 CONTRACT NO : 009019 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : XL4591
 HWY : SR 900
 TITLE : SR 900
 GREEN CREEK
 REMOVE FISH BARRIER
 16A020
 PROJECT : STPF-0900(027)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 8 2017
 AWARDED ON : Feb 14 2017

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 KIEWIT INFRASTRUCTURE WEST CO. SCARSELLA BROS., INC. THOMPSON BROS. EXCAVATING, INC
 33455 6TH AVE S 8404 S 196TH ST 18211 NE 4TH PLAIN ROAD
 FEDERAL WAY WA 980036335 KENT WA 98031-1884 SEATTLE WA 981680697 VANCOUVER WA 986829676
 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100368

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
46	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %
47	SPCC PLAN	L.S.	1,000.00	150.00 %	2,500.00	50.00 %	1,500.00	500.00	3,000.00	200.00 %
CONTRACT TOTAL			\$1,045,853.00	-4.43%	\$999,520.00	8.37%	\$1,133,433.11	8.37%	\$1,185,058.00	13.31%
BASE TOTAL			\$1,045,853.00	-4.43%	\$999,520.00	8.37%	\$1,133,433.11	8.37%	\$1,185,058.00	13.31%

6TH BIDDER REJECTED

6TH BIDDER REJECTED

PS&E JOB NO : 16A020 REVISION NO :
 CONTRACT NO : 009019 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : XL4591
 HWY : SR 900
 TITLE : SR 900
 GREEN CREEK
 REMOVE FISH BARRIER
 16A020
 PROJECT : STPF-0900(027)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 8 2017
 AWARDED ON : Feb 14 2017

----- 7TH BIDDER -----
 MIDMOUNTAIN CONTRACTORS, INC.
 825 5TH AVE
 98033-6391
 KIRKLAND WA 980832909
 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION								
		L.S.			16.28 %				-100.00 %
			86,000.00	100,000.00	14,000.00	0.00			
2	REMOVING GUARDRAIL								
	394.0000	L.F.	10.0000	18.0000	80.00 %				-100.00 %
			3,940.00	7,092.00	3,152.00	0.00			
3	REMOVING GUARDRAIL ANCHOR								
	2.0000	EACH	250.0000	950.0000	280.00 %				-100.00 %
			500.00	1,900.00	1,400.00	0.00			
GRADING									
4	EARTHWORK								
		L.S.			105.15 %				-100.00 %
			165,000.00	338,500.00	173,500.00	0.00			
DRAINAGE									
5	STREAMBED SEDIMENT								
	210.0000	TON	40.0000	31.0000	-22.50 %				-100.00 %
			8,400.00	6,510.00	-1,890.00	0.00			
6	STREAMBED COBBLES 6 IN.								
	450.0000	TON	50.0000	31.0000	-38.00 %				-100.00 %
			22,500.00	13,950.00	-8,550.00	0.00			
7	PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 1								
		L.S.			-32.84 %				-100.00 %
			215,900.00	145,000.00	-70,900.00	0.00			
8	TEMPORARY STREAM DIVERSION								
		L.S.			295.00 %				-100.00 %
			20,000.00	79,000.00	59,000.00	0.00			
9	FISH EXCLUSION								
		EST.			0.00 %				0.00 %
			10,000.00	10,000.00		0.00			

PS&E JOB NO : 16A020 REVISION NO :
 CONTRACT NO : 009019 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : XL4591
 HWY : SR 900
 TITLE : SR 900
 GREEN CREEK
 REMOVE FISH BARRIER
 16A020
 PROJECT : STPF-0900(027)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 8 2017
 AWARDED ON : Feb 14 2017

----- 7TH BIDDER -----
 MIDMOUNTAIN CONTRACTORS, INC.
 825 5TH AVE
 98033-6391
 KIRKLAND WA 980832909
 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
DRAINAGE									
10	TEMPORARY DEWATERING SYSTEM	L.S.			335.00 %				-100.00 %
			20,000.00	87,000.00	67,000.00	0.00			
STRUCTURE									
11	SHORING OR EXTRA EXCAVATION CL. A	L.S.			-14.49 %				-100.00 %
			91,800.00	78,500.00	-13,300.00	0.00			
SURFACING									
12	CRUSHED SURFACING BASE COURSE	TON			60.00 %				-100.00 %
	87.0000		30.0000	48.0000	1,566.00	0.00			
			2,610.00	4,176.00	1,566.00	0.00			
HOT MIX ASPHALT									
13	PLANING BITUMINOUS PAVEMENT	S.Y.			125.00 %				-100.00 %
	1360.0000		6.0000	13.5000	10,200.00	0.00			
			8,160.00	18,360.00	10,200.00	0.00			
14	HMA CL. 1/2 IN. PG 64-22	TON			4.00 %				-100.00 %
	280.0000		150.0000	156.0000	1,680.00	0.00			
			42,000.00	43,680.00	1,680.00	0.00			
15	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %				0.00 %
			700.00	700.00		0.00			
16	COMPACTION PRICE ADJUSTMENT	CALC			0.00 %				0.00 %
			300.00	300.00		0.00			

PS&E JOB NO : 16A020 REVISION NO :
 CONTRACT NO : 009019 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : XL4591
 HWY : SR 900
 TITLE : SR 900
 GREEN CREEK
 REMOVE FISH BARRIER
 16A020
 PROJECT : STPF-0900(027)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 8 2017
 AWARDED ON : Feb 14 2017

----- 7TH BIDDER -----
 MIDMOUNTAIN CONTRACTORS, INC.
 825 5TH AVE
 98033-6391
 KIRKLAND WA 980832909
 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
HOT MIX ASPHALT									
17	ASPHALT COST PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			200.00	200.00		0.00			
EROSION CONTROL AND ROADSIDE PLANTING									
18	ESC LEAD								
	30.0000	DAY	110.0000	50.0000	-54.55 %		-100.00 %		
			3,300.00	1,500.00	-1,800.00	0.00			
19	COIR LOG								
	750.0000	L.F.	10.0000	10.5000	5.00 %		-100.00 %		
			7,500.00	7,875.00	375.00	0.00			
20	SEEDING AND MULCHING								
	0.1200	ACRE	10,000.0000	7,500.0000	-25.00 %		-100.00 %		
			1,200.00	900.00	-300.00	0.00			
21	MEDIUM COMPOST								
	0.4100	ACRE	15,000.0000	25,000.0000	66.67 %		-100.00 %		
			6,150.00	10,250.00	4,100.00	0.00			
22	BARK OR WOOD CHIP MULCH								
	0.2900	ACRE	25,000.0000	25,000.0000	0.00 %		-100.00 %		
			7,250.00	7,250.00	0.00	0.00			
23	EROSION/WATER POLLUTION CONTROL								
		EST.			0.00 %		0.00 %		
			60,000.00	60,000.00		0.00			
24	SOIL DECOMPACTION								
	1980.0000	S.Y.	4.0000	5.5000	37.50 %		-100.00 %		
			7,920.00	10,890.00	2,970.00	0.00			
25	HIGH VISIBILITY FENCE								
	620.0000	L.F.	5.0000	5.0000	0.00 %		-100.00 %		
			3,100.00	3,100.00	0.00	0.00			

PS&E JOB NO : 16A020 REVISION NO :
 CONTRACT NO : 009019 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : XL4591
 HWY : SR 900
 TITLE : SR 900
 GREEN CREEK
 REMOVE FISH BARRIER
 16A020
 PROJECT : STPF-0900(027)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 8 2017
 AWARDED ON : Feb 14 2017

----- 7TH BIDDER -----
 MIDMOUNTAIN CONTRACTORS, INC.
 825 5TH AVE
 98033-6391
 KIRKLAND WA 980832909
 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
26	BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST								
	317.0000	L.F.	40.0000	61.0000	52.50 %				-100.00 %
			12,680.00	19,337.00	6,657.00	0.00			
27	BEAM GUARDRAIL TRANSITION SECTION TYPE 31 TO TYPE 1								
	2.0000	EACH	3,500.0000	750.0000	-78.57 %				-100.00 %
			7,000.00	1,500.00	-5,500.00	0.00			
28	BEAM GUARDRAIL NON-FLARED TERMINAL								
	2.0000	EACH	2,500.0000	4,500.0000	80.00 %				-100.00 %
			5,000.00	9,000.00	4,000.00	0.00			
29	FLEXIBLE GUIDE POST								
	18.0000	EACH	40.0000	75.0000	87.50 %				-100.00 %
			720.00	1,350.00	630.00	0.00			
30	PAINT LINE								
	2100.0000	L.F.	1.5000	0.8000	-46.67 %				-100.00 %
			3,150.00	1,680.00	-1,470.00	0.00			
31	PAINTED DRAINAGE MARKING								
	2.0000	EACH	100.0000	60.0000	-40.00 %				-100.00 %
			200.00	120.00	-80.00	0.00			
32	CENTERLINE RUMBLE STRIP								
	0.1000	MI.	20,000.0000	37,000.0000	85.00 %				-100.00 %
			2,000.00	3,700.00	1,700.00	0.00			
33	RAISED PAVEMENT MARKER TYPE 2								
	0.0600	HUND	3,000.0000	4,500.0000	50.00 %				-100.00 %
			180.00	270.00	90.00	0.00			
34	TEMPORARY PAVEMENT MARKING-SHORT DURATION								
	610.0000	L.F.	4.0000	6.0000	50.00 %				-100.00 %
			2,440.00	3,660.00	1,220.00	0.00			
35	PORTABLE CHANGEABLE MESSAGE SIGN								
	450.0000	HR	5.0000	15.0000	200.00 %				-100.00 %
			2,250.00	6,750.00	4,500.00	0.00			

PS&E JOB NO : 16A020 REVISION NO :
 CONTRACT NO : 009019 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : XL4591
 HWY : SR 900
 TITLE : SR 900
 GREEN CREEK
 REMOVE FISH BARRIER
 16A020
 PROJECT : STPF-0900(027)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 8 2017
 AWARDED ON : Feb 14 2017

----- 7TH BIDDER -----
 MIDMOUNTAIN CONTRACTORS, INC.
 825 5TH AVE
 98033-6391
 KIRKLAND WA 980832909
 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
36	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.			-33.04 %				-100.00 %
			112,000.00	75,000.00	-37,000.00	0.00			
OTHER ITEMS									
37	TYPE B PROGRESS SCHEDULE	L.S.			0.00 %				-100.00 %
			5,000.00	5,000.00	0.00	0.00			
38	STRUCTURE SURVEYING	L.S.			-50.00 %				-100.00 %
			20,000.00	10,000.00	-10,000.00	0.00			
39	ROADWAY SURVEYING	L.S.			33.33 %				-100.00 %
			15,000.00	20,000.00	5,000.00	0.00			
40	CABLE FENCE	L.F.			107.50 %				-100.00 %
	64.0000		200.0000	415.0000	13,760.00	0.00			
41	FORCE ACCOUNT ADDITIONAL STREAM WORK	EST.			0.00 %				0.00 %
			10,000.00	10,000.00		0.00			
42	FORCE ACCOUNT UNSUITABLE MATERIAL	EST.			0.00 %				0.00 %
			30,000.00	30,000.00		0.00			
43	ROADSIDE CLEANUP	EST.			0.00 %				0.00 %
			10,000.00	10,000.00		0.00			
44	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %				0.00 %
			5.00	5.00		0.00			
45	MINOR CHANGE	CALC			0.00 %				0.00 %
			-1.00	-1.00		0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/10/2017

*** BID CHECK REPORT ***

TIME: 13:54

PS&E JOB NO : 16A020 REVISION NO :
 CONTRACT NO : 009019 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : XL4591
 HWY : SR 900
 TITLE : SR 900
 GREEN CREEK
 REMOVE FISH BARRIER
 16A020
 PROJECT : STPF-0900(027)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 8 2017
 AWARDED ON : Feb 14 2017

----- 7TH BIDDER -----
 MIDMOUNTAIN CONTRACTORS, INC.
 825 5TH AVE
 98033-6391
 KIRKLAND WA 980832909
 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		7TH BIDDER		ALTERNATE		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
46	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
	CALC			0.00 %		0.00 %			
			-1.00		-1.00		0.00		
47	SPCC PLAN			150.00 %		-100.00 %			
	L.S.		1,000.00		2,500.00	1,500.00	0.00		
CONTRACT TOTAL			\$1,045,853.00		\$1,273,063.00	21.72%		\$0.00	
7TH BIDDER REJECTED									
BASE TOTAL			\$1,045,853.00		\$1,273,063.00	21.72%	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE	
7TH BIDDER REJECTED									