

PS&E JOB NO : 20A012 REVISION NO :
 CONTRACT NO : 009611 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL5958
 HWY : SR 005,090
 TITLE : I-5
 SB S SPOKANE ST TO I-90 W-S RAMP
 DECK OVERLAY & EXPANSION JOINTS
 20A012
 PROJECT : NHPP-0053 (977)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 16 2020
 AWARDED ON : Dec 28 2020

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 RENTON WA 980573224 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	2,324,182.00	-51.99 %	1,115,900.00	1,208,282.00	2,500,000.00	7.56 %	2,798,560.00	20.41 %
2	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.	10,855.00	-74.21 %	2,800.00	-8,055.00	25,000.00	130.31 %	8,500.00	-21.70 %
STRUCTURE										
3	POLYESTER CONCRETE TRIAL OVERLAY	L.S.	5,000.00	508.00 %	30,400.00	25,400.00	37,000.00	640.00 %	35,000.00	600.00 %
4	POLYESTER CONCRETE OVERLAY 46000.0000	S.Y.	175.0000 8,050,000.00	-41.71 %	102.0000 4,692,000.00	3,358,000.00	125.0000 5,750,000.00	-28.57 %	140.0000 6,440,000.00	-20.00 %
5	BRIDGE DECK RUT REPAIR 1785.0000	S.F.	25.0000 44,625.00	276.00 %	94.0000 167,790.00	123,165.00	200.0000 357,000.00	700.00 %	100.0000 178,500.00	300.00 %
6	DELETED ITEM 0.0100	EACH	0.0001 0.00	0.00 %	0.0000 0.00	0.00	0.0000 0.00	0.00 %	0.0000 0.00	0.00 %
7	EXPANSION JOINT MODIFICATION STEEL ASSEMBLY AND RCS 3043.0000	L.F.	2,000.0000 6,086,000.00	23.75 %	2,475.0000 7,531,425.00	1,445,425.00	2,400.0000 7,303,200.00	20.00 %	3,760.0000 11,441,680.00	88.00 %
8	EXPANSION JOINT MODIFICATION RCS 329.0000	L.F.	300.0000 98,700.00	243.33 %	1,030.0000 338,870.00	240,170.00	1,800.0000 592,200.00	500.00 %	2,875.0000 945,875.00	858.33 %
9	SCARIFYING CONC. SURFACE 46000.0000	S.Y.	150.0000 6,900,000.00	-68.67 %	47.0000 2,162,000.00	4,738,000.00	125.0000 5,750,000.00	-16.67 %	70.0000 3,220,000.00	-53.33 %
10	FURTHER DECK PREPARATION FOR TYPE 1 DECK REPAIR 500.0000	S.F.	50.0000 25,000.00	26.00 %	63.0000 31,500.00	6,500.00	40.0000 20,000.00	-20.00 %	95.0000 47,500.00	90.00 %

PS&E JOB NO : 20A012 REVISION NO :
 CONTRACT NO : 009611 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL5958
 HWY : SR 005,090
 TITLE : I-5
 SB S SPOKANE ST TO I-90 W-S RAMP
 DECK OVERLAY & EXPANSION JOINTS
 20A012
 PROJECT : NHPP-0053 (977)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 16 2020
 AWARDED ON : Dec 28 2020

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 RENTON WA 980573224 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE													
11	FURTHER DECK PREPARATION FOR TYPE 2 DECK REPAIR												
	250.0000	S.F.	100.0000	129.0000	29.00 %	40.0000	-60.00 %	350.0000	250.00 %				
			25,000.00	32,250.00	7,250.00	10,000.00	-15,000.00	87,500.00	62,500.00				
CEMENT CONCRETE PAVEMENT													
12	SEALING EXISTING LONGITUDINAL AND TRANSVERSE JOINT												
	320.0000	L.F.	30.0000	110.0000	266.67 %	60.0000	100.00 %	65.0000	116.67 %				
			9,600.00	35,200.00	25,600.00	19,200.00	9,600.00	20,800.00	11,200.00				
EROSION CONTROL AND ROADSIDE PLANTING													
13	ESC LEAD												
	15.0000	DAY	160.0000	1,650.0000	931.25 %	50.0000	-68.75 %	150.0000	-6.25 %				
			2,400.00	24,750.00	22,350.00	750.00	-1,650.00	2,250.00	-150.00				
14	INLET PROTECTION												
	133.0000	EACH	100.0000	180.0000	80.00 %	100.0000	0.00 %	105.0000	5.00 %				
			13,300.00	23,940.00	10,640.00	13,300.00	0.00	13,965.00	665.00				
15	EROSION/WATER POLLUTION CONTROL												
		EST.			0.00 %		0.00 %		0.00 %				
			10,000.00	10,000.00		10,000.00		10,000.00					
TRAFFIC													
16	TRANSPORTABLE ATTENUATOR												
	8.0000	EACH	7,500.0000	32,490.0000	333.20 %	7,500.0000	0.00 %	2,500.0000	-66.67 %				
			60,000.00	259,920.00	199,920.00	60,000.00	0.00	20,000.00	-40,000.00				
17	OPERATION OF TRANSPORTABLE ATTENUATOR												
	2696.0000	HR	95.0000	108.0000	13.68 %	148.0000	55.79 %	95.0000	0.00 %				
			256,120.00	291,168.00	35,048.00	399,008.00	142,888.00	256,120.00	0.00				
18	REPAIR TRANSPORTABLE ATTENUATOR												
		EST.			0.00 %		0.00 %		0.00 %				
			5,000.00	5,000.00		5,000.00		5,000.00					

PS&E JOB NO : 20A012 REVISION NO :
 CONTRACT NO : 009611 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL5958
 HWY : SR 005,090
 TITLE : I-5
 SB S SPOKANE ST TO I-90 W-S RAMP
 DECK OVERLAY & EXPANSION JOINTS
 20A012
 PROJECT : NHPP-0053 (977)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 16 2020
 AWARDED ON : Dec 28 2020

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 RENTON WA 980573224 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
19	BARRIER DELINEATOR									
	334.0000	EACH	25.0000	34.0000	36.00 %	50.0000	100.00 %	30.0000	20.00 %	
			8,350.00	11,356.00	3,006.00	16,700.00	8,350.00	10,020.00	1,670.00	
20	PROFILED PLASTIC LINE									
	30020.0000	L.F.	3.0000	1.5000	-50.00 %	2.0000	-33.33 %	1.2500	-58.33 %	
			90,060.00	45,030.00	-45,030.00	60,040.00	-30,020.00	37,525.00	-52,535.00	
21	PROFILED PLASTIC WIDE LANE LINE									
	10380.0000	L.F.	5.5000	4.8000	-12.73 %	5.0000	-9.09 %	4.1000	-25.45 %	
			57,090.00	49,824.00	-7,266.00	51,900.00	-5,190.00	42,558.00	-14,532.00	
22	PLASTIC DRAINAGE MARKING									
	86.0000	EACH	60.0000	69.0000	15.00 %	80.0000	33.33 %	59.0000	-1.67 %	
			5,160.00	5,934.00	774.00	6,880.00	1,720.00	5,074.00	-86.00	
23	RAISED PAVEMENT MARKER TYPE 1									
	1.6500	HUND	500.0000	420.0000	-16.00 %	500.0000	0.00 %	360.0000	-28.00 %	
			825.00	693.00	-132.00	825.00	0.00	594.00	-231.00	
24	RAISED PAVEMENT MARKER TYPE 2									
	6.9200	HUND	500.0000	600.0000	20.00 %	700.0000	40.00 %	525.0000	5.00 %	
			3,460.00	4,152.00	692.00	4,844.00	1,384.00	3,633.00	173.00	
25	TEMPORARY PAVEMENT MARKING-SHORT DURATION									
	87150.0000	L.F.	0.7500	1.2000	60.00 %	0.5000	-33.33 %	0.6000	-20.00 %	
			65,362.50	104,580.00	39,217.50	43,575.00	-21,787.50	52,290.00	-13,072.50	
26	ITS SYSTEM									
		L.S.			27.43 %		42.86 %		0.00 %	
			35,000.00	44,600.00	9,600.00	50,000.00	15,000.00	35,000.00	0.00	
27	SEQUENTIAL ARROW SIGN									
	4080.0000	HR	5.0000	4.0000	-20.00 %	5.0000	0.00 %	4.5000	-10.00 %	
			20,400.00	16,320.00	-4,080.00	20,400.00	0.00	18,360.00	-2,040.00	
28	PORTABLE CHANGEABLE MESSAGE SIGN									
	880.0000	HR	5.0000	8.0000	60.00 %	10.0000	100.00 %	10.0000	100.00 %	
			4,400.00	7,040.00	2,640.00	8,800.00	4,400.00	8,800.00	4,400.00	
29	OTHER TEMPORARY TRAFFIC CONTROL									
		L.S.			382.71 %		443.60 %		1,585.15 %	
			45,990.00	222,000.00	176,010.00	250,000.00	204,010.00	775,000.00	729,010.00	

PS&E JOB NO : 20A012 REVISION NO :
 CONTRACT NO : 009611 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL5958
 HWY : SR 005,090
 TITLE : I-5
 SB S SPOKANE ST TO I-90 W-S RAMP
 DECK OVERLAY & EXPANSION JOINTS
 20A012
 PROJECT : NHPP-0053 (977)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 16 2020
 AWARDED ON : Dec 28 2020

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 RENTON WA 980573224 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
30	CONTRACTOR PROVIDED UNIFORMED LAW ENFORCEMENT									
	500.0000	HR	80.0000	190.0000	137.50 %	180.0000	125.00 %	155.0000	93.75 %	
			40,000.00	95,000.00	55,000.00	90,000.00	50,000.00	77,500.00	37,500.00	
31	OTHER TRAFFIC CONTROL LABOR									
	7345.0000	HR	80.0000	110.0000	37.50 %	148.0000	85.00 %	105.0000	31.25 %	
			587,600.00	807,950.00	220,350.00	1,087,060.00	499,460.00	771,225.00	183,625.00	
32	TRAFFIC CONTROL SUPERVISOR									
		L.S.			164.59 %		275.38 %		-2.40 %	
			66,600.00	176,220.00	109,620.00	250,000.00	183,400.00	65,000.00	-1,600.00	
33	CONSTRUCTION SIGNS CLASS A									
	260.0000	S.F.	50.0000	43.0000	-14.00 %	40.0000	-20.00 %	40.0000	-20.00 %	
			13,000.00	11,180.00	-1,820.00	10,400.00	-2,600.00	10,400.00	-2,600.00	
34	PLASTIC HOV LANE SYMBOL									
	12.0000	EACH	300.0000	210.0000	-30.00 %	300.0000	0.00 %	180.0000	-40.00 %	
			3,600.00	2,520.00	-1,080.00	3,600.00	0.00	2,160.00	-1,440.00	
35	PLASTIC CROSSHATCH MARKING									
	610.0000	L.F.	20.0000	6.0000	-70.00 %	10.0000	-50.00 %	5.2500	-73.75 %	
			12,200.00	3,660.00	-8,540.00	6,100.00	-6,100.00	3,202.50	-8,997.50	
OTHER ITEMS										
36	PROJECT PARTNERING									
		CALC			0.00 %		0.00 %		0.00 %	
			3,000.00	3,000.00		3,000.00		3,000.00		
37	MIN BID REQ - SCHEDULE UPDATE \$500									
	12.0000	EACH	500.0000	600.0000	20.00 %	4,500.0000	800.00 %	500.0000	0.00 %	
			6,000.00	7,200.00	1,200.00	54,000.00	48,000.00	6,000.00	0.00	
38	MIN BID REQ - TYPE C PROGRESS SCHEDULE \$50,000									
		L.S.			20.00 %		0.00 %		0.00 %	
			50,000.00	60,000.00	10,000.00	50,000.00	0.00	50,000.00	0.00	
39	STRUCTURE SURVEYING									
		L.S.			186.67 %		3,233.33 %		1,066.67 %	
			3,000.00	8,600.00	5,600.00	100,000.00	97,000.00	35,000.00	32,000.00	

PS&E JOB NO : 20A012 REVISION NO :
 CONTRACT NO : 009611 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL5958
 HWY : SR 005,090
 TITLE : I-5
 SB S SPOKANE ST TO I-90 W-S RAMP
 DECK OVERLAY & EXPANSION JOINTS
 20A012
 PROJECT : NHPP-0053 (977)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 16 2020
 AWARDED ON : Dec 28 2020

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 RENTON WA 980573224 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
40	ROADWAY SURVEYING	L.S.			80.00 %			1,900.00 %		300.00 %
			5,000.00	9,000.00	4,000.00	100,000.00	95,000.00	20,000.00	15,000.00	
41	REFERENCING EXISTING PAVEMENT MARKINGS	L.S.			-55.00 %			400.00 %		25.00 %
			20,000.00	9,000.00	-11,000.00	100,000.00	80,000.00	25,000.00	5,000.00	
42	FORCE ACCOUNT MINOR BRIDGE REPAIR	EST.			0.00 %			0.00 %		0.00 %
			145,000.00	145,000.00		145,000.00	145,000.00			
43	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %		0.00 %
			85,000.00	85,000.00		85,000.00	85,000.00			
44	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %		0.00 %
			5.00	5.00		5.00	5.00			
45	DISPUTES REVIEW BOARD	CALC			0.00 %			0.00 %		0.00 %
			50,000.00	50,000.00		50,000.00	50,000.00			
46	MINOR CHANGE	CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00	-1.00			
47	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00	-1.00			
48	SPCC PLAN	L.S.			-64.57 %			-66.67 %		-53.33 %
			7,500.00	2,657.00	-4,843.00	2,500.00	-5,000.00	3,500.00	-4,000.00	
49	NO TRESPASSING SIGN	EACH			145.00 %			25.00 %		50.00 %
	10.0000		200.0000	490.0000	2,900.00	250.0000	500.00	300.0000	1,000.00	
50	HEALTH AND SAFETY PLAN	L.S.			51.89 %			-50.00 %		-66.67 %
			18,000.00	27,340.00	9,340.00	9,000.00	-9,000.00	6,000.00	-12,000.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
 * * * BID CHECK REPORT * * *

DATE: 11/23/2020
 TIME: 10:26

PS&E JOB NO : 20A012 REVISION NO :
 CONTRACT NO : 009611 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL5958
 HWY : SR 005,090
 TITLE : I-5
 SB S SPOKANE ST TO I-90 W-S RAMP
 DECK OVERLAY & EXPANSION JOINTS
 20A012
 PROJECT : NHPP-0053 (977)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 16 2020
 AWARDED ON : Dec 28 2020

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 RENTON WA 980573224 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
51	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS EST.				0.00 %			0.00 %		0.00 %
			100,000.00	100,000.00		100,000.00	100,000.00		100,000.00	
52	JUST IN TIME TRAINING	L.S.			56.25 %			237.50 %		-43.75 %
			8,000.00	12,500.00	4,500.00	27,000.00	19,000.00	4,500.00	-3,500.00	
53	DELETED ITEM				0.00 %			0.00 %		0.00 %
	0.0600	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
CONTRACT TOTAL			<u>\$25,487,382.50</u>	<u>\$18,887,172.00</u>	-25.90%	<u>\$25,640,785.00</u>	0.60%	<u>\$27,985,594.50</u>	9.80%	
BASE TOTAL			<u>\$25,487,382.50</u>	<u>\$18,887,172.00</u>	-25.90%	<u>\$25,640,785.00</u>	0.60%	<u>\$27,985,594.50</u>	9.80%	

PS&E JOB NO : 20A012 REVISION NO :
 CONTRACT NO : 009611 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL5958
 HWY : SR 005,090
 TITLE : I-5
 SB S SPOKANE ST TO I-90 W-S RAMP
 DECK OVERLAY & EXPANSION JOINTS
 20A012
 PROJECT : NHPP-0053 (977)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 16 2020
 AWARDED ON : Dec 28 2020

----- LOW BIDDER -----
 WALSH CONSTRUCTION CO II LLC
 16400 SOUTHCENTER PARKWAY
 SUITE 501
 TUKWILA WA 981883323
 CONTRACTOR NUMBER : 100430

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			-26.86 %				-100.00 %
			2,324,182.00	1,700,000.00	-624,182.00		0.00		
2	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			-52.74 %				-100.00 %
			10,855.00	5,129.65	-5,725.35		0.00		
STRUCTURE									
3	POLYESTER CONCRETE TRIAL OVERLAY	L.S.			1,760.00 %				-100.00 %
			5,000.00	93,000.00	88,000.00		0.00		
4	POLYESTER CONCRETE OVERLAY	S.Y.			-49.71 %				-100.00 %
	46000.0000		175.0000	88.0000	-86.9999				
			8,050,000.00	4,048,000.00	4,002,000.00		0.00		
5	BRIDGE DECK RUT REPAIR	S.F.			134.00 %				-100.00 %
	1785.0000		25.0000	58.5000	33.5000				
			44,625.00	104,422.50	59,797.50		0.00		
6	DELETED ITEM	EACH			0.00 %				0.00 %
	0.0100		0.0001	0.0000	-0.0001		0.00		
			0.00	0.00	0.00		0.00		
7	EXPANSION JOINT MODIFICATION STEEL ASSEMBLY AND RCS	L.F.			-7.10 %				-100.00 %
	3043.0000		2,000.0000	1,858.0600	-141.9400				
			6,086,000.00	5,654,076.58	-431,923.42		0.00		
8	EXPANSION JOINT MODIFICATION RCS	L.F.			120.05 %				-100.00 %
	329.0000		300.0000	660.1500	360.1500				
			98,700.00	217,189.35	118,489.35		0.00		
9	SCARIFYING CONC. SURFACE	S.Y.			-63.74 %				-100.00 %
	46000.0000		150.0000	54.3900	-95.6100				
			6,900,000.00	2,501,940.00	4,398,060.00		0.00		
10	FURTHER DECK PREPARATION FOR TYPE 1 DECK REPAIR	S.F.			100.00 %				-100.00 %
	500.0000		50.0000	100.0000	50.0000				
			25,000.00	50,000.00	25,000.00		0.00		

PS&E JOB NO : 20A012 REVISION NO :
 CONTRACT NO : 009611 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL5958
 HWY : SR 005,090
 TITLE : I-5
 SB S SPOKANE ST TO I-90 W-S RAMP
 DECK OVERLAY & EXPANSION JOINTS
 20A012
 PROJECT : NHPP-0053 (977)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 16 2020
 AWARDED ON : Dec 28 2020

----- LOW BIDDER -----
 WALSH CONSTRUCTION CO II LLC
 16400 SOUTHCENTER PARKWAY
 SUITE 501
 TUKWILA WA 981883323
 CONTRACTOR NUMBER : 100430

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
STRUCTURE									
11	FURTHER DECK PREPARATION FOR TYPE 2 DECK REPAIR								
	250.0000	S.F.	100.0000	200.0000	100.00 %		-100.00 %		
			25,000.00	50,000.00	25,000.00	0.00			
CEMENT CONCRETE PAVEMENT									
12	SEALING EXISTING LONGITUDINAL AND TRANSVERSE JOINT								
	320.0000	L.F.	30.0000	15.0000	-50.00 %		-100.00 %		
			9,600.00	4,800.00	-4,800.00	0.00			
EROSION CONTROL AND ROADSIDE PLANTING									
13	ESC LEAD								
	15.0000	DAY	160.0000	100.0000	-37.50 %		-100.00 %		
			2,400.00	1,500.00	-900.00	0.00			
14	INLET PROTECTION								
	133.0000	EACH	100.0000	265.4200	165.42 %		-100.00 %		
			13,300.00	35,300.86	22,000.86	0.00			
15	EROSION/WATER POLLUTION CONTROL								
		EST.			0.00 %		0.00 %		
			10,000.00	10,000.00		0.00			
TRAFFIC									
16	TRANSPORTABLE ATTENUATOR								
	8.0000	EACH	7,500.0000	27,779.6300	270.40 %		-100.00 %		
			60,000.00	222,237.04	162,237.04	0.00			
17	OPERATION OF TRANSPORTABLE ATTENUATOR								
	2696.0000	HR	95.0000	97.8800	3.03 %		-100.00 %		
			256,120.00	263,884.48	7,764.48	0.00			
18	REPAIR TRANSPORTABLE ATTENUATOR								
		EST.			0.00 %		0.00 %		
			5,000.00	5,000.00		0.00			

PS&E JOB NO : 20A012 REVISION NO :
 CONTRACT NO : 009611 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL5958
 HWY : SR 005,090
 TITLE : I-5
 SB S SPOKANE ST TO I-90 W-S RAMP
 DECK OVERLAY & EXPANSION JOINTS
 20A012
 PROJECT : NHPP-0053 (977)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 16 2020
 AWARDED ON : Dec 28 2020

----- LOW BIDDER -----
 WALSH CONSTRUCTION CO II LLC
 16400 SOUTHCENTER PARKWAY
 SUITE 501
 TUKWILA WA 981883323
 CONTRACTOR NUMBER : 100430

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
19	BARRIER DELINEATOR								
	334.0000	EACH	25.0000	18.0000	-28.00 %				-100.00 %
			8,350.00	6,012.00	-2,338.00	0.00			
20	PROFILED PLASTIC LINE								
	30020.0000	L.F.	3.0000	1.2000	-60.00 %				-100.00 %
			90,060.00	36,024.00	-54,036.00	0.00			
21	PROFILED PLASTIC WIDE LANE LINE								
	10380.0000	L.F.	5.5000	4.0000	-27.27 %				-100.00 %
			57,090.00	41,520.00	-15,570.00	0.00			
22	PLASTIC DRAINAGE MARKING								
	86.0000	EACH	60.0000	58.0000	-3.33 %				-100.00 %
			5,160.00	4,988.00	-172.00	0.00			
23	RAISED PAVEMENT MARKER TYPE 1								
	1.6500	HUND	500.0000	350.0000	-30.00 %				-100.00 %
			825.00	577.50	-247.50	0.00			
24	RAISED PAVEMENT MARKER TYPE 2								
	6.9200	HUND	500.0000	500.0000	0.00 %				-100.00 %
			3,460.00	3,460.00	0.00	0.00			
25	TEMPORARY PAVEMENT MARKING-SHORT DURATION								
	87150.0000	L.F.	0.7500	0.8800	17.33 %				-100.00 %
			65,362.50	76,692.00	11,329.50	0.00			
26	ITS SYSTEM								
		L.S.			-20.00 %				-100.00 %
			35,000.00	28,000.00	-7,000.00	0.00			
27	SEQUENTIAL ARROW SIGN								
	4080.0000	HR	5.0000	3.0900	-38.20 %				-100.00 %
			20,400.00	12,607.20	-7,792.80	0.00			
28	PORTABLE CHANGEABLE MESSAGE SIGN								
	880.0000	HR	5.0000	7.2000	44.00 %				-100.00 %
			4,400.00	6,336.00	1,936.00	0.00			
29	OTHER TEMPORARY TRAFFIC CONTROL								
		L.S.			487.08 %				-100.00 %
			45,990.00	270,000.00	224,010.00	0.00			

PS&E JOB NO : 20A012 REVISION NO :
 CONTRACT NO : 009611 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL5958
 HWY : SR 005,090
 TITLE : I-5
 SB S SPOKANE ST TO I-90 W-S RAMP
 DECK OVERLAY & EXPANSION JOINTS
 20A012
 PROJECT : NHPP-0053 (977)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 16 2020
 AWARDED ON : Dec 28 2020

----- LOW BIDDER -----
 WALSH CONSTRUCTION CO II LLC
 16400 SOUTHCENTER PARKWAY
 SUITE 501
 TUKWILA WA 981883323
 CONTRACTOR NUMBER : 100430

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
30	CONTRACTOR PROVIDED UNIFORMED LAW ENFORCEMENT								
	500.0000	HR	80.0000	105.0000	31.25 %				-100.00 %
			40,000.00	52,500.00	12,500.00	0.00			
31	OTHER TRAFFIC CONTROL LABOR								
	7345.0000	HR	80.0000	105.0200	31.28 %				-100.00 %
			587,600.00	771,371.90	183,771.90	0.00			
32	TRAFFIC CONTROL SUPERVISOR								
		L.S.			275.38 %				-100.00 %
			66,600.00	250,000.00	183,400.00	0.00			
33	CONSTRUCTION SIGNS CLASS A								
	260.0000	S.F.	50.0000	33.9500	-32.10 %				-100.00 %
			13,000.00	8,827.00	-4,173.00	0.00			
34	PLASTIC HOV LANE SYMBOL								
	12.0000	EACH	300.0000	175.0000	-41.67 %				-100.00 %
			3,600.00	2,100.00	-1,500.00	0.00			
35	PLASTIC CROSSHATCH MARKING								
	610.0000	L.F.	20.0000	5.0000	-75.00 %				-100.00 %
			12,200.00	3,050.00	-9,150.00	0.00			
OTHER ITEMS									
36	PROJECT PARTNERING								
		CALC			0.00 %				0.00 %
			3,000.00	3,000.00		0.00			
37	MIN BID REQ - SCHEDULE UPDATE \$500								
	12.0000	EACH	500.0000	500.0000	0.00 %				-100.00 %
			6,000.00	6,000.00	0.00	0.00			
38	MIN BID REQ - TYPE C PROGRESS SCHEDULE \$50,000								
		L.S.			0.00 %				-100.00 %
			50,000.00	50,000.00	0.00	0.00			
39	STRUCTURE SURVEYING								
		L.S.			246.67 %				-100.00 %
			3,000.00	10,400.00	7,400.00	0.00			

PS&E JOB NO : 20A012 REVISION NO :
 CONTRACT NO : 009611 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL5958
 HWY : SR 005,090
 TITLE : I-5
 SB S SPOKANE ST TO I-90 W-S RAMP
 DECK OVERLAY & EXPANSION JOINTS
 20A012
 PROJECT : NHPP-0053 (977)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 16 2020
 AWARDED ON : Dec 28 2020

----- LOW BIDDER -----
 WALSH CONSTRUCTION CO II LLC
 16400 SOUTHCENTER PARKWAY
 SUITE 501
 TUKWILA WA 981883323
 CONTRACTOR NUMBER : 100430

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
40	ROADWAY SURVEYING	L.S.			499.40 %				-100.00 %
			5,000.00	29,970.00	24,970.00	0.00			
41	REFERENCING EXISTING PAVEMENT MARKINGS	L.S.			125.70 %				-100.00 %
			20,000.00	45,140.00	25,140.00	0.00			
42	FORCE ACCOUNT MINOR BRIDGE REPAIR	EST.			0.00 %				0.00 %
			145,000.00	145,000.00		0.00			
43	ROADSIDE CLEANUP	EST.			0.00 %				0.00 %
			85,000.00	85,000.00		0.00			
44	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %				0.00 %
			5.00	5.00		0.00			
45	DISPUTES REVIEW BOARD	CALC			0.00 %				0.00 %
			50,000.00	50,000.00		0.00			
46	MINOR CHANGE	CALC			0.00 %				0.00 %
			-1.00	-1.00		0.00			
47	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %				0.00 %
			-1.00	-1.00		0.00			
48	SPCC PLAN	L.S.			33.33 %				-100.00 %
			7,500.00	10,000.00	2,500.00	0.00			
49	NO TRESPASSING SIGN	EACH	10.0000	200.0000	248.5300	24.27 %			-100.00 %
				2,000.00	2,485.30	485.30	0.00		
50	HEALTH AND SAFETY PLAN	L.S.			-44.44 %				-100.00 %
			18,000.00	10,000.00	-8,000.00	0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/23/2020

*** BID CHECK REPORT ***

TIME: 10:26

PS&E JOB NO : 20A012 REVISION NO :
 CONTRACT NO : 009611 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL5958
 HWY : SR 005,090
 TITLE : I-5
 SB S SPOKANE ST TO I-90 W-S RAMP
 DECK OVERLAY & EXPANSION JOINTS
 20A012
 PROJECT : NHPP-0053 (977)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 16 2020
 AWARDED ON : Dec 28 2020

----- LOW BIDDER -----
 WALSH CONSTRUCTION CO II LLC
 16400 SOUTHCENTER PARKWAY
 SUITE 501
 TUKWILA WA 981883323
 CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
51	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS EST.			100,000.00	0.00 %	100,000.00	0.00 %	0.00	0.00 %
52	JUST IN TIME TRAINING	L.S.		8,000.00	-85.00 %	1,200.00	-100.00 %	0.00	
53	DELETED ITEM	EACH	0.0600	0.0001	0.00 %	0.0000	0.00 %	0.00	0.00 %
				0.00	0.00	0.00	0.00	0.00	0.00
CONTRACT TOTAL				<u>\$25,487,382.50</u>		<u>\$17,088,744.36</u>	-32.95%		\$0.00
LOW BIDDER REJECTED									
BASE TOTAL				<u>\$25,487,382.50</u>		<u>\$17,088,744.36</u>	-32.95%	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE
LOW BIDDER REJECTED									