

PS&E JOB NO : 20Y010 REVISION NO :
 CONTRACT NO : 009610 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL5942
 HWY : SR 000,090
 TITLE : I-90
 TOKIO TO LINCOLN CO LINE -
 PAVING
 20Y010
 PROJECT : NHPP-0905(107)
 COUNTY(S) : ADAMS,LINCOLN

BIDS OPENED ON : Nov 18 2020
 AWARDED ON : Nov 30 2020

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CENTRAL WASHINGTON ASPHALT, II 13184 E WHEELER RD NE 98837-9118 MOSES LAKE WA 988370142 CONTRACTOR NUMBER : 142600	CPM DEVELOPMENT CORPORATION 5111 E BROADWAY AVE SPOKANE VALLEY WA 99212-0928 SPOKANE WA 992203366 CONTRACTOR NUMBER : 406000	POE ASPHALT PAVING, INC. 302 15TH ST CLARKSTON WA 99403-2372 LEWISTON ID 835010449 CONTRACTOR NUMBER : 661800

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			-36.06 %			-64.00 %		29.49 %
			312,777.15	200,000.00	-112,777.15	112,599.20	-200,177.95	405,000.00	92,222.85	
2	STRIPPING INCL. HAUL - SITE QS-AD-23 4590.0000	C.Y.	3.0000	0.0000	-100.00 %	0.0000	-100.00 %	2.7500	-8.33 %	
			13,770.00	0.00	-13,770.00	0.00	-13,770.00	12,622.50	-1,147.50	
3	STRIPPING INCL. HAUL - SITE QS-T-64 2300.0000	C.Y.	0.0100	0.0000	-100.00 %	0.0000	-100.00 %	0.0000	-100.00 %	
			23.00	0.00	-23.00	0.00	-23.00	0.00	-23.00	
4	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			-1.19 %			-2.32 %		7.28 %
			1,771.00	1,750.00	-21.00	1,730.00	-41.00	1,900.00	129.00	
GRADING										
5	PAVEMENT REPAIR EXCAVATION INCL. HAUL 3754.0000	S.Y.	11.5000	3.0000	-73.91 %	2.2500	-80.43 %	4.7500	-58.70 %	
			43,171.00	11,262.00	-31,909.00	8,446.50	-34,724.50	17,831.50	-25,339.50	
STOCKPILING										
6	EXCESS MATERIAL REIMBURSEMENT	CALC			0.00 %			0.00 %		0.00 %
			24,000.00	24,000.00		24,000.00		24,000.00		
SURFACING										
7	BITUMINOUS PLANING FOR SHOULDERING 29.2000	MI.	2,610.0000	1,250.0000	-52.11 %	915.5000	-64.92 %	2,000.0000	-23.37 %	
			76,212.00	36,500.00	-39,712.00	26,732.60	-49,479.40	58,400.00	-17,812.00	

PS&E JOB NO : 20Y010 REVISION NO :
 CONTRACT NO : 009610 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL5942
 HWY : SR 000,090
 TITLE : I-90
 TOKIO TO LINCOLN CO LINE -
 PAVING
 20Y010
 PROJECT : NHPP-0905(107)
 COUNTY(S) : ADAMS,LINCOLN

BIDS OPENED ON : Nov 18 2020
 AWARDED ON : Nov 30 2020

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 CENTRAL WASHINGTON ASPHALT, II CPM DEVELOPMENT CORPORATION POE ASPHALT PAVING, INC.
 13184 E WHEELER RD NE 5111 E BROADWAY AVE 302 15TH ST
 98837-9118 SPOKANE VALLEY WA 99212-0928 CLARKSTON WA 99403-2372
 MOSES LAKE WA 988370142 SPOKANE WA 992203366 LEWISTON ID 835010449
 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 661800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
HOT MIX ASPHALT									
8	CRACK SEALING - MILE								
	29.2000	MI.	4,700.0000	4,750.0000	1.06 %	3,451.0000	-26.57 %	3,624.5000	-22.88 %
			137,240.00	138,700.00	1,460.00	100,769.20	-36,470.80	105,835.40	-31,404.60
9	PLANING BITUMINOUS PAVEMENT								
	247150.0000	S.Y.	1.5000	1.1000	-26.67 %	1.6200	8.00 %	1.9500	30.00 %
			370,725.00	271,865.00	-98,860.00	400,383.00	29,658.00	481,942.50	111,217.50
10	HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 64V-28								
	390.0000	TON	135.0000	75.0000	-44.44 %	71.0000	-47.41 %	130.0000	-3.70 %
			52,650.00	29,250.00	-23,400.00	27,690.00	-24,960.00	50,700.00	-1,950.00
11	HMA CL. 3/8 IN. PG 64V-28								
	29560.0000	TON	71.0000	54.7500	-22.89 %	63.5000	-10.56 %	66.0000	-7.04 %
			2,098,760.00	1,618,410.00	-480,350.00	1,877,060.00	-221,700.00	1,950,960.00	-147,800.00
12	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		0.00 %
			62,970.00	62,970.00		62,970.00		62,970.00	
13	COMPACTION PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		0.00 %
			89,280.00	89,280.00		89,280.00		89,280.00	
14	ASPHALT COST PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		0.00 %
			93,090.00	93,090.00		93,090.00		93,090.00	
15	JOINT ADHESIVE FOR BITUMINOUS PAVEMENT								
	14.6000	MI.	2,640.0000	2,500.0000	-5.30 %	2,400.0000	-9.09 %	3,000.0000	13.64 %
			38,544.00	36,500.00	-2,044.00	35,040.00	-3,504.00	43,800.00	5,256.00
16	HMA SAWCUT AND SEAL								
	246.0000	L.F.	25.0000	30.0000	20.00 %	18.8500	-24.60 %	32.0000	28.00 %
			6,150.00	7,380.00	1,230.00	4,637.10	-1,512.90	7,872.00	1,722.00
17	CYCLIC DENSITY PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	
18	ASPHALT BINDER REVISION								
		CALC			0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	

PS&E JOB NO : 20Y010 REVISION NO :
 CONTRACT NO : 009610 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL5942
 HWY : SR 000,090
 TITLE : I-90
 TOKIO TO LINCOLN CO LINE -
 PAVING
 20Y010
 PROJECT : NHPP-0905(107)
 COUNTY(S) : ADAMS,LINCOLN

BIDS OPENED ON : Nov 18 2020
 AWARDED ON : Nov 30 2020

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CENTRAL WASHINGTON ASPHALT, II 13184 E WHEELER RD NE 98837-9118 MOSES LAKE WA 988370142 CONTRACTOR NUMBER : 142600	CPM DEVELOPMENT CORPORATION 5111 E BROADWAY AVE SPOKANE VALLEY WA 99212-0928 SPOKANE WA 992203366 CONTRACTOR NUMBER : 406000	POE ASPHALT PAVING, INC. 302 15TH ST CLARKSTON WA 99403-2372 LEWISTON ID 835010449 CONTRACTOR NUMBER : 661800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
HOT MIX ASPHALT										
19	SMOOTHNESS COMPLIANCE ADJUSTMENT									
	CALC			0.00 %		0.00 %		0.00 %		0.00 %
			174,960.00		174,960.00		174,960.00		174,960.00	
EROSION CONTROL AND ROADSIDE PLANTING										
20	ESC LEAD									
	15.0000 DAY		350.0000	-85.71 %	50.0000	-64.29 %	125.0000	-57.14 %	150.0000	-57.14 %
			5,250.00	-4,500.00	750.00	-3,375.00	1,875.00	2,250.00	-3,000.00	
21	INLET PROTECTION									
	5.0000 EACH		130.0000	15.38 %	150.0000	-19.23 %	105.0000	7.69 %	140.0000	7.69 %
			650.00	750.00	750.00	-125.00	525.00	700.00	50.00	
22	SILT FENCE - SITE QS-T-64									
	400.0000 L.F.		0.0100	-100.00 %	0.0000	-100.00 %	0.0000	-100.00 %	0.0000	-100.00 %
			4.00	-4.00	0.00	-4.00	0.00	0.00	-4.00	
23	EROSION/WATER POLLUTION CONTROL									
	EST.			0.00 %		0.00 %		0.00 %		0.00 %
			5,000.00		5,000.00		5,000.00		5,000.00	
24	TACKIFIER - SITE QS-AD-23									
	3.2000 ACRE		400.0000	-100.00 %	0.0000	-100.00 %	0.0000	1.1000	-99.73 %	
			1,280.00	-1,280.00	0.00	-1,280.00	0.00	3.52	-1,276.48	
25	TACKIFIER - SITE QS-T-64									
	3.0000 ACRE		0.0100	-100.00 %	0.0000	-100.00 %	0.0000	0.0000	-100.00 %	
			0.03	-0.03	0.00	-0.03	0.00	0.00	-0.03	
26	SEEDING, FERTILIZING, AND MULCHING - SITE QS-AD-23									
	3.2000 ACRE		2,500.0000	-100.00 %	0.0000	-100.00 %	0.0000	4,900.0000	96.00 %	
			8,000.00	-8,000.00	0.00	-8,000.00	0.00	15,680.00	7,680.00	
27	SEEDING, FERTILIZING, AND MULCHING - SITE QS-T-64									
	3.0000 ACRE		0.0100	-100.00 %	0.0000	-100.00 %	0.0000	0.0000	-100.00 %	
			0.03	-0.03	0.00	-0.03	0.00	0.00	-0.03	

PS&E JOB NO : 20Y010 REVISION NO :
 CONTRACT NO : 009610 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL5942
 HWY : SR 000,090
 TITLE : I-90
 TOKIO TO LINCOLN CO LINE -
 PAVING
 20Y010
 PROJECT : NHPP-0905(107)
 COUNTY(S) : ADAMS,LINCOLN

BIDS OPENED ON : Nov 18 2020
 AWARDED ON : Nov 30 2020

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CENTRAL WASHINGTON ASPHALT, II 13184 E WHEELER RD NE 98837-9118 MOSES LAKE WA 988370142 CONTRACTOR NUMBER : 142600	CPM DEVELOPMENT CORPORATION 5111 E BROADWAY AVE SPOKANE VALLEY WA 99212-0928 SPOKANE WA 992203366 CONTRACTOR NUMBER : 406000	POE ASPHALT PAVING, INC. 302 15TH ST CLARKSTON WA 99403-2372 LEWISTON ID 835010449 CONTRACTOR NUMBER : 661800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
EROSION CONTROL AND ROADSIDE PLANTING									
28	HIGH VISIBILITY FENCE - SITE QS-T-64								
	200.0000	L.F.	0.0100	0.0000	-100.00 %	0.0000	-100.00 %	0.0000	-100.00 %
			2.00	0.00	-2.00	0.00	-2.00	0.00	-2.00
TRAFFIC									
29	TRANSPORTABLE ATTENUATOR								
	2.0000	EACH	12,700.0000	5,000.0000	-60.63 %	5,000.0000	-60.63 %	5,500.0000	-56.69 %
			25,400.00	10,000.00	-15,400.00	10,000.00	-15,400.00	11,000.00	-14,400.00
30	OPERATION OF TRANSPORTABLE ATTENUATOR								
	200.0000	HR	90.0000	95.0000	5.56 %	72.2500	-19.72 %	75.0000	-16.67 %
			18,000.00	19,000.00	1,000.00	14,450.00	-3,550.00	15,000.00	-3,000.00
31	REPAIR TRANSPORTABLE ATTENUATOR								
		EST.			0.00 %		0.00 %		0.00 %
			6,600.00	6,600.00		6,600.00		6,600.00	
32	FLEXIBLE GUIDE POST								
	322.0000	EACH	37.0000	38.0000	2.70 %	36.5500	-1.22 %	40.0000	8.11 %
			11,914.00	12,236.00	322.00	11,769.10	-144.90	12,880.00	966.00
33	PAINT LINE								
	231910.0000	L.F.	0.1500	0.1200	-20.00 %	0.1400	-6.67 %	0.1400	-6.67 %
			34,786.50	27,829.20	-6,957.30	32,467.40	-2,319.10	32,467.40	-2,319.10
34	PAINTED DRAINAGE MARKING								
	144.0000	EACH	28.0000	25.0000	-10.71 %	24.0000	-14.29 %	32.0000	14.29 %
			4,032.00	3,600.00	-432.00	3,456.00	-576.00	4,608.00	576.00
35	SHOULDER RUMBLE STRIP TYPE 1								
	29.2000	MI.	1,000.0000	900.0000	-10.00 %	840.0000	-16.00 %	1,300.0000	30.00 %
			29,200.00	26,280.00	-2,920.00	24,528.00	-4,672.00	37,960.00	8,760.00
36	TEMPORARY PAVEMENT MARKING-SHORT DURATION								
	153410.0000	L.F.	0.1800	0.2000	11.11 %	0.1900	5.56 %	0.2000	11.11 %
			27,613.80	30,682.00	3,068.20	29,147.90	1,534.10	30,682.00	3,068.20
37	SIGN COVERING								
	72.0000	S.F.	4.5000	6.0000	33.33 %	5.2500	16.67 %	5.5000	22.22 %
			324.00	432.00	108.00	378.00	54.00	396.00	72.00

PS&E JOB NO : 20Y010 REVISION NO :
 CONTRACT NO : 009610 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL5942
 HWY : SR 000,090
 TITLE : I-90
 TOKIO TO LINCOLN CO LINE -
 PAVING
 20Y010
 PROJECT : NHPP-0905(107)
 COUNTY(S) : ADAMS,LINCOLN

BIDS OPENED ON : Nov 18 2020
 AWARDED ON : Nov 30 2020

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CENTRAL WASHINGTON ASPHALT, II 13184 E WHEELER RD NE 98837-9118 MOSES LAKE WA 988370142 CONTRACTOR NUMBER : 142600	CPM DEVELOPMENT CORPORATION 5111 E BROADWAY AVE SPOKANE VALLEY WA 99212-0928 SPOKANE WA 992203366 CONTRACTOR NUMBER : 406000	POE ASPHALT PAVING, INC. 302 15TH ST CLARKSTON WA 99403-2372 LEWISTON ID 835010449 CONTRACTOR NUMBER : 661800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
38	SEQUENTIAL ARROW SIGN									
	1200.0000	HR	6.0000	3.5000	-41.67 %	3.1500	-47.50 %	3.3000	-45.00 %	
			7,200.00	4,200.00	-3,000.00	3,780.00	-3,420.00	3,960.00	-3,240.00	
39	PORTABLE CHANGEABLE MESSAGE SIGN									
	1540.0000	HR	5.0000	5.0000	0.00 %	4.2000	-16.00 %	4.4000	-12.00 %	
			7,700.00	7,700.00	0.00	6,468.00	-1,232.00	6,776.00	-924.00	
40	OTHER TEMPORARY TRAFFIC CONTROL									
	L.S.				-6.67 %		10.97 %		1.33 %	
			75,000.00	70,000.00	-5,000.00	83,225.00	8,225.00	76,000.00	1,000.00	
41	OTHER TRAFFIC CONTROL LABOR									
	3600.0000	HR	70.0000	45.0000	-35.71 %	52.3500	-25.21 %	50.5000	-27.86 %	
			252,000.00	162,000.00	-90,000.00	188,460.00	-63,540.00	181,800.00	-70,200.00	
42	TRAFFIC CONTROL SUPERVISOR									
	L.S.				-18.18 %		-32.55 %		-22.86 %	
			55,000.00	45,000.00	-10,000.00	37,100.00	-17,900.00	42,424.80	-12,575.20	
43	CONSTRUCTION SIGNS CLASS A									
	392.0000	S.F.	20.0000	17.0000	-15.00 %	16.0000	-20.00 %	16.5000	-17.50 %	
			7,840.00	6,664.00	-1,176.00	6,272.00	-1,568.00	6,468.00	-1,372.00	
44	RADAR SPEED DISPLAY SIGN									
	1200.0000	HR	10.0000	5.0000	-50.00 %	4.2000	-58.00 %	4.5000	-55.00 %	
			12,000.00	6,000.00	-6,000.00	5,040.00	-6,960.00	5,400.00	-6,600.00	
OTHER ITEMS										
45	ROADSIDE CLEANUP									
	EST.				0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
46	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
	EST.				0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
47	MINOR CHANGE									
	CALC				0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 11/05/2020
TIME: 07:38

PS&E JOB NO : 20Y010 REVISION NO :
CONTRACT NO : 009610 REGION NO : 5
VERSION NO : 3 WORK ORDER# : XL5942
HWY : SR 000,090
TITLE : I-90
TOKIO TO LINCOLN CO LINE -
PAVING
20Y010
PROJECT : NHPP-0905(107)
COUNTY(S) : ADAMS,LINCOLN

BIDS OPENED ON : Nov 18 2020
AWARDED ON : Nov 30 2020

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	CENTRAL WASHINGTON ASPHALT, II			CPM DEVELOPMENT CORPORATION			POE ASPHALT PAVING, INC.	
	13184 E WHEELER RD NE			5111 E BROADWAY AVE			302 15TH ST	
	98837-9118			SPOKANE VALLEY WA 99212-0928			CLARKSTON WA 99403-2372	
	MOSES LAKE WA 988370142			SPOKANE WA 992203366			LEWISTON ID 835010449	
	CONTRACTOR NUMBER : 142600			CONTRACTOR NUMBER : 406000			CONTRACTOR NUMBER : 661800	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
48	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
	CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00	
49	SPCC PLAN								
	L.S.			-60.00 %		-68.00 %		-60.00 %	
			2,500.00	1,000.00	-1,500.00	800.00	-1,700.00	1,000.00	-1,500.00
50	ELECTRONIC TICKETING SYSTEM (E-TICKETING)								
	L.S.			-80.00 %		-89.70 %		0.00 %	
			5,000.00	1,000.00	-4,000.00	515.00	-4,485.00	5,000.00	0.00
CONTRACT TOTAL			<u>\$4,203,390.51</u>	<u>\$3,247,641.20</u>	<u>-22.74%</u>	<u>\$3,516,245.00</u>	<u>-16.35%</u>	<u>\$4,090,220.62</u>	<u>-2.69%</u>
BASE TOTAL			<u>\$4,203,390.51</u>	<u>\$3,247,641.20</u>	<u>-22.74%</u>	<u>\$3,516,245.00</u>	<u>-16.35%</u>	<u>\$4,090,220.62</u>	<u>-2.69%</u>