

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/11/2021

* * * BID CHECK REPORT * * *

TIME: 15:33

PS&E JOB NO : 20Z024 REVISION NO :
 CONTRACT NO : 009655 REGION NO : 6
 VERSION NO : 1 WORK ORDER# : RW5409
 HWY : SR 090,395
 TITLE : US 395
 NSC 2021 DEMO NO 1
 20Z024
 PROJECT :
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Feb 25 2021
 AWARDED ON : Mar 3 2021

----- LOW BIDDER ----- 2ND BIDDER -----
 ROB'S DEMOLITION, INC. TALISMAN CONSTRUCTION SERVICE
 3810 E BOONE AVE STE 301 3828 E QUEEN AVE - 99217
 PO BOX 6189
 SPOKANE WA 992024561 SPOKANE WA 992170903
 CONTRACTOR NUMBER : 100509 CONTRACTOR NUMBER : 100446

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
----------	------------------	-----------	---	---------------------------------	-----------------------	---------------------------------	-----------------------

PS&E JOB NO : 20Z024 REVISION NO :
 CONTRACT NO : 009655 REGION NO : 6
 VERSION NO : 1 WORK ORDER# : RW5409
 HWY : SR 090,395
 TITLE : US 395
 NSC 2021 DEMO NO 1
 20Z024
 PROJECT :
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Feb 25 2021
 AWARDED ON : Mar 3 2021

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 ROB'S DEMOLITION, INC. TALISMAN CONSTRUCTION SERVICE
 3810 E BOONE AVE STE 301 3828 E QUEEN AVE - 99217
 PO BOX 6189
 SPOKANE WA 992024561 SPOKANE WA 992170903
 CONTRACTOR NUMBER : 100509 CONTRACTOR NUMBER : 100446

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
PREPARATION								
1	MOBILIZATION	L.S.			-3.85 %			-59.62 %
			10,400.00	10,000.00	-400.00	4,200.00	-6,200.00	
2	REMOVING DRAINAGE STRUCTURE							
	1.0000 EACH		500.0000	100.0000	-80.00 %	3,000.0000	500.00 %	
			500.00	100.00	-400.00	3,000.00	2,500.00	
3	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	L.S.			-13.16 %			-0.18 %
			105,940.00	92,000.00	-13,940.00	105,749.20	-190.80	
4	REMOVING CEMENT CONC. PAVEMENT							
	406.0000 S.Y.		6.0000	6.0000	0.00 %	8.8700	47.83 %	
			2,436.00	2,436.00	0.00	3,601.22	1,165.22	
5	REMOVING CHAIN LINK FENCE							
	734.0000 L.F.		1.0000	1.0000	0.00 %	0.5000	-50.00 %	
			734.00	734.00	0.00	367.00	-367.00	
6	REMOVING WIRE FENCE							
	225.0000 L.F.		1.0000	1.0000	0.00 %	0.3500	-65.00 %	
			225.00	225.00	0.00	78.75	-146.25	
7	REMOVING WOOD FENCE							
	580.0000 L.F.		2.0000	2.0000	0.00 %	1.0000	-50.00 %	
			1,160.00	1,160.00	0.00	580.00	-580.00	
8	REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL	L.S.			-6.06 %			-9.95 %
			44,710.00	42,000.00	-2,710.00	40,262.25	-4,447.75	
GRADING								
9	COMMON BORROW INCL. HAUL							
	627.0000 C.Y.		18.0000	18.0000	0.00 %	13.3000	-26.11 %	
			11,286.00	11,286.00	0.00	8,339.10	-2,946.90	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/11/2021

*** BID CHECK REPORT ***

TIME: 15:33

PS&E JOB NO : 20Z024 REVISION NO :
 CONTRACT NO : 009655 REGION NO : 6
 VERSION NO : 1 WORK ORDER# : RW5409
 HWY : SR 090,395
 TITLE : US 395
 NSC 2021 DEMO NO 1
 20Z024
 PROJECT :
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Feb 25 2021
 AWARDED ON : Mar 3 2021

----- LOW BIDDER ----- 2ND BIDDER -----
 ROB'S DEMOLITION, INC. TALISMAN CONSTRUCTION SERVICE
 3810 E BOONE AVE STE 301 3828 E QUEEN AVE - 99217
 PO BOX 6189
 SPOKANE WA 992024561 SPOKANE WA 992170903
 CONTRACTOR NUMBER : 100509 CONTRACTOR NUMBER : 100446

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
SURFACING								
10	CRUSHED SURFACING BASE COURSE							
	50.0000	C.Y.	100.0000	26.0000	-74.00 %	28.0000	-72.00 %	
			5,000.00	1,300.00	-3,700.00	1,400.00	-3,600.00	
OTHER ITEMS								
11	REIMBURSEMENT FOR THIRD PARTY DAMAGE							
	EST.				0.00 %		0.00 %	
			5.00	5.00		5.00		
12	MINOR CHANGE							
	CALC				0.00 %		0.00 %	
			-1.00	-1.00		-1.00		
13	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS							
	EST.				0.00 %		0.00 %	
			1,000.00	1,000.00		1,000.00		
CONTRACT TOTAL			<u>\$183,395.00</u>	<u>\$162,245.00</u>	-11.53%	<u>\$168,581.52</u>	-8.08%	\$0.00
BASE TOTAL			<u>\$183,395.00</u>	<u>\$162,245.00</u>	-11.53%	<u>\$168,581.52</u>	-8.08%	