

PS&E JOB NO : 21A003 REVISION NO :
 CONTRACT NO : 009705 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL6193
 HWY : SR 090
 TITLE : I-90
 FLOATING BRIDGES
 ANCHOR CABLE REPLACEMENT
 21A003
 PROJECT : IM-0901(503)
 COUNTY(S) : KING

BIDS OPENED ON : Jul 21 2021
 AWARDED ON : Jul 27 2021

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	KIEWIT INFRASTRUCTURE WEST CO.			MANSON CONSTRUCTION CO.			AMERICAN CONSTRUCTION CO., INC	
	33455 6TH AVE S			5209 E MARGINAL WAY S			1501 TAYLOR WAY	
				98134-2429				
	FEDERAL WAY WA 980036335			SEATTLE WA 981240067			TACOMA WA 984214100	
	CONTRACTOR NUMBER : 446001			CONTRACTOR NUMBER : 518000			CONTRACTOR NUMBER : 026000	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
PREPARATION									
1	MOBILIZATION	L.S.	707,000.00	875,000.00	23.76 %	168,000.00	835,000.00	18.10 %	1,750,000.00 1,043,000.00
STRUCTURE									
2	REPLACE ANCHOR CABLE 90/25N-IS	L.S.	180,000.00	234,100.00	30.06 %	54,100.00	210,000.00	16.67 %	225,000.00 45,000.00
3	REPLACE ANCHOR CABLE 90/25N-JS	L.S.	175,000.00	230,800.00	31.89 %	55,800.00	210,000.00	20.00 %	225,000.00 50,000.00
4	REPLACE ANCHOR CABLE 90/25N-KS	L.S.	170,000.00	227,700.00	33.94 %	57,700.00	210,000.00	23.53 %	225,000.00 55,000.00
5	REPLACE ANCHOR CABLE 90/25N-L1S	L.S.	210,000.00	271,100.00	29.10 %	61,100.00	285,000.00	35.71 %	225,000.00 15,000.00
6	REPLACE ANCHOR CABLE 90/25N-L2S	L.S.	205,000.00	261,100.00	27.37 %	56,100.00	285,000.00	39.02 %	255,000.00 50,000.00
7	REPLACE ANCHOR CABLE 90/25N-L3N	L.S.	190,000.00	244,800.00	28.84 %	54,800.00	285,000.00	50.00 %	230,000.00 40,000.00
8	REPLACE ANCHOR CABLE 90/25N-L4N	L.S.	180,000.00	235,900.00	31.06 %	55,900.00	320,000.00	77.78 %	225,000.00 45,000.00
9	REPLACE ANCHOR CABLE 90/25N-L5N	L.S.	175,000.00	226,800.00	29.60 %	51,800.00	320,000.00	82.86 %	220,000.00 45,000.00
10	REPLACE ANCHOR CABLE 90/25N-L5S	L.S.	200,000.00	250,600.00	25.30 %	50,600.00	285,000.00	42.50 %	250,000.00 50,000.00

PS&E JOB NO : 21A003 REVISION NO :
 CONTRACT NO : 009705 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL6193
 HWY : SR 090
 TITLE : I-90
 FLOATING BRIDGES
 ANCHOR CABLE REPLACEMENT
 21A003
 PROJECT : IM-0901(503)
 COUNTY(S) : KING

BIDS OPENED ON : Jul 21 2021
 AWARDED ON : Jul 27 2021

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 KIEWIT INFRASTRUCTURE WEST CO. MANSON CONSTRUCTION CO. AMERICAN CONSTRUCTION CO., INC
 33455 6TH AVE S 5209 E MARGINAL WAY S 1501 TAYLOR WAY
 98134-2429
 FEDERAL WAY WA 980036335 SEATTLE WA 981240067 TACOMA WA 984214100
 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 518000 CONTRACTOR NUMBER : 026000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
11	REPLACE ANCHOR CABLE 90/25N-OS L.S.		145,000.00	143,100.00	-1.31 %	210,000.00	65,000.00	44.83 %	165,000.00	20,000.00
12	REPLACE ANCHOR CABLE 90/25N-PN L.S.		150,000.00	147,200.00	-1.87 %	170,000.00	20,000.00	13.33 %	145,000.00	-5,000.00
13	REPLACE ANCHOR CABLE 90/25S-ANW L.S.		155,000.00	152,200.00	-1.81 %	170,000.00	15,000.00	9.68 %	145,000.00	-10,000.00
14	REPLACE ANCHOR CABLE 90/25S-ANE L.S.		155,000.00	152,500.00	-1.61 %	170,000.00	15,000.00	9.68 %	145,000.00	-10,000.00
15	REPLACE ANCHOR CABLE 90/25S-ASE L.S.		140,000.00	139,700.00	-0.21 %	170,000.00	30,000.00	21.43 %	135,000.00	-5,000.00
16	REPLACE ANCHOR CABLE 90/25S-BN L.S.		170,000.00	164,600.00	-3.18 %	170,000.00	0.00	0.00 %	155,000.00	-15,000.00
17	REPLACE ANCHOR CABLE 90/25S-BS L.S.		155,000.00	156,300.00	0.84 %	170,000.00	15,000.00	9.68 %	150,000.00	-5,000.00
18	REPLACE ANCHOR CABLE 90/25S-CN L.S.		190,000.00	244,800.00	28.84 %	240,000.00	50,000.00	26.32 %	210,000.00	20,000.00
19	REPLACE ANCHOR CABLE 90/25S-CS L.S.		175,000.00	179,400.00	2.51 %	170,000.00	-5,000.00	-2.86 %	210,000.00	35,000.00
20	REPLACE ANCHOR CABLE 90/25S-DN L.S.		200,000.00	257,500.00	28.75 %	240,000.00	40,000.00	20.00 %	216,000.00	16,000.00
21	REPLACE ANCHOR CABLE 90/25S-DS L.S.		180,000.00	185,700.00	3.17 %	200,000.00	20,000.00	11.11 %	210,000.00	30,000.00

PS&E JOB NO : 21A003 REVISION NO :
 CONTRACT NO : 009705 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL6193
 HWY : SR 090
 TITLE : I-90
 FLOATING BRIDGES
 ANCHOR CABLE REPLACEMENT
 21A003
 PROJECT : IM-0901(503)
 COUNTY(S) : KING

BIDS OPENED ON : Jul 21 2021
 AWARDED ON : Jul 27 2021

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
KIEWIT INFRASTRUCTURE WEST CO. 33455 6TH AVE S	MANSON CONSTRUCTION CO. 5209 E MARGINAL WAY S 98134-2429	AMERICAN CONSTRUCTION CO., INC 1501 TAYLOR WAY
FEDERAL WAY WA 980036335	SEATTLE WA 981240067	TACOMA WA 984214100
CONTRACTOR NUMBER : 446001	CONTRACTOR NUMBER : 518000	CONTRACTOR NUMBER : 026000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
STRUCTURE										
22	REPLACE ANCHOR CABLE 90/25S-EN L.S.		200,000.00	28.65 %	257,300.00	57,300.00	240,000.00	20.00 %	216,000.00	8.00 %
23	REPLACE ANCHOR CABLE 90/25S-ES L.S.		185,000.00	2.59 %	189,800.00	4,800.00	200,000.00	8.11 %	210,000.00	13.51 %
24	REPLACE ANCHOR CABLE 90/25S-FN L.S.		205,000.00	28.24 %	262,900.00	57,900.00	240,000.00	17.07 %	210,000.00	2.44 %
25	REPLACE ANCHOR CABLE 90/25S-FS L.S.		190,000.00	1.37 %	192,600.00	2,600.00	200,000.00	5.26 %	215,000.00	13.16 %
26	REPLACE ANCHOR CABLE 90/25S-GN L.S.		210,000.00	28.71 %	270,300.00	60,300.00	240,000.00	14.29 %	222,000.00	5.71 %
27	REPLACE ANCHOR CABLE 90/25S-HN L.S.		210,000.00	28.48 %	269,800.00	59,800.00	210,000.00	0.00 %	222,000.00	5.71 %
28	REPLACE ANCHOR CABLE 90/25S-HS L.S.		190,000.00	2.89 %	195,500.00	5,500.00	200,000.00	5.26 %	215,000.00	13.16 %
29	REPLACE ANCHOR CABLE 90/25S-JN L.S.		200,000.00	28.20 %	256,400.00	56,400.00	210,000.00	5.00 %	215,000.00	7.50 %
30	REPLACE ANCHOR CABLE 90/25S-JS L.S.		190,000.00	1.74 %	193,300.00	3,300.00	200,000.00	5.26 %	215,000.00	13.16 %
31	REPLACE ANCHOR CABLE 90/25S-KN L.S.		190,000.00	28.79 %	244,700.00	54,700.00	210,000.00	10.53 %	210,000.00	10.53 %
32	REPLACE ANCHOR CABLE 90/25S-KS L.S.		185,000.00	3.24 %	191,000.00	6,000.00	200,000.00	8.11 %	215,000.00	16.22 %

PS&E JOB NO : 21A003 REVISION NO :
 CONTRACT NO : 009705 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL6193
 HWY : SR 090
 TITLE : I-90
 FLOATING BRIDGES
 ANCHOR CABLE REPLACEMENT
 21A003
 PROJECT : IM-0901(503)
 COUNTY(S) : KING

BIDS OPENED ON : Jul 21 2021
 AWARDED ON : Jul 27 2021

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
KIEWIT INFRASTRUCTURE WEST CO. 33455 6TH AVE S	MANSON CONSTRUCTION CO. 5209 E MARGINAL WAY S 98134-2429	AMERICAN CONSTRUCTION CO., INC 1501 TAYLOR WAY
FEDERAL WAY WA 980036335	SEATTLE WA 981240067	TACOMA WA 984214100
CONTRACTOR NUMBER : 446001	CONTRACTOR NUMBER : 518000	CONTRACTOR NUMBER : 026000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.							
STRUCTURE											
33	REPLACE ANCHOR CABLE 90/25S-LN L.S.				32.06 %		16.67 %			19.44 %	
			180,000.00	237,700.00	57,700.00	210,000.00	30,000.00	215,000.00	35,000.00		
34	REPLACE ANCHOR CABLE 90/25S-NN L.S.				1.20 %		40.00 %			16.67 %	
			150,000.00	151,800.00	1,800.00	210,000.00	60,000.00	175,000.00	25,000.00		
35	REPLACE ANCHOR CABLE 90/25S-QS L.S.				-0.58 %		9.68 %			-3.23 %	
			155,000.00	154,100.00	-900.00	170,000.00	15,000.00	150,000.00	-5,000.00		
36	REPLACE ANCHOR CABLE 90/25S-SN L.S.				0.45 %		9.68 %			-3.23 %	
			155,000.00	155,700.00	700.00	170,000.00	15,000.00	150,000.00	-5,000.00		
37	REPLACE ANCHOR CABLE 90/25S-SS L.S.				-0.80 %		13.33 %			0.00 %	
			150,000.00	148,800.00	-1,200.00	170,000.00	20,000.00	150,000.00	0.00		
38	REPLACE ANCHOR CABLE 90/25S-TSW L.S.				-0.71 %		9.68 %			-3.23 %	
			155,000.00	153,900.00	-1,100.00	170,000.00	15,000.00	150,000.00	-5,000.00		
39	REPLACE ANCHOR CABLE 90/25S-TSE L.S.				-2.40 %		13.33 %			0.00 %	
			150,000.00	146,400.00	-3,600.00	170,000.00	20,000.00	150,000.00	0.00		
40	BOATER PROTECTION SYSTEM MODIFICATION L.S.				-40.00 %		-33.33 %			-20.00 %	
			15,000.00	9,000.00	-6,000.00	10,000.00	-5,000.00	12,000.00	-3,000.00		
41	SPARE ANCHOR CABLE STRAND & BOATER PROTECTION SYS CLAMP L.S.				-29.33 %		-13.33 %			0.00 %	
			75,000.00	53,000.00	-22,000.00	65,000.00	-10,000.00	75,000.00	0.00		

PS&E JOB NO : 21A003 REVISION NO :
 CONTRACT NO : 009705 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL6193
 HWY : SR 090
 TITLE : I-90
 FLOATING BRIDGES
 ANCHOR CABLE REPLACEMENT
 21A003
 PROJECT : IM-0901(503)
 COUNTY(S) : KING

BIDS OPENED ON : Jul 21 2021
 AWARDED ON : Jul 27 2021

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	KIEWIT INFRASTRUCTURE WEST CO.			MANSON CONSTRUCTION CO.			AMERICAN CONSTRUCTION CO., INC	
	33455 6TH AVE S			5209 E MARGINAL WAY S			1501 TAYLOR WAY	
				98134-2429				
	FEDERAL WAY WA 980036335			SEATTLE WA 981240067			TACOMA WA 984214100	
	CONTRACTOR NUMBER : 446001			CONTRACTOR NUMBER : 518000			CONTRACTOR NUMBER : 026000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
EROSION CONTROL AND ROADSIDE PLANTING										
42	EROSION/WATER POLLUTION CONTROL									
	EST.		20,000.00	0.00 %	20,000.00	0.00 %	20,000.00	0.00 %	20,000.00	0.00 %
TRAFFIC										
43	PROJECT TEMPORARY TRAFFIC CONTROL									
	L.S.		184,880.00	-93.51 %	12,000.00	-172,880.00	50,000.00	-72.96 %	700,000.00	278.62 %
OTHER ITEMS										
44	PROJECT PARTNERING									
	CALC		5,000.00	0.00 %	5,000.00	0.00 %	5,000.00	0.00 %	5,000.00	0.00 %
45	MIN BID REQ - TYPE B PROGRESS SCHEDULE \$10,000									
	L.S.		10,000.00	0.00 %	10,000.00	0.00 %	10,000.00	0.00 %	10,000.00	0.00 %
46	FORCE ACCOUNT BIRD EXCLUSION									
	EST.		5,000.00	0.00 %	5,000.00	0.00 %	5,000.00	0.00 %	5,000.00	0.00 %
47	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
	EST.		5.00	0.00 %	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %
48	MINOR CHANGE									
	CALC		-4.00	0.00 %	-4.00	0.00 %	-4.00	0.00 %	-4.00	0.00 %
49	STEEL COST ADJUSTMENT									
	CALC		2,834.00	0.00 %	2,834.00	0.00 %	2,834.00	0.00 %	2,834.00	0.00 %
50	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
	CALC		-4.00	0.00 %	-4.00	0.00 %	-4.00	0.00 %	-4.00	0.00 %

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/16/2021

* * * BID CHECK REPORT * * *

TIME: 10:38

PS&E JOB NO : 21A003 REVISION NO :
 CONTRACT NO : 009705 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL6193
 HWY : SR 090
 TITLE : I-90
 FLOATING BRIDGES
 ANCHOR CABLE REPLACEMENT
 21A003
 PROJECT : IM-0901(503)
 COUNTY(S) : KING

BIDS OPENED ON : Jul 21 2021
 AWARDED ON : Jul 27 2021

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 KIEWIT INFRASTRUCTURE WEST CO. MANSON CONSTRUCTION CO. AMERICAN CONSTRUCTION CO., INC
 33455 6TH AVE S 5209 E MARGINAL WAY S 1501 TAYLOR WAY
 98134-2429
 FEDERAL WAY WA 980036335 SEATTLE WA 981240067 TACOMA WA 984214100
 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 518000 CONTRACTOR NUMBER : 026000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
51	ELECTRONIC TICKETING SYSTEM	L.S.	1,000.00	-99.90 %	1,000.00	0.00 %	1,000.00	0.00 %	
52	SPCC PLAN	L.S.	2,000.00	400.00 %	10,000.00	25.00 %	50,000.00	2,400.00 %	
				8,000.00	2,500.00	500.00		48,000.00	
	CONTRACT TOTAL		\$7,777,711.00	12.88%	\$8,779,732.00	17.21%	\$9,116,331.00	29.88%	\$10,101,831.00
	BASE TOTAL		\$7,777,711.00	12.88%	\$8,779,732.00	17.21%	\$9,116,331.00	29.88%	\$10,101,831.00

PS&E JOB NO : 21A003 REVISION NO :
 CONTRACT NO : 009705 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL6193
 HWY : SR 090
 TITLE : I-90
 FLOATING BRIDGES
 ANCHOR CABLE REPLACEMENT
 21A003
 PROJECT : IM-0901(503)
 COUNTY(S) : KING

BIDS OPENED ON : Jul 21 2021
 AWARDED ON : Jul 27 2021

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
GLOBAL DIVING & SALVAGE, INC. 3840 W MARGINAL WAY SW SEATTLE WA 981061108 CONTRACTOR NUMBER : 100259	AMERICAN BRIDGE COMPANY 1000 AMERICAN BRIDGE WAY CORAPOLIS PA 151081266 CONTRACTOR NUMBER : 100320	BALLARD MARINE CONSTRUCTION, I 727 SOUTH 27TH ST WASHOUGAL WA 986712505 CONTRACTOR NUMBER : 100775

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	707,000.00	1.84 %	720,000.00	13,000.00	1,180,000.00	66.90 %	473,000.00	2,995,000.00 2,288,000.00
STRUCTURE										
2	REPLACE ANCHOR CABLE 90/25N-IS	L.S.	180,000.00	63.89 %	295,000.00	115,000.00	244,000.00	35.56 %	64,000.00	325,000.00 145,000.00
3	REPLACE ANCHOR CABLE 90/25N-JS	L.S.	175,000.00	59.43 %	279,000.00	104,000.00	244,000.00	39.43 %	69,000.00	325,000.00 150,000.00
4	REPLACE ANCHOR CABLE 90/25N-KS	L.S.	170,000.00	67.06 %	284,000.00	114,000.00	235,000.00	38.24 %	65,000.00	325,000.00 155,000.00
5	REPLACE ANCHOR CABLE 90/25N-L1S	L.S.	210,000.00	66.67 %	350,000.00	140,000.00	475,000.00	126.19 %	265,000.00	454,000.00 244,000.00
6	REPLACE ANCHOR CABLE 90/25N-L2S	L.S.	205,000.00	65.37 %	339,000.00	134,000.00	475,000.00	131.71 %	270,000.00	454,000.00 249,000.00
7	REPLACE ANCHOR CABLE 90/25N-L3N	L.S.	190,000.00	69.47 %	322,000.00	132,000.00	450,000.00	136.84 %	260,000.00	454,000.00 264,000.00
8	REPLACE ANCHOR CABLE 90/25N-L4N	L.S.	180,000.00	78.89 %	322,000.00	142,000.00	485,000.00	169.44 %	305,000.00	454,000.00 274,000.00
9	REPLACE ANCHOR CABLE 90/25N-L5N	L.S.	175,000.00	73.71 %	304,000.00	129,000.00	457,000.00	161.14 %	282,000.00	454,000.00 279,000.00
10	REPLACE ANCHOR CABLE 90/25N-L5S	L.S.	200,000.00	62.50 %	325,000.00	125,000.00	465,000.00	132.50 %	265,000.00	454,000.00 254,000.00

PS&E JOB NO : 21A003 REVISION NO :
 CONTRACT NO : 009705 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL6193
 HWY : SR 090
 TITLE : I-90
 FLOATING BRIDGES
 ANCHOR CABLE REPLACEMENT
 21A003
 PROJECT : IM-0901(503)
 COUNTY(S) : KING

BIDS OPENED ON : Jul 21 2021
 AWARDED ON : Jul 27 2021

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
GLOBAL DIVING & SALVAGE, INC. 3840 W MARGINAL WAY SW SEATTLE WA 981061108 CONTRACTOR NUMBER : 100259	AMERICAN BRIDGE COMPANY 1000 AMERICAN BRIDGE WAY CORAPOLIS PA 151081266 CONTRACTOR NUMBER : 100320	BALLARD MARINE CONSTRUCTION, I 727 SOUTH 27TH ST WASHOUGAL WA 986712505 CONTRACTOR NUMBER : 100775

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
STRUCTURE										
11	REPLACE ANCHOR CABLE 90/25N-OS L.S.		145,000.00	55.86 %	226,000.00	81,000.00	230,000.00	58.62 %	325,000.00	124.14 %
12	REPLACE ANCHOR CABLE 90/25N-PN L.S.		150,000.00	38.67 %	208,000.00	58,000.00	208,000.00	38.67 %	325,000.00	116.67 %
13	REPLACE ANCHOR CABLE 90/25S-ANW L.S.		155,000.00	38.06 %	214,000.00	59,000.00	209,000.00	34.84 %	317,500.00	104.84 %
14	REPLACE ANCHOR CABLE 90/25S-ANE L.S.		155,000.00	30.97 %	203,000.00	48,000.00	215,000.00	38.71 %	317,500.00	104.84 %
15	REPLACE ANCHOR CABLE 90/25S-ASE L.S.		140,000.00	67.86 %	235,000.00	95,000.00	210,000.00	50.00 %	317,500.00	126.79 %
16	REPLACE ANCHOR CABLE 90/25S-BN L.S.		170,000.00	27.06 %	216,000.00	46,000.00	215,000.00	26.47 %	325,000.00	91.18 %
17	REPLACE ANCHOR CABLE 90/25S-BS L.S.		155,000.00	40.65 %	218,000.00	63,000.00	215,000.00	38.71 %	325,000.00	109.68 %
18	REPLACE ANCHOR CABLE 90/25S-CN L.S.		190,000.00	58.42 %	301,000.00	111,000.00	275,000.00	44.74 %	325,000.00	71.05 %
19	REPLACE ANCHOR CABLE 90/25S-CS L.S.		175,000.00	45.14 %	254,000.00	79,000.00	217,000.00	24.00 %	325,000.00	85.71 %
20	REPLACE ANCHOR CABLE 90/25S-DN L.S.		200,000.00	63.00 %	326,000.00	126,000.00	332,000.00	66.00 %	325,000.00	62.50 %
21	REPLACE ANCHOR CABLE 90/25S-DS L.S.		180,000.00	50.00 %	270,000.00	90,000.00	223,000.00	23.89 %	325,000.00	80.56 %

PS&E JOB NO : 21A003 REVISION NO :
 CONTRACT NO : 009705 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL6193
 HWY : SR 090
 TITLE : I-90
 FLOATING BRIDGES
 ANCHOR CABLE REPLACEMENT
 21A003
 PROJECT : IM-0901(503)
 COUNTY(S) : KING

BIDS OPENED ON : Jul 21 2021
 AWARDED ON : Jul 27 2021

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
GLOBAL DIVING & SALVAGE, INC. 3840 W MARGINAL WAY SW SEATTLE WA 981061108 CONTRACTOR NUMBER : 100259	AMERICAN BRIDGE COMPANY 1000 AMERICAN BRIDGE WAY CORAPOLIS PA 151081266 CONTRACTOR NUMBER : 100320	BALLARD MARINE CONSTRUCTION, I 727 SOUTH 27TH ST WASHOUGAL WA 986712505 CONTRACTOR NUMBER : 100775

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
STRUCTURE									
22	REPLACE ANCHOR CABLE 90/25S-EN L.S.				65.50 %		58.50 %		62.50 %
			200,000.00	331,000.00	131,000.00	317,000.00	117,000.00	325,000.00	125,000.00
23	REPLACE ANCHOR CABLE 90/25S-ES L.S.				48.11 %		20.54 %		75.68 %
			185,000.00	274,000.00	89,000.00	223,000.00	38,000.00	325,000.00	140,000.00
24	REPLACE ANCHOR CABLE 90/25S-FN L.S.				71.71 %		90.24 %		58.54 %
			205,000.00	352,000.00	147,000.00	390,000.00	185,000.00	325,000.00	120,000.00
25	REPLACE ANCHOR CABLE 90/25S-FS L.S.				47.89 %		17.37 %		71.05 %
			190,000.00	281,000.00	91,000.00	223,000.00	33,000.00	325,000.00	135,000.00
26	REPLACE ANCHOR CABLE 90/25S-GN L.S.				71.43 %		72.38 %		54.76 %
			210,000.00	360,000.00	150,000.00	362,000.00	152,000.00	325,000.00	115,000.00
27	REPLACE ANCHOR CABLE 90/25S-HN L.S.				65.71 %		16.67 %		54.76 %
			210,000.00	348,000.00	138,000.00	245,000.00	35,000.00	325,000.00	115,000.00
28	REPLACE ANCHOR CABLE 90/25S-HS L.S.				49.47 %		14.21 %		71.05 %
			190,000.00	284,000.00	94,000.00	217,000.00	27,000.00	325,000.00	135,000.00
29	REPLACE ANCHOR CABLE 90/25S-JN L.S.				59.50 %		19.00 %		127.00 %
			200,000.00	319,000.00	119,000.00	238,000.00	38,000.00	454,000.00	254,000.00
30	REPLACE ANCHOR CABLE 90/25S-JS L.S.				47.89 %		14.21 %		71.05 %
			190,000.00	281,000.00	91,000.00	217,000.00	27,000.00	325,000.00	135,000.00
31	REPLACE ANCHOR CABLE 90/25S-KN L.S.				60.00 %		25.26 %		71.05 %
			190,000.00	304,000.00	114,000.00	238,000.00	48,000.00	325,000.00	135,000.00
32	REPLACE ANCHOR CABLE 90/25S-KS L.S.				49.19 %		17.30 %		75.68 %
			185,000.00	276,000.00	91,000.00	217,000.00	32,000.00	325,000.00	140,000.00

PS&E JOB NO : 21A003 REVISION NO :
 CONTRACT NO : 009705 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL6193
 HWY : SR 090
 TITLE : I-90
 FLOATING BRIDGES
 ANCHOR CABLE REPLACEMENT
 21A003
 PROJECT : IM-0901(503)
 COUNTY(S) : KING

BIDS OPENED ON : Jul 21 2021
 AWARDED ON : Jul 27 2021

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
GLOBAL DIVING & SALVAGE, INC. 3840 W MARGINAL WAY SW SEATTLE WA 981061108 CONTRACTOR NUMBER : 100259	AMERICAN BRIDGE COMPANY 1000 AMERICAN BRIDGE WAY CORAPOLIS PA 151081266 CONTRACTOR NUMBER : 100320	BALLARD MARINE CONSTRUCTION, I 727 SOUTH 27TH ST WASHOUGAL WA 986712505 CONTRACTOR NUMBER : 100775

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
33	REPLACE ANCHOR CABLE 90/25S-LN L.S.				62.78 %			32.22 %		80.56 %
			180,000.00	293,000.00	113,000.00	238,000.00	58,000.00	325,000.00	145,000.00	
34	REPLACE ANCHOR CABLE 90/25S-NN L.S.				57.33 %			53.33 %		116.67 %
			150,000.00	236,000.00	86,000.00	230,000.00	80,000.00	325,000.00	175,000.00	
35	REPLACE ANCHOR CABLE 90/25S-QS L.S.				39.35 %			34.84 %		109.68 %
			155,000.00	216,000.00	61,000.00	209,000.00	54,000.00	325,000.00	170,000.00	
36	REPLACE ANCHOR CABLE 90/25S-SN L.S.				40.65 %			37.42 %		109.68 %
			155,000.00	218,000.00	63,000.00	213,000.00	58,000.00	325,000.00	170,000.00	
37	REPLACE ANCHOR CABLE 90/25S-SS L.S.				56.00 %			42.00 %		116.67 %
			150,000.00	234,000.00	84,000.00	213,000.00	63,000.00	325,000.00	175,000.00	
38	REPLACE ANCHOR CABLE 90/25S-TSW L.S.				42.58 %			37.42 %		104.84 %
			155,000.00	221,000.00	66,000.00	213,000.00	58,000.00	317,500.00	162,500.00	
39	REPLACE ANCHOR CABLE 90/25S-TSE L.S.				39.33 %			42.00 %		111.67 %
			150,000.00	209,000.00	59,000.00	213,000.00	63,000.00	317,500.00	167,500.00	
40	BOATER PROTECTION SYSTEM MODIFICATION L.S.				2,020.00 %			-29.63 %		52.33 %
			15,000.00	318,000.00	303,000.00	10,556.00	-4,444.00	22,850.00	7,850.00	
41	SPARE ANCHOR CABLE STRAND & BOATER PROTECTION SYS CLAMP L.S.				114.67 %			-39.33 %		52.67 %
			75,000.00	161,000.00	86,000.00	45,500.00	-29,500.00	114,500.00	39,500.00	

PS&E JOB NO : 21A003 REVISION NO :
 CONTRACT NO : 009705 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL6193
 HWY : SR 090
 TITLE : I-90
 FLOATING BRIDGES
 ANCHOR CABLE REPLACEMENT
 21A003
 PROJECT : IM-0901(503)
 COUNTY(S) : KING

BIDS OPENED ON : Jul 21 2021
 AWARDED ON : Jul 27 2021

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 GLOBAL DIVING & SALVAGE, INC. AMERICAN BRIDGE COMPANY BALLARD MARINE CONSTRUCTION, I
 3840 W MARGINAL WAY SW 1000 AMERICAN BRIDGE WAY 727 SOUTH 27TH ST
 SEATTLE WA 981061108 CORAOPOLIS PA 151081266 WASHOUGAL WA 986712505
 CONTRACTOR NUMBER : 100259 CONTRACTOR NUMBER : 100320 CONTRACTOR NUMBER : 100775

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
EROSION CONTROL AND ROADSIDE PLANTING										
42	EROSION/WATER POLLUTION CONTROL									
	EST.		20,000.00	0.00 %	20,000.00	0.00 %	20,000.00	0.00 %	20,000.00	0.00 %
TRAFFIC										
43	PROJECT TEMPORARY TRAFFIC CONTROL									
	L.S.		184,880.00	-61.06 %	72,000.00	-112,880.00	50,000.00	-72.96 %	522,000.00	182.35 %
OTHER ITEMS										
44	PROJECT PARTNERING									
	CALC		5,000.00	0.00 %	5,000.00	0.00 %	5,000.00	0.00 %	5,000.00	0.00 %
45	MIN BID REQ - TYPE B PROGRESS SCHEDULE \$10,000									
	L.S.		10,000.00	0.00 %	10,000.00	0.00 %	20,000.00	100.00 %	10,000.00	0.00 %
46	FORCE ACCOUNT BIRD EXCLUSION									
	EST.		5,000.00	0.00 %	5,000.00	0.00 %	5,000.00	0.00 %	5,000.00	0.00 %
47	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
	EST.		5.00	0.00 %	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %
48	MINOR CHANGE									
	CALC		-4.00	0.00 %	-4.00	0.00 %	-4.00	0.00 %	-4.00	0.00 %
49	STEEL COST ADJUSTMENT									
	CALC		2,834.00	0.00 %	2,834.00	0.00 %	2,834.00	0.00 %	2,834.00	0.00 %
50	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
	CALC		-4.00	0.00 %	-4.00	0.00 %	-4.00	0.00 %	-4.00	0.00 %

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/16/2021

* * * BID CHECK REPORT * * *

TIME: 10:38

PS&E JOB NO : 21A003 REVISION NO :
 CONTRACT NO : 009705 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL6193
 HWY : SR 090
 TITLE : I-90
 FLOATING BRIDGES
 ANCHOR CABLE REPLACEMENT
 21A003
 PROJECT : IM-0901(503)
 COUNTY(S) : KING

BIDS OPENED ON : Jul 21 2021
 AWARDED ON : Jul 27 2021

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 GLOBAL DIVING & SALVAGE, INC. AMERICAN BRIDGE COMPANY BALLARD MARINE CONSTRUCTION, I
 3840 W MARGINAL WAY SW 1000 AMERICAN BRIDGE WAY 727 SOUTH 27TH ST
 SEATTLE WA 981061108 CORAOPOLIS PA 151081266 WASHOUGAL WA 986712505
 CONTRACTOR NUMBER : 100259 CONTRACTOR NUMBER : 100320 CONTRACTOR NUMBER : 100775

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
51	ELECTRONIC TICKETING SYSTEM	L.S.	1,000.00	-50.00 %	500.00	-500.00	1.00	-99.90 %	0.00	-100.00 %
52	SPCC PLAN	L.S.	2,000.00	1,350.00 %	29,000.00	27,000.00	50,000.00	2,400.00 %	0.00	-100.00 %
	CONTRACT TOTAL		\$7,777,711.00	52.63%	\$11,871,331.00	27,000.00	\$11,883,888.00	52.79%	\$16,912,681.00	117.45%
	BASE TOTAL		\$7,777,711.00	52.63%	\$11,871,331.00	27,000.00	\$11,883,888.00	52.79%	\$16,912,681.00	117.45%