WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 04/ 11/ 2002

TI ME: 08: 58

PS&E JOB NO: 99C532

CONTRACT NO: 006360

VERSI ON NO : 2

HWY : SR 507

TI TLE . SR 507 SCl | NFRASTRUCTURE, LLC TUCCI & SONS, | NC.
MLL RD. TO BALD HILL ROAL 2825 SOUTH 154TH STREET 4224 WALLER RD E

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L3424

BI DS OPENED ON : May 8 2002
AWARDED ON : May 13 2002

------- 2ND BIDDER ---=---- =«==---- 3RD BIDDER =------- =--=---- ATH BIDDER -------

W LDER CONSTRUCTI ON COVPAN)
3200 113TH AVE SW

99C532
PROJECT .. STP-PMD2(001) SEATTLE WA 981882099 TACOMA WA 984431099 OLYMPIA WA 985129160
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

PREPERATI | ON
1 MOBI LI ZATI ON

L.S.
110, 637. 00 38, 000. 00 106, 000. 00 133, 340. 00
2 CLEARI NG AND GRUBBI NG
0. 9000 ha 11, 000. 0000 6, 500. 0000 2,225. 0000 4, 300. 0000
9, 900. 00 5, 850. 00 2,002. 50 3,870. 00
3 REMOVI NG DRAI NAGE STRUCTURE
2.0000 EACH 280. 0000 250. 0000 750. 0000 200. 0000
560. 00 500. 00 1, 500. 00 400. 00
4 REMOVI NG CEMENT CONC. S| DEWALK
L.S.
690. 00 10, 000. 00 5, 000. 00 3, 500. 00
5 REMOVI NG CEMENT CONC. CURB
L.S.
1, 815. 00 20, 000. 00 10, 500. 00 6, 500. 00
6 REMOVI NG ASPHALT CONC. PAVEMENT
L.S.
3,825.00 2,500. 00 6, 500. 00 12, 000. 00
7 REMOVI NG M SCELLANEQUS TRAFFI C | TEM
L.S.
9, 350. 00 6, 500. 00 4, 650. 00 10, 000. 00
8 REMOVI NG AND RESETTI NG CHAI N LI NK FENCE
33. 0000 hg 25. 0000 34. 0000 33. 0000 50. 0000
825. 00 1,122.00 1, 089. 00 1, 650. 00
GRADI NG
9 ROADWAY EXCAVATI ON I NCL. HAUL - AREA A
1945. 0000 nB 10. 7500 17.5000 14. 5000 18. 0000
20, 908. 75 34,037.50 28, 202.50 35,010. 00
10 ROADWAY EXCAVATION I NCL. HAUL - AREA B
1655. 0000 nB 10. 0000 13. 7500 17. 0000 14. 0000
16, 550. 00 22,756. 25 28, 135. 00 23,170. 00
11 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
650. 0000 n 10. 0000 13. 6000 22.2000 16. 0000
6, 500. 00 8, 840. 00 14, 430. 00 10, 400. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 11/ 2002

* % *  BI D TABULATI ON REPORT * * * TI ME: 08: 58
PS&E JOB NO: 99C532 REVI SION NO : 1 BI DS OPENED ON : May 8 2002
CONTRACT NO: 006360 REGION NO : 3 AWARDED ON : May 13 2002
VERSI ON NO : 2 WORK ORDER# : 0L3424
HAWY CSR 507 e 2ND BIDDER ------- ------- 3RD BIDDER ------- =--=----- 4TH BIDDER -------
TITLE : SR 507 SCl | NFRASTRUCTURE, LLC TUCCI & SONS, | NC. W LDER CONSTRUCTI ON COMPANY

MLL RD. TO BALD HILL ROAL 2825 SOUTH 154TH STREET 4224 WALLER RD E 3200 113TH AVE SW
990532
PROJECT . STP-PMD2(001) SEATTLE WA 981882099 TACOVA WA 984431099 OLYMPIA WA 985129160
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
GRADI NG
12 EMBANKMENT COMPACTI ON
330. 0000 s 3.8600 8. 0000 5.0000 4.0000
1,273. 80 2, 640. 00 1, 650. 00 1, 320. 00
DRAI NAGE
13 DRAIN PI PE 150 MM DI AM
312. 0000 w 35. 0000 22.0000 53. 3500 60. 0000
10, 920. 00 6, 864. 00 16, 645. 20 18, 720. 00
14  MODI FY EXI ST SCUPPERS
32.0000 EACH 25. 0000 350. 0000 50. 0000 100. 0000
800. 00 11, 200. 00 1, 600. 00 3, 200. 00
15  STORAGE DRAI N
767.0000 w 31. 0000 63. 5000 72. 1500 50. 0000
23,777.00 48, 704. 50 55, 339. 05 38, 350. 00
STORM SEVER
16 CATCH BASI N TYPE 1
4. 0000 EACH 1, 000. 0000 725. 0000 1, 350. 0000 800. 0000
4, 000. 00 2, 900. 00 5, 400. 00 3, 200. 00
17  CATCH BASIN TYPE 2 1350MM DIAM W TH O L SEPERATOR
1. 0000 EACH 5, 000. 0000 3, 500. 0000 4, 550. 0000 4,500. 0000
5, 000. 00 3, 500. 00 4, 550. 00 4,500. 00
18 SCHEDULE A STORM SEWER PI PE 300 MM DI AM
48. 0000 w 75. 0000 75. 0000 140. 0000 130. 0000
3, 600. 00 3, 600. 00 6, 720. 00 6, 240. 00
SANI TARY SEWER
19 DUCTI LE | RON SEWER PI PE 200 MM DI AM
40. 0000 w 80. 0000 50. 0000 135. 0000 90. 0000
3, 200. 00 2, 000. 00 5, 400. 00 3, 600. 00
WATER LI NES
20 RESETTI NG EXI STI NG HYDRANT
1. 0000 EACH 500. 0000 750. 0000 1, 500. 0000 2, 000. 0000

500. 00 750. 00 1, 500. 00 2, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 11/ 2002

* % *  BI D TABULATI ON REPORT * * * TI ME: 08: 58
PS&E JOB NO: 99C532 REVI SION NO : 1 BI DS OPENED ON : May 8 2002
CONTRACT NO: 006360 REGION NO : 3 AWARDED ON : May 13 2002
VERSI ON NO : 2 WORK ORDER# : 0L3424
HAWY CSR 507 e 2ND BIDDER ------- ------- 3RD BIDDER ------- =--=----- 4TH BIDDER -------
TITLE : SR 507 SCl | NFRASTRUCTURE, LLC TUCCI & SONS, | NC. W LDER CONSTRUCTI ON COMPANY
MLL RD. TO BALD HILL ROAL 2825 SOUTH 154TH STREET 4224 WALLER RD E 3200 113TH AVE SW
990532
PROJECT . STP-PMD2(001) SEATTLE WA 981882099 TACOVA WA 984431099 OLYMPIA WA 985129160
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
21 SHORI NG OR EXTRA EXCAVATION CL. A
L.S.
1, 000. 00 500. 00 1, 300. 00 1, 000. 00
22 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC
-1.00 -1.00 -1.00 -1.00
23 RETAI NI NG WALL
L.S.
4, 000. 00 12, 500. 00 15, 000. 00 16, 000. 00
SURFACI NG
24 CRUSHED SURFACI NG BASE COURSE
2637. 0000 t 13. 0000 15. 0000 21. 3000 18. 0000
34, 281. 00 39, 555. 00 56, 168. 10 47, 466. 00
25  SHOULDER FI NI SHI NG
0. 3400 km 4,500. 0000 2, 500. 0000 6, 500. 0000 8, 400. 0000
1, 530. 00 850. 00 2,210.00 2, 856. 00
CEMENT CONCRETE PAVENMENT
26 CEMENT CONC. APPROACH 3 DAY
458. 0000 e 40. 0000 40. 0000 28. 1500 35. 0000
18, 320. 00 18, 320. 00 12, 892.70 16, 030. 00
ASPHALT CONCRETE PAVEMENT
27 CRACK SEALI NG
EST.
15, 000. 00 15, 000. 00 15, 000. 00 15, 000. 00
28 PLANI NG Bl TUM NOUS PAVEMENT
5270. 0000 e 4.8000 3. 7500 2.9000 2. 5000
25, 296. 00 19, 762. 50 15, 283. 00 13, 175. 00
29 ASPHALT CONC. FOR PRELEVELI NG CL. ¢
340. 0000 t 50. 0000 60. 0000 55. 5000 57. 0000
17, 000. 00 20, 400. 00 18, 870. 00 19, 380. 00

30 ASPHALT CONC. FOR PAVEMENT REPAI |
235. 0000 t 100. 0000 80. 0000 76. 9000 80. 0000
23, 500. 00 18, 800. 00 18,071.50 18, 800. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 11/ 2002

* % *  BI D TABULATI ON REPORT * * * TI ME: 08: 58
PS&E JOB NO: 99C532 REVI SION NO : 1 BI DS OPENED ON : May 8 2002
CONTRACT NO: 006360 REGION NO : 3 AWARDED ON : May 13 2002
VERSI ON NO : 2 WORK ORDER# : 0L3424
HAWY CSR 507 e 2ND BIDDER ------- ------- 3RD BIDDER ------- =--=----- 4TH BIDDER -------
TITLE : SR 507 SCl | NFRASTRUCTURE, LLC TUCCI & SONS, | NC. W LDER CONSTRUCTI ON COMPANY
MLL RD. TO BALD HILL ROAL 2825 SOUTH 154TH STREET 4224 WALLER RD E 3200 113TH AVE SW
990532
PROJECT . STP-PMD2(001) SEATTLE WA 981882099 TACOVA WA 984431099 OLYMPIA WA 985129160
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
ASPHALT CONCRETE PAVEMENT
31 ASPHALT CONC. PAVEMENT CL. A PG 64-2:
4750. 0000 t 38. 0000 46. 0000 47.3500 50. 0000
180, 500. 00 218, 500. 00 224,912. 50 237, 500. 00
32 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
6, 900. 00 6, 900. 00 6, 900. 00 6, 900. 00
33 COMPACTI ON PRI CE ADJUSTMENT
CALC
3, 500. 00 3, 500. 00 3, 500. 00 3, 500. 00
| RRI GATI ON AND WATER DI STRI BUTI ON
34 | RRI GATI ON SYSTEM
L.S.
50, 265. 00 35, 000. 00 35, 000. 00 35, 000. 00
35 FORCE ACCOUNT RESTORE EXI STI NG | RRI GATI ON
EST.
4,500. 00 4,500. 00 4,500. 00 4,500. 00
EROSI ON CONTROL AND PLANTI NG
36 ESC LEAD
26. 0000 DAY 200. 0000 150. 0000 100. 0000 1. 0000
5, 200. 00 3, 900. 00 2, 600. 00 26.00
37 TESC PLAN
L.S.
1, 000. 00 1, 500. 00 2, 500. 00 350. 00
38 SPCC LEAD
5. 0000 DAY 350. 0000 150. 0000 100. 0000 1. 0000
1, 750. 00 750. 00 500. 00 5.00
39 SPCC PLAN
L.S.
1, 000. 00 1, 000. 00 1, 000. 00 350. 00

40 SEEDI NG, FERTI LI ZI NG, AND MULCHI NG
0. 3300 ha 4,460. 0000 6, 000. 0000 6, 000. 0000 6, 000. 0000
1,471.80 1, 980. 00 1, 980. 00 1, 980. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 11/ 2002

* % *  BI D TABULATI ON REPORT * * * TI ME: 08: 58
PS&E JOB NO: 99C532 REVI SION NO : 1 BI DS OPENED ON : May 8 2002
CONTRACT NO: 006360 REGION NO : 3 AWARDED ON : May 13 2002
VERSI ON NO : 2 WORK ORDER# : 0L3424
HAWY CSR 507 e 2ND BIDDER ------- ------- 3RD BIDDER ------- =--=----- 4TH BIDDER -------
TITLE : SR 507 SCl | NFRASTRUCTURE, LLC TUCCI & SONS, | NC. W LDER CONSTRUCTI ON COMPANY
MLL RD. TO BALD HILL ROAL 2825 SOUTH 154TH STREET 4224 WALLER RD E 3200 113TH AVE SW
990532
PROJECT . STP-PMD2(001) SEATTLE WA 981882099 TACOVA WA 984431099 OLYMPIA WA 985129160
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
41 SILT FENCE
500. 0000 w 12. 0000 13. 5000 18. 1000 9. 0000
6, 000. 00 6, 750. 00 9, 050. 00 4,500. 00
42 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
43 TOPSO L TYPE A
2000. 0000 s 40. 0000 24.7000 24.7000 24.7000
80, 000. 00 49, 400. 00 49, 400. 00 49, 400. 00
44 PS| PE JAPENESE SNOWBALL
5. 0000 EACH 250. 0000 318. 0000 318. 0000 318. 0000
1, 250. 00 1, 590. 00 1, 590. 00 1, 590. 00
45 PSI PE GOLDEN RAI NDROPS CRABAPPLE
15. 0000 EACH 250. 0000 286. 0000 286. 0000 286. 0000
3, 750. 00 4,290. 00 4,290. 00 4,290. 00
46 PSI PE | VORY SI LK JAPANESE TREE LI LAC
7.0000 EACH 250. 0000 325. 0000 325. 0000 325. 0000
1, 750. 00 2,275.00 2,275.00 2,275.00
47 PSI PE RED CASCADE MOUNTAI N ASH
23. 0000 EACH 250. 0000 290. 0000 290. 0000 290. 0000
5, 750. 00 6, 670. 00 6, 670. 00 6, 670. 00
48 PS| PE TOBA HAWIHORN
8. 0000 EACH 250. 0000 285. 0000 285. 0000 285. 0000
2, 000. 00 2, 280. 00 2,280.00 2,280.00
49 PS| PE SAWTOOTH ZELKOVA
12. 0000 EACH 250. 0000 300. 0000 300. 0000 300. 0000
3, 000. 00 3, 600. 00 3, 600. 00 3, 600. 00
50 PSI PE WASHI NGTON HAWIHORN
18. 0000 EACH 250. 0000 285. 0000 285. 0000 285. 0000
4,500. 00 5, 130. 00 5, 130. 00 5, 130. 00

51 PSI PE CANADA RED CHOKECHERRY
17. 0000 EACH 250. 0000 280. 0000 280. 0000 280. 0000
4, 250. 00 4,760.00 4, 760. 00 4,760. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 11/ 2002

* % *  BI D TABULATI ON REPORT * * * TI ME: 08: 58
PS&E JOB NO: 99C532 REVI SION NO : 1 BI DS OPENED ON : May 8 2002
CONTRACT NO: 006360 REGION NO : 3 AWARDED ON : May 13 2002
VERSI ON NO : 2 WORK ORDER# : 0L3424
HAWY CSR 507 e 2ND BIDDER ------- ------- 3RD BIDDER ------- =--=----- 4TH BIDDER -------
TITLE : SR 507 SCl | NFRASTRUCTURE, LLC TUCCI & SONS, | NC. W LDER CONSTRUCTI ON COMPANY
MLL RD. TO BALD HILL ROAL 2825 SOUTH 154TH STREET 4224 WALLER RD E 3200 113TH AVE SW
990532
PROJECT . STP-PMD2(001) SEATTLE WA 981882099 TACOVA WA 984431099 OLYMPIA WA 985129160
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
52 PLANT ESTABLI SHVENT - SECOND YEAR
EST.
3, 000. 00 3, 000. 00 3, 000. 00 3, 000. 00
53 PLANT ESTABLI SHVENT - THI RD YEAR
EST.
3, 000. 00 3, 000. 00 3, 000. 00 3, 000. 00
54 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0. 0000 0. 0000
0. 00 0. 00 0. 00 0.00
55 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0. 0000 0. 0000
0. 00 0. 00 0. 00 0.00
TRAFFI C
56 CEMENT CONC. BARRI ER CURB AND GUTTER
2484. 0000 w 30. 0000 35. 0000 22.1500 24.0000
74,520. 00 86, 940. 00 55, 020. 60 59, 616. 00
57 PAINT LINE
4185. 0000 w 0. 6000 0. 6000 0. 5500 0. 5500
2,511. 00 2,511. 00 2,301.75 2,301.75
58 PLASTIC WDE LI NE
2405. 0000 w 7.0000 4.2000 4.0000 4.0000
16, 835. 00 10, 101. 00 9, 620. 00 9, 620. 00
59 PLASTI C DOTTED W DE LI NE
980. 0000 w 3.8000 2. 1500 2. 0000 2. 0000
3,724.00 2,107.00 1, 960. 00 1, 960. 00
60 PLASTI C CROSSWALK LI NE
117. 6000 e 20. 0000 26. 2500 25. 0000 25. 0000
2,352.00 3, 087. 00 2,940. 00 2,940. 00
61 PLASTIC STOP LI NE
156. 1500 w 10. 0000 11. 6000 11. 0000 11. 0000
1,561. 50 1,811.34 1,717.65 1,717.65

62 PLASTI C TRAFFI C ARROW
43. 0000 EACH 40. 0000 53. 0000 50. 0000 50. 0000
1, 720. 00 2,279.00 2,150. 00 2,150. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 11/ 2002

* % *  BI D TABULATI ON REPORT * * * TI ME: 08: 58
PS&E JOB NO: 99C532 REVI SION NO : 1 BI DS OPENED ON : May 8 2002
CONTRACT NO: 006360 REGION NO : 3 AWARDED ON : May 13 2002
VERSI ON NO : 2 WORK ORDER# : 0L3424
HAWY CSR 507 e 2ND BIDDER ------- ------- 3RD BIDDER ------- =--=----- 4TH BIDDER -------
TITLE : SR 507 SCl | NFRASTRUCTURE, LLC TUCCI & SONS, | NC. W LDER CONSTRUCTI ON COMPANY
MLL RD. TO BALD HILL ROAL 2825 SOUTH 154TH STREET 4224 WALLER RD E 3200 113TH AVE SW
990532
PROJECT . STP-PMD2(001) SEATTLE WA 981882099 TACOVA WA 984431099 OLYMPIA WA 985129160
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
63 PLASTI C DRAI NAGE MARKI NG
4. 0000 EACH 10. 0000 25. 0000 22.0000 22.0000
40. 00 100. 00 88. 00 88. 00
64 RAI SED PAVEMENT MARKER TYPE 2
1.7200 HUND 300. 0000 525. 0000 500. 0000 500. 0000
516. 00 903. 00 860. 00 860. 00
65 TEMPORARY PAVEMENT MARKI NG
3950. 0000 w 1. 0300 0. 1500 0. 1000 0. 3000
4, 068. 50 592. 50 395. 00 1, 185. 00
66 PERMANENT SI GNI NG
L.S.
3, 530. 00 6, 000. 00 4,200. 00 4,200. 00
67 TRAFFIC SI GNAL DI SPLAY AND DETECTI ON SYSTEM
L.S.
81, 310. 00 84, 000. 00 40, 000. 00 66, 175. 00
68 | NDUCTI ON LOOP TYPE 1
10. 0000 EACH 1, 000. 0000 1, 200. 0000 1, 200. 0000 1, 440. 0000
10, 000. 00 12, 000. 00 12, 000. 00 14, 400. 00
69 | NDUCTI ON LOOP TYPE 2
1. 0000 EACH 800. 0000 600. 0000 500. 0000 500. 0000
800. 00 600. 00 500. 00 500. 00
70 TRAFFI C SI GNAL CONTROL SYSTEM
L.S.
3, 000. 00 600. 00 23, 500. 00 10, 000. 00
71 PORTABLE CHANGEABLE MESSAGE S| GN
3. 0000 EACH 7, 400. 0000 3, 000. 0000 2, 800. 0000 5, 000. 0000
22, 200. 00 9, 000. 00 8, 400. 00 15, 000. 00
72 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
950. 0000 HR 8. 0000 3.0000 4.0000 2. 0000
7, 600. 00 2, 850. 00 3, 800. 00 1, 900. 00

73 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
7,400. 00 15, 000. 00 6, 500. 00 4, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 11/ 2002

* % *  BI D TABULATI ON REPORT * * * TI ME: 08: 58
PS&E JOB NO: 99C532 REVI SION NO : 1 BI DS OPENED ON : May 8 2002
CONTRACT NO: 006360 REGION NO : 3 AWARDED ON : May 13 2002
VERSI ON NO : 2 WORK ORDER# : 0L3424
HAWY CSR 507 e 2ND BIDDER ------- ------- 3RD BIDDER ------- =--=----- 4TH BIDDER -------
TITLE : SR 507 SCl | NFRASTRUCTURE, LLC TUCCI & SONS, | NC. W LDER CONSTRUCTI ON COMPANY
MLL RD. TO BALD HILL ROAL 2825 SOUTH 154TH STREET 4224 WALLER RD E 3200 113TH AVE SW
990532
PROJECT . STP-PMD2(001) SEATTLE WA 981882099 TACOVA WA 984431099 OLYMPIA WA 985129160
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
74 CONTRACTOR PI LOTED TRAFFI C CONTROL
80. 0000 HR 41. 0000 55. 0000 47.0000 60. 0000
3, 280. 00 4, 400. 00 3, 760. 00 4, 800. 00
75 TRAFFI C CONTROL LABOR
1371. 0000 HR 35. 0000 35. 0000 36. 6500 37. 0000
47, 985. 00 47, 985. 00 50, 247. 15 50, 727. 00
76 TRAFFI C CONTROL SUPERVI SOR
600. 0000 HR 38. 0000 46. 0000 39. 0000 50. 0000
22, 800. 00 27, 600. 00 23, 400. 00 30, 000. 00
77 CONSTRUCTI ON SI GNS CLASS A
23.2000 e 136. 0000 100. 0000 135. 0000 135. 0000
3, 155. 20 2,320. 00 3,132.00 3,132.00
78 PLASTI C PREFERENTI AL LANE SYMBOL TYPE (BI KE LANE SYMBOL)
20. 0000 EACH 75. 0000 60. 0000 55. 0000 55. 0000
1, 500. 00 1, 200. 00 1, 100. 00 1, 100. 00
79  TEMPORARY PAI NTED TRAFFI C ARROW
8. 0000 EACH 34. 0000 28. 0000 25. 0000 25. 0000
272.00 224.00 200. 00 200. 00
80  PLASTI C JUNCTI ON BOX MARKI NG
41. 0000 EACH 10. 0000 10. 0000 1. 0000 1. 0000
410. 00 410. 00 41.00 41.00
81  RAISED TRAFFI C | SLAND 1
L.S.
5, 000. 00 28, 000. 00 26, 500. 00 21, 000. 00
82  RAI SED TRAFFI C | SLAND 2
L.S.
5, 000. 00 10, 000. 00 3, 500. 00 4,000. 00
OTHER | TEMS
83 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
232.0000 s 77.0000 35. 0000 10. 0000 12. 0000
17, 864. 00 8, 120. 00 2,320.00 2,784.00

84 SHORI NG OR EXTRA EXCAVATI ON CLASS B
20. 0000 n 10. 0000 20. 0000 10. 0000 5. 0000
200. 00 400. 00 200. 00 100. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 04/ 11/ 2002

TI ME: 08: 58

PS&E JOB NO: 99C532

CONTRACT NO: 006360

VERSI ON NO : 2

HWY : SR 507

TI TLE . SR 507 SCl | NFRASTRUCTURE, LLC TUCCI & SONS, | NC.
MLL RD. TO BALD HILL ROAL 2825 SOUTH 154TH STREET 4224 WALLER RD E

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L3424

BI DS OPENED ON : May 8 2002
AWARDED ON : May 13 2002

------- 2ND BIDDER ---=---- =«==---- 3RD BIDDER =------- =--=---- ATH BIDDER -------

W LDER CONSTRUCTI ON COVPAN)
3200 113TH AVE SW

PROJECT : QQ?SSTZP_ PMD2(001) SEATTLE WA 981882099 TACOVA WA 984431099 OLYMPIA WA 985129160
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
85 CONTROLLED DENSI TY FILL
82. 0000 s 145. 0000 100. 0000 200. 0000 150. 0000
11, 890. 00 8, 200. 00 16, 400. 00 12, 300. 00
86 ADJUST MONUMENT CASE AND COVEF
3. 0000 EACH 350. 0000 250. 0000 300. 0000 260. 0000
1, 050. 00 750. 00 900. 00 780. 00
87 CEMENT CONC. S| DEWALK
2450. 0000 e 26.5000 27.8000 20. 3000 20. 0000
64, 925. 00 68, 110. 00 49, 735. 00 49, 000. 00
88 ADJUST MANHOLE
7.0000 EACH 250. 0000 300. 0000 400. 0000 400. 0000
1, 750. 00 2, 100. 00 2, 800. 00 2, 800. 00
89 ADJUST CATCH BASI M
9. 0000 EACH 310. 0000 300. 0000 350. 0000 400. 0000
2, 790. 00 2, 700. 00 3, 150. 00 3, 600. 00
90 ADJUST VALVE BOX
51. 0000 EACH 230. 0000 100. 0000 300. 0000 230. 0000
11, 730. 00 5, 100. 00 15, 300. 00 11, 730. 00
91 ADJUST JUNCTI ON BO»
13. 0000 EACH 150. 0000 150. 0000 220. 0000 350. 0000
1, 950. 00 1, 950. 00 2, 860. 00 4,550. 00
92 ROADSI DE CLEANUP
EST.
15, 000. 00 15, 000. 00 15, 000. 00 15, 000. 00
93 TRAI NI NG
300. 0000 HR 2.0000 3.0000 10. 0000 1. 0000
600. 00 900. 00 3, 000. 00 300. 00
94 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
5. 00 5. 00 5.00 5. 00
95 M NOR CHANGE
CALC
-2.00 -2.00 -2.00 -2.00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D TABULATI ON REPORT

DATE: 04/ 11/2002
TI ME: 08: 58

PSG&E JOB NO: 99C532 REVI SION NO : 1 BI DS OPENED ON : May 8 2002
CONTRACT NO: 006360 REGON NO : 3 AWARDED ON : May 13 2002
VERSI ON NO : 2 WORK ORDER# : 0L3424
L Csmsor T e 2ND BI DDER ------- -=c--n- 3RD BIDDER -----c- ---c--- 4TH BIDDER -------
TITLE : SR 507 SCl | NFRASTRUCTURE, LLC TUCCI & SONS, | NC. W LDER CONSTRUCTI ON COVPANY
MLL RD. TO BALD HILL ROAL 2825 SOUTH 154TH STREET 4224 WALLER RD E 3200 113TH AVE SW
99C532
PROJECT . ST PMO2(001) SEATTLE WA 981882099 TACOMA WA 984431099 OLYMPIA WA 985129160
COUNTY(S) - THURSTON CONTRACTOR NUMBER : CONTRACTOR NUMBER : CONTRACTOR NUMBER : 892000
ENGR' S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
96 MAI LBOX SUPPORT TYPE :
12. 0000 EACH 200. 0000 300. 0000 500. 0000 500. 0000
2, 400. 00 3, 600. 00 6, 000. 00 6, 000. 00

CONTRACT TOTAL

$1, 219, 136. 55

$1, 232, 779. 59

$1, 250, 546. 20

$1, 278, 842. 40



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 04/ 11/ 2002

TI ME: 08: 58

PS&E JOB NO: 99C532
CONTRACT NO: 006360

REVISION NO : 1
REGION NO : 3

BI DS OPENED ON : May 8 2002
AWARDED ON : May 13 2002

VERSI ON NO : 2 WORK ORDER# : 0L3424
W CSR 507 e 5TH BIDDER ------- --=----- LOW BIDDER  -------
TITLE : SR 507 WOODWORTH & COMPANY, | NC WE. & B. LTD.
MLL RD. TO BALD HILL ROAL 1200 E "D" ST 15708 123RD AVE SE
990532
PROJECT .. STP-PMD2(001) TACOVA WA 984211710 YELM WA 985979556
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100318
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

PREPERATI | ON

1 MOBI LI ZATI ON
L.S.
110, 637. 00 125, 000. 00 80, 500. 00
2 CLEARI NG AND GRUBBI NG
0. 9000 ha 11, 000. 0000 5, 800. 0000 9, 800. 0000
9, 900. 00 5,220. 00 8, 820. 00
3 REMOVI NG DRAI NAGE STRUCTURE
2.0000 EACH 280. 0000 500. 0000 1, 600. 0000
560. 00 1, 000. 00 3, 200. 00
4 REMOVI NG CEMENT CONC. S| DEWALK
L.S.
690. 00 8, 500. 00 6, 000. 00
5 REMOVI NG CEMENT CONC. CURB
L.S.
1, 815. 00 18, 000. 00 12, 625. 00
6 REMOVI NG ASPHALT CONC. PAVEMENT
L.S.
3,825.00 20, 000. 00 12,500. 00
7 REMOVI NG M SCELLANEQUS TRAFFI C | TEM
L.S.
9, 350. 00 8, 000. 00 5, 000. 00
8 REMOVI NG AND RESETTI NG CHAI N LI NK FENCE
33. 0000 hg 25. 0000 35. 0000 50. 0000
825. 00 1, 155. 00 1, 650. 00
GRADI NG
9 ROADWAY EXCAVATI ON I NCL. HAUL - AREA A
1945. 0000 nB 10. 7500 22.0000 14.5000
20, 908. 75 42,790. 00 28,202.50
10 ROADWAY EXCAVATION I NCL. HAUL - AREA B
1655. 0000 nB 10. 0000 22.0000 10. 0000
16, 550. 00 36, 410. 00 16, 550. 00
11 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
650. 0000 n 10. 0000 25. 0000 15. 0000
6, 500. 00 16, 250. 00 9, 750. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 11/ 2002

* % *  BI D TABULATI ON REPORT * * * TI ME: 08: 58
PS&E JOB NO: 99C532 REVI SION NO : 1 BI DS OPENED ON : May 8 2002
CONTRACT NO: 006360 REGION NO : 3 AWARDED ON : May 13 2002
VERSI ON NO : 2 WORK ORDER# : 0L3424
HY CSR 507 e 5TH BIDDER ------- ------- LOW BIDDER  -------
TITLE : SR 507 WOODWORTH & COMPANY, | NC WE. & B. LTD.
MLL RD. TO BALD HILL ROAL 1200 E "D' ST 15708 123RD AVE SE
990532
PROJECT . STP-PMD2(001) TACOVA WA 984211710 YELM WA 985979556
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100318
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
GRADI NG
12 EMBANKMENT COMPACTI ON
330. 0000 s 3.8600 10. 0000 5. 0000
1,273. 80 3, 300. 00 1, 650. 00
DRAI NAGE
13 DRAIN PI PE 150 MM DI AM
312. 0000 w 35. 0000 40. 0000 27.0000
10, 920. 00 12, 480. 00 8, 424. 00
14  MODI FY EXI ST SCUPPERS
32.0000 EACH 25. 0000 300. 0000 300. 0000
800. 00 9, 600. 00 9, 600. 00
15  STORAGE DRAI N
767.0000 w 31. 0000 60. 0000 35. 0000
23,777.00 46, 020. 00 26, 845. 00
STORM SEVER
16 CATCH BASI N TYPE 1
4. 0000 EACH 1, 000. 0000 750. 0000 850. 0000
4, 000. 00 3, 000. 00 3, 400. 00
17  CATCH BASIN TYPE 2 1350MM DIAM W TH O L SEPERATOR
1. 0000 EACH 5, 000. 0000 2, 000. 0000 2, 500. 0000
5, 000. 00 2, 000. 00 2, 500. 00
18 SCHEDULE A STORM SEWER PI PE 300 MM DI AM
48. 0000 w 75. 0000 150. 0000 65. 0000
3, 600. 00 7,200. 00 3,120. 00
SANI TARY SEWER
19 DUCTI LE | RON SEWER PI PE 200 MM DI AM
40. 0000 w 80. 0000 130. 0000 135. 0000
3, 200. 00 5, 200. 00 5, 400. 00
WATER LI NES
20 RESETTI NG EXI STI NG HYDRANT
1. 0000 EACH 500. 0000 2, 500. 0000 1, 500. 0000

500. 00 2,500. 00 1, 500. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 11/ 2002

* % *  BI D TABULATI ON REPORT * * * TI ME: 08: 58
PS&E JOB NO: 99C532 REVI SION NO : 1 BI DS OPENED ON : May 8 2002
CONTRACT NO: 006360 REGION NO : 3 AWARDED ON : May 13 2002
VERSI ON NO : 2 WORK ORDER# : 0L3424
HY CSR 507 e 5TH BIDDER ------- ------- LOW BIDDER  -------
TITLE : SR 507 WOODWORTH & COMPANY, | NC WE. & B. LTD.
MLL RD. TO BALD HILL ROAL 1200 E "D' ST 15708 123RD AVE SE
990532
PROJECT . STP-PMD2(001) TACOVA WA 984211710 YELM WA 985979556
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100318
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
21 SHORI NG OR EXTRA EXCAVATION CL. A
L.S.
1, 000. 00 1, 000. 00 500. 00
22 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC
-1.00 -1.00 -1.00
23 RETAI NI NG WALL
L.S.
4, 000. 00 11, 500. 00 6, 500. 00
SURFACI NG
24 CRUSHED SURFACI NG BASE COURSE
2637. 0000 t 13. 0000 22.0000 18. 5000
34, 281. 00 58, 014. 00 48, 784. 50
25  SHOULDER FI NI SHI NG
0. 3400 km 4,500. 0000 5, 000. 0000 5, 500. 0000
1, 530. 00 1, 700. 00 1, 870. 00
CEMENT CONCRETE PAVENMENT
26 CEMENT CONC. APPROACH 3 DAY
458. 0000 e 40. 0000 30. 5500 42.5000
18, 320. 00 13, 991. 90 19, 465. 00
ASPHALT CONCRETE PAVEMENT
27 CRACK SEALI NG
EST.
15, 000. 00 15, 000. 00 15, 000. 00
28 PLANI NG Bl TUM NOUS PAVEMENT
5270. 0000 e 4.8000 3.2000 2.0000
25, 296. 00 16, 864. 00 10, 540. 00
29 ASPHALT CONC. FOR PRELEVELI NG CL. ¢
340. 0000 t 50. 0000 57.0000 90. 0000
17, 000. 00 19, 380. 00 30, 600. 00

30 ASPHALT CONC. FOR PAVEMENT REPAI |
235. 0000 t 100. 0000 55. 0000 85. 0000
23, 500. 00 12, 925. 00 19, 975. 00



DOT RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 11/ 2002
- Bl D TABULATI ON REPORT TI ME: 08: 58
PS&E JOB NO: 99C532 REVI SION NO : 1 BI DS OPENED ON : May 8 2002
CONTRACT NO: 006360 REGION NO : 3 AWARDED ON : May 13 2002
VERSI ON NO : 2 WORK ORDER# : 0L3424
W CSR 507 e 5TH BIDDER ------- --=----- LOW BIDDER  -------
TITLE : SR 507 WOODWORTH & COMPANY, WE. & B. LTD.
MLL RD. TO BALD HILL ROAL 1200 E "D" ST 15708 123RD AVE SE
990532
PROJECT .. STP-PMD2(001) TACOVA WA 984211710 YELM WA 985979556
COUNTY(S) : THURSTON CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100318
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
ASPHALT CONCRETE PAVEMENT
31 ASPHALT CONC. PAVEMENT CL. A PG 64-2:
4750. 0000 t 38. 0000 43. 0000 45. 5000
180, 500. 00 204, 250. 00 216, 125. 00
32 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
6, 900. 00 6, 900. 00 6, 900. 00
33 COMPACTI ON PRI CE ADJUSTMENT
CALC
3, 500. 00 3, 500. 00 3, 500. 00
| RRI GATI ON AND WATER DI STRI BUTI ON
34 | RRI GATI ON SYSTEM
L.S.
50, 265. 00 26, 000. 00 37, 000. 00
35 FORCE ACCOUNT RESTORE EXI STI NG | RRI GATI ON
EST.
4,500. 00 4,500. 00 4,500. 00
EROSI ON CONTROL AND PLANTI NG
36 ESC LEAD
26. 0000 DAY 200. 0000 1. 0000 400. 0000
5, 200. 00 26. 00 10, 400. 00
37 TESC PLAN
L.S.
1, 000. 00 1, 000. 00 500. 00
38 SPCC LEAD
5. 0000 DAY 350. 0000 1. 0000 400. 0000
1, 750. 00 5. 00 2, 000. 00
39 SPCC PLAN
L.S.
1, 000. 00 1, 000. 00 750. 00
40 SEEDI NG, FERTILIZI NG AND MULCHI NG
0. 3300 ha 4, 460. 0000 5, 500. 0000 6, 500. 0000
1,471.80 1, 815. 00 2, 145. 00



DOT_RGGB05
PS&E JOB NO: 99C532 REVI SION NO : 1
CONTRACT NO: 006360 REGION NO : 3
VERSI ON NO : 2 WORK ORDER# : 0L3424
HWY : SR 507
TITLE : SR 507

M LL RD. TO BALD HI LL ROAI

99C532
PROJECT : ., STP-PM2(001)

COUNTY(S) : THURSTON

* ok *

Bl D TABULATI ON REPORT * * *

------- 5TH Bl DDER

WOODWORTH & COVPANY,
1200 E "D" ST

I NC

TACOVA WA 984211710

CONTRACTOR NUMBER :

904000

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

------- LOW BI DDER

WE. & B. LTD.
15708 123RD AVE SE

YELM WA 985979556

CONTRACTOR NUMBER :

DATE: 04/ 11/2002
TI ME: 08: 58

BI DS OPENED ON : May 8 2002
AWARDED ON : May 13 2002

100318

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
41 SILT FENCE
500. 0000 w 12. 0000 15. 0000 15. 0000
6, 000. 00 7, 500. 00 7, 500. 00
42 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
5, 000. 00 5, 000. 00 5, 000. 00
43 TOPSO L TYPE A
2000. 0000 s 40. 0000 36. 7500 26. 0000
80, 000. 00 73, 500. 00 52, 000. 00
44 PS| PE JAPENESE SNOWBALL
5. 0000 EACH 250. 0000 251. 7000 330. 0000
1, 250. 00 1, 258. 50 1, 650. 00
45 PSI PE GOLDEN RAI NDROPS CRABAPPLE
15. 0000 EACH 250. 0000 251. 7000 300. 0000
3, 750. 00 3, 775.50 4,500. 00
46 PSI PE | VORY SI LK JAPANESE TREE LI LAC
7.0000 EACH 250. 0000 251. 7000 335. 0000
1, 750. 00 1,761.90 2, 345. 00
47 PSI PE RED CASCADE MOUNTAI N ASH
23. 0000 EACH 250. 0000 257. 5000 290. 0000
5, 750. 00 5,922.50 6, 670. 00
48 PS| PE TOBA HAWIHORN
8. 0000 EACH 250. 0000 240. 7000 300. 0000
2, 000. 00 1, 925. 60 2, 400. 00
49 PS| PE SAWTOOTH ZELKOVA
12. 0000 EACH 250. 0000 251. 7000 320. 0000
3, 000. 00 3, 020. 40 3, 840. 00
50 PSI PE WASHI NGTON HAWIHORN
18. 0000 EACH 250. 0000 240. 7000 300. 0000
4,500. 00 4,332.60 5, 400. 00
51 PSI PE CANADA RED CHOKECHERRY
17. 0000 EACH 250. 0000 243.0000 295. 0000
4, 250. 00 4,131.00 5, 015. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 11/ 2002

* % *  BI D TABULATI ON REPORT * * * TI ME: 08: 58
PS&E JOB NO: 99C532 REVI SION NO : 1 BI DS OPENED ON : May 8 2002
CONTRACT NO: 006360 REGION NO : 3 AWARDED ON : May 13 2002
VERSI ON NO : 2 WORK ORDER# : 0L3424
HY CSR 507 e 5TH BIDDER ------- ------- LOW BIDDER  -------
TITLE : SR 507 WOODWORTH & COMPANY, | NC WE. & B. LTD.
MLL RD. TO BALD HILL ROAL 1200 E "D' ST 15708 123RD AVE SE
990532
PROJECT . STP-PMD2(001) TACOVA WA 984211710 YELM WA 985979556
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100318
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
52 PLANT ESTABLI SHVENT - SECOND YEAR
EST.
3, 000. 00 3, 000. 00 3, 000. 00
53 PLANT ESTABLI SHVENT - THI RD YEAR
EST.
3, 000. 00 3, 000. 00 3, 000. 00
54 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0. 0000
0. 00 0. 00 0. 00
55 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0. 0000
0. 00 0. 00 0. 00
TRAFFI C
56 CEMENT CONC. BARRI ER CURB AND GUTTER
2484. 0000 w 30. 0000 29. 1500 27.0000
74,520. 00 72, 408. 60 67, 068. 00
57 PAINT LINE
4185. 0000 w 0. 6000 0. 5500 0. 6000
2,511. 00 2,301.75 2,511. 00
58 PLASTIC WDE LI NE
2405. 0000 w 7.0000 4. 0000 4. 2500
16, 835. 00 9, 620. 00 10, 221. 25
59 PLASTI C DOTTED W DE LI NE
980. 0000 w 3.8000 2.0000 2. 2500
3,724.00 1, 960. 00 2, 205. 00
60 PLASTI C CROSSWALK LI NE
117. 6000 e 20. 0000 25. 0000 27.5000
2,352.00 2, 940. 00 3, 234. 00
61 PLASTIC STOP LI NE
156. 1500 w 10. 0000 11. 0000 12. 0000
1,561. 50 1,717. 65 1, 873. 80

62 PLASTI C TRAFFI C ARROW
43. 0000 EACH 40. 0000 50. 0000 60. 0000
1, 720. 00 2,150. 00 2,580. 00



DOT_RGGBO5

PS&E JOB NO: 99C532
CONTRACT NO: 006360
VERSI ON NO : 2

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L3424

HWY : SR 507

TITLE : SR 507
MLL RD. TO BALD HI LL ROAI
99C532

PRQJECT : . STP-PMD2(001)

COUNTY(S) : THURSTON

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

------- 5TH Bl DDER

WOODWORTH & COVPANY,

1200 E "D" ST

TACOVA WA 984211710
CONTRACTOR NUMBER :

WE. & B. LTD.
15708 123RD AVE SE

WA 985979556
CONTRACTOR NUMBER :

LOW BI DDER

DATE: 04/ 11/2002
TI ME: 08: 58

BI DS OPENED ON : May 8 2002
AWARDED ON : May 13 2002

100318

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
63 PLASTI C DRAI NAGE MARKI NG
4. 0000 EACH 10. 0000 22.0000 25. 0000
40. 00 88. 00 100. 00
64 RAI SED PAVEMENT MARKER TYPE 2
1.7200 HUND 300. 0000 500. 0000 525. 0000
516. 00 860. 00 903. 00
65 TEMPORARY PAVEMENT MARKI NG
3950. 0000 w 1. 0300 0. 2000 0. 3000
4, 068. 50 790. 00 1, 185. 00
66 PERMANENT SI GNI NG
L.S.
3, 530. 00 4, 200. 00 6, 000. 00
67 TRAFFIC SI GNAL DI SPLAY AND DETECTI ON SYSTEM
L.S.
81, 310. 00 40, 000. 00 50, 000. 00
68 | NDUCTI ON LOOP TYPE 1
10. 0000 EACH 1, 000. 0000 1, 200. 0000 0. 0000
10, 000. 00 12, 000. 00 0. 00
69 | NDUCTI ON LOOP TYPE 2
1. 0000 EACH 800. 0000 500. 0000 0. 0000
800. 00 500. 00 0. 00
70 TRAFFI C SI GNAL CONTROL SYSTEM
L.S.
3, 000. 00 24, 000. 00 25, 000. 00
71 PORTABLE CHANGEABLE MESSAGE S| GN
3. 0000 EACH 7, 400. 0000 4,500. 0000 6, 000. 0000
22, 200. 00 13, 500. 00 18, 000. 00
72 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
950. 0000 HR 8. 0000 5. 0000 4. 0000
7, 600. 00 4, 750. 00 3, 800. 00
73 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
7, 400. 00 5, 000. 00 10, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 11/ 2002

* % *  BI D TABULATI ON REPORT * * * TI ME: 08: 58
PS&E JOB NO: 99C532 REVI SION NO : 1 BI DS OPENED ON : May 8 2002
CONTRACT NO: 006360 REGION NO : 3 AWARDED ON : May 13 2002
VERSI ON NO : 2 WORK ORDER# : 0L3424
HY CSR 507 e 5TH BIDDER ------- ------- LOW BIDDER  -------
TITLE : SR 507 WOODWORTH & COMPANY, | NC WE. & B. LTD.
MLL RD. TO BALD HILL ROAL 1200 E "D' ST 15708 123RD AVE SE
990532
PROJECT . STP-PMD2(001) TACOVA WA 984211710 YELM WA 985979556
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100318
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
74 CONTRACTOR PI LOTED TRAFFI C CONTROL
80. 0000 HR 41. 0000 52. 0000 45. 0000
3, 280. 00 4,160. 00 3, 600. 00
75 TRAFFI C CONTROL LABOR
1371. 0000 HR 35. 0000 38. 0000 37.5000
47, 985. 00 52, 098. 00 51, 412. 50
76 TRAFFI C CONTROL SUPERVI SOR
600. 0000 HR 38. 0000 43. 0000 40. 0000
22, 800. 00 25, 800. 00 24, 000. 00
77 CONSTRUCTI ON SI GNS CLASS A
23.2000 e 136. 0000 140. 0000 175. 0000
3, 155. 20 3, 248. 00 4, 060. 00
78 PLASTI C PREFERENTI AL LANE SYMBOL TYPE (BI KE LANE SYMBOL)
20. 0000 EACH 75. 0000 55. 0000 60. 0000
1, 500. 00 1, 100. 00 1, 200. 00
79  TEMPORARY PAI NTED TRAFFI C ARROW
8. 0000 EACH 34. 0000 25. 0000 30. 0000
272.00 200. 00 240. 00
80  PLASTI C JUNCTI ON BOX MARKI NG
41. 0000 EACH 10. 0000 1. 0000 2.0000
410. 00 41.00 82.00
81  RAISED TRAFFI C | SLAND 1
L.S.
5, 000. 00 24, 000. 00 16, 500. 00
82  RAI SED TRAFFI C | SLAND 2
L.S.
5, 000. 00 7, 000. 00 4, 000. 00
OTHER | TEMS
83 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
232.0000 s 77.0000 10. 0000 15. 0000
17, 864. 00 2,320. 00 3, 480. 00

84 SHORI NG OR EXTRA EXCAVATI ON CLASS B
20. 0000 n 10. 0000 50. 0000 50. 0000
200. 00 1, 000. 00 1, 000. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 04/ 11/ 2002

TI ME: 08: 58

PS&E JOB NO: 99C532
CONTRACT NO: 006360
VERSI ON NO : 2

HWY : SR 507

TITLE : SR 507
M LL RD. TO BALD HI LL ROAL

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L3424

BI DS OPENED ON : May 8 2002
AWARDED ON : May 13 2002

------- 5TH BIDDER ------- ---=--- LOWNBIDDER -------

WOODWORTH & COWPANY, | NC
1200 E "D" ST

WE. & B. LTD.
15708 123RD AVE SE

PROJECT : QQ?SSTZP_ PMD2(001) TACOVA WA 984211710 YELM WA 985979556
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100318
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
85 CONTROLLED DENSI TY FILL
82. 0000 s 145. 0000 150. 0000 100. 0000
11, 890. 00 12, 300. 00 8, 200. 00
86 ADJUST MONUMENT CASE AND COVEF
3. 0000 EACH 350. 0000 300. 0000 400. 0000
1, 050. 00 900. 00 1, 200. 00
87 CEMENT CONC. S| DEWALK
2450. 0000 e 26.5000 21.2000 22.0000
64, 925. 00 51, 940. 00 53, 900. 00
88 ADJUST MANHOLE
7.0000 EACH 250. 0000 400. 0000 400. 0000
1, 750. 00 2, 800. 00 2, 800. 00
89 ADJUST CATCH BASI M
9. 0000 EACH 310. 0000 300. 0000 400. 0000
2, 790. 00 2, 700. 00 3, 600. 00
90 ADJUST VALVE BOX
51. 0000 EACH 230. 0000 225. 0000 350. 0000
11, 730. 00 11, 475. 00 17, 850. 00
91 ADJUST JUNCTI ON BO»
13. 0000 EACH 150. 0000 250. 0000 250. 0000
1, 950. 00 3, 250. 00 3, 250. 00
92 ROADSI DE CLEANUP
EST.
15, 000. 00 15, 000. 00 15, 000. 00
93 TRAI NI NG
300. 0000 HR 2.0000 3. 0000 5. 0000
600. 00 900. 00 1, 500. 00
94 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
5. 00 5. 00 5. 00
95 M NOR CHANGE
CALC
-2.00 -2.00 -2.00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

1

: 3

0L3424

ENGR S. EST.
PRI CE PER UNI T/
TOTAL AMOUNT

Bl D TABULATI ON REPORT

------- 5TH Bl DDER

WOODWORTH & COVPANY,
1200 E "D" ST

TACOVA WA 984211710

CONTRACTOR NUMBER :

PRI CE PER UNI T/
TOTAL AMOUNT

LOW BI DDER

WE. & B. LTD.
15708 123RD AVE SE

YELM WA 985979556

904000 CONTRACTOR NUMBER :

PRI CE PER UNI T/
TOTAL AMOUNT

DATE: 04/ 11/2002
TI ME: 08: 58

BI DS OPENED ON : May 8 2002
AWARDED ON : May 13 2002

100318

PS&E JOB NO: 99C532 REVI SI ON NO :
CONTRACT NO: 006360 REG ON NO
VERSI ON NO : 2 WORK ORDER# :
HWY : SR 507
TI TLE : SR 507
M LL RD. TO BALD HI LL ROAL
99C532
PRQJECT :, STP-PMD2(001)
COUNTY(S) : THURSTON
| TEM | TEM DESCRI PTI ON UNI T
NO. EST. QUANTI TY MEAS
OTHER | TEMS

96 MAI LBOX SUPPORT TYPE 2

12. 0000

EACH

CONTRACT TOTAL

200. 0000
2,400. 00

$1, 219, 136. 55

500. 0000
6, 000. 00

$1, 318, 143. 90

400. 0000
4, 800. 00

$1, 212, 968. 55
LOW BI DDER REJECTED



