

PS&E JOB NO: 00A061 REVISION NO : 1
 CONTRACT NO: 006189 REGION NO : 1
 VERSION NO : 1 WORK ORDER#: XL0952

BIDS OPENED ON : Jul 18 2001
 AWARDED ON : Jul 23 2001

HWY	: SR 405,520	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 405 AND SR 520 BRIDGES 405/47S-W, 405/50N&S, 405/57N&S AND 520/10 SEISMIC RETROFIT 00A061	ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927	DIAMACO INC 40 LAKE BELLEVUE DR STE 100 BELLEVUE WA 980052480
PROJECT	: BH-9999 (310)	SUMNER WA 983900370	EVERETT WA 982011927	BELLEVUE WA 980052480
COUNTY(S)	: KING	CONTRACTOR NUMBER : 698405	CONTRACTOR NUMBER : 892000	CONTRACTOR NUMBER : 100065

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	105,636.00	-5.34%	100,000.00	-5.636	110,000.00	4.13%	100,000.00	-5.34%
2	REMOVING CONC. BARRIER									
	380.0000	L.F.	25.0000	-20.00%	20.0000	-20.00%	20.0000	-20.00%	20.0000	-20.00%
			9,500.00	-1,900	7,600.00	-1,900	7,600.00	-1,900	7,600.00	-1,900
3	REMOVING GUARDRAIL									
	297.0000	L.F.	5.0000	-20.00%	4.0000	-20.00%	3.0000	-40.00%	15.0000	200.00%
			1,485.00	-297	1,188.00	-297	891.00	-594	4,455.00	2,970
4	REMOVING GUARDRAIL ANCHOR									
	3.0000	EACH	140.0000	42.86%	200.0000	42.86%	180.0000	28.57%	300.0000	114.29%
			420.00	180	600.00	180	540.00	120	900.00	480
5	REMOVING PAINT LINE									
	8670.0000	L.F.	0.1000	400.00%	0.5000	400.00%	0.5000	400.00%	1.0000	900.00%
			867.00	3,468	4,335.00	3,468	4,335.00	3,468	8,670.00	7,803
6	REMOVING PLASTIC TRAFFIC MARKING									
	2.0000	EACH	50.0000	150.00%	125.0000	150.00%	130.0000	160.00%	200.0000	300.00%
			100.00	150	250.00	150	260.00	160	400.00	300
7	REMOVING RAISED PAVEMENT MARKER									
	4.5000	HUND	100.0000	100.00%	200.0000	100.00%	202.0000	102.00%	100.0000	0.00%
			450.00	900.00	900.00	450	909.00	459	450.00	0
8	REMOVING CHAIN LINK FENCE									
	150.0000	L.F.	12.0000	-16.67%	10.0000	-16.67%	4.0000	-66.67%	10.0000	-16.67%
			1,800.00	-300	1,500.00	-300	600.00	-1,200	1,500.00	-300
9	REMOVING EXISTING IMPACT ATTENUATOR INERTIAL BARRIER									
	1.0000	EACH	750.0000	100.00%	1,500.0000	100.00%	740.0000	-1.33%	1,000.0000	33.33%
			750.00	750	1,500.00	750	740.00	-10	1,000.00	250
10	REMOVING CONC. CAP									
	249.0000	S.Y.	9.0000	-22.22%	7.0000	-22.22%	11.0000	22.22%	20.0000	122.22%
			2,241.00	-498	1,743.00	-498	2,739.00	498	4,980.00	2,739
GRADING										
11	GRAVEL BORROW INCL. HAUL									
	1860.0000	TON	25.0000	-40.00%	15.0000	-40.00%	20.0000	-20.00%	25.0000	0.00%
			46,500.00	-18,600	27,900.00	-18,600	37,200.00	-9,300	46,500.00	0

PS&E JOB NO: 00A061 REVISION NO : 1
 CONTRACT NO: 006189 REGION NO : 1
 VERSION NO : 1 WORK ORDER# : XL0952

BIDS OPENED ON : Jul 18 2001
 AWARDED ON : Jul 23 2001

HWY	: SR 405,520	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 405 AND SR 520 BRIDGES 405/47S-W, 405/50N&S, 405/57N&S AND 520/10 SEISMIC RETROFIT 00A061	ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927	DIAMACO INC 40 LAKE BELLEVUE DR STE 100 BELLEVUE WA 980052480
PROJECT	: BH-9999 (310)	SUMNER WA 983900370	EVERETT WA 982011927	BELLEVUE WA 980052480
COUNTY(S)	: KING	CONTRACTOR NUMBER : 698405	CONTRACTOR NUMBER : 892000	CONTRACTOR NUMBER : 100065

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
DRAINAGE										
12	QUARRY SPALLS									
	40.0000	TON	50.0000		30.0000	-40.00%	40.0000	-20.00%	40.0000	-20.00%
			2,000.00		1,200.00	-800	1,600.00	-400	1,600.00	-400
STRUCTURE										
13	SEISMIC RETROFIT - BRIDGE NO. 405/47 S-W									
		L.S.				393.83%		127.80%		690.12%
			4,050.00		20,000.00	15,950	9,226.00	5,176	32,000.00	27,950
14	SEISMIC RETROFIT - BRIDGE NO. 520/10									
		L.S.				1,279.31%		-3.45%		727.59%
			1,450.00		20,000.00	18,550	1,400.00	-50	12,000.00	10,550
15	COLUMN JACKETING-BRIDGE NO. 405/50N&S									
		L.S.				-45.45%		-12.73%		0.00%
			165,000.00		90,000.00	-75,000	144,000.00	-21,000	165,000.00	0
16	COLUMN JACKETING -BRIDGE NO. 405/57N&S									
		L.S.				-48.86%		-17.61%		5.11%
			176,000.00		90,000.00	-86,000	145,000.00	-31,000	185,000.00	9,000
17	COLUMN JACKETING-BRIDGE NO. 405/47S-W									
		L.S.				127.85%		13.92%		115.19%
			39,500.00		90,000.00	50,500	45,000.00	5,500	85,000.00	45,500
18	COLUMN JACKETING-BRIDGE 520/10									
		L.S.				59.29%		112.39%		68.14%
			56,500.00		90,000.00	33,500	120,000.00	63,500	95,000.00	38,500
19	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	997.0000	C.Y.	15.0000		20.0000	33.33%	1.0000	-93.33%	20.0000	33.33%
			14,955.00		19,940.00	4,985	997.00	-13,958	19,940.00	4,985
20	SHORING OR EXTRA EXCAVATION CL. A FOR COLUMN JACKETING									
		L.S.				24.00%		-15.00%		-90.00%
			100,000.00		124,000.00	24,000	85,000.00	-15,000	10,000.00	-90,000
21	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT									
		CALC				0.00%		0.00%		0.00%
			-1.00		-1.00		-1.00		-1.00	

PS&E JOB NO: 00A061 REVISION NO : 1
 CONTRACT NO: 006189 REGION NO : 1
 VERSION NO : 1 WORK ORDER# : XL0952

BIDS OPENED ON : Jul 18 2001
 AWARDED ON : Jul 23 2001

HWY	: SR 405,520	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 405 AND SR 520 BRIDGES 405/47S-W, 405/50N&S, 405/57N&S AND 520/10 SEISMIC RETROFIT 00A061	ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927	DIAMACO INC 40 LAKE BELLEVUE DR STE 100 BELLEVUE WA 980052480
PROJECT	: BH-9999 (310)	SUMNER WA 983900370	EVERETT WA 982011927	BELLEVUE WA 980052480
COUNTY(S)	: KING	CONTRACTOR NUMBER : 698405	CONTRACTOR NUMBER : 892000	CONTRACTOR NUMBER : 100065

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		1ST BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
ASPHALT CONCRETE PAVEMENT										
22	ASPHALT CONC. PAVEMENT CL. 2									
	38.0000	TON	150.0000		110.0000	-26.67%	120.0000	-20.00%	150.0000	0.00%
			5,700.00		4,180.00	-1,520	4,560.00	-1,140	5,700.00	0
EROSION CONTROL AND PLANTING										
23	SEEDING AND FERTILIZING BY HAND									
	340.0000	S.Y.	5.0000		1.0000	-80.00%	1.0000	-80.00%	5.0000	0.00%
			1,700.00		340.00	-1,360	340.00	-1,360	1,700.00	0
24	TEMPORARY WATER POLLUTION/EROSION CONTROL EST.									
			10,200.00		10,200.00	0.00%	10,200.00	0.00%	10,200.00	0.00%
25	RESERVE EROSION CONTROL SUPPLIES									
		L.S.				50.00%		-50.00%		50.00%
			1,000.00		1,500.00	500	500.00	-500	1,500.00	500
26	MUD PALLIATIVE									
	50.0000	C.Y.	20.0000		20.0000	0.00%	25.0000	25.00%	30.0000	50.00%
			1,000.00		1,000.00	0	1,250.00	250	1,500.00	500
27	SOLID WALL PVC STORM SEWER PIPE 8 IN. DIAM.									
	40.0000	L.F.	15.0000		30.0000	100.00%	50.0000	233.33%	20.0000	33.33%
			600.00		1,200.00	600	2,000.00	1,400	800.00	200
28	STORM DRAIN PROTECTION INSERT									
	11.0000	EACH	100.0000		80.0000	-20.00%	160.0000	60.00%	200.0000	100.00%
			1,100.00		880.00	-220	1,760.00	660	2,200.00	1,100
29	ESC LEAD									
	100.0000	DAY	100.0000		1.0000	-99.00%	50.0000	-50.00%	20.0000	-80.00%
			10,000.00		100.00	-9,900	5,000.00	-5,000	2,000.00	-8,000
TRAFFIC										
30	BEAM GUARDRAIL TYPE 1									
	200.0000	L.F.	14.0000		32.0000	128.57%	31.0000	121.43%	25.0000	78.57%
			2,800.00		6,400.00	3,600	6,200.00	3,400	5,000.00	2,200
31	BEAM GUARDRAIL TYPE 11									
	27.0000	L.F.	35.0000		65.0000	85.71%	65.0000	85.71%	35.0000	0.00%
			945.00		1,755.00	810	1,755.00	810	945.00	0

PS&E JOB NO: 00A061 REVISION NO : 1
 CONTRACT NO: 006189 REGION NO : 1
 VERSION NO : 1 WORK ORDER# : XL0952

BIDS OPENED ON : Jul 18 2001
 AWARDED ON : Jul 23 2001

HWY	: SR 405,520	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 405 AND SR 520 BRIDGES 405/47S-W, 405/50N&S, 405/57N&S AND 520/10 SEISMIC RETROFIT 00A061	ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927	DIAMACO INC 40 LAKE BELLEVUE DR STE 100 BELLEVUE WA 980052480
PROJECT	: BH-9999 (310)	SUMNER WA 983900370	EVERETT WA 982011927	BELLEVUE WA 980052480
COUNTY(S)	: KING	CONTRACTOR NUMBER : 698405	CONTRACTOR NUMBER : 892000	CONTRACTOR NUMBER : 100065

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC									
32	BEAM GUARDRAIL TRANSITION SECTION TYPE 16								
	1.0000 EACH		1,500.0000	0.00%	1,500.0000	-13.33%	500.0000	-66.67%	
			1,500.00	0	1,300.00	-200	500.00	-1,000	
33	BEAM GUARDRAIL FLARED TERMINAL								
	1.0000 EACH		2,000.0000	0.00%	2,000.0000	0.00%	500.0000	-75.00%	
			2,000.00	0	2,000.00	0	500.00	-1,500	
34	BEAM GUARDRAIL ANCHOR TYPE 4								
	1.0000 EACH		525.0000	14.29%	500.0000	-4.76%	500.0000	-4.76%	
			525.00	75	500.00	-25	500.00	-25	
35	PRECAST CONC. BARRIER TYPE 4								
	50.0000 L.F.		25.0000	16.00%	24.0000	-4.00%	50.0000	100.00%	
			1,250.00	200	1,200.00	-50	2,500.00	1,250	
36	CAST-IN-PLACE CONC. BARRIER								
	380.0000 L.F.		79.0000	-36.71%	61.0000	-22.78%	50.0000	-36.71%	
			30,020.00	-11,020	23,180.00	-6,840	19,000.00	-11,020	
37	TEMPORARY CONC. BARRIER								
	4875.0000 L.F.		12.0000	8.33%	12.0000	0.00%	14.0000	16.67%	
			58,500.00	4,875	58,500.00	0	68,250.00	9,750	
38	REMOVING AND RESETTING EXISTING PERMANENT BARRIER								
	2295.0000 L.F.		6.0000	33.33%	5.0000	-16.67%	12.0000	100.00%	
			13,770.00	4,590	11,475.00	-2,295	27,540.00	13,770	
39	TEMPORARY IMPACT ATTENUATOR								
	9.0000 EACH		1,000.0000	90.00%	5,200.0000	420.00%	5,000.0000	400.00%	
			9,000.00	8,100	46,800.00	37,800	45,000.00	36,000	
40	PERMANENT IMPACT ATTENUATOR								
	1.0000 EACH		35,000.0000	-90.00%	5,400.0000	-84.57%	6,000.0000	-82.86%	
			35,000.00	-31,500	5,400.00	-29,600	6,000.00	-29,000	
41	REPAIR IMPACT ATTENUATOR								
	EST.			0.00%		0.00%		0.00%	
			10,000.00		10,000.00		10,000.00		
42	RESETTING IMPACT ATTENUATOR								
	5.0000 EACH		1,000.0000	-10.00%	900.0000	-10.00%	2,500.0000	150.00%	
			5,000.00	-500	4,500.00	-500	12,500.00	7,500	

PS&E JOB NO: 00A061 REVISION NO : 1
 CONTRACT NO: 006189 REGION NO : 1
 VERSION NO : 1 WORK ORDER# : XL0952

BIDS OPENED ON : Jul 18 2001
 AWARDED ON : Jul 23 2001

HWY	: SR 405,520	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 405 AND SR 520 BRIDGES 405/47S-W, 405/50N&S, 405/57N&S AND 520/10 SEISMIC RETROFIT 00A061	ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927	DIAMACO INC 40 LAKE BELLEVUE DR STE 100 BELLEVUE WA 980052480
PROJECT	: BH-9999 (310)	SUMNER WA 983900370	EVERETT WA 982011927	BELLEVUE WA 980052480
COUNTY(S)	: KING	CONTRACTOR NUMBER : 698405	CONTRACTOR NUMBER : 892000	CONTRACTOR NUMBER : 100065

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
43	TRUCK MOUNTED IMPACT ATTENUATOR									
	2.0000	EACH	8,000.0000		6,500.0000	-18.75%	7,300.0000	-8.75%	5,000.0000	-37.50%
			16,000.00		13,000.00	-3,000	14,600.00	-1,400	10,000.00	-6,000
44	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR									
	665.0000	HR	40.0000		42.0000	5.00%	46.0000	15.00%	10.0000	-75.00%
			26,600.00		27,930.00	1,330	30,590.00	3,990	6,650.00	-19,950
45	PAINT LINE									
	4700.0000	L.F.	1.0000		0.2500	-75.00%	0.3000	-70.00%	1.0000	0.00%
			4,700.00		1,175.00	-3,525	1,410.00	-3,290	4,700.00	0
46	PAINTED WIDE LINE									
	1185.0000	L.F.	0.4000		1.0000	150.00%	1.0000	150.00%	1.0000	150.00%
			474.00		1,185.00	711	1,185.00	711	1,185.00	711
47	PLASTIC HOV LANE SYMBOL TYPE 1									
	2.0000	EACH	100.0000		300.0000	200.00%	270.0000	170.00%	100.0000	0.00%
			200.00		600.00	400	540.00	340	200.00	0
48	RAISED PAVEMENT MARKER TYPE 1									
	3.6000	HUND	250.0000		220.0000	-12.00%	225.0000	-10.00%	100.0000	-60.00%
			900.00		792.00	-108	810.00	-90	360.00	-540
49	RAISED PAVEMENT MARKER TYPE 2									
	1.2100	HUND	400.0000		600.0000	50.00%	600.0000	50.00%	100.0000	-75.00%
			484.00		726.00	242	726.00	242	121.00	-363
50	TEMPORARY PAVEMENT MARKING									
	8805.0000	L.F.	0.5000		0.7500	50.00%	0.8000	60.00%	1.0000	100.00%
			4,402.50		6,603.75	2,201	7,044.00	2,642	8,805.00	4,403
51	SEQUENTIAL ARROW SIGN									
	250.0000	HR	5.0000		5.0000	0.00%	8.0000	60.00%	1.0000	-80.00%
			1,250.00		1,250.00	0	2,000.00	750	250.00	-1,000
52	PORTABLE CHANGEABLE MESSAGE SIGN									
	1.0000	EACH	3,000.0000		5,500.0000	83.33%	5,000.0000	66.67%	2,000.0000	-33.33%
			3,000.00		5,500.00	2,500	5,000.00	2,000	2,000.00	-1,000
53	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN									
	300.0000	HR	3.5000		15.0000	328.57%	10.0000	185.71%	1.0000	-71.43%
			1,050.00		4,500.00	3,450	3,000.00	1,950	300.00	-750

PS&E JOB NO: 00A061 REVISION NO : 1
 CONTRACT NO: 006189 REGION NO : 1
 VERSION NO : 1 WORK ORDER# : XL0952

BIDS OPENED ON : Jul 18 2001
 AWARDED ON : Jul 23 2001

HWY	: SR 405,520	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 405 AND SR 520 BRIDGES 405/47S-W, 405/50N&S, 405/57N&S AND 520/10 SEISMIC RETROFIT 00A061	ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927	DIAMACO INC 40 LAKE BELLEVUE DR STE 100 BELLEVUE WA 980052480
PROJECT	: BH-9999 (310)	SUMNER WA 983900370	EVERETT WA 982011927	BELLEVUE WA 980052480
COUNTY(S)	: KING	CONTRACTOR NUMBER : 698405	CONTRACTOR NUMBER : 892000	CONTRACTOR NUMBER : 100065

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
54	TEMPORARY TRAFFIC CONTROL DEVICES									
		L.S.		33.33%		46.67%				-33.33%
			15,000.00	5,000	20,000.00	7,000	10,000.00			-5,000
55	EMERGENCY TRAFFIC CONTROL			0.00%		0.00%				0.00%
		EST.	1,000.00	1,000.00	1,000.00	1,000.00	1,000.00			
56	TRAFFIC CONTROL LABOR			23.33%		13.33%				10.00%
	2070.0000	HR	30.0000	37.0000	34.0000	33.0000	33.0000			6,210
			62,100.00	14,490	76,590.00	8,280	68,310.00			
57	TRAFFIC CONTROL VEHICLE			20.00%		20.00%				-80.00%
	100.0000	DAY	50.0000	60.0000	60.0000	10.0000	10.0000			-4,000
			5,000.00	1,000	6,000.00	1,000	1,000.00			
58	TRAFFIC CONTROL SUPERVISOR			-13.33%		-22.22%				-97.78%
	800.0000	HR	45.0000	39.0000	35.0000	1.0000	1.0000			-35,200
			36,000.00	-4,800	31,200.00	-8,000	800.00			
59	CONSTRUCTION SIGNS CLASS A			13.33%		0.00%				-33.33%
	640.0000	S.F.	15.0000	17.0000	15.0000	10.0000	10.0000			-3,200
			9,600.00	1,280	10,880.00	0	6,400.00			
60	RETROFITTING ITS CONDUIT SYSTEM			300.00%		60.00%				300.00%
		L.S.	5,000.00	15,000	20,000.00	3,000	20,000.00			15,000
OTHER ITEMS										
61	CEMENT CONC. SIDEWALK			200.00%		140.00%				100.00%
	5.0000	S.Y.	50.0000	150.0000	120.0000	100.0000	100.0000			100.00%
			250.00	500	750.00	350	500.00			250
62	CONC. SLOPE PROTECTION			30.77%		161.54%				92.31%
	50.0000	S.Y.	26.0000	34.0000	68.0000	50.0000	50.0000			1,200
			1,300.00	400	1,700.00	2,100	2,500.00			
63	CHAIN LINK FENCE TYPE 1			40.00%		40.00%				50.00%
	150.0000	L.F.	10.0000	14.0000	14.0000	15.0000	15.0000			750
			1,500.00	600	2,100.00	600	2,250.00			
64	END, CORNER, AND PULL POST FOR CHAIN LINK FENCE			-32.14%		14.29%				257.14%
	2.0000	EACH	140.0000	95.0000	160.0000	500.0000	500.0000			720
			280.00	-90	190.00	320.00	1,000.00			

PS&E JOB NO: 00A061 REVISION NO : 1
 CONTRACT NO: 006189 REGION NO : 1
 VERSION NO : 1 WORK ORDER# : XL0952
 HWY : SR 405,520
 TITLE : SR 405 AND SR 520
 BRIDGES 405/47S-W, 405/50N&S, 405/57N&S
 AND 520/10 SEISMIC RETROFIT
 00A061
 PROJECT : BH-9999 (310)
 COUNTY(S) : KING

BIDS OPENED ON : Jul 18 2001
 AWARDED ON : Jul 23 2001

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	DIAMACO INC 40 LAKE BELLEVUE DR STE 100 BELLEVUE WA 980052480 CONTRACTOR NUMBER : 100065

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
65	CONNECTION TO DRAINAGE STRUCTURE									
	1.0000 EACH		700.0000	-28.57%	500.0000	-28.57%	1,150.0000	64.29%	500.0000	-28.57%
			700.00		500.00		1,150.00	450	500.00	-200
66	FORCE ACCOUNT DEWATERING									
	EST.			0.00%		0.00%				0.00%
			5,000.00		5,000.00		5,000.00		5,000.00	
67	FORCE ACCOUNT UNEXPECTED OBJECT REMOVAL									
	EST.			0.00%		0.00%				0.00%
			12,000.00		12,000.00		12,000.00		12,000.00	
68	ROADSIDE CLEANUP									
	EST.			0.00%		0.00%				0.00%
			2,400.00		2,400.00		2,400.00		2,400.00	
69	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
	EST.			0.00%		0.00%				0.00%
			5,000.00		5,000.00		5,000.00		5,000.00	
70	MINOR CHANGE									
	CALC			0.00%		0.00%				0.00%
			-1.00		-1.00		-1.00		-1.00	
71	SPILL PREVENTION PLAN									
	L.S.			0.00%		-60.00%				-50.00%
			1,000.00		1,000.00		400.00	-600	500.00	-500
72	CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE									
	70.0000 L.F.		7.0000	-28.57%	5.0000	-28.57%	12.0000	71.43%	5.0000	-28.57%
			490.00		350.00		840.00	350	350.00	-140
73	STREET CLEANING									
	200.0000 HR		100.0000	-15.00%	85.0000	-15.00%	80.0000	-20.00%	50.0000	-50.00%
			20,000.00		17,000.00		16,000.00	-4,000	10,000.00	-10,000

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/13/2001

* * * BID CHECK REPORT * * *

TIME: 14:03

PS&E JOB NO: 00A061 REVISION NO : 1
CONTRACT NO: 006189 REGION NO : 1
VERSION NO : 1 WORK ORDER# : XL0952

BIDS OPENED ON : Jul 18 2001
AWARDED ON : Jul 23 2001

HWY : SR 405,520
TITLE : SR 405 AND SR 520
BRIDGES 405/47S-W, 405/50N&S, 405/57N&S
AND 520/10 SEISMIC RETROFIT
00A061
PROJECT : BH-9999 (310)
COUNTY(S) : KING

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	DIAMACO INC 40 LAKE BELLEVUE DR STE 100 BELLEVUE WA 980052480 CONTRACTOR NUMBER : 100065

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
74	CEMENT CONC. MEDIAN CAP									
	249.0000	S.Y.	45.0000	-44.44%	25.0000	11.11%	50.0000	66.67%	75.0000	7,470
			11,205.00	-4,980	6,225.00	1,245	12,450.00	18,675.00		
	CONTRACT TOTAL		\$1,184,697.50	-3.37%	\$1,144,740.75	0.45%	\$1,190,000.00	\$1,208,584.00	2.02%	

PS&E JOB NO: 00A061 REVISION NO : 1
 CONTRACT NO: 006189 REGION NO : 1
 VERSION NO : 1 WORK ORDER# : XL0952

BIDS OPENED ON : Jul 18 2001
 AWARDED ON : Jul 23 2001

HWY	: SR 405,520	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE	: SR 405 AND SR 520 BRIDGES 405/47S-W, 405/50N&S, 405/57N&S AND 520/10 SEISMIC RETROFIT 00A061	FLATIRON STRUCTURES COMPANY	GUY F. ATKINSON CONSTRUCTION, 600 NACHES AVE SW #120 98055-2267	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072
PROJECT	: BH-9999 (310)	1155 N STATE ST SUITE 420 BELLINGHAM WA 982255024	RENTON WA 980550940	WOODINVILLE WA 980721330
COUNTY(S)	: KING	CONTRACTOR NUMBER : 100099	CONTRACTOR NUMBER : 046000	CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	105,636.00	18.33%	125,000.00	19,364	126,000.00	19.28%	120,000.00	13.60%
2	REMOVING CONC. BARRIER									
	380.0000	L.F.	25.0000	0.00%	25.0000	0	35.0000	40.00%	10.0000	-60.00%
			9,500.00		9,500.00		13,300.00	3,800	3,800.00	-5,700
3	REMOVING GUARDRAIL									
	297.0000	L.F.	5.0000	-20.00%	4.0000	-20.00%	3.5000	-30.00%	5.0000	0.00%
			1,485.00		1,188.00	-297	1,039.50	-446	1,485.00	0
4	REMOVING GUARDRAIL ANCHOR									
	3.0000	EACH	140.0000	32.14%	185.0000	135	235.0000	67.86%	200.0000	42.86%
			420.00		555.00		705.00	285	600.00	180
5	REMOVING PAINT LINE									
	8670.0000	L.F.	0.1000	400.00%	0.5000	400.00%	1.2500	1,150.00%	1.0000	900.00%
			867.00		4,335.00	3,468	10,837.50	9,971	8,670.00	7,803
6	REMOVING PLASTIC TRAFFIC MARKING									
	2.0000	EACH	50.0000	200.00%	150.0000	200	12.0000	-76.00%	125.0000	150.00%
			100.00		300.00	200	24.00	-76	250.00	150
7	REMOVING RAISED PAVEMENT MARKER									
	4.5000	HUND	100.0000	150.00%	250.0000	675	117.0000	17.00%	200.0000	100.00%
			450.00		1,125.00		526.50	77	900.00	450
8	REMOVING CHAIN LINK FENCE									
	150.0000	L.F.	12.0000	-41.67%	7.0000	-41.67%	4.0000	-66.67%	5.0000	-58.33%
			1,800.00		1,050.00	-750	600.00	-1,200	750.00	-1,050
9	REMOVING EXISTING IMPACT ATTENUATOR INERTIAL BARRIER									
	1.0000	EACH	750.0000	80.00%	1,350.0000	600	585.0000	-22.00%	1,000.0000	33.33%
			750.00		1,350.00		585.00	-165	1,000.00	250
10	REMOVING CONC. CAP									
	249.0000	S.Y.	9.0000	344.44%	40.0000	344.44%	7.0000	-22.22%	15.0000	66.67%
			2,241.00		9,960.00	7,719	1,743.00	-498	3,735.00	1,494
GRADING										
11	GRAVEL BORROW INCL. HAUL									
	1860.0000	TON	25.0000	-28.00%	18.0000	-28.00%	10.0000	-60.00%	15.0000	-40.00%
			46,500.00		33,480.00	-13,020	18,600.00	-27,900	27,900.00	-18,600

PS&E JOB NO: 00A061 REVISION NO : 1
 CONTRACT NO: 006189 REGION NO : 1
 VERSION NO : 1 WORK ORDER# : XL0952

BIDS OPENED ON : Jul 18 2001
 AWARDED ON : Jul 23 2001

HWY	: SR 405,520	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE	: SR 405 AND SR 520 BRIDGES 405/47S-W, 405/50N&S, 405/57N&S AND 520/10 SEISMIC RETROFIT 00A061	FLATIRON STRUCTURES COMPANY	GUY F. ATKINSON CONSTRUCTION, 600 NACHES AVE SW #120 1155 N STATE ST SUITE 420 BELLINGHAM WA 982255024	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 WOODINVILLE WA 980721330
PROJECT	: BH-9999 (310)	CONTRACTOR NUMBER :	100099	CONTRACTOR NUMBER :
COUNTY(S)	: KING	CONTRACTOR NUMBER :	046000	CONTRACTOR NUMBER :
			551010	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE													
12	QUARRY SPALLS												
	40.0000	TON	50.0000	40.0000	-20.00%	18.0000	-64.00%	50.0000	0.00%				
			2,000.00	1,600.00	-400	720.00	-1,280	2,000.00	0				
STRUCTURE													
13	SEISMIC RETROFIT - BRIDGE NO. 405/47 S-W												
	L.S.				122.22%		146.91%		85.19%				
			4,050.00	9,000.00	4,950	10,000.00	5,950	7,500.00	3,450				
14	SEISMIC RETROFIT - BRIDGE NO. 520/10												
	L.S.				106.90%		37.93%		72.41%				
			1,450.00	3,000.00	1,550	2,000.00	550	2,500.00	1,050				
15	COLUMN JACKETING-BRIDGE NO. 405/50N&S												
	L.S.				-24.24%		-24.24%		-42.42%				
			165,000.00	125,000.00	-40,000	125,000.00	-40,000	95,000.00	-70,000				
16	COLUMN JACKETING -BRIDGE NO. 405/57N&S												
	L.S.				-28.98%		-14.77%		-37.50%				
			176,000.00	125,000.00	-51,000	150,000.00	-26,000	110,000.00	-66,000				
17	COLUMN JACKETING-BRIDGE NO. 405/47S-W												
	L.S.				-49.37%		-24.05%		-36.71%				
			39,500.00	20,000.00	-19,500	30,000.00	-9,500	25,000.00	-14,500				
18	COLUMN JACKETING-BRIDGE 520/10												
	L.S.				-11.50%		-29.20%		-11.50%				
			56,500.00	50,000.00	-6,500	40,000.00	-16,500	50,000.00	-6,500				
19	STRUCTURE EXCAVATION CLASS A INCL. HAUL												
	997.0000	C.Y.	15.0000	25.0000	66.67%	20.0000	33.33%	65.0000	333.33%				
			14,955.00	24,925.00	9,970	19,940.00	4,985	64,805.00	49,850				
20	SHORING OR EXTRA EXCAVATION CL. A FOR COLUMN JACKETING												
	L.S.				75.00%		100.00%		130.00%				
			100,000.00	175,000.00	75,000	200,000.00	100,000	230,000.00	130,000				
21	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT												
	CALC				0.00%		0.00%		0.00%				
			-1.00	-1.00		-1.00		-1.00					

PS&E JOB NO: 00A061 REVISION NO : 1
 CONTRACT NO: 006189 REGION NO : 1
 VERSION NO : 1 WORK ORDER# : XL0952

BIDS OPENED ON : Jul 18 2001
 AWARDED ON : Jul 23 2001

HWY	: SR 405,520	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE	: SR 405 AND SR 520 BRIDGES 405/47S-W, 405/50N&S, 405/57N&S AND 520/10 SEISMIC RETROFIT 00A061	FLATIRON STRUCTURES COMPANY	GUY F. ATKINSON CONSTRUCTION, 600 NACHES AVE SW #120 98055-2267	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072
PROJECT	: BH-9999 (310)	1155 N STATE ST SUITE 420 BELLINGHAM WA 982255024	RENTON WA 980550940	WOODINVILLE WA 980721330
COUNTY(S)	: KING	CONTRACTOR NUMBER : 100099	CONTRACTOR NUMBER : 046000	CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
ASPHALT CONCRETE PAVEMENT										
22	ASPHALT CONC. PAVEMENT CL. 2									
	38.0000	TON	150.0000	0.00%	150.0000	0.00%	60.0000	-60.00%	150.0000	0.00%
			5,700.00		5,700.00	0	2,280.00	-3,420	5,700.00	0
EROSION CONTROL AND PLANTING										
23	SEEDING AND FERTILIZING BY HAND									
	340.0000	S.Y.	5.0000	100.00%	10.0000	100.00%	5.0000	0.00%	5.0000	0.00%
			1,700.00	1,700	3,400.00	1,700	1,700.00	0	1,700.00	0
24	TEMPORARY WATER POLLUTION/EROSION CONTROL EST.									
			10,200.00	0.00%	10,200.00	0.00%	10,200.00	0.00%	10,200.00	0.00%
25	RESERVE EROSION CONTROL SUPPLIES									
		L.S.		0.00%		0.00%		0.00%		-90.00%
			1,000.00	0	1,000.00	0	1,000.00	0	100.00	-900
26	MUD PALLIATIVE									
	50.0000	C.Y.	20.0000	75.00%	35.0000	75.00%	25.0000	25.00%	50.0000	150.00%
			1,000.00	750	1,750.00	750	1,250.00	250	2,500.00	1,500
27	SOLID WALL PVC STORM SEWER PIPE 8 IN. DIAM.									
	40.0000	L.F.	15.0000	200.00%	45.0000	200.00%	40.0000	166.67%	45.0000	200.00%
			600.00	1,200	1,800.00	1,200	1,600.00	1,000	1,800.00	1,200
28	STORM DRAIN PROTECTION INSERT									
	11.0000	EACH	100.0000	25.00%	125.0000	25.00%	150.0000	50.00%	150.0000	50.00%
			1,100.00	275	1,375.00	275	1,650.00	550	1,650.00	550
29	ESC LEAD									
	100.0000	DAY	100.0000	0.00%	100.0000	0.00%	10.0000	-90.00%	25.0000	-75.00%
			10,000.00	0	10,000.00	0	1,000.00	-9,000	2,500.00	-7,500
TRAFFIC										
30	BEAM GUARDRAIL TYPE 1									
	200.0000	L.F.	14.0000	150.00%	35.0000	150.00%	11.0000	-21.43%	30.0000	114.29%
			2,800.00	4,200	7,000.00	4,200	2,200.00	-600	6,000.00	3,200
31	BEAM GUARDRAIL TYPE 11									
	27.0000	L.F.	35.0000	114.29%	75.0000	114.29%	20.0000	-42.86%	75.0000	114.29%
			945.00	1,080	2,025.00	1,080	540.00	-405	2,025.00	1,080

PS&E JOB NO: 00A061 REVISION NO : 1
 CONTRACT NO: 006189 REGION NO : 1
 VERSION NO : 1 WORK ORDER# : XL0952

BIDS OPENED ON : Jul 18 2001
 AWARDED ON : Jul 23 2001

HWY	: SR 405,520	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE	: SR 405 AND SR 520 BRIDGES 405/47S-W, 405/50N&S, 405/57N&S AND 520/10 SEISMIC RETROFIT 00A061	FLATIRON STRUCTURES COMPANY	GUY F. ATKINSON CONSTRUCTION, 600 NACHES AVE SW #120 98055-2267	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072
PROJECT	: BH-9999 (310)	1155 N STATE ST SUITE 420 BELLINGHAM WA 982255024	RENTON WA 980550940	WOODINVILLE WA 980721330
COUNTY(S)	: KING	CONTRACTOR NUMBER : 100099	CONTRACTOR NUMBER : 046000	CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC											
43	TRUCK MOUNTED IMPACT ATTENUATOR										
	2.0000	EACH	8,000.0000	7,500.0000	-6.25%	6,000.0000	-25.00%	7,500.0000	-6.25%		
			16,000.00	15,000.00	-1,000	12,000.00	-4,000	15,000.00	-1,000		
44	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR										
	665.0000	HR	40.0000	45.0000	12.50%	30.0000	-25.00%	35.0000	-12.50%		
			26,600.00	29,925.00	3,325	19,950.00	-6,650	23,275.00	-3,325		
45	PAINT LINE										
	4700.0000	L.F.	1.0000	0.3000	-70.00%	1.0000	0.00%	0.2500	-75.00%		
			4,700.00	1,410.00	-3,290	4,700.00	0	1,175.00	-3,525		
46	PAINTED WIDE LINE										
	1185.0000	L.F.	0.4000	1.0000	150.00%	1.0000	150.00%	1.0000	150.00%		
			474.00	1,185.00	711	1,185.00	711	1,185.00	711		
47	PLASTIC HOV LANE SYMBOL TYPE 1										
	2.0000	EACH	100.0000	300.0000	200.00%	100.0000	0.00%	300.0000	200.00%		
			200.00	600.00	400	200.00	0	600.00	400		
48	RAISED PAVEMENT MARKER TYPE 1										
	3.6000	HUND	250.0000	250.0000	0.00%	160.0000	-36.00%	250.0000	0.00%		
			900.00	900.00	0	576.00	-324	900.00	0		
49	RAISED PAVEMENT MARKER TYPE 2										
	1.2100	HUND	400.0000	650.0000	62.50%	260.0000	-35.00%	650.0000	62.50%		
			484.00	786.50	303	314.60	-169	786.50	303		
50	TEMPORARY PAVEMENT MARKING										
	8805.0000	L.F.	0.5000	1.0000	100.00%	2.5000	400.00%	1.0000	100.00%		
			4,402.50	8,805.00	4,403	22,012.50	17,610	8,805.00	4,403		
51	SEQUENTIAL ARROW SIGN										
	250.0000	HR	5.0000	4.0000	-20.00%	8.0000	60.00%	10.0000	100.00%		
			1,250.00	1,000.00	-250	2,000.00	750	2,500.00	1,250		
52	PORTABLE CHANGEABLE MESSAGE SIGN										
	1.0000	EACH	3,000.0000	6,500.0000	116.67%	15,000.0000	400.00%	2,500.0000	-16.67%		
			3,000.00	6,500.00	3,500	15,000.00	12,000	2,500.00	-500		
53	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN										
	300.0000	HR	3.5000	5.0000	42.86%	6.0000	71.43%	5.0000	42.86%		
			1,050.00	1,500.00	450	1,800.00	750	1,500.00	450		

PS&E JOB NO: 00A061 REVISION NO : 1
 CONTRACT NO: 006189 REGION NO : 1
 VERSION NO : 1 WORK ORDER# : XL0952

BIDS OPENED ON : Jul 18 2001
 AWARDED ON : Jul 23 2001

HWY	: SR 405,520	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE	: SR 405 AND SR 520 BRIDGES 405/47S-W, 405/50N&S, 405/57N&S AND 520/10 SEISMIC RETROFIT 00A061	FLATIRON STRUCTURES COMPANY	GUY F. ATKINSON CONSTRUCTION, 600 NACHES AVE SW #120 98055-2267	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072
PROJECT	: BH-9999 (310)	1155 N STATE ST SUITE 420 BELLINGHAM WA 982255024	RENTON WA 980550940	WOODINVILLE WA 980721330
COUNTY(S)	: KING	CONTRACTOR NUMBER : 100099	CONTRACTOR NUMBER : 046000	CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
54	TEMPORARY TRAFFIC CONTROL DEVICES									
		L.S.		66.67%		33.33%				-73.33%
			15,000.00	10,000	20,000.00	5,000	4,000.00			-11,000
55	EMERGENCY TRAFFIC CONTROL			0.00%		0.00%				0.00%
		EST.	1,000.00	1,000.00	1,000.00	1,000.00	1,000.00			
56	TRAFFIC CONTROL LABOR			10.00%		10.00%				10.00%
	2070.0000	HR	30.0000	33.0000	33.0000	33.0000	33.0000			33.0000
			62,100.00	6,210	68,310.00	6,210	68,310.00			6,210
57	TRAFFIC CONTROL VEHICLE			20.00%		-60.00%				-30.00%
	100.0000	DAY	50.0000	60.0000	20.0000	20.0000	35.0000			-1,500
			5,000.00	1,000	2,000.00	-3,000	3,500.00			
58	TRAFFIC CONTROL SUPERVISOR			-15.56%		-26.67%				-22.22%
	800.0000	HR	45.0000	38.0000	33.0000	35.0000	35.0000			-8,000
			36,000.00	-5,600	30,400.00	-9,600	28,000.00			
59	CONSTRUCTION SIGNS CLASS A			20.00%		33.33%				46.67%
	640.0000	S.F.	15.0000	18.0000	20.0000	22.0000	22.0000			4,480
			9,600.00	1,920	12,800.00	3,200	14,080.00			
60	RETROFITTING ITS CONDUIT SYSTEM			400.00%		200.00%				2,900.00%
		L.S.	5,000.00	20,000	15,000.00	10,000	150,000.00			145,000
OTHER ITEMS										
61	CEMENT CONC. SIDEWALK			100.00%		-50.00%				50.00%
	5.0000	S.Y.	50.0000	100.0000	25.0000	75.0000	75.0000			50.00%
			250.00	250	125.00	375.00	375.00			125
62	CONC. SLOPE PROTECTION			111.54%		92.31%				188.46%
	50.0000	S.Y.	26.0000	55.0000	50.0000	75.0000	75.0000			2,450
			1,300.00	1,450	2,500.00	1,200	3,750.00			
63	CHAIN LINK FENCE TYPE 1			50.00%		20.00%				50.00%
	150.0000	L.F.	10.0000	15.0000	12.0000	15.0000	15.0000			50.00%
			1,500.00	750	1,800.00	300	2,250.00			750
64	END, CORNER, AND PULL POST FOR CHAIN LINK FENCE			7.14%		25.00%				7.14%
	2.0000	EACH	140.0000	150.0000	175.0000	150.0000	150.0000			7.14%
			280.00	20	350.00	70	300.00			20

PS&E JOB NO: 00A061 REVISION NO : 1
 CONTRACT NO: 006189 REGION NO : 1
 VERSION NO : 1 WORK ORDER# : XL0952

BIDS OPENED ON : Jul 18 2001
 AWARDED ON : Jul 23 2001

HWY	: SR 405,520	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE	: SR 405 AND SR 520 BRIDGES 405/47S-W, 405/50N&S, 405/57N&S AND 520/10 SEISMIC RETROFIT 00A061	FLATIRON STRUCTURES COMPANY	GUY F. ATKINSON CONSTRUCTION, 600 NACHES AVE SW #120 1155 N STATE ST SUITE 420 BELLINGHAM WA 982255024	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 WOODINVILLE WA 980721330
PROJECT	: BH-9999 (310)	CONTRACTOR NUMBER :	100099	CONTRACTOR NUMBER :
COUNTY(S)	: KING	CONTRACTOR NUMBER :	046000	CONTRACTOR NUMBER :
			551010	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
65	CONNECTION TO DRAINAGE STRUCTURE									
	1.0000	EACH	700.0000	42.86%	1,000.0000	42.86%	1,000.0000	42.86%	750.0000	7.14%
			700.00		1,000.00		1,000.00		750.00	50
66	FORCE ACCOUNT DEWATERING									
		EST.		0.00%		0.00%		0.00%		0.00%
			5,000.00		5,000.00		5,000.00		5,000.00	
67	FORCE ACCOUNT UNEXPECTED OBJECT REMOVAL									
		EST.		0.00%		0.00%		0.00%		0.00%
			12,000.00		12,000.00		12,000.00		12,000.00	
68	ROADSIDE CLEANUP									
		EST.		0.00%		0.00%		0.00%		0.00%
			2,400.00		2,400.00		2,400.00		2,400.00	
69	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.		0.00%		0.00%		0.00%		0.00%
			5,000.00		5,000.00		5,000.00		5,000.00	
70	MINOR CHANGE									
		CALC		0.00%		0.00%		0.00%		0.00%
			-1.00		-1.00		-1.00		-1.00	
71	SPILL PREVENTION PLAN									
		L.S.		150.00%		100.00%		100.00%		-50.00%
			1,000.00		2,500.00		2,000.00		500.00	-500
72	CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE									
	70.0000	L.F.	7.0000	0.00%	7.0000	0.00%	8.0000	14.29%	10.0000	42.86%
			490.00		490.00		560.00		700.00	210
73	STREET CLEANING									
	200.0000	HR	100.0000	-15.00%	85.0000	-15.00%	125.0000	25.00%	90.0000	-10.00%
			20,000.00		17,000.00		25,000.00		18,000.00	-2,000

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/13/2001

* * * BID CHECK REPORT * * *

TIME: 14:03

PS&E JOB NO: 00A061 REVISION NO : 1
CONTRACT NO: 006189 REGION NO : 1
VERSION NO : 1 WORK ORDER# : XL0952

BIDS OPENED ON : Jul 18 2001
AWARDED ON : Jul 23 2001

HWY : SR 405,520
TITLE : SR 405 AND SR 520
BRIDGES 405/47S-W, 405/50N&S, 405/57N&S
AND 520/10 SEISMIC RETROFIT
00A061
PROJECT : BH-9999 (310)
COUNTY(S) : KING

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
FLATIRON STRUCTURES COMPANY 1155 N STATE ST SUITE 420 BELLINGHAM WA 982255024 CONTRACTOR NUMBER : 100099	GUY F. ATKINSON CONSTRUCTION, 600 NACHES AVE SW #120 98055-2267 RENTON WA 980550940 CONTRACTOR NUMBER : 046000	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
74	CEMENT CONC. MEDIAN CAP									
	249.0000	S.Y.	45.0000	0.00%	45.0000	0.00%	20.0000	-55.56%	40.0000	-11.11%
			11,205.00		11,205.00	0	4,980.00	-6,225	9,960.00	-1,245
	CONTRACT TOTAL		\$1,184,697.50		\$1,263,297.50	6.63%	\$1,264,666.60	6.75%	\$1,379,657.00	16.46%