

PS&E JOB NO: 00A041 REVISION NO : 1
 CONTRACT NO: 005976 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL1092
 HWY : SR 090
 TITLE : SR 90
 HOMER M. HADLEY BRIDGE
 ANCHOR CABLE REPLACEMENT
 00A041 (REVISED NOV. 28TH, 2000)
 PROJECT : IM-0901(418)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 6 2000
 AWARDED ON : Dec 8 2000

----- 2ND BIDDER ----- ----- 3RD BIDDER ----- ----- 4TH BIDDER -----
 GENERAL CONSTRUCTION COMPANY ADVANCED AMERICAN DIVING HURLEN CONSTRUCTION COMPANY
 3838 W MARGINAL WAY SW 415 S MCLOUGHLIN BLVD 700 S RIVERSIDE DR
 97045-3101 98108-4366
 SEATTLE WA 981061108 OREGON CITY OR 970450630 SEATTLE WA 981080945
 CONTRACTOR NUMBER : 286000 CONTRACTOR NUMBER : 100148 CONTRACTOR NUMBER : 392100

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	66,500.00	-2.26%	65,000.00	-1,500	55,000.00	-17.29%	80,748.00	21.43%
STRUCTURE										
2	REPLACING ANCHOR CABLE 2072.0000	L.F.	225.0000 466,200.00	-33.33%	150.0000 310,800.00	-155,400	175.0000 362,600.00	-22.22%	195.0000 404,040.00	-13.33%
3	BOATER PROTECTION SYSTEM REPLACEMENT	L.S.	165,000.00	56.97%	259,000.00	94,000	204,400.00	23.88%	224,833.00	36.26%
TRAFFIC										
4	ONE LANE CLOSURES 60.0000	HR	585.0000 35,100.00	-74.36%	150.0000 9,000.00	-26,100	500.0000 30,000.00	-14.53%	108.0000 6,480.00	-81.54%
5	REPAIR IMPACT ATTENUATOR	EST.	7,500.00	0.00%	7,500.00		7,500.00	0.00%	7,500.00	0.00%
6	TRUCK MOUNTED IMPACT ATTENUATOR 1.0000	EACH	7,500.0000 7,500.00	0.00%	7,500.0000 7,500.00	0	5,000.0000 5,000.00	-33.33%	3,200.0000 3,200.00	-57.33%
OTHER ITEMS										
7	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	1,000.00	0.00%	1,000.00		1,000.00	0.00%	1,000.00	0.00%
8	MINOR CHANGE	CALC	-1.00	0.00%	-1.00		-1.00	0.00%	-1.00	0.00%

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/27/2000

*** BID CHECK REPORT ***

TIME: 16:00

PS&E JOB NO: 00A041 REVISION NO : 1
 CONTRACT NO: 005976 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL1092
 HWY : SR 090
 TITLE : SR 90
 HOMER M. HADLEY BRIDGE
 ANCHOR CABLE REPLACEMENT
 00A041 (REVISED NOV. 28TH, 2000)
 PROJECT : IM-0901(418)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 6 2000
 AWARDED ON : Dec 8 2000

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
GENERAL CONSTRUCTION COMPANY 3838 W MARGINAL WAY SW SEATTLE WA 981061108 CONTRACTOR NUMBER : 286000	ADVANCED AMERICAN DIVING 415 S MCLOUGHLIN BLVD 97045-3101 OREGON CITY OR 970450630 CONTRACTOR NUMBER : 100148	HURLEN CONSTRUCTION COMPANY 700 S RIVERSIDE DR 98108-4366 SEATTLE WA 981080945 CONTRACTOR NUMBER : 392100

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
9	SPILL PREVENTION PLAN	L.S.	4,000.00	-75.00%	1,000.00	-3,000	5,000.00	25.00%	1,000.00	-75.00%
CONTRACT TOTAL			\$752,799.00		\$660,799.00	-12.22%	\$670,499.00	-10.93%	\$728,800.00	-3.19%

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/27/2000

* * * BID CHECK REPORT * * *

TIME: 16:00

PS&E JOB NO: 00A041 REVISION NO : 1
 CONTRACT NO: 005976 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL1092
 HWY : SR 090
 TITLE : SR 90
 HOMER M. HADLEY BRIDGE
 ANCHOR CABLE REPLACEMENT
 00A041 (REVISED NOV. 28TH, 2000)
 PROJECT : IM-0901(418)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 6 2000
 AWARDED ON : Dec 8 2000

----- LOW BIDDER -----
 GLOBAL DIVING & SALVAGE, INC.
 3840 W MARGINAL WAY SW
 SEATTLE WA 981061108
 CONTRACTOR NUMBER : 100259

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/	% DIFF./
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	AMT.DIFF.
PREPARATION					
1	MOBILIZATION				
		L.S.			-39.88%
			66,500.00	39,980.00	-26,520
STRUCTURE					
2	REPLACING ANCHOR CABLE 2072.0000	L.F.	225.0000	141.2800	-37.21%
			466,200.00	292,732.16	-173,468
3	BOATER PROTECTION SYSTEM REPLACEMENT	L.S.			17.64%
			165,000.00	194,099.16	29,099
TRAFFIC					
4	ONE LANE CLOSURES 60.0000	HR	585.0000	403.0000	-31.11%
			35,100.00	24,180.00	-10,920
5	REPAIR IMPACT ATTENUATOR	EST.			0.00%
			7,500.00	7,500.00	
6	TRUCK MOUNTED IMPACT ATTENUATOR 1.0000	EACH	7,500.0000	2,300.0000	-69.33%
			7,500.00	2,300.00	-5,200
OTHER ITEMS					
7	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00%
			1,000.00	1,000.00	
8	MINOR CHANGE	CALC			0.00%
			-1.00	-1.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/27/2000

* * * BID CHECK REPORT * * *

TIME: 16:00

PS&E JOB NO: 00A041 REVISION NO : 1
 CONTRACT NO: 005976 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL1092
 HWY : SR 090
 TITLE : SR 90
 HOMER M. HADLEY BRIDGE
 ANCHOR CABLE REPLACEMENT
 00A041 (REVISED NOV. 28TH, 2000)
 PROJECT : IM-0901(418)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 6 2000
 AWARDED ON : Dec 8 2000

----- LOW BIDDER -----
 GLOBAL DIVING & SALVAGE, INC.
 3840 W MARGINAL WAY SW
 SEATTLE WA 981061108
 CONTRACTOR NUMBER : 100259

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/	% DIFF./
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	AMT.DIFF.

OTHER ITEMS

9	SPILL PREVENTION PLAN	L.S.			-97.50%
			4,000.00	100.00	-3,900
	CONTRACT TOTAL		<u>\$752,799.00</u>	<u>\$561,890.32</u>	<u>-25.36%</u>

LOW BIDDER REJECTED