DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 12/11/ 2003

* k% Bl D CHECK REPORT * * * TI ME: 15: 40
PSZE JOB NO: 04B008 REVI SION NO : 1 BI DS OPENED ON : Jan 22 2004
CONTRACT NO: 006714 REGON NO  : 2 AWARDED ON : Jan 26 2004
VERSI ON NO : 1 WORK ORDER# : XL2100
o Csro24 T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE : SR 24 NORTH CENTRAL CONSTRUCTI ON, | N MRM CONSTRUCTI ON, | NC. JAL CONSTRUCTI ON, | NC.
ZB‘A’TM'—UKE SLOPE 843 KI TTLESON RD 503 S. WATER ST 123 SE 4TH
048008 98837- 9738 98926- 3664 97702- 1357
PROJECT . STPH- 0024(020) MOSES LAKE WA 988370128 ELLENSBURG WA 989260838 BEND OR 977086269
CONTY(S)  © GRANT CONTRACTOR NUMBER 594290 CONTRACTOR NUMBER : 100239 CONTRACTOR NUMBER : 100344
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 54.32 % -8.95% 23.46 %
16, 200. 00 25, 000. 00 8, 800. 00 14,750.00 -1, 450. 00 20, 000. 00 3, 800. 00
2 REMOVI NG M SCELLANEQUS TRAFFI C | TEM
L.S. 72.41% 220. 69 % 175. 86 %
290. 00 500. 00 210. 00 930. 00 640. 00 800. 00 510. 00
GRADI NG
3 ROADWAY EXCAVATI ON I NCL. HAUL
11000. 0000 C Y. 5. 5000 3.3500 -39.09% 5. 2700 -4.18% 1. 0000 -81.82%
60, 500. 00 36,850.00 - 23, 650. 00 57,970.00 -2, 530.00 11,000.00 - 49, 500. 00
4 EMBANKVENT COVPACTI ON
5746. 0000 cv. 2.5000 4. 5000 80. 00 % 3. 7000 48.00 % 6. 6000 164. 00 %
14, 365. 00 25,857.00 11, 492.00 21, 260. 20 6, 895. 20 37,923.60 23, 558. 60
DRAI NAGE
5 PLAIN CONC. CULV. PIPE 18 IN. DI AM
100. 0000 L.F. 35. 0000 27. 5000 221.43% 110. 0000 214.29% 80. 0000 128.57 %
3, 500. 00 2,750. 00 -750. 00 11, 000. 00 7,500. 00 8, 000. 00 4,500. 00
6 FORCE ACCOUNT CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
EST. 0.00 % 0.00 % 0.00%
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
EROCSI ON CONTROL AND PLANTI NG
7 ESC LEAD
20. 0000 DAY 100. 0000 47. 0000 -53.00 % 95. 0000 -5.00 % 100. 0000 0.00 %
2,000. 00 940.00 -1, 060.00 1, 900. 00 -100. 00 2,000. 00 0.00
8 SEEDING FERTILIZING AND MULCH NG
3.9300 ACRE 3, 000. 0000 1, 600. 0000 -46.67 % 1, 160. 0000 -61.33% 1, 200. 0000 -60. 00 %
11, 790. 00 6,288.00  -5,502.00 4,558.80  -7,231.20 4,716.00  -7,074.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 11/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 15: 40
PSZE JOB NO: 04B008 REVI SION NO : 1 BI DS OPENED ON : Jan 22 2004
CONTRACT NO: 006714 REGON NO  : 2 AWARDED ON : Jan 26 2004
VERSI ON NO : 1 WORK ORDER# : XL2100
o Csro24 T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE : SR 24 NORTH CENTRAL CONSTRUCTI ON, | N MRM CONSTRUCTI ON, | NC. JAL CONSTRUCTI ON, | NC.
ZB‘A’TM'—UKE SLOPE 843 KI TTLESON RD 503 S. WATER ST 123 SE 4TH
048008 98837- 9738 98926- 3664 97702- 1357
PROJECT . STPH- 0024(020) MOSES LAKE WA 988370128 ELLENSBURG WA 989260838 BEND OR 977086269
CONTY(S)  © GRANT CONTRACTOR NUMBER 594290 CONTRACTOR NUMBER : 100239 CONTRACTOR NUMBER : 100344
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
EROCSI ON CONTROL AND PLANTI NG
9 SILT FENCE
750. 0000 L.F. 7.0000 5.0000 -28.57% 2. 5800 -63.14 % 6. 0000 214,29 %
5, 250. 00 3,750.00 -1, 500.00 1,935.00  -3,315.00 4, 500. 00 -750. 00
10 EROSI ON/ WATER POLLUTI ON CONTROL
EST. 0.00 % 0.00 % 0.00%
500. 00 500. 00 500. 00 500. 00
TRAFFI C
11 BEAM GUARDRAI L TYPE 1A
275. 0000 L.F. 11. 0000 11. 8500 7.73% 12. 7500 15.91 % 13. 0000 18.18 %
3,025. 00 3,258.75 233.75 3, 506. 25 481. 25 3,575. 00 550. 00
12 BEAM GUARDRAI L TYPE 1A - 8 FT LONG POST
1000. 0000 L.F. 13. 0000 12. 6600 -2.62% 13. 4400 3.38% 14. 8500 14.23 %
13, 000. 00 12, 660. 00 -340. 00 13, 440. 00 440. 00 14, 850. 00 1, 850. 00
13 BEAM GUARDRAIL TYPE 1A - 9 FT LONG PGST
6225. 0000 L.F. 14. 0000 14. 5000 3.57% 14. 5800 4.14% 15. 6000 11.43%
87, 150. 00 90, 262. 50 3,112.50 90, 760. 50 3, 610. 50 97, 110. 00 9, 960. 00
14 BEAM GUARDRAI L FLARED TERM NAL
4. 0000 EACH 1, 750. 0000 1, 500. 0000 -14.29% 1, 615. 0000 S7.71% 1, 820. 0000 4.00%
7,000. 00 6,000.00 -1, 000.00 6, 460. 00 -540. 00 7,280. 00 280. 00
15 BEAM GUARDRAI L BURI ED TERM NAL TYPE 2
453. 5000 L.F. 24. 0000 26. 1900 9.13% 28. 1500 17.29% 24. 0000 0.00 %
10, 884. 00 11, 877. 17 993. 17 12, 766. 03 1, 882. 02 10, 884. 00 0.00
16 BEAM GUARDRAI L ANCHOR TYPE 1
3.0000 EACH 600. 0000 500. 0000 -16.67 % 538. 0000 -10.33% 570. 0000 -5.00%
1, 800. 00 1, 500. 00 -300. 00 1, 614. 00 -186. 00 1,710.00 -90. 00
17 FLEXI BLE GUI DE POST
276. 0000 EACH 25. 0000 20. 0000 ©20.00% 21. 5000 ~14.00% 20. 0000 -20. 00 %
6, 900. 00 5,520.00 -1, 380.00 5, 934. 00 -966. 00 5,520.00  -1,380.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 11/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 15: 40
PSZE JOB NO: 04B008 REVI SION NO : 1 BI DS OPENED ON : Jan 22 2004
CONTRACT NO: 006714 REGON NO  : 2 AWARDED ON : Jan 26 2004
VERSI ON NO : 1 WORK ORDER# : XL2100
o Csro24 T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE : SR 24 NORTH CENTRAL CONSTRUCTI ON, | N MRM CONSTRUCTI ON, | NC. JAL CONSTRUCTI ON, | NC.
ZB‘A’TM'—UKE SLOPE 843 KI TTLESON RD 503 S. WATER ST 123 SE 4TH
048008 98837- 9738 98926- 3664 97702- 1357
PROJECT . STPH 0024(020) MOSES LAKE WA 988370128 ELLENSBURG WA 989260838 BEND OR 977086269
CONTY(S)  © GRANT CONTRACTOR NUMBER 594290 CONTRACTOR NUMBER : 100239 CONTRACTOR NUMBER : 100344
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
TRAFFI C
18  TEMPORARY TRAFFI C CONTROL
L.S. -29.68% -36.33% 17.19%
42, 665. 00 30,000.00 -12, 665. 00 27,165.25 - 15, 499. 75 50, 000. 00 7, 335. 00
OTHER | TEMS
19 ROADSI DE CLEANUP
EST. 0.00 % 0.00 % 0.00%
2,000. 00 2,000. 00 2,000. 00 2,000. 00
20 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00%
5.00 5. 00 5.00 5.00
21 M NOR CHANGE
CALC 0.00 % 0.00 % 0.00%
-1.00 -1.00 -1.00 -1.00
22 SPCC PLAN
L.S. 0.00 % 50. 00 % 0.00%
500. 00 500. 00 0.00 750. 00 250. 00 500. 00 0.00
CONTRACT TOTAL $290, 323. 00 $267, 017. 42 -8.03% $280, 204. 03 3. 49% $283, 872. 60 -2.22%
BASE TOTAL $290, 323. 00 $267, 017. 42 _8.03% $280, 204. 03 23.49% $283, 872. 60 2. 22%




DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 12/11/ 2003

* k% Bl D CHECK REPORT * * * TI ME: 15: 40
PSZE JOB NO: 04B008 REVI SION NO : 1 BI DS OPENED ON : Jan 22 2004
CONTRACT NO: 006714 REGON NO  : 2 AWARDED ON : Jan 26 2004
VERSI ON NO : 1 WORK ORDER# : XL2100
o Csro24 T e 4TH BIDDER  <----c- —cceee- 5TH BIDDER << ----- --c-en- 6TH BI DDER - ------
TITLE : SR 24 GOODFELLOW BRCS., | NC. CORAL CONSTRUCTI ON COMPANY PETERSEN BROTHERS, | NC.
ZB‘A’TM'—UKE SLOPE 1407 N WALLA VALLA AVE 10780 SW CLUTTER RD 2008 EAST VALLEY H GHWAY
048008 98801- 1530 SHERWOOD OR 97140- 9563
PROJECT . STPH- 0024(020) VENATCHEE WA 988070598 WLSOWI LLE OR 970700347 SUMNER WA 983909568
CONTY(S)  © GRANT CONTRACTOR NUMBER 100296 CONTRACTOR NUMBER : 188245 CONTRACTOR NUMBER : 651100
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -29.01% 72.84% -39.32%
16, 200. 00 11,500.00 -4, 700.00 28,000.00 11, 800. 00 9,830.00  -6,370.00
2 REMOVI NG M SCELLANEQUS TRAFFI C | TEM
L.S. 417.24 % -13.79% 20. 00 %
290. 00 1, 500. 00 1,210. 00 250. 00 -40. 00 348. 00 58. 00
GRADI NG
3 ROADWAY EXCAVATI ON I NCL. HAUL
11000. 0000 C Y. 5. 5000 6. 0000 9.09 % 4. 5000 -18.18% 6. 3500 15. 45 %
60, 500. 00 66, 000. 00 5, 500. 00 49,500.00 -11,000. 00 69, 850. 00 9, 350. 00
4 EMBANKVENT COVPACTI ON
5746. 0000 cv. 2.5000 4. 0000 60. 00 % 4. 5000 80. 00 % 4. 7500 90. 00 %
14, 365. 00 22, 984. 00 8, 619. 00 25,857.00 11, 492.00 27,293.50 12, 928.50
DRAI NAGE
5 PLAIN CONC. CULV. PIPE 18 IN. DI AM
100. 0000 L.F. 35. 0000 75. 0000 114.29 % 35. 0000 0. 00 % 74. 2000 112.00 %
3, 500. 00 7,500. 00 4,000. 00 3, 500. 00 0. 00 7,420. 00 3, 920. 00
6 FORCE ACCOUNT CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
EST. 0.00 % 0.00 % 0.00%
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
EROCSI ON CONTROL AND PLANTI NG
7 ESC LEAD
20. 0000 DAY 100. 0000 5. 0000 -95.00 % 50. 0000 -50. 00 % 120. 0000 20. 00 %
2,000. 00 100.00 -1, 900.00 1,000.00  -1,000.00 2, 400. 00 400. 00
8 SEEDING FERTILIZING AND MULCH NG
3.9300 ACRE 3, 000. 0000 1, 100. 0000 -63.33% 1, 100. 0000 -63.33% 1, 200. 0000 -60. 00 %
11, 790. 00 4,323.00  -7,467.00 4,323.00 -7, 467.00 4,716.00  -7,074.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 11/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 15: 40
PSZE JOB NO: 04B008 REVI SION NO : 1 BI DS OPENED ON : Jan 22 2004
CONTRACT NO: 006714 REGON NO  : 2 AWARDED ON : Jan 26 2004
VERSI ON NO : 1 WORK ORDER# : XL2100
o Csro24 T e 4TH BIDDER  <----c- —cceee- 5TH BIDDER << ----- --c-en- 6TH BI DDER - ------
TITLE : SR 24 GOODFELLOW BRCS., | NC. CORAL CONSTRUCTI ON COMPANY PETERSEN BROTHERS, | NC.
ZB‘A’TM'—UKE SLOPE 1407 N WALLA VALLA AVE 10780 SW CLUTTER RD 2008 EAST VALLEY H GHWAY
048008 98801- 1530 SHERWOOD OR 97140- 9563
PROJECT . STPH- 0024(020) VENATCHEE WA 988070598 WLSOWI LLE OR 970700347 SUMNER WA 983909568
CONTY(S)  © GRANT CONTRACTOR NUMBER 100296 CONTRACTOR NUMBER : 188245 CONTRACTOR NUMBER : 651100
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
EROCSI ON CONTROL AND PLANTI NG
9 SILT FENCE
750. 0000 L.F. 7.0000 5.0000 -28.57% 5. 0000 -28.57% 5. 2000 225.71%
5, 250. 00 3,750.00 -1, 500.00 3,750.00  -1,500.00 3,900.00  -1,350.00
10 EROSI ON/ WATER POLLUTI ON CONTROL
EST. 0.00% 0. 00 % 0.00%
500. 00 500. 00 500. 00 500. 00
TRAFFI C
11 BEAM GUARDRAI L TYPE 1A
275. 0000 L.F. 11. 0000 13. 0000 18.18 % 14. 0000 27.27% 11. 8000 7.27%
3,025. 00 3, 575. 00 550. 00 3, 850. 00 825. 00 3, 245. 00 220. 00
12 BEAM GUARDRAI L TYPE 1A - 8 FT LONG POST
1000. 0000 L.F. 13. 0000 14. 0000 7.69 % 15. 0000 15.38% 13. 0000 0.00 %
13, 000. 00 14, 000. 00 1, 000. 00 15, 000. 00 2,000. 00 13, 000. 00 0.00
13 BEAM GUARDRAIL TYPE 1A - 9 FT LONG PGST
6225. 0000 L.F. 14. 0000 15. 0000 7.14% 16. 0000 14.29% 13. 8500 -1.07%
87, 150. 00 93, 375. 00 6, 225. 00 99,600.00 12, 450. 00 86, 216. 25 -933.75
14 BEAM GUARDRAI L FLARED TERM NAL
4. 0000 EACH 1, 750. 0000 1, 500. 0000 -14.29% 1, 700. 0000 -2.86% 1, 625. 0000 -7.14%
7,000. 00 6,000.00 -1, 000.00 6, 800. 00 -200. 00 6, 500. 00 -500. 00
15 BEAM GUARDRAI L BURI ED TERM NAL TYPE 2
453. 5000 L.F. 24. 0000 27. 0000 12.50 % 24. 0000 0. 00 % 25. 1500 4.79%
10, 884. 00 12, 244. 50 1, 360. 50 10, 884. 00 0. 00 11, 405. 53 521. 52
16 BEAM GUARDRAI L ANCHOR TYPE 1
3.0000 EACH 600. 0000 550. 0000 -8.33% 500. 0000 -16.67% 525. 0000 -12.50 %
1, 800. 00 1, 650. 00 -150. 00 1, 500. 00 -300. 00 1,575. 00 -225.00
17 FLEXI BLE GUI DE POST
276. 0000 EACH 25. 0000 25. 0000 0.00 % 18. 5000 -26.00% 19. 5000 -22.00%
6, 900. 00 6, 900. 00 0.00 5,106.00 -1, 794.00 5,382.00  -1,518.00



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 12/11/ 2003

* k% Bl D CHECK REPORT * * * TI ME: 15: 40
PSZE JOB NO: 04B008 REVI SION NO : 1 BI DS OPENED ON : Jan 22 2004
CONTRACT NO: 006714 REGON NO  : 2 AWARDED ON : Jan 26 2004
VERSI ON NO : 1 WORK ORDER# : XL2100
o Csro24 T e 4TH BIDDER  <----c- —cceee- 5TH BIDDER << ----- --c-en- 6TH BI DDER - ------
TITLE : SR 24 GOODFELLOW BRCS., | NC. CORAL CONSTRUCTI ON COMPANY PETERSEN BROTHERS, | NC.
ZB‘A’TM'—UKE SLOPE 1407 N WALLA VALLA AVE 10780 SW CLUTTER RD 2008 EAST VALLEY H GHWAY
048008 98801- 1530 SHERWOOD OR 97140- 9563
PROJECT . STPH- 0024(020) VENATCHEE WA 988070598 WLSOWI LLE OR 970700347 SUMNER WA 983909568
CONTY(S)  © GRANT CONTRACTOR NUMBER 100296 CONTRACTOR NUMBER : 188245 CONTRACTOR NUMBER : 651100
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
TRAFFI C
18  TEMPORARY TRAFFI C CONTROL
L.S. -34.37% -20.31% -6.32%
42, 665. 00 28,000.00 - 14, 665. 00 34,000.00 -8, 665.00 39,970.00 -2, 695.00
OTHER | TEMS
19 ROADSI DE CLEANUP
EST. 0.00 % 0.00 % 0.00%
2,000. 00 2,000. 00 2,000. 00 2,000. 00
20 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0.00% 0. 00 % 0.00%
5.00 5. 00 5.00 5.00
21 M NOR CHANGE
CALC 0.00 % 0.00 % 0.00%
-1.00 -1.00 -1.00 -1.00
22 SPCC PLAN
L.S. 0.00% -46.40% 18.00 %
500. 00 500. 00 0.00 268. 00 -232.00 590. 00 90. 00
CONTRACT TOTAL $290, 323. 00 $287, 405. 50 ~1.00% $296, 692. 00 2.19% $297, 145. 28 2.35%
BASE TOTAL $290, 323. 00 $287, 405. 50 “1.00% $296, 692. 00 2.19% $297, 145. 28 2.35%




DOT_RGGBO1 WASHI NGTON' STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 11/ 2003
* * x Bl D CHECK REPORT * * * TIME: 15: 40
PS&E JOB NO: 04B008 REVI SION NO : 1 Bl DS OPENED ON : Jan 22 2004
CONTRACT NO: 006714 REGON NO 2 AWARDED ON : Jan 26 2004
VERSION NO : 1 WORK ORDER# : XL2100
HWY SR 024 T /TH BIDDER - -------
TITLE : ggﬁa VALLUKE SLOPE TOWER CONSTRUCTI ON COVPANY
CADRN L seezs. o651
04B008
PROJECT  : STPH 0024(020) EPHRATA VA 988231150
COUNTY(S)  : GRANT CONTRACTOR NUMBER : 826400
ENGR S. EST.
| TEM I TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBILIZATION
L.S. 66. 94 %
16, 200. 00 27, 045. 00 10, 845. 00
2 REMOVI NG M SCELLANEQUS TRAFFI C | TEM
L.S. -31.03%
290. 00 200. 00 -90. 00
GRADI NG
3 ROADWAY EXCAVATION | NCL. HAUL
11000. 0000 CY. 5. 5000 7. 6000 38.18 %
60, 500. 00 83,600.00 23, 100. 00
4 ENBANKMENT COVPACTI ON
5746. 0000 CY. 2.5000 5. 4200 116. 80 %
14, 365. 00 31, 143. 32 16, 778. 32
DRAI NAGE
5 PLAIN CONC. CULV. PIPE 18 IN. DI AM
100. 0000 L.F. 35. 0000 59. 6000 70.29 %
3, 500. 00 5, 960. 00 2, 460. 00
6 FORCE ACCOUNT CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
EST. 0. 00 %
1, 000. 00 1, 000. 00
EROSI ON CONTROL AND PLANTI NG
7 ESC LEAD
20. 0000 DAY 100. 0000 140. 0000 40. 00 %
2, 000. 00 2, 800. 00 800. 00
8 SEEDING FERTILIZING AND MULCH NG
3. 9300 ACRE 3, 000. 0000 1, 300. 0000 -56.67 %

11, 790. 00

5, 109. 00 -6,681. 00



DOT_RGGBO1

PS&E JOB NO: 04B008
CONTRACT NO: 006714
VERSION NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * *  BID CHECK REPORT * * *

REVISION NO : 1
REG ON NO 12
WORK ORDER# : XL2100

DATE: 12/11/ 2003

TI ME: 15: 40
BI DS OPENED ON : Jan 22 2004
AWARDED ON : Jan 26 2004

o e 7TH BIDDER  -------
TITLE : ggﬁa VALLUKE SLOPE TOWMER CONSTRUCTI ON' COMPANY
CURFDRA L ae029. 9651
04B008
PROJECT  : STPH 0024(020) EPHRATA VA 988231150
COUNTY(S)  + GRANT CONTRACTOR NUMBER : 826400
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER INT/ % DI FF./
NO. EST. QUANTITY MVEAS TOTAL AMOUNT TOTAL AMOUNT ~ AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
9 SILT FENCE
750. 0000 L.F. 7..0000 6. 0000 -14.29%
5, 250. 00 4,'500. 00 - 750. 00
10 EROCSI ON WATER POLLUTI ON CONTROL
EST. 0.00 %
500. 00 500. 00
TRAFFI C
11 BEAM GUARDRAI L TYPE 1A
275. 0000 L.F. 11. 0000 13. 0500 18.64 %
3,025. 00 3,588.75 563. 75
12 BEAM GUARDRAIL TYPE 1A - 8 FT LONG PCST
1000. 0000 L.F. 13. 0000 13. 9300 7.15%
13, 000. 00 13, 930. 00 930. 00
13 BEAM GUARDRAIL TYPE 1A - 9 FT LONG PCST
6225. 0000 L.F. 14. 0000 15. 0000 7.14%
87, 150. 00 93,375.00 6, 225.00
14 BEAM GUARDRAI L FLARED TERM NAL
4.0000 EACH 1, 750. 0000 1, 650. 0000 -5.71%
7, 000. 00 6, 600. 00 - 400. 00
15 BEAM GUARDRAI L BURI ED TERM NAL TYPE 2
453. 5000 L.F. 24.0000 28..8000 20.00%
10, 884. 00 13,060.80  2,176.80
16 BEAM GUARDRAI L ANCHOR TYPE 1
3.0000 EACH 600. 0000 550. 0000 -8.33%
1, 800. 00 1, 650. 00 - 150. 00
17 FLEXI BLE GU DE POST
276. 0000 EACH 25. 0000 22.0000 -12.00%
6, 900. 00 6, 072. 00 -828. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/11/2003

* * x Bl D CHECK REPORT * * * TIME: 15: 40
PS&E JOB NO: 04B008 REVI SION NO : 1 Bl DS OPENED ON : Jan 22 2004
CONTRACT NO: 006714 REGON NO 2 AWARDED ON : Jan 26 2004
VERSION NO : 1 WORK ORDER# : XL2100
HWY SR 024 T /TH BIDDER - -------
TITLE : ggﬁa VALLUKE SLOPE TOWER CONSTRUCTI ON COVPANY
CADRN L seezs. o651
04B008
PROJECT  : STPH 0024(020) EPHRATA VA 988231150
COUNTY(S)  : GRANT CONTRACTOR NUMBER : 826400
ENGR S. EST.
| TEM I TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
TRAFFI C
18 TEMPORARY TRAFFI C CONTROL
L.S. -39.06 %
42, 665. 00 26,000.00 -16, 665. 00
OTHER | TEMS
19 ROADSI DE CLEANUP
EST. 0. 00 %
2, 000. 00 2, 000. 00
20 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00 %
5. 00 5. 00
21 M NOR CHANGE
CALC 0. 00 %
-1.00 -1.00
22 SPCC PLAN
L.S. 0. 00 %
500. 00 500. 00 0.00
CONTRACT TOTAL $290, 323. 00 $328, 637. 87 13.20%

BASE TOTAL $290, 323. 00 $328, 637. 87 13.20%




