

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
APOLLO, INC. 1207 W COLUMBIA DR 99336-3459 KENNEWICK WA 993360617 CONTRACTOR NUMBER : 100265	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	3,943,625.00	-16.62 %	3,288,192.00	-655,433.00	2,099,000.00	1,844,625.00	1,577,790.00	2,365,835.00
2	MOBILIZATION (GCA 5562)	L.S.	12,600.00	-20.63 %	10,000.00	-2,600.00	1,000.00	-11,600.00	1.00	-12,599.00
3	CLEARING AND GRUBBING	L.S.	19,985.00	612.05 %	142,303.00	122,318.00	50,000.00	30,015.00	7,500.00	-12,485.00
4	ARCHAEOLOGICAL AND HISTORICAL SALVAGE EST.		10,000.00	0.00 %	10,000.00		10,000.00		10,000.00	0.00 %
5	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.	217,004.00	-50.92 %	106,511.00	-110,493.00	80,000.00	-137,004.00	86,000.00	-131,004.00
6	REMOVING ASPHALT CONC. PAVEMENT 32402.0000	S.Y.	5.0000	-65.40 %	1.7300	-65.40 %	1.4000	-72.00 %	1.6500	-67.00 %
			162,010.00	-105,954.54	56,055.46	-105,954.54	45,362.80	-116,647.20	53,463.30	-108,546.70
GRADING										
7	ROADWAY EXCAVATION INCL. HAUL 2612588.0000	C.Y.	3.5000	-31.43 %	2.4000	-31.43 %	2.3000	-34.29 %	3.2500	-7.14 %
			9,144,058.00	2,873,846.80	6,270,211.20	2,873,846.80	6,008,952.40	3,135,105.60	8,490,911.00	-653,147.00
8	EMBANKMENT COMPACTION 2130045.0000	C.Y.	1.0000	-61.00 %	0.3900	-61.00 %	0.7000	-30.00 %	0.7000	-30.00 %
			2,130,045.00	1,299,327.45	830,717.55	1,299,327.45	1,491,031.50	-639,013.50	1,491,031.50	-639,013.50
9	GRAVEL BACKFILL 1380.0000	TON	10.0000	94.20 %	19.4200	94.20 %	15.0000	50.00 %	12.0000	20.00 %
			13,800.00	12,999.60	26,799.60	12,999.60	20,700.00	6,900.00	16,560.00	2,760.00

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
APOLLO, INC. 1207 W COLUMBIA DR 99336-3459 KENNEWICK WA 993360617 CONTRACTOR NUMBER : 100265	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT				
DRAINAGE											
10	GRATE INLET TYPE 1 8.0000	EACH	2,500.0000 20,000.00	2,097.7500 16,782.00	-16.09 % -3,218.00	1,900.0000 15,200.00	-24.00 % -4,800.00	743.0000 5,944.00	-70.28 % -14,056.00		
11	DROP INLET TYPE 1 1.0000	EACH	3,500.0000 3,500.00	2,405.0000 2,405.00	-31.29 % -1,095.00	2,350.0000 2,350.00	-32.86 % -1,150.00	2,700.0000 2,700.00	-22.86 % -800.00		
12	DROP INLET TYPE 2 4.0000	EACH	3,500.0000 14,000.00	3,219.2500 12,877.00	-8.02 % -1,123.00	3,800.0000 15,200.00	8.57 % 1,200.00	3,200.0000 12,800.00	-8.57 % -1,200.00		
13	FILTER BLANKET 493.0000	C.Y.	40.0000 19,720.00	22.5600 11,122.08	-43.60 % -8,597.92	28.0000 13,804.00	-30.00 % -5,916.00	20.0000 9,860.00	-50.00 % -9,860.00		
14	LIGHT LOOSE RIPRAP 495.0000	C.Y.	35.0000 17,325.00	22.4200 11,097.90	-35.94 % -6,227.10	40.0000 19,800.00	14.29 % 2,475.00	65.0000 32,175.00	85.71 % 14,850.00		
15	HEAVY LOOSE RIPRAP 111.0000	C.Y.	45.0000 4,995.00	27.9400 3,101.34	-37.91 % -1,893.66	40.0000 4,440.00	-11.11 % -555.00	89.0000 9,879.00	97.78 % 4,884.00		
16	QUARRY SPALLS 809.0000	C.Y.	70.0000 56,630.00	20.0800 16,244.72	-71.31 % -40,385.28	40.0000 32,360.00	-42.86 % -24,270.00	61.0000 49,349.00	-12.86 % -7,281.00		
17	SAFETY BARS FOR CULVERT PIPE TYPE 1 60.0000	L.F.	28.0000 1,680.00	23.9700 1,438.20	-14.39 % -241.80	30.0000 1,800.00	7.14 % 120.00	53.0000 3,180.00	89.29 % 1,500.00		
18	TAPERED END SECTION WITH TYPE 4 SAFETY BARS 30 IN. DIAM. 1.0000	EACH	1,500.0000 1,500.00	904.0000 904.00	-39.73 % -596.00	2,000.0000 2,000.00	33.33 % 500.00	1,422.0000 1,422.00	-5.20 % -78.00		
19	TAPERED END SECTION WITH TYPE 3 SAFETY BARS 36 IN. DIAM. 11.0000	EACH	1,500.0000 16,500.00	1,336.0000 14,696.00	-10.93 % -1,804.00	2,300.0000 25,300.00	53.33 % 8,800.00	1,575.0000 17,325.00	5.00 % 825.00		
20	FLARED END SECTION 24 IN. DIAM. 2.0000	EACH	475.0000 950.00	265.0000 530.00	-44.21 % -420.00	750.0000 1,500.00	57.89 % 550.00	412.0000 824.00	-13.26 % -126.00		



PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
APOLLO, INC. 1207 W COLUMBIA DR 99336-3459 KENNEWICK WA 993360617 CONTRACTOR NUMBER : 100265	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
32	CL. III REINF. CONC. CULV. PIPE 36 IN. DIAM.									
	229.0000 L.F.		60.0000	97.6400	62.73 %	100.0000	66.67 %	75.0000	25.00 %	
			13,740.00	22,359.56	8,619.56	22,900.00	9,160.00	17,175.00	3,435.00	
33	CL. III REINF. CONC. CULV. PIPE 48 IN. DIAM.									
	109.0000 L.F.		70.0000	151.9400	117.06 %	185.0000	164.29 %	123.0000	75.71 %	
			7,630.00	16,561.46	8,931.46	20,165.00	12,535.00	13,407.00	5,777.00	
34	CL. V REINF. CONC. CULV. PIPE 36 IN. DIAM.									
	673.0000 L.F.		120.0000	111.5900	-7.01 %	113.0000	-5.83 %	110.0000	-8.33 %	
			80,760.00	75,100.07	-5,659.93	76,049.00	-4,711.00	74,030.00	-6,730.00	
35	TR. 1 ST. CULV. PIPE 0.064 IN. TH. 8 IN. DIAM.									
	318.0000 L.F.		30.0000	26.7600	-10.80 %	26.0000	-13.33 %	22.0000	-26.67 %	
			9,540.00	8,509.68	-1,030.32	8,268.00	-1,272.00	6,996.00	-2,544.00	
36	TR. 1 ST. CULV. PIPE 0.064 IN. TH. 30 IN. DIAM.									
	19.0000 L.F.		60.0000	66.7400	11.23 %	455.0000	658.33 %	94.0000	56.67 %	
			1,140.00	1,268.06	128.06	8,645.00	7,505.00	1,786.00	646.00	
37	DELETED ITEM									
	0.0100 EACH		0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
38	DELETED ITEM									
	0.0100 EACH		0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
39	DELETED ITEM									
	0.0100 EACH		0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
40	PERMANENT CHECK DAM									
	307.0000 EACH		30.0000	260.9200	769.73 %	75.0000	150.00 %	62.0000	106.67 %	
			9,210.00	80,102.44	70,892.44	23,025.00	13,815.00	19,034.00	9,824.00	
STORM SEWER										
41	CATCH BASIN TYPE 2 60 IN. DIAM.									
	1.0000 EACH		3,600.0000	3,132.0000	-13.00 %	4,000.0000	11.11 %	5,200.0000	44.44 %	
			3,600.00	3,132.00	-468.00	4,000.00	400.00	5,200.00	1,600.00	

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
APOLLO, INC.	KERR CONTRACTORS, INC.	ICON MATERIALS, A DIVISION OF	
1207 W COLUMBIA DR	395 SHENANDOAH LANE NE	6819 S 228TH ST	
99336-3459	97071-9771	KENT WA 98032-2961	
KENNEWICK WA 993360617	WOODBURN OR 970711060	TUKWILA WA 981382050	
CONTRACTOR NUMBER : 100265	CONTRACTOR NUMBER : 100450	CONTRACTOR NUMBER : 755000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STORM SEWER										
42	TESTING STORM SEWER PIPE									
	1459.0000	L.F.	2.0000	0.9900	-50.50 %	1.0000	-50.00 %	1.2500	-37.50 %	
			2,918.00	1,444.41	-1,473.59	1,459.00	-1,459.00	1,823.75	-1,094.25	
43	TR. 5 ST. STORM SEWER PIPE 0.064 IN. TH. 12 IN. DIAM.									
	1459.0000	L.F.	40.0000	39.8100	-0.47 %	30.0000	-25.00 %	32.0000	-20.00 %	
			58,360.00	58,082.79	-277.21	43,770.00	-14,590.00	46,688.00	-11,672.00	
SANITARY SEWER										
44	TESTING SEWER PIPE									
	1169.0000	L.F.	2.0000	1.6500	-17.50 %	1.0000	-50.00 %	1.7000	-15.00 %	
			2,338.00	1,928.85	-409.15	1,169.00	-1,169.00	1,987.30	-350.70	
45	TESTING SEWER PIPE (GCA 5562)									
	1605.0000	L.F.	2.0000	1.6500	-17.50 %	1.0000	-50.00 %	1.2500	-37.50 %	
			3,210.00	2,648.25	-561.75	1,605.00	-1,605.00	2,006.25	-1,203.75	
46	PVC SANITARY SEWER PIPE 6 IN. DIAM. (GCA 5562)									
	255.0000	L.F.	11.5000	2.6000	-77.39 %	33.0000	186.96 %	26.0000	126.09 %	
			2,932.50	663.00	-2,269.50	8,415.00	5,482.50	6,630.00	3,697.50	
47	PVC SANITARY SEWER PIPE 8 IN. DIAM. (GCA 5562)									
	1350.0000	L.F.	12.5000	3.6500	-70.80 %	45.0000	260.00 %	32.0000	156.00 %	
			16,875.00	4,927.50	-11,947.50	60,750.00	43,875.00	43,200.00	26,325.00	
48	DUCTILE IRON SEWER PIPE 16 IN. DIAM.									
	320.0000	L.F.	63.0000	76.6300	21.63 %	75.0000	19.05 %	95.0000	50.79 %	
			20,160.00	24,521.60	4,361.60	24,000.00	3,840.00	30,400.00	10,240.00	
49	DUCTILE IRON SEWER PIPE 20 IN. DIAM.									
	312.0000	L.F.	75.0000	102.5000	36.67 %	110.0000	46.67 %	122.0000	62.67 %	
			23,400.00	31,980.00	8,580.00	34,320.00	10,920.00	38,064.00	14,664.00	
50	AIR-VAC RELIEF VALVE ASSEMBLY									
	1.0000	EACH	10,000.0000	4,975.0000	-50.25 %	3,300.0000	-67.00 %	7,630.0000	-23.70 %	
			10,000.00	4,975.00	-5,025.00	3,300.00	-6,700.00	7,630.00	-2,370.00	

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	APOLLO, INC.			KERR CONTRACTORS, INC.			ICON MATERIALS, A DIVISION OF	
	1207 W COLUMBIA DR			395 SHENANDOAH LANE NE			6819 S 228TH ST	
	99336-3459			97071-9771			KENT WA 98032-2961	
	KENNEWICK WA 993360617			WOODBURN OR 970711060			TUKWILA WA 981382050	
	CONTRACTOR NUMBER : 100265			CONTRACTOR NUMBER : 100450			CONTRACTOR NUMBER : 755000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
WATER LINES										
51	HYDRANT ASSEMBLY (GCA 5562)									
	1.0000	EACH	4,000.0000	3,940.0000	-1.50 %	3,200.0000	-20.00 %	4,430.0000	10.75 %	
			4,000.00	3,940.00	-60.00	3,200.00	-800.00	4,430.00	430.00	
52	DUCTILE IRON PIPE FOR WATERMAIN 6 IN. DIAM. (GCA 5562)									
	55.0000	L.F.	45.0000	16.9300	-62.38 %	37.0000	-17.78 %	34.0000	-24.44 %	
			2,475.00	931.15	-1,543.85	2,035.00	-440.00	1,870.00	-605.00	
53	DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM. (GCA5562)									
	1377.0000	L.F.	52.5000	30.0000	-42.86 %	38.0000	-27.62 %	38.0000	-27.62 %	
			72,292.50	41,310.00	-30,982.50	52,326.00	-19,966.50	52,326.00	-19,966.50	
54	DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.									
	963.0000	L.F.	52.5000	40.5400	-22.78 %	43.0000	-18.10 %	47.0000	-10.48 %	
			50,557.50	39,040.02	-11,517.48	41,409.00	-9,148.50	45,261.00	-5,296.50	
55	COPPER PIPE 2 IN. DIAM. TYPE K (GCA 5562)									
	66.0000	L.F.	25.0000	28.6800	14.72 %	42.0000	68.00 %	54.0000	116.00 %	
			1,650.00	1,892.88	242.88	2,772.00	1,122.00	3,564.00	1,914.00	
STRUCTURE										
56	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	3670.0000	C.Y.	16.0000	2.3300	-85.44 %	5.0000	-68.75 %	4.0000	-75.00 %	
			58,720.00	8,551.10	-50,168.90	18,350.00	-40,370.00	14,680.00	-44,040.00	
57	SHORING OR EXTRA EXCAVATION CL. A - MYRA SOUTH BR.									
		L.S.			-94.30 %		-52.00 %		-87.60 %	
			25,000.00	1,425.00	-23,575.00	12,000.00	-13,000.00	3,100.00	-21,900.00	
58	SHORING OR EXTRA EXCAVATION CL. A - MYRA NORTH BR.									
		L.S.			-94.30 %		-52.00 %		-87.60 %	
			25,000.00	1,425.00	-23,575.00	12,000.00	-13,000.00	3,100.00	-21,900.00	
59	GRAVEL BACKFILL FOR WALL									
	790.0000	C.Y.	35.0000	38.4600	9.89 %	22.0000	-37.14 %	28.3000	-19.14 %	
			27,650.00	30,383.40	2,733.40	17,380.00	-10,270.00	22,357.00	-5,293.00	
60	ST. REINF. BAR FOR BRIDGE									
	119700.0000	LB.	1.0000	1.4000	40.00 %	1.3000	30.00 %	1.5000	50.00 %	
			119,700.00	167,580.00	47,880.00	155,610.00	35,910.00	179,550.00	59,850.00	

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
	APOLLO, INC. 1207 W COLUMBIA DR 99336-3459 KENNEWICK WA 993360617 CONTRACTOR NUMBER : 100265	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
61	ST. REINF. BAR FOR RETAINING WALL									
	52900.0000	LB.	1.0000	1.6900	69.00 %	1.3500	35.00 %	1.5000	50.00 %	
			52,900.00	89,401.00	36,501.00	71,415.00	18,515.00	79,350.00	26,450.00	
62	ST. REINF. BAR FOR HEADWALL									
	1790.0000	LB.	2.2500	1.4000	-37.78 %	1.3500	-40.00 %	0.9500	-57.78 %	
			4,027.50	2,506.00	-1,521.50	2,416.50	-1,611.00	1,700.50	-2,327.00	
63	CONC. CLASS 3000 FOR HEADWALL									
	36.4000	C.Y.	1,200.0000	411.7600	-65.69 %	600.0000	-50.00 %	271.0000	-77.42 %	
			43,680.00	14,988.06	-28,691.94	21,840.00	-21,840.00	9,864.40	-33,815.60	
64	CONC. CLASS 4000 FOR BRIDGE									
	990.0000	C.Y.	500.0000	352.0500	-29.59 %	610.0000	22.00 %	438.0000	-12.40 %	
			495,000.00	348,529.50	-146,470.50	603,900.00	108,900.00	433,620.00	-61,380.00	
65	CONC. CLASS 4000 FOR RETAINING WALL									
	607.0000	C.Y.	500.0000	359.4600	-28.11 %	570.0000	14.00 %	387.0000	-22.60 %	
			303,500.00	218,192.22	-85,307.78	345,990.00	42,490.00	234,909.00	-68,591.00	
66	PRESTRESSED CONC. GIRDER W58G									
	1077.0000	L.F.	250.0000	226.0600	-9.58 %	230.0000	-8.00 %	310.0000	24.00 %	
			269,250.00	243,466.62	-25,783.38	247,710.00	-21,540.00	333,870.00	64,620.00	
67	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-2.00	-2.00		-2.00		-2.00		
68	SUPERSTRUCTURE - US 12 OVER MYRA ROAD SOUTH BRIDGE									
		L.S.			11.10 %		25.70 %		58.49 %	
			179,000.00	198,865.00	19,865.00	225,000.00	46,000.00	283,700.00	104,700.00	
69	SUPERSTRUCTURE - US 12 OVER MYRA ROAD NORTH BRIDGE									
		L.S.			-13.16 %		13.54 %		23.89 %	
			229,000.00	198,865.00	-30,135.00	260,000.00	31,000.00	283,700.00	54,700.00	
70	BRIDGE RAILING TYPE BP									
	435.0000	L.F.	80.0000	80.4200	0.53 %	110.0000	37.50 %	78.4000	-2.00 %	
			34,800.00	34,982.70	182.70	47,850.00	13,050.00	34,104.00	-696.00	

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
APOLLO, INC. 1207 W COLUMBIA DR 99336-3459 KENNEWICK WA 993360617 CONTRACTOR NUMBER : 100265	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
71	TRAFFIC BARRIER									
	781.0000	L.F.	150.0000	115.2000	-23.20 %	180.0000	20.00 %	111.0000	-26.00 %	
			117,150.00	89,971.20	-27,178.80	140,580.00	23,430.00	86,691.00	-30,459.00	
SURFACING										
72	CRUSHED SURFACING BASE COURSE									
	360343.0000	TON	10.0000	10.3300	3.30 %	11.5000	15.00 %	12.4000	24.00 %	
			3,603,430.00	3,722,343.19	118,913.19	4,143,944.50	540,514.50	4,468,253.20	864,823.20	
LIQUID ASPHALT										
73	ASPHALT EMULSION CRS-2P									
	127.0000	TON	410.0000	416.0000	1.46 %	416.0000	1.46 %	381.0000	-7.07 %	
			52,070.00	52,832.00	762.00	52,832.00	762.00	48,387.00	-3,683.00	
74	ANTI-STRIPPING ADDITIVE									
		EST.			0.00 %		0.00 %		0.00 %	
			179,325.00	179,325.00		179,325.00		179,325.00		
75	ASPHALT FOR FOG SEAL									
	10.0000	TON	475.0000	487.0000	2.53 %	487.0000	2.53 %	428.0000	-9.89 %	
			4,750.00	4,870.00	120.00	4,870.00	120.00	4,280.00	-470.00	
BITUMINOUS SURFACE TREATMENT										
76	FURNISHING AND PLACING CRUSHED SCREENING 1/2" MINUS									
	537.0000	C.Y.	20.0000	40.3000	101.50 %	40.3000	101.50 %	53.0000	165.00 %	
			10,740.00	21,641.10	10,901.10	21,641.10	10,901.10	28,461.00	17,721.00	
77	ADDITIONAL BROOMING									
	10.0000	HR	60.0000	146.0000	143.33 %	146.0000	143.33 %	104.0000	73.33 %	
			600.00	1,460.00	860.00	1,460.00	860.00	1,040.00	440.00	



PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
APOLLO, INC. 1207 W COLUMBIA DR 99336-3459 KENNEWICK WA 993360617 CONTRACTOR NUMBER : 100265	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
CEMENT CONCRETE PAVEMENT										
78	CEMENT CONC. PAVEMENT									
	3732.7000	C.Y.	250.0000	174.0000	-30.40 %	174.0000	-30.40 %	187.0000	-25.20 %	
			933,175.00	649,489.80	-283,685.20	649,489.80	-283,685.20	698,014.90	-235,160.10	
79	PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
80	BRIDGE APPROACH SLAB									
	555.0000	S.Y.	225.0000	224.9600	-0.02 %	240.0000	6.67 %	315.0000	40.00 %	
			124,875.00	124,852.80	-22.20	133,200.00	8,325.00	174,825.00	49,950.00	
81	EPOXY-COATED DOWEL BAR									
	8251.0000	EACH	10.0000	9.3500	-6.50 %	9.3500	-6.50 %	10.0000	0.00 %	
			82,510.00	77,146.85	-5,363.15	77,146.85	-5,363.15	82,510.00	0.00	
82	ISOLATION JOINT									
	404.0000	L.F.	10.0000	8.0000	-20.00 %	8.0000	-20.00 %	8.6000	-14.00 %	
			4,040.00	3,232.00	-808.00	3,232.00	-808.00	3,474.40	-565.60	
83	STAMPED AND COLORED CEMENT CONC.									
	2076.0000	S.Y.	62.0000	61.9300	-0.11 %	65.7500	6.05 %	70.0000	12.90 %	
			128,712.00	128,566.68	-145.32	136,497.00	7,785.00	145,320.00	16,608.00	
HOT MIX ASPHALT										
84	HMA FOR PRELEVELING CL. 3/8 IN. PG 64-28									
	1785.0000	TON	65.0000	49.1000	-24.46 %	49.1000	-24.46 %	47.0000	-27.69 %	
			116,025.00	87,643.50	-28,381.50	87,643.50	-28,381.50	83,895.00	-32,130.00	
85	HMA CL. 1/2 IN. PG 64-28									
	170158.0000	TON	55.0000	45.8000	-16.73 %	45.8000	-16.73 %	47.0000	-14.55 %	
			9,358,690.00	7,793,236.40	1,565,453.60	7,793,236.40	1,565,453.60	7,997,426.00	1,361,264.00	
86	HMA CL. 1/2 IN. PG 70-28									
	7636.0000	TON	58.0000	50.0000	-13.79 %	50.0000	-13.79 %	52.0000	-10.34 %	
			442,888.00	381,800.00	-61,088.00	381,800.00	-61,088.00	397,072.00	-45,816.00	
87	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			297,550.00	297,550.00		297,550.00		297,550.00		

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	APOLLO, INC.			KERR CONTRACTORS, INC.			ICON MATERIALS, A DIVISION OF	
	1207 W COLUMBIA DR			395 SHENANDOAH LANE NE			6819 S 228TH ST	
	99336-3459			97071-9771			KENT WA 98032-2961	
	KENNEWICK WA 993360617			WOODBURN OR 970711060			TUKWILA WA 981382050	
	CONTRACTOR NUMBER : 100265			CONTRACTOR NUMBER : 100450			CONTRACTOR NUMBER : 755000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
HOT MIX ASPHALT										
88	COMPACTION PRICE ADJUSTMENT									
		CALC		0.00 %		0.00 %		0.00 %		0.00 %
			126,210.00		126,210.00		126,210.00		126,210.00	
89	ASPHALT COST PRICE ADJUSTMENT									
		CALC		0.00 %		0.00 %		0.00 %		0.00 %
			53,749.10		53,749.10		53,749.10		53,749.10	
90	COMMERCIAL HMA									
	323.0000	TON	75.0000	23.60 %	92.7000	23.60 %	92.7000	23.60 %	130.0000	73.33 %
			24,225.00	5,717.10	29,942.10	5,717.10	29,942.10	5,717.10	41,990.00	17,765.00
IRRIGATION AND WATER DISTRIBUTION										
91	IRRIGATION SYSTEM									
		L.S.		-62.65 %		-61.64 %		-61.64 %		-61.00 %
			78,200.00	-48,996.00	29,204.00	-48,200.00	30,000.00	-48,200.00	30,500.00	-47,700.00
92	12" DIAM. SMOOTH WALLED PIPE FOR CASING									
	876.0000	L.F.	12.5000	212.64 %	39.0800	28.00 %	16.0000	28.00 %	19.0000	52.00 %
			10,950.00	23,284.08	34,234.08	3,066.00	14,016.00	3,066.00	16,644.00	5,694.00
93	18" DIAM. SMOOTH WALLED PIPE FOR CASING									
	2220.0000	L.F.	15.0000	186.40 %	42.9600	46.67 %	22.0000	46.67 %	25.0000	66.67 %
			33,300.00	62,071.20	95,371.20	15,540.00	48,840.00	15,540.00	55,500.00	22,200.00
94	24" DIAM. SMOOTH WALLED PIPE FOR CASING									
	519.0000	L.F.	17.5000	247.94 %	60.8900	122.86 %	39.0000	122.86 %	41.0000	134.29 %
			9,082.50	22,519.41	31,601.91	11,158.50	20,241.00	11,158.50	21,279.00	12,196.50
95	30" DIAM. SMOOTH WALLED PIPE FOR CASING									
	179.0000	L.F.	20.0000	385.15 %	97.0300	190.00 %	58.0000	190.00 %	69.0000	245.00 %
			3,580.00	13,788.37	17,368.37	6,802.00	10,382.00	6,802.00	12,351.00	8,771.00
96	36" DIAM. SMOOTH WALLED PIPE FOR CASING									
	179.0000	L.F.	25.0000	439.72 %	134.9300	180.00 %	70.0000	180.00 %	107.0000	328.00 %
			4,475.00	19,677.47	24,152.47	8,055.00	12,530.00	8,055.00	19,153.00	14,678.00
97	3" DIAM. PVC PIPE FOR IRRIGATION									
	440.0000	L.F.	7.0000	145.57 %	17.1900	57.14 %	11.0000	57.14 %	9.4000	34.29 %
			3,080.00	4,483.60	7,563.60	1,760.00	4,840.00	1,760.00	4,136.00	1,056.00

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
	APOLLO, INC. 1207 W COLUMBIA DR 99336-3459 KENNEWICK WA 993360617 CONTRACTOR NUMBER : 100265	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
IRRIGATION AND WATER DISTRIBUTION									
98	4" DIAM. PVC PIPE FOR IRRIGATION								
	1316.0000	L.F.	9.0000	17.8800	98.67 %	11.5000	27.78 %	7.9000	-12.22 %
			11,844.00	23,530.08	11,686.08	15,134.00	3,290.00	10,396.40	-1,447.60
99	8" DIAM. PVC PIPE FOR IRRIGATION								
	760.0000	L.F.	11.0000	23.5400	114.00 %	14.5000	31.82 %	13.5000	22.73 %
			8,360.00	17,890.40	9,530.40	11,020.00	2,660.00	10,260.00	1,900.00
100	10" DIAM. PVC PIPE FOR IRRIGATION								
	450.0000	L.F.	12.0000	27.2100	126.75 %	15.7500	31.25 %	19.5000	62.50 %
			5,400.00	12,244.50	6,844.50	7,087.50	1,687.50	8,775.00	3,375.00
101	14" DIAM. PVC PIPE FOR IRRIGATION								
	380.0000	L.F.	14.0000	33.3200	138.00 %	18.5000	32.14 %	25.0000	78.57 %
			5,320.00	12,661.60	7,341.60	7,030.00	1,710.00	9,500.00	4,180.00
102	JUNCTION BOX TYPE 2								
	2.0000	EACH	150.0000	500.0000	233.33 %	1,000.0000	566.67 %	515.0000	243.33 %
			300.00	1,000.00	700.00	2,000.00	1,700.00	1,030.00	730.00
EROSION CONTROL AND PLANTING									
103	ESC LEAD								
	105.5000	DAY	140.0000	1.0000	-99.29 %	140.0000	0.00 %	4.0000	-97.14 %
			14,770.00	105.50	-14,664.50	14,770.00	0.00	422.00	-14,348.00
104	CHECK DAM								
	1259.0000	L.F.	12.0000	32.1100	167.58 %	40.0000	233.33 %	23.7500	97.92 %
			15,108.00	40,426.49	25,318.49	50,360.00	35,252.00	29,901.25	14,793.25
105	STABILIZED CONSTRUCTION ENTRANCE								
	591.0000	S.Y.	17.5000	15.0400	-14.06 %	17.0000	-2.86 %	19.5000	11.43 %
			10,342.50	8,888.64	-1,453.86	10,047.00	-295.50	11,524.50	1,182.00
106	INLET PROTECTION								
	13.0000	EACH	85.0000	64.3100	-24.34 %	95.0000	11.76 %	96.0000	12.94 %
			1,105.00	836.03	-268.97	1,235.00	130.00	1,248.00	143.00
107	SILT FENCE								
	1334.0000	L.F.	3.6000	3.4600	-3.89 %	2.5000	-30.56 %	2.3000	-36.11 %
			4,802.40	4,615.64	-186.76	3,335.00	-1,467.40	3,068.20	-1,734.20

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
APOLLO, INC. 1207 W COLUMBIA DR 99336-3459 KENNEWICK WA 993360617 CONTRACTOR NUMBER : 100265	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
108	WATTLE									
	9658.0000	L.F.	3.5000	1.8300	-47.71 %	1.8300	-47.71 %	2.6500	-24.29 %	
			33,803.00	17,674.14	-16,128.86	17,674.14	-16,128.86	25,593.70	-8,209.30	
109	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		10,000.00		
110	TEMPORARY CURB									
	1010.0000	L.F.	9.0000	10.3200	14.67 %	20.0000	122.22 %	10.0000	11.11 %	
			9,090.00	10,423.20	1,333.20	20,200.00	11,110.00	10,100.00	1,010.00	
111	SOIL BINDER OR TACKING AGENT									
	188.8000	ACRE	140.0000	106.9400	-23.61 %	106.9400	-23.61 %	110.0000	-21.43 %	
			26,432.00	20,190.27	-6,241.73	20,190.27	-6,241.73	20,768.00	-5,664.00	
112	PAM									
	550.3000	ACRE	140.0000	106.9900	-23.58 %	106.9900	-23.58 %	110.0000	-21.43 %	
			77,042.00	58,876.60	-18,165.40	58,876.60	-18,165.40	60,533.00	-16,509.00	
113	MULCHING WITH BFM									
	275.2000	ACRE	1,750.0000	1,358.3900	-22.38 %	1,358.3900	-22.38 %	1,400.0000	-20.00 %	
			481,600.00	373,828.93	-107,771.07	373,828.93	-107,771.07	385,280.00	-96,320.00	
114	SEEDING AND MULCHING									
	188.8000	ACRE	1,200.0000	633.5600	-47.20 %	633.5600	-47.20 %	650.0000	-45.83 %	
			226,560.00	119,616.13	-106,943.87	119,616.13	-106,943.87	122,720.00	-103,840.00	
115	PSIPE VILLAGE GREEN ZELCOVA 2 IN. CAL.									
	15.0000	EACH	300.0000	110.0000	-63.33 %	110.0000	-63.33 %	115.0000	-61.67 %	
			4,500.00	1,650.00	-2,850.00	1,650.00	-2,850.00	1,725.00	-2,775.00	
116	PSIPE WESTERN HACKBERRY 2 IN. CAL.									
	16.0000	EACH	300.0000	11.0000	-96.33 %	110.0000	-63.33 %	115.0000	-61.67 %	
			4,800.00	176.00	-4,624.00	1,760.00	-3,040.00	1,840.00	-2,960.00	
117	PSIPE SNOWCLOUD SERVICEBERRY 1.5 IN. CAL.									
	14.0000	EACH	225.0000	110.0000	-51.11 %	110.0000	-51.11 %	115.0000	-48.89 %	
			3,150.00	1,540.00	-1,610.00	1,540.00	-1,610.00	1,610.00	-1,540.00	
118	PSIPE PERSIAN PARROT 1.5 IN. CAL.									
	7.0000	EACH	225.0000	90.0000	-60.00 %	90.0000	-60.00 %	93.0000	-58.67 %	
			1,575.00	630.00	-945.00	630.00	-945.00	651.00	-924.00	

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	APOLLO, INC.			KERR CONTRACTORS, INC.			ICON MATERIALS, A DIVISION OF	
	1207 W COLUMBIA DR			395 SHENANDOAH LANE NE			6819 S 228TH ST	
	99336-3459			97071-9771			KENT WA 98032-2961	
	KENNEWICK WA 993360617			WOODBURN OR 970711060			TUKWILA WA 981382050	
	CONTRACTOR NUMBER : 100265			CONTRACTOR NUMBER : 100450			CONTRACTOR NUMBER : 755000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
119	PSIPE AUSTRIAN PINE 12 FT. HT.									
	5.0000	EACH	300.0000	170.0000	-43.33 %	170.0000	-43.33 %	175.0000	-41.67 %	
			1,500.00	850.00	-650.00	850.00	-650.00	875.00	-625.00	
120	PSIPE CREEPING OREGON GRAPE 40 CU. IN.									
	735.0000	EACH	9.0000	5.0000	-44.44 %	5.0000	-44.44 %	5.0000	-44.44 %	
			6,615.00	3,675.00	-2,940.00	3,675.00	-2,940.00	3,675.00	-2,940.00	
121	PSIPE NOOTKA ROSE 40 CU. IN.									
	190.0000	EACH	9.0000	5.0000	-44.44 %	5.0000	-44.44 %	5.0000	-44.44 %	
			1,710.00	950.00	-760.00	950.00	-760.00	950.00	-760.00	
122	PSIPE OREGON BOX 40 CU. IN.									
	136.0000	EACH	9.0000	5.0000	-44.44 %	5.0000	-44.44 %	5.0000	-44.44 %	
			1,224.00	680.00	-544.00	680.00	-544.00	680.00	-544.00	
123	PSIPE GREAT BASIN WILDRYE 40 CU. IN.									
	36.0000	EACH	9.0000	5.0000	-44.44 %	5.0000	-44.44 %	5.0000	-44.44 %	
			324.00	180.00	-144.00	180.00	-144.00	180.00	-144.00	
124	PSIPE NODDING ONION 10 CU. IN.									
	108.0000	EACH	7.0000	5.0000	-28.57 %	5.0000	-28.57 %	5.0000	-28.57 %	
			756.00	540.00	-216.00	540.00	-216.00	540.00	-216.00	
125	PSIPE COMMON CAMAS LARGE BULB									
	108.0000	EACH	7.0000	3.0000	-57.14 %	3.0000	-57.14 %	3.0000	-57.14 %	
			756.00	324.00	-432.00	324.00	-432.00	324.00	-432.00	
126	FINE COMPOST									
	130.0000	C.Y.	40.0000	38.5700	-3.57 %	38.5700	-3.57 %	40.0000	0.00 %	
			5,200.00	5,014.10	-185.90	5,014.10	-185.90	5,200.00	0.00	
127	COARSE COMPOST									
	188.8000	ACRE	2,910.0000	3,450.8300	18.59 %	3,450.8300	18.59 %	3,560.0000	22.34 %	
			549,408.00	651,516.70	102,108.70	651,516.70	102,108.70	672,128.00	122,720.00	
128	BARK OR WOOD CHIP MULCH									
	130.0000	C.Y.	40.0000	42.5100	6.28 %	42.5100	6.28 %	44.0000	10.00 %	
			5,200.00	5,526.30	326.30	5,526.30	326.30	5,720.00	520.00	
129	WEED CONTROL									
		EST.			0.00 %		0.00 %		0.00 %	
			75,000.00	75,000.00		75,000.00		75,000.00		

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
APOLLO, INC. 1207 W COLUMBIA DR 99336-3459 KENNEWICK WA 993360617 CONTRACTOR NUMBER : 100265	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
130	HIGH VISIBILITY FENCE									
	4069.0000	L.F.	2.7500	2.3700	-13.82%	2.0000	-27.27%	1.7000	-38.18%	
			11,189.75	9,643.53	-1,546.22	8,138.00	-3,051.75	6,917.30	-4,272.45	
TRAFFIC										
131	CEMENT CONC. TRAFFIC CURB AND GUTTER									
	3691.0000	L.F.	13.0000	11.2000	-13.85%	11.0000	-15.38%	10.5000	-19.23%	
			47,983.00	41,339.20	-6,643.80	40,601.00	-7,382.00	38,755.50	-9,227.50	
132	CEMENT CONC. TRAFFIC CURB									
	1322.0000	L.F.	17.5000	14.5300	-16.97%	17.0000	-2.86%	14.0000	-20.00%	
			23,135.00	19,208.66	-3,926.34	22,474.00	-661.00	18,508.00	-4,627.00	
133	MOUNTABLE CEMENT CONC. TRAFFIC CURB									
	139.0000	L.F.	14.0000	16.2400	16.00%	19.0000	35.71%	16.0000	14.29%	
			1,946.00	2,257.36	311.36	2,641.00	695.00	2,224.00	278.00	
134	ROUNDBABOUT CENTRAL ISLAND CEMENT CONCRETE CURB									
	633.0000	L.F.	15.0000	18.9600	26.40%	21.0000	40.00%	19.0000	26.67%	
			9,495.00	12,001.68	2,506.68	13,293.00	3,798.00	12,027.00	2,532.00	
135	ROUNDBABOUT TRUCK APRON CEM. CONC. CURB AND GUTTER									
	1355.0000	L.F.	15.0000	18.2400	21.60%	21.0000	40.00%	18.0000	20.00%	
			20,325.00	24,715.20	4,390.20	28,455.00	8,130.00	24,390.00	4,065.00	
136	EXTRUDED CURB									
	1008.5000	L.F.	5.0000	8.5000	70.00%	8.0000	60.00%	14.0000	180.00%	
			5,042.50	8,572.25	3,529.75	8,068.00	3,025.50	14,119.00	9,076.50	
137	BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST									
	787.5000	L.F.	32.0000	21.0000	-34.38%	20.3000	-36.56%	22.0000	-31.25%	
			25,200.00	16,537.50	-8,662.50	15,986.25	-9,213.75	17,325.00	-7,875.00	
138	BEAM GUARDRAIL TYPE 31									
	4837.5000	L.F.	30.0000	19.5000	-35.00%	19.2000	-36.00%	20.0000	-33.33%	
			145,125.00	94,331.25	-50,793.75	92,880.00	-52,245.00	96,750.00	-48,375.00	
139	BEAM GUARDRAIL TRANSITION SECTION TYPE 21									
	4.0000	EACH	1,500.0000	3,050.0000	103.33%	2,450.0000	63.33%	3,000.0000	100.00%	
			6,000.00	12,200.00	6,200.00	9,800.00	3,800.00	12,000.00	6,000.00	

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
APOLLO, INC. 1207 W COLUMBIA DR 99336-3459 KENNEWICK WA 993360617 CONTRACTOR NUMBER : 100265	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
140	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	8.0000 EACH		1,700.0000	2,640.0000	55.29 %	2,005.0000	17.94 %	2,900.0000	70.59 %	
			13,600.00	21,120.00	7,520.00	16,040.00	2,440.00	23,200.00	9,600.00	
141	BEAM GUARDRAIL ANCHOR TYPE 10									
	6.0000 EACH		800.0000	1,072.5000	34.06 %	710.0000	-11.25 %	850.0000	6.25 %	
			4,800.00	6,435.00	1,635.00	4,260.00	-540.00	5,100.00	300.00	
142	PRECAST CONC. BARRIER TYPE 2 WITH SCUPPERS									
	2104.0000 L.F.		40.0000	39.6000	-1.00 %	45.2000	13.00 %	40.0000	0.00 %	
			84,160.00	83,318.40	-841.60	95,100.80	10,940.80	84,160.00	0.00	
143	CAST-IN-PLACE CONC. BARRIER									
	5132.8000 L.F.		155.0000	126.7100	-18.25 %	135.0000	-12.90 %	130.0000	-16.13 %	
			795,584.00	650,377.09	-145,206.91	692,928.00	-102,656.00	667,264.00	-128,320.00	
144	TEMPORARY IMPACT ATTENUATOR									
	1.0000 EACH		5,000.0000	4,500.0000	-10.00 %	2,785.0000	-44.30 %	5,000.0000	0.00 %	
			5,000.00	4,500.00	-500.00	2,785.00	-2,215.00	5,000.00	0.00	
145	RESETTING IMPACT ATTENUATOR									
	1.0000 EACH		700.0000	2,000.0000	185.71 %	910.0000	30.00 %	2,200.0000	214.29 %	
			700.00	2,000.00	1,300.00	910.00	210.00	2,200.00	1,500.00	
146	BARRIER DELINEATOR									
	47.0000 EACH		12.5000	12.5100	0.08 %	15.6000	24.80 %	14.0000	12.00 %	
			587.50	587.97	0.47	733.20	145.70	658.00	70.50	
147	FLEXIBLE GUIDE POST									
	687.0000 EACH		25.0000	27.0000	8.00 %	28.2000	12.80 %	29.0000	16.00 %	
			17,175.00	18,549.00	1,374.00	19,373.40	2,198.40	19,923.00	2,748.00	
148	PAINT LINE									
	286666.0000 L.F.		0.0800	0.0800	0.00 %	0.0800	0.00 %	0.1000	25.00 %	
			22,933.28	22,933.28	0.00	22,933.28	0.00	28,666.60	5,733.32	
149	PLASTIC LINE									
	91082.0000 L.F.		1.0000	0.1700	-83.00 %	0.3700	-63.00 %	0.4000	-60.00 %	
			91,082.00	15,483.94	-75,598.06	33,700.34	-57,381.66	36,432.80	-54,649.20	
150	PAINTED WIDE LINE									
	520.0000 L.F.		0.5000	0.6500	30.00 %	0.6500	30.00 %	0.7300	46.00 %	
			260.00	338.00	78.00	338.00	78.00	379.60	119.60	

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
APOLLO, INC. 1207 W COLUMBIA DR 99336-3459 KENNEWICK WA 993360617 CONTRACTOR NUMBER : 100265	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
151	PLASTIC WIDE LINE 18637.0000	L.F.	1.1000 20,500.70	0.7600 14,164.12	-30.91 % -6,336.58	0.7600 14,164.12	-30.91 % -6,336.58	0.8500 15,841.45	-22.73 % -4,659.25	
152	PLASTIC CROSSWALK LINE 648.0000	S.F.	3.0000 1,944.00	3.0000 1,944.00	0.00 % 0.00	3.0000 1,944.00	0.00 % 0.00	3.4000 2,203.20	13.33 % 259.20	
153	PAINTED STOP LINE 129.3000	L.F.	6.0000 775.80	0.4000 51.72	-93.33 % -724.08	0.4000 51.72	-93.33 % -724.08	0.5000 64.65	-91.67 % -711.15	
154	PLASTIC STOP LINE 471.0000	L.F.	4.0000 1,884.00	2.7500 1,295.25	-31.25 % -588.75	2.7500 1,295.25	-31.25 % -588.75	3.1000 1,460.10	-22.50 % -423.90	
155	PAINTED TRAFFIC ARROW 14.0000	EACH	40.0000 560.00	40.0000 560.00	0.00 % 0.00	40.0000 560.00	0.00 % 0.00	45.0000 630.00	12.50 % 70.00	
156	PLASTIC TRAFFIC ARROW 79.0000	EACH	110.0000 8,690.00	193.5100 15,287.29	75.92 % 6,597.29	193.5000 15,286.50	75.91 % 6,596.50	218.0000 17,222.00	98.18 % 8,532.00	
157	PLASTIC ROUNDABOUT TRAFFIC ARROW 12.0000	EACH	110.0000 1,320.00	265.0000 3,180.00	140.91 % 1,860.00	265.0000 3,180.00	140.91 % 1,860.00	300.0000 3,600.00	172.73 % 2,280.00	
158	PLASTIC TRAFFIC LETTER 4.0000	EACH	70.0000 280.00	60.0000 240.00	-14.29 % -40.00	60.0000 240.00	-14.29 % -40.00	68.0000 272.00	-2.86 % -8.00	
159	PLASTIC BICYCLE LANE SYMBOL 4.0000	EACH	120.0000 480.00	205.0000 820.00	70.83 % 340.00	205.0000 820.00	70.83 % 340.00	230.0000 920.00	91.67 % 440.00	
160	PLASTIC YIELD LINE SYMBOL 10.0000	EACH	100.0000 1,000.00	30.0000 300.00	-70.00 % -700.00	30.0000 300.00	-70.00 % -700.00	34.0000 340.00	-66.00 % -660.00	
161	CENTERLINE RUMBLE STRIP 0.7000	MI.	900.0000 630.00	1,500.0000 1,050.00	66.67 % 420.00	1,500.0000 1,050.00	66.67 % 420.00	1,690.0000 1,183.00	87.78 % 553.00	



PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
APOLLO, INC. 1207 W COLUMBIA DR 99336-3459 KENNEWICK WA 993360617 CONTRACTOR NUMBER : 100265	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC											
162	SHOULDER RUMBLE STRIP TYPE 1 27.6700	MI.	1,000.0000 27,670.00	850.0200 23,520.05	-15.00 % -4,149.95	1,500.0000 41,505.00	50.00 % 13,835.00	958.0000 26,507.86	-4.20 % -1,162.14		
163	PERMANENT SIGNING L.S.		136,620.00	177,755.00	30.11 % 41,135.00	247,250.00	80.98 % 110,630.00	275,000.00	101.29 % 138,380.00		
164	ILLUMINATION SYSTEM NO. 1 L.S.		27,000.00	25,428.00	-5.82 % -1,572.00	25,428.00	-5.82 % -1,572.00	31,000.00	14.81 % 4,000.00		
165	ILLUMINATION SYSTEM NO. 2 L.S.		90,000.00	85,310.00	-5.21 % -4,690.00	85,310.00	-5.21 % -4,690.00	103,000.00	14.44 % 13,000.00		
166	ILLUMINATION SYSTEM NO. 3 L.S.		84,000.00	84,964.00	1.15 % 964.00	84,964.00	1.15 % 964.00	103,000.00	22.62 % 19,000.00		
167	ILLUMINATION SYSTEM NO. 4 L.S.		85,000.00	85,024.00	0.03 % 24.00	85,024.00	0.03 % 24.00	103,000.00	21.18 % 18,000.00		
168	ILLUMINATION SYSTEM NO. 5 L.S.		28,000.00	25,778.00	-7.94 % -2,222.00	25,778.00	-7.94 % -2,222.00	31,000.00	10.71 % 3,000.00		
169	ILLUMINATION SYSTEM NO. 6 L.S.		337,000.00	277,059.00	-17.79 % -59,941.00	277,059.00	-17.79 % -59,941.00	310,000.00	-8.01 % -27,000.00		
170	TEMPORARY ILLUMINATION SYSTEM L.S.		22,000.00	16,365.00	-25.61 % -5,635.00	16,365.00	-25.61 % -5,635.00	15,500.00	-29.55 % -6,500.00		
171	ROADWAY WEATHER INFORMATION SYSTEM L.S.		12,500.00	13,031.00	4.25 % 531.00	13,031.00	4.25 % 531.00	20,600.00	64.80 % 8,100.00		
172	HIGHWAY ADVISORY RADIO SYSTEM L.S.		6,600.00	4,877.00	-26.11 % -1,723.00	4,877.00	-26.11 % -1,723.00	20,600.00	212.12 % 14,000.00		

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
APOLLO, INC. 1207 W COLUMBIA DR 99336-3459 KENNEWICK WA 993360617 CONTRACTOR NUMBER : 100265	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
173	CLOSED CIRCUIT TELEVISION SYSTEM	L.S.			-18.91%			-18.91%		-18.42%
			38,000.00	30,814.00	-7,186.00	30,814.00	-7,186.00	31,000.00	-7,000.00	
174	CONDUIT PIPE 2 IN. DIAM. 1000.0000	L.F.	20.0000	23.3800	16.90%	23.3800	16.90%	36.0000	80.00%	
			20,000.00	23,380.00	3,380.00	23,380.00	3,380.00	36,000.00	16,000.00	
175	CONDUIT PIPE 3 IN. DIAM. 1795.0000	L.F.	20.0000	6.4200	-67.90%	6.4200	-67.90%	10.0000	-50.00%	
			35,900.00	11,523.90	-24,376.10	11,523.90	-24,376.10	17,950.00	-17,950.00	
176	SEQUENTIAL ARROW SIGN 2000.0000	HR	3.0000	2.0000	-33.33%	6.0000	100.00%	2.2300	-25.67%	
			6,000.00	4,000.00	-2,000.00	12,000.00	6,000.00	4,460.00	-1,540.00	
177	PORTABLE CHANGEABLE MESSAGE SIGN 3.0000	EACH	7,000.0000	16,500.0000	135.71%	20,000.0000	185.71%	18,400.0000	162.86%	
			21,000.00	49,500.00	28,500.00	60,000.00	39,000.00	55,200.00	34,200.00	
178	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN 2150.0000	HR	3.0000	3.0000	0.00%	6.0000	100.00%	3.3500	11.67%	
			6,450.00	6,450.00	0.00	12,900.00	6,450.00	7,202.50	752.50	
179	OTHER TEMPORARY TRAFFIC CONTROL L.S.				11.11%		-60.78%		23.66%	
			38,250.00	42,500.00	4,250.00	15,000.00	-23,250.00	47,300.00	9,050.00	
180	FLAGGERS AND SPOTTERS 7998.0000	HR	35.0000	38.2500	9.29%	41.0000	17.14%	42.5000	21.43%	
			279,930.00	305,923.50	25,993.50	327,918.00	47,988.00	339,915.00	59,985.00	
181	OTHER TRAFFIC CONTROL LABOR 2670.0000	HR	35.0000	38.2500	9.29%	53.0000	51.43%	42.5000	21.43%	
			93,450.00	102,127.50	8,677.50	141,510.00	48,060.00	113,475.00	20,025.00	
182	TRAFFIC CONTROL SUPERVISOR L.S.				-30.34%		-9.09%		-22.50%	
			220,000.00	153,250.00	-66,750.00	200,000.00	-20,000.00	170,500.00	-49,500.00	

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	APOLLO, INC.			KERR CONTRACTORS, INC.			ICON MATERIALS, A DIVISION OF	
	1207 W COLUMBIA DR			395 SHENANDOAH LANE NE			6819 S 228TH ST	
	99336-3459			97071-9771			KENT WA 98032-2961	
	KENNEWICK WA 993360617			WOODBURN OR 970711060			TUKWILA WA 981382050	
	CONTRACTOR NUMBER : 100265			CONTRACTOR NUMBER : 100450			CONTRACTOR NUMBER : 755000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
183	CONSTRUCTION SIGNS CLASS A									
	1864.8000	S.F.	12.0000	12.5000	4.17 %	8.0000	-33.33 %	14.0000	16.67 %	
			22,377.60	23,310.00	932.40	14,918.40	-7,459.20	26,107.20	3,729.60	
OTHER ITEMS										
184	TYPE B PROGRESS SCHEDULE	L.S.	35,000.00	35,000.00	0.00 %	35,000.00	0.00 %	35,000.00	0.00 %	
185	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	6960.0000	C.Y.	10.0000	15.7800	57.80 %	1.0000	-90.00 %	0.0100	-99.90 %	
			69,600.00	109,828.80	40,228.80	6,960.00	-62,640.00	69.60	-69,530.40	
186	SHORING OR EXTRA EXCAVATION CLASS B									
	2630.0000	S.F.	2.2500	0.1800	-92.00 %	0.5000	-77.78 %	0.0100	-99.56 %	
			5,917.50	473.40	-5,444.10	1,315.00	-4,602.50	26.30	-5,891.20	
187	SHORING OR EXTRA EXCAVATION CLASS B (GCA 5562)									
	23000.0000	S.F.	1.5000	0.1800	-88.00 %	0.5000	-66.67 %	0.0100	-99.33 %	
			34,500.00	4,140.00	-30,360.00	11,500.00	-23,000.00	230.00	-34,270.00	
188	GRAVEL BACKFILL FOR DRAIN									
	76.0000	C.Y.	35.0000	83.7400	139.26 %	26.0000	-25.71 %	32.2000	-8.00 %	
			2,660.00	6,364.24	3,704.24	1,976.00	-684.00	2,447.20	-212.80	
189	WATER									
	165351.0000	MGAL	9.0000	0.5000	-94.44 %	10.0000	11.11 %	1.3000	-85.56 %	
			1,488,159.00	82,675.50	1,405,483.50	1,653,510.00	165,351.00	214,956.30	1,273,202.70	
190	CURE BOX	L.S.	10,000.00	3,721.00	-62.79 %	2,500.00	-75.00 %	3,138.00	-68.62 %	
191	STRUCTURE SURVEYING	L.S.	25,000.00	26,400.00	1,400.00	26,400.00	1,400.00	28,000.00	3,000.00	
192	MONUMENT CASE AND COVER									
	25.0000	EACH	410.0000	206.4800	-49.64 %	300.0000	-26.83 %	625.0000	52.44 %	
			10,250.00	5,162.00	-5,088.00	7,500.00	-2,750.00	15,625.00	5,375.00	

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
APOLLO, INC. 1207 W COLUMBIA DR 99336-3459 KENNEWICK WA 993360617 CONTRACTOR NUMBER : 100265	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
193	CEMENT CONC. SIDEWALK 558.6000	S.Y.	35.0000 19,551.00	29.1100 16,260.85	-16.83% -3,290.15	40.0000 22,344.00	14.29% 2,793.00	28.0000 15,640.80	-20.00% -3,910.20	
194	CEMENT CONC. SIDEWALK RAMP TYPE 3B 8.0000	EACH	1,700.0000 13,600.00	950.0000 7,600.00	-44.12% -6,000.00	950.0000 7,600.00	-44.12% -6,000.00	1,000.0000 8,000.00	-41.18% -5,600.00	
195	CEMENT CONC. SIDEWALK RAMP TYPE 2A 2.0000	EACH	1,700.0000 3,400.00	950.0000 1,900.00	-44.12% -1,500.00	950.0000 1,900.00	-44.12% -1,500.00	1,000.0000 2,000.00	-41.18% -1,400.00	
196	HMA SIDEWALK RAMP 2.0000	EACH	1,300.0000 2,600.00	1,120.0000 2,240.00	-13.85% -360.00	1,120.0000 2,240.00	-13.85% -360.00	780.0000 1,560.00	-40.00% -1,040.00	
197	HMA BIKE RAMP 3.0000	EACH	1,300.0000 3,900.00	825.0000 2,475.00	-36.54% -1,425.00	825.0000 2,475.00	-36.54% -1,425.00	780.0000 2,340.00	-40.00% -1,560.00	
198	CHAIN LINK FENCE TYPE 3 1858.0000	L.F.	10.0000 18,580.00	15.0000 27,870.00	50.00% 9,290.00	15.0000 27,870.00	50.00% 9,290.00	16.0000 29,728.00	60.00% 11,148.00	
199	CHAIN LINK FENCE TYPE 4 3017.0000	L.F.	15.0000 45,255.00	12.0000 36,204.00	-20.00% -9,051.00	12.0000 36,204.00	-20.00% -9,051.00	13.0000 39,221.00	-13.33% -6,034.00	
200	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE 57.0000	EACH	220.0000 12,540.00	300.0000 17,100.00	36.36% 4,560.00	300.0000 17,100.00	36.36% 4,560.00	322.0000 18,354.00	46.36% 5,814.00	
201	WIRE FENCE TYPE 1 2070.0000	L.F.	4.2500 8,797.50	4.5000 9,315.00	5.88% 517.50	4.5000 9,315.00	5.88% 517.50	4.8000 9,936.00	12.94% 1,138.50	
202	WIRE FENCE TYPE 2 85294.0000	L.F.	3.0000 255,882.00	2.8000 238,823.20	-6.67% -17,058.80	2.8000 238,823.20	-6.67% -17,058.80	3.0000 255,882.00	0.00% 0.00	
203	SINGLE WIRE GATE 14 FT. WIDE 2.0000	EACH	650.0000 1,300.00	1,200.0000 2,400.00	84.62% 1,100.00	1,200.0000 2,400.00	84.62% 1,100.00	1,300.0000 2,600.00	100.00% 1,300.00	

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
APOLLO, INC. 1207 W COLUMBIA DR 99336-3459 KENNEWICK WA 993360617 CONTRACTOR NUMBER : 100265	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
OTHER ITEMS									
204	DOUBLE WIRE GATE 20 FT. WIDE								
	2.0000 EACH		1,000.0000	1,500.0000	50.00 %	1,500.0000	50.00 %	1,600.0000	60.00 %
			2,000.00	3,000.00	1,000.00	3,000.00	1,000.00	3,200.00	1,200.00
205	GRAVEL BACKFILL FOR DRYWELLS								
	430.0000 C.Y.		35.0000	37.9700	8.49 %	26.0000	-25.71 %	33.0000	-5.71 %
			15,050.00	16,327.10	1,277.10	11,180.00	-3,870.00	14,190.00	-860.00
206	UNDERDRAIN FOR SPRING								
	1016.0000 C.Y.		40.0000	20.9500	-47.63 %	18.0000	-55.00 %	21.0000	-47.50 %
			40,640.00	21,285.20	-19,354.80	18,288.00	-22,352.00	21,336.00	-19,304.00
207	ROCK BUTTRESS MATERIAL								
	34560.0000 C.Y.		40.0000	17.5600	-56.10 %	11.0000	-72.50 %	7.5000	-81.25 %
			1,382,400.00	606,873.60	-775,526.40	380,160.00	1,002,240.00	259,200.00	1,123,200.00
208	MANHOLE 48 IN. DIAM. TYPE CITY OF WALLA WALLA (GCA 5562)								
	4.0000 EACH		4,400.0000	3,079.2500	-30.02 %	5,500.0000	25.00 %	2,900.0000	-34.09 %
			17,600.00	12,317.00	-5,283.00	22,000.00	4,400.00	11,600.00	-6,000.00
209	ADDITIONAL HEIGHT MANHOLE CITY OF WALLA WALLA (GCA5562)								
	20.0000 L.F.		125.0000	35.0000	-72.00 %	50.0000	-60.00 %	202.0000	61.60 %
			2,500.00	700.00	-1,800.00	1,000.00	-1,500.00	4,040.00	1,540.00
210	TRAINING								
	1200.0000 HR		2.0000	1.0000	-50.00 %	3.0000	50.00 %	1.0000	-50.00 %
			2,400.00	1,200.00	-1,200.00	3,600.00	1,200.00	1,200.00	-1,200.00
211	ROADSIDE CLEANUP								
	EST.				0.00 %		0.00 %		0.00 %
			25,000.00	25,000.00		25,000.00		25,000.00	
212	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
	EST.				0.00 %		0.00 %		0.00 %
			5.00	5.00		5.00		5.00	
213	MINOR CHANGE								
	CALC				0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	
214	FUEL COST ADJUSTMENT								
	CALC				0.00 %		0.00 %		0.00 %
			739,478.00	739,478.00		739,478.00		739,478.00	

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
APOLLO, INC. 1207 W COLUMBIA DR 99336-3459 KENNEWICK WA 993360617 CONTRACTOR NUMBER : 100265	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
215	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %	0.00 %
			180,150.00	180,150.00		180,150.00	180,150.00		
216	SPCC PLAN	L.S.			-90.00 %			100.00 %	-50.00 %
			1,000.00	100.00	-900.00	2,000.00	1,000.00	500.00	-500.00
217	FIELD OFFICE BUILDING	L.S.			107.06 %			47.06 %	139.22 %
			10,200.00	21,120.00	10,920.00	15,000.00	4,800.00	24,400.00	14,200.00
218	COMMUNITY GATEWAY SIGN	L.S.			-69.11 %			100.00 %	104.00 %
			25,000.00	7,722.00	-17,278.00	50,000.00	25,000.00	51,000.00	26,000.00
219	BASALT BOULDERS	TON			-54.02 %			75.0000	-25.00 %
	100.0000		100.0000	45.9800	-54.02 %	46.0000	-54.00 %	75.0000	-25.00 %
			10,000.00	4,598.00	-5,402.00	4,600.00	-5,400.00	7,500.00	-2,500.00
220	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE	S.Y.			-67.20 %			1.6000	-36.00 %
	3655.0000		2.5000	0.8200	-67.20 %	1.0000	-60.00 %	1.6000	-36.00 %
			9,137.50	2,997.10	-6,140.40	3,655.00	-5,482.50	5,848.00	-3,289.50
221	CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL	S.Y.			-69.13 %			1.7000	-26.09 %
	15993.0000		2.3000	0.7100	-69.13 %	1.0000	-56.52 %	1.7000	-26.09 %
			36,783.90	11,355.03	-25,428.87	15,993.00	-20,790.90	27,188.10	-9,595.80
222	SCHEDULE A CULV. PIPE 36 IN. DIAM.	L.F.			-27.60 %			39.0000	-35.00 %
	935.0000		60.0000	43.4400	-27.60 %	63.0000	5.00 %	39.0000	-35.00 %
			56,100.00	40,616.40	-15,483.60	58,905.00	2,805.00	36,465.00	-19,635.00
223	SCHEDULE B CULV. PIPE 36 IN. DIAM.	L.F.			-27.55 %			39.0000	-35.00 %
	736.0000		60.0000	43.4700	-27.55 %	66.0000	10.00 %	39.0000	-35.00 %
			44,160.00	31,993.92	-12,166.08	48,576.00	4,416.00	28,704.00	-15,456.00
224	SCHEDULE C CULV. PIPE 36 IN. DIAM.	L.F.			-27.77 %			39.0000	-35.00 %
	1843.0000		60.0000	43.3400	-27.77 %	66.0000	10.00 %	39.0000	-35.00 %
			110,580.00	79,875.62	-30,704.38	121,638.00	11,058.00	71,877.00	-38,703.00
225	SCHEDULE C CULV. PIPE 48 IN. DIAM.	L.F.			-26.30 %			60.0000	-14.29 %
	249.0000		70.0000	51.5900	-26.30 %	85.0000	21.43 %	60.0000	-14.29 %
			17,430.00	12,845.91	-4,584.09	21,165.00	3,735.00	14,940.00	-2,490.00

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
APOLLO, INC. 1207 W COLUMBIA DR 99336-3459 KENNEWICK WA 993360617 CONTRACTOR NUMBER : 100265	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
226	PLAIN CONC. CULV. PIPE 30 IN. DIAM. 138.0000 L.F.		45.0000 6,210.00	71.8200 3,701.16	59.60 % 3,701.16	92.0000 12,696.00	104.44 % 6,486.00	62.0000 8,556.00	37.78 % 2,346.00
227	PLAIN CONC. CULV. PIPE 36 IN. DIAM. 107.0000 L.F.		55.0000 5,885.00	90.1400 9,644.98	63.89 % 3,759.98	110.0000 11,770.00	100.00 % 5,885.00	81.0000 8,667.00	47.27 % 2,782.00
228	TR. 1 ST. CULV. PIPE 0.064 IN. TH. 84 IN. DIAM. 253.0000 L.F.		120.0000 30,360.00	259.9000 65,754.70	116.58 % 35,394.70	230.0000 58,190.00	91.67 % 27,830.00	155.0000 39,215.00	29.17 % 8,855.00
229	TRIMMING AND CLEANUP L.S.		20,000.00	11,990.00	-40.05 % -8,010.00	525.00 % 125,000.00	-15.00 % 105,000.00	-3,000.00	
CONTRACT TOTAL			\$43,457,428.03	\$33,732,740.07	-22.38%	\$35,497,717.58	-18.32%	\$36,255,655.71	-16.57%
BASE TOTAL			\$43,457,428.03	\$33,732,740.07	-22.38%	\$35,497,717.58	-18.32%	\$36,255,655.71	-16.57%

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
CENTRAL WASHINGTON ASPHALT, : 843 KITTLESON RD - 98837-9738 PO BOX 939 MOSES LAKE WA 988370142 CONTRACTOR NUMBER : 142600	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
PREPARATION									
1	MOBILIZATION	L.S.			-9.22 %		-5.54 %		-49.29 %
			3,943,625.00	3,580,000.00	-363,625.00	3,725,000.00	-218,625.00	2,000,000.00	1,943,625.00
2	MOBILIZATION (GCA 5562)	L.S.			114.29 %		-99.99 %		217.46 %
			12,600.00	27,000.00	14,400.00	1.00	-12,599.00	40,000.00	27,400.00
3	CLEARING AND GRUBBING	L.S.			100.15 %		525.47 %		2,652.06 %
			19,985.00	40,000.00	20,015.00	125,000.00	105,015.00	550,000.00	530,015.00
4	ARCHAEOLOGICAL AND HISTORICAL SALVAGE EST.				0.00 %		0.00 %		0.00 %
			10,000.00	10,000.00		10,000.00		10,000.00	
5	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			-74.65 %		-42.40 %		-33.18 %
			217,004.00	55,000.00	-162,004.00	125,000.00	-92,004.00	145,000.00	-72,004.00
6	REMOVING ASPHALT CONC. PAVEMENT	S.Y.			-60.00 %		-60.00 %		-47.00 %
	32402.0000		5.0000	2.0000	-60.00 %	2.0000	-60.00 %	2.6500	-47.00 %
			162,010.00	64,804.00	-97,206.00	64,804.00	-97,206.00	85,865.30	-76,144.70
GRADING									
7	ROADWAY EXCAVATION INCL. HAUL	C.Y.			-21.43 %		-14.29 %		-11.43 %
	2612588.0000		3.5000	2.7500	-21.43 %	3.0000	-14.29 %	3.1000	-11.43 %
			9,144,058.00	7,184,617.00	1,959,441.00	7,837,764.00	1,306,294.00	8,099,022.80	1,045,035.20
8	EMBANKMENT COMPACTION	C.Y.			-70.00 %		-45.00 %		-45.00 %
	2130045.0000		1.0000	0.3000	-70.00 %	0.5500	-45.00 %	0.5500	-45.00 %
			2,130,045.00	639,013.50	1,491,031.50	1,171,524.75	-958,520.25	1,171,524.75	-958,520.25
9	GRAVEL BACKFILL	TON			140.00 %		50.00 %		60.00 %
	1380.0000		10.0000	24.0000	140.00 %	15.0000	50.00 %	16.0000	60.00 %
			13,800.00	33,120.00	19,320.00	20,700.00	6,900.00	22,080.00	8,280.00



PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
CENTRAL WASHINGTON ASPHALT, : 843 KITTLESON RD - 98837-9738 PO BOX 939 MOSES LAKE WA 988370142 CONTRACTOR NUMBER : 142600	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
10	GRATE INLET TYPE 1 8.0000	EACH	2,500.0000 20,000.00	2,700.0000 21,600.00	8.00 % 1,600.00	2,000.0000 16,000.00	-20.00 % -4,000.00	1,800.0000 14,400.00	-28.00 % -5,600.00	
11	DROP INLET TYPE 1 1.0000	EACH	3,500.0000 3,500.00	2,900.0000 2,900.00	-17.14 % -600.00	3,000.0000 3,000.00	-14.29 % -500.00	2,500.0000 2,500.00	-28.57 % -1,000.00	
12	DROP INLET TYPE 2 4.0000	EACH	3,500.0000 14,000.00	4,100.0000 16,400.00	17.14 % 2,400.00	4,875.0000 19,500.00	39.29 % 5,500.00	3,500.0000 14,000.00	0.00 % 0.00	
13	FILTER BLANKET 493.0000	C.Y.	40.0000 19,720.00	35.5000 17,501.50	-11.25 % -2,218.50	25.0000 12,325.00	-37.50 % -7,395.00	35.0000 17,255.00	-12.50 % -2,465.00	
14	LIGHT LOOSE RIPRAP 495.0000	C.Y.	35.0000 17,325.00	37.7000 18,661.50	7.71 % 1,336.50	27.5000 13,612.50	-21.43 % -3,712.50	25.0000 12,375.00	-28.57 % -4,950.00	
15	HEAVY LOOSE RIPRAP 111.0000	C.Y.	45.0000 4,995.00	43.0000 4,773.00	-4.44 % -222.00	27.5000 3,052.50	-38.89 % -1,942.50	50.0000 5,550.00	11.11 % 555.00	
16	QUARRY SPALLS 809.0000	C.Y.	70.0000 56,630.00	43.0000 34,787.00	-38.57 % -21,843.00	27.5000 22,247.50	-60.71 % -34,382.50	18.3000 14,804.70	-73.86 % -41,825.30	
17	SAFETY BARS FOR CULVERT PIPE TYPE 1 60.0000	L.F.	28.0000 1,680.00	48.5000 2,910.00	73.21 % 1,230.00	35.0000 2,100.00	25.00 % 420.00	50.0000 3,000.00	78.57 % 1,320.00	
18	TAPERED END SECTION WITH TYPE 4 SAFETY BARS 30 IN. DIAM. 1.0000	EACH	1,500.0000 1,500.00	2,150.0000 2,150.00	43.33 % 650.00	1,500.0000 1,500.00	0.00 % 0.00	1,500.0000 1,500.00	0.00 % 0.00	
19	TAPERED END SECTION WITH TYPE 3 SAFETY BARS 36 IN. DIAM. 11.0000	EACH	1,500.0000 16,500.00	2,700.0000 29,700.00	80.00 % 13,200.00	1,750.0000 19,250.00	16.67 % 2,750.00	1,500.0000 16,500.00	0.00 % 0.00	
20	FLARED END SECTION 24 IN. DIAM. 2.0000	EACH	475.0000 950.00	405.0000 810.00	-14.74 % -140.00	500.0000 1,000.00	5.26 % 50.00	400.0000 800.00	-15.79 % -150.00	



PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
CENTRAL WASHINGTON ASPHALT, : 843 KITTLESON RD - 98837-9738 PO BOX 939 MOSES LAKE WA 988370142 CONTRACTOR NUMBER : 142600	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE													
32	CL. III REINF. CONC. CULV. PIPE 36 IN. DIAM.												
	229.0000	L.F.	60.0000	108.0000	80.00 %	75.0000	25.00 %	90.0000	50.00 %				
			13,740.00	24,732.00	10,992.00	17,175.00	3,435.00	20,610.00	6,870.00				
33	CL. III REINF. CONC. CULV. PIPE 48 IN. DIAM.												
	109.0000	L.F.	70.0000	175.0000	150.00 %	150.4000	114.86 %	130.0000	85.71 %				
			7,630.00	19,075.00	11,445.00	16,393.60	8,763.60	14,170.00	6,540.00				
34	CL. V REINF. CONC. CULV. PIPE 36 IN. DIAM.												
	673.0000	L.F.	120.0000	125.0000	4.17 %	96.5000	-19.58 %	95.0000	-20.83 %				
			80,760.00	84,125.00	3,365.00	64,944.50	-15,815.50	63,935.00	-16,825.00				
35	TR. 1 ST. CULV. PIPE 0.064 IN. TH. 8 IN. DIAM.												
	318.0000	L.F.	30.0000	27.0000	-10.00 %	22.5000	-25.00 %	45.0000	50.00 %				
			9,540.00	8,586.00	-954.00	7,155.00	-2,385.00	14,310.00	4,770.00				
36	TR. 1 ST. CULV. PIPE 0.064 IN. TH. 30 IN. DIAM.												
	19.0000	L.F.	60.0000	108.0000	80.00 %	80.0000	33.33 %	100.0000	66.67 %				
			1,140.00	2,052.00	912.00	1,520.00	380.00	1,900.00	760.00				
37	DELETED ITEM												
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %				
			0.00	0.00	0.00	0.00	0.00	0.00	0.00				
38	DELETED ITEM												
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %				
			0.00	0.00	0.00	0.00	0.00	0.00	0.00				
39	DELETED ITEM												
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %				
			0.00	0.00	0.00	0.00	0.00	0.00	0.00				
40	PERMANENT CHECK DAM												
	307.0000	EACH	30.0000	700.0000	2,233.33 %	400.0000	1,233.33 %	400.0000	1,233.33 %				
			9,210.00	214,900.00	205,690.00	122,800.00	113,590.00	122,800.00	113,590.00				
STORM SEWER													
41	CATCH BASIN TYPE 2 60 IN. DIAM.												
	1.0000	EACH	3,600.0000	4,000.0000	11.11 %	4,750.0000	31.94 %	3,000.0000	-16.67 %				
			3,600.00	4,000.00	400.00	4,750.00	1,150.00	3,000.00	-600.00				

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
CENTRAL WASHINGTON ASPHALT, : 843 KITTLESON RD - 98837-9738 PO BOX 939 MOSES LAKE WA 988370142 CONTRACTOR NUMBER : 142600	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STORM SEWER										
42	TESTING STORM SEWER PIPE									
	1459.0000	L.F.	2.0000	1.7000	-15.00 %	2.0000	0.00 %	3.0000	50.00 %	
			2,918.00	2,480.30	-437.70	2,918.00	0.00	4,377.00	1,459.00	
43	TR. 5 ST. STORM SEWER PIPE 0.064 IN. TH. 12 IN. DIAM.									
	1459.0000	L.F.	40.0000	48.0000	20.00 %	30.8500	-22.87 %	40.0000	0.00 %	
			58,360.00	70,032.00	11,672.00	45,010.15	-13,349.85	58,360.00	0.00	
SANITARY SEWER										
44	TESTING SEWER PIPE									
	1169.0000	L.F.	2.0000	1.3500	-32.50 %	2.0000	0.00 %	2.0000	0.00 %	
			2,338.00	1,578.15	-759.85	2,338.00	0.00	2,338.00	0.00	
45	TESTING SEWER PIPE (GCA 5562)									
	1605.0000	L.F.	2.0000	3.2500	62.50 %	2.0000	0.00 %	2.0000	0.00 %	
			3,210.00	5,216.25	2,006.25	3,210.00	0.00	3,210.00	0.00	
46	PVC SANITARY SEWER PIPE 6 IN. DIAM. (GCA 5562)									
	255.0000	L.F.	11.5000	30.0000	160.87 %	30.0000	160.87 %	65.0000	465.22 %	
			2,932.50	7,650.00	4,717.50	7,650.00	4,717.50	16,575.00	13,642.50	
47	PVC SANITARY SEWER PIPE 8 IN. DIAM. (GCA 5562)									
	1350.0000	L.F.	12.5000	32.0000	156.00 %	32.0000	156.00 %	85.0000	580.00 %	
			16,875.00	43,200.00	26,325.00	43,200.00	26,325.00	114,750.00	97,875.00	
48	DUCTILE IRON SEWER PIPE 16 IN. DIAM.									
	320.0000	L.F.	63.0000	110.0000	74.60 %	100.0000	58.73 %	110.0000	74.60 %	
			20,160.00	35,200.00	15,040.00	32,000.00	11,840.00	35,200.00	15,040.00	
49	DUCTILE IRON SEWER PIPE 20 IN. DIAM.									
	312.0000	L.F.	75.0000	145.0000	93.33 %	110.0000	46.67 %	120.0000	60.00 %	
			23,400.00	45,240.00	21,840.00	34,320.00	10,920.00	37,440.00	14,040.00	
50	AIR-VAC RELIEF VALVE ASSEMBLY									
	1.0000	EACH	10,000.0000	8,100.0000	-19.00 %	7,500.0000	-25.00 %	2,500.0000	-75.00 %	
			10,000.00	8,100.00	-1,900.00	7,500.00	-2,500.00	2,500.00	-7,500.00	

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
CENTRAL WASHINGTON ASPHALT, : 843 KITTLESON RD - 98837-9738 PO BOX 939 MOSES LAKE WA 988370142 CONTRACTOR NUMBER : 142600	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
WATER LINES										
51	HYDRANT ASSEMBLY (GCA 5562)									
	1.0000 EACH		4,000.0000	4,800.0000	20.00 %	4,000.0000	0.00 %	4,500.0000	12.50 %	
			4,000.00	4,800.00	800.00	4,000.00	0.00	4,500.00	500.00	
52	DUCTILE IRON PIPE FOR WATERMAIN 6 IN. DIAM. (GCA 5562)									
	55.0000 L.F.		45.0000	43.0000	-4.44 %	50.0000	11.11 %	100.0000	122.22 %	
			2,475.00	2,365.00	-110.00	2,750.00	275.00	5,500.00	3,025.00	
53	DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM. (GCA5562)									
	1377.0000 L.F.		52.5000	57.0000	8.57 %	52.0000	-0.95 %	65.0000	23.81 %	
			72,292.50	78,489.00	6,196.50	71,604.00	-688.50	89,505.00	17,212.50	
54	DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.									
	963.0000 L.F.		52.5000	62.0000	18.10 %	56.6000	7.81 %	75.0000	42.86 %	
			50,557.50	59,706.00	9,148.50	54,505.80	3,948.30	72,225.00	21,667.50	
55	COPPER PIPE 2 IN. DIAM. TYPE K (GCA 5562)									
	66.0000 L.F.		25.0000	50.5000	102.00 %	40.0000	60.00 %	65.0000	160.00 %	
			1,650.00	3,333.00	1,683.00	2,640.00	990.00	4,290.00	2,640.00	
STRUCTURE										
56	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	3670.0000 C.Y.		16.0000	10.7500	-32.81 %	10.0000	-37.50 %	14.0000	-12.50 %	
			58,720.00	39,452.50	-19,267.50	36,700.00	-22,020.00	51,380.00	-7,340.00	
57	SHORING OR EXTRA EXCAVATION CL. A - MYRA SOUTH BR.									
	L.S.				-56.80 %		-90.00 %		-40.00 %	
			25,000.00	10,800.00	-14,200.00	2,500.00	-22,500.00	15,000.00	-10,000.00	
58	SHORING OR EXTRA EXCAVATION CL. A - MYRA NORTH BR.									
	L.S.				-56.80 %		-90.00 %		-40.00 %	
			25,000.00	10,800.00	-14,200.00	2,500.00	-22,500.00	15,000.00	-10,000.00	
59	GRAVEL BACKFILL FOR WALL									
	790.0000 C.Y.		35.0000	35.0000	0.00 %	30.0000	-14.29 %	34.0000	-2.86 %	
			27,650.00	27,650.00	0.00	23,700.00	-3,950.00	26,860.00	-790.00	
60	ST. REINF. BAR FOR BRIDGE									
	119700.0000 LB.		1.0000	1.6000	60.00 %	1.4500	45.00 %	1.4500	45.00 %	
			119,700.00	191,520.00	71,820.00	173,565.00	53,865.00	173,565.00	53,865.00	

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- 4TH BIDDER -----      ----- 5TH BIDDER -----      ----- 6TH BIDDER -----  
 CENTRAL WASHINGTON ASPHALT, : SCARSELLA BROS., INC.      KLB CONSTRUCTION, INC.  
 843 KITTLESON RD - 98837-9738      8404 S 196TH ST      3405 - 121ST ST SW  
 PO BOX 939      KENT WA 98031-1145      LYNNWOOD WA 98087-1549  
 MOSES LAKE WA 988370142      SEATTLE WA 981680697      MUKILTEO WA 982750158  
 CONTRACTOR NUMBER : 142600      CONTRACTOR NUMBER : 746000      CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
61	ST. REINF. BAR FOR RETAINING WALL									
	52900.0000	LB.	1.0000	1.9000	90.00 %	1.7700	77.00 %	1.4500	45.00 %	
			52,900.00	100,510.00	47,610.00	93,633.00	40,733.00	76,705.00	23,805.00	
62	ST. REINF. BAR FOR HEADWALL									
	1790.0000	LB.	2.2500	1.7500	-22.22 %	3.0000	33.33 %	2.0000	-11.11 %	
			4,027.50	3,132.50	-895.00	5,370.00	1,342.50	3,580.00	-447.50	
63	CONC. CLASS 3000 FOR HEADWALL									
	36.4000	C.Y.	1,200.0000	1,060.0000	-11.67 %	900.0000	-25.00 %	300.0000	-75.00 %	
			43,680.00	38,584.00	-5,096.00	32,760.00	-10,920.00	10,920.00	-32,760.00	
64	CONC. CLASS 4000 FOR BRIDGE									
	990.0000	C.Y.	500.0000	550.0000	10.00 %	600.0000	20.00 %	440.1500	-11.97 %	
			495,000.00	544,500.00	49,500.00	594,000.00	99,000.00	435,748.50	-59,251.50	
65	CONC. CLASS 4000 FOR RETAINING WALL									
	607.0000	C.Y.	500.0000	670.0000	34.00 %	371.0000	-25.80 %	399.1500	-20.17 %	
			303,500.00	406,690.00	103,190.00	225,197.00	-78,303.00	242,284.05	-61,215.95	
66	PRESTRESSED CONC. GIRDER W58G									
	1077.0000	L.F.	250.0000	265.0000	6.00 %	225.0000	-10.00 %	328.0000	31.20 %	
			269,250.00	285,405.00	16,155.00	242,325.00	-26,925.00	353,256.00	84,006.00	
67	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-2.00	-2.00		-2.00		-2.00		
68	SUPERSTRUCTURE - US 12 OVER MYRA ROAD SOUTH BRIDGE									
		L.S.			48.04 %		45.25 %		112.29 %	
			179,000.00	265,000.00	86,000.00	260,000.00	81,000.00	380,000.00	201,000.00	
69	SUPERSTRUCTURE - US 12 OVER MYRA ROAD NORTH BRIDGE									
		L.S.			15.72 %		13.54 %		65.94 %	
			229,000.00	265,000.00	36,000.00	260,000.00	31,000.00	380,000.00	151,000.00	
70	BRIDGE RAILING TYPE BP									
	435.0000	L.F.	80.0000	100.0000	25.00 %	75.0000	-6.25 %	100.0000	25.00 %	
			34,800.00	43,500.00	8,700.00	32,625.00	-2,175.00	43,500.00	8,700.00	

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
CENTRAL WASHINGTON ASPHALT, : 843 KITTLESON RD - 98837-9738 PO BOX 939 MOSES LAKE WA 988370142 CONTRACTOR NUMBER : 142600	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
71	TRAFFIC BARRIER									
	781.0000	L.F.	150.0000	165.0000	10.00 %	145.0000	-3.33 %	94.7000	-36.87 %	
			117,150.00	128,865.00	11,715.00	113,245.00	-3,905.00	73,960.70	-43,189.30	
SURFACING										
72	CRUSHED SURFACING BASE COURSE									
	360343.0000	TON	10.0000	10.5000	5.00 %	10.2500	2.50 %	11.1000	11.00 %	
			3,603,430.00	3,783,601.50	180,171.50	3,693,515.75	90,085.75	3,999,807.30	396,377.30	
LIQUID ASPHALT										
73	ASPHALT EMULSION CRS-2P									
	127.0000	TON	410.0000	425.0000	3.66 %	416.0000	1.46 %	425.0000	3.66 %	
			52,070.00	53,975.00	1,905.00	52,832.00	762.00	53,975.00	1,905.00	
74	ANTI-STRIPPING ADDITIVE									
		EST.			0.00 %		0.00 %		0.00 %	
			179,325.00	179,325.00		179,325.00		179,325.00		
75	ASPHALT FOR FOG SEAL									
	10.0000	TON	475.0000	425.0000	-10.53 %	487.0000	2.53 %	495.0000	4.21 %	
			4,750.00	4,250.00	-500.00	4,870.00	120.00	4,950.00	200.00	
BITUMINOUS SURFACE TREATMENT										
76	FURNISHING AND PLACING CRUSHED SCREENING 1/2" MINUS									
	537.0000	C.Y.	20.0000	45.0000	125.00 %	40.3000	101.50 %	41.1500	105.75 %	
			10,740.00	24,165.00	13,425.00	21,641.10	10,901.10	22,097.55	11,357.55	
77	ADDITIONAL BROOMING									
	10.0000	HR	60.0000	125.0000	108.33 %	146.0000	143.33 %	150.0000	150.00 %	
			600.00	1,250.00	650.00	1,460.00	860.00	1,500.00	900.00	

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
CENTRAL WASHINGTON ASPHALT, : 843 KITTLESON RD - 98837-9738 PO BOX 939 MOSES LAKE WA 988370142 CONTRACTOR NUMBER : 142600	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
CEMENT CONCRETE PAVEMENT										
78	CEMENT CONC. PAVEMENT									
	3732.7000	C.Y.	250.0000	175.0000	-30.00%	174.0000	-30.40%	188.5000	-24.60%	
			933,175.00	653,222.50	-279,952.50	649,489.80	-283,685.20	703,613.95	-229,561.05	
79	PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT									
	CALC				0.00%		0.00%		0.00%	
			-1.00	-1.00		-1.00		-1.00		
80	BRIDGE APPROACH SLAB									
	555.0000	S.Y.	225.0000	235.0000	4.44%	100.0000	-55.56%	305.0000	35.56%	
			124,875.00	130,425.00	5,550.00	55,500.00	-69,375.00	169,275.00	44,400.00	
81	EPOXY-COATED DOWEL BAR									
	8251.0000	EACH	10.0000	10.0000	0.00%	9.3500	-6.50%	9.6000	-4.00%	
			82,510.00	82,510.00	0.00	77,146.85	-5,363.15	79,209.60	-3,300.40	
82	ISOLATION JOINT									
	404.0000	L.F.	10.0000	9.0000	-10.00%	8.0000	-20.00%	8.0000	-20.00%	
			4,040.00	3,636.00	-404.00	3,232.00	-808.00	3,232.00	-808.00	
83	STAMPED AND COLORED CEMENT CONC.									
	2076.0000	S.Y.	62.0000	55.0000	-11.29%	70.0000	12.90%	70.0000	12.90%	
			128,712.00	114,180.00	-14,532.00	145,320.00	16,608.00	145,320.00	16,608.00	
HOT MIX ASPHALT										
84	HMA FOR PRELEVELING CL. 3/8 IN. PG 64-28									
	1785.0000	TON	65.0000	49.0000	-24.62%	49.1000	-24.46%	50.1000	-22.92%	
			116,025.00	87,465.00	-28,560.00	87,643.50	-28,381.50	89,428.50	-26,596.50	
85	HMA CL. 1/2 IN. PG 64-28									
	170158.0000	TON	55.0000	46.0000	-16.36%	45.8000	-16.73%	46.2500	-15.91%	
			9,358,690.00	7,827,268.00	1,531,422.00	7,793,236.40	1,565,453.60	7,869,807.50	1,488,882.50	
86	HMA CL. 1/2 IN. PG 70-28									
	7636.0000	TON	58.0000	51.0000	-12.07%	50.0000	-13.79%	51.0500	-11.98%	
			442,888.00	389,436.00	-53,452.00	381,800.00	-61,088.00	389,817.80	-53,070.20	
87	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
	CALC				0.00%		0.00%		0.00%	
			297,550.00	297,550.00		297,550.00		297,550.00		



PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- 4TH BIDDER -----      ----- 5TH BIDDER -----      ----- 6TH BIDDER -----  
 CENTRAL WASHINGTON ASPHALT, : SCARSELLA BROS., INC.      KLB CONSTRUCTION, INC.  
 843 KITTLESON RD - 98837-9738      8404 S 196TH ST      3405 - 121ST ST SW  
 PO BOX 939      KENT WA 98031-1145      LYNNWOOD WA 98087-1549  
 MOSES LAKE WA 988370142      SEATTLE WA 981680697      MUKILTEO WA 982750158  
 CONTRACTOR NUMBER : 142600      CONTRACTOR NUMBER : 746000      CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
88	COMPACTION PRICE ADJUSTMENT									
		CALC			0.00 %			0.00 %		0.00 %
			126,210.00	126,210.00		126,210.00		126,210.00		
89	ASPHALT COST PRICE ADJUSTMENT									
		CALC			0.00 %			0.00 %		0.00 %
			53,749.10	53,749.10		53,749.10		53,749.10		
90	COMMERCIAL HMA									
	323.0000	TON	75.0000	70.0000	-6.67 %	92.7000	23.60 %	94.6000	26.13 %	
			24,225.00	22,610.00	-1,615.00	29,942.10	5,717.10	30,555.80	6,330.80	
IRRIGATION AND WATER DISTRIBUTION										
91	IRRIGATION SYSTEM									
		L.S.			-56.52 %			-59.72 %		-55.24 %
			78,200.00	34,000.00	-44,200.00	31,500.00	-46,700.00	35,000.00	-43,200.00	
92	12" DIAM. SMOOTH WALLED PIPE FOR CASING									
	876.0000	L.F.	12.5000	20.5000	64.00 %	32.0000	156.00 %	30.0000	140.00 %	
			10,950.00	17,958.00	7,008.00	28,032.00	17,082.00	26,280.00	15,330.00	
93	18" DIAM. SMOOTH WALLED PIPE FOR CASING									
	2220.0000	L.F.	15.0000	29.7500	98.33 %	43.0000	186.67 %	35.0000	133.33 %	
			33,300.00	66,045.00	32,745.00	95,460.00	62,160.00	77,700.00	44,400.00	
94	24" DIAM. SMOOTH WALLED PIPE FOR CASING									
	519.0000	L.F.	17.5000	49.4900	182.80 %	57.0000	225.71 %	35.0000	100.00 %	
			9,082.50	25,685.31	16,602.81	29,583.00	20,500.50	18,165.00	9,082.50	
95	30" DIAM. SMOOTH WALLED PIPE FOR CASING									
	179.0000	L.F.	20.0000	72.0000	260.00 %	69.0000	245.00 %	50.0000	150.00 %	
			3,580.00	12,888.00	9,308.00	12,351.00	8,771.00	8,950.00	5,370.00	
96	36" DIAM. SMOOTH WALLED PIPE FOR CASING									
	179.0000	L.F.	25.0000	88.2500	253.00 %	75.0000	200.00 %	60.0000	140.00 %	
			4,475.00	15,796.75	11,321.75	13,425.00	8,950.00	10,740.00	6,265.00	
97	3" DIAM. PVC PIPE FOR IRRIGATION									
	440.0000	L.F.	7.0000	10.7500	53.57 %	9.2000	31.43 %	15.0000	114.29 %	
			3,080.00	4,730.00	1,650.00	4,048.00	968.00	6,600.00	3,520.00	

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
CENTRAL WASHINGTON ASPHALT, : 843 KITTLESON RD - 98837-9738 PO BOX 939 MOSES LAKE WA 988370142 CONTRACTOR NUMBER : 142600	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
IRRIGATION AND WATER DISTRIBUTION									
98	4" DIAM. PVC PIPE FOR IRRIGATION								
	1316.0000	L.F.	9.0000	13.0000	44.44 %	10.6000	17.78 %	16.0000	77.78 %
			11,844.00	17,108.00	5,264.00	13,949.60	2,105.60	21,056.00	9,212.00
99	8" DIAM. PVC PIPE FOR IRRIGATION								
	760.0000	L.F.	11.0000	24.7500	125.00 %	15.5000	40.91 %	20.0000	81.82 %
			8,360.00	18,810.00	10,450.00	11,780.00	3,420.00	15,200.00	6,840.00
100	10" DIAM. PVC PIPE FOR IRRIGATION								
	450.0000	L.F.	12.0000	41.0000	241.67 %	21.0000	75.00 %	24.0000	100.00 %
			5,400.00	18,450.00	13,050.00	9,450.00	4,050.00	10,800.00	5,400.00
101	14" DIAM. PVC PIPE FOR IRRIGATION								
	380.0000	L.F.	14.0000	70.0000	400.00 %	27.0000	92.86 %	32.0000	128.57 %
			5,320.00	26,600.00	21,280.00	10,260.00	4,940.00	12,160.00	6,840.00
102	JUNCTION BOX TYPE 2								
	2.0000	EACH	150.0000	530.0000	253.33 %	600.0000	300.00 %	500.0000	233.33 %
			300.00	1,060.00	760.00	1,200.00	900.00	1,000.00	700.00
EROSION CONTROL AND PLANTING									
103	ESC LEAD								
	105.5000	DAY	140.0000	250.0000	78.57 %	175.0000	25.00 %	125.0000	-10.71 %
			14,770.00	26,375.00	11,605.00	18,462.50	3,692.50	13,187.50	-1,582.50
104	CHECK DAM								
	1259.0000	L.F.	12.0000	35.5000	195.83 %	35.6500	197.08 %	9.0000	-25.00 %
			15,108.00	44,694.50	29,586.50	44,883.35	29,775.35	11,331.00	-3,777.00
105	STABILIZED CONSTRUCTION ENTRANCE								
	591.0000	S.Y.	17.5000	21.5000	22.86 %	15.0000	-14.29 %	9.6000	-45.14 %
			10,342.50	12,706.50	2,364.00	8,865.00	-1,477.50	5,673.60	-4,668.90
106	INLET PROTECTION								
	13.0000	EACH	85.0000	108.0000	27.06 %	125.0000	47.06 %	150.0000	76.47 %
			1,105.00	1,404.00	299.00	1,625.00	520.00	1,950.00	845.00
107	SILT FENCE								
	1334.0000	L.F.	3.6000	5.2500	45.83 %	5.0000	38.89 %	6.0000	66.67 %
			4,802.40	7,003.50	2,201.10	6,670.00	1,867.60	8,004.00	3,201.60

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
CENTRAL WASHINGTON ASPHALT, : 843 KITTLESON RD - 98837-9738 PO BOX 939 MOSES LAKE WA 988370142 CONTRACTOR NUMBER : 142600	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
EROSION CONTROL AND PLANTING									
108	WATTLE								
	9658.0000	L.F.	3.5000	5.2500	50.00 %	2.5000	-28.57 %	2.0000	-42.86 %
			33,803.00	50,704.50	16,901.50	24,145.00	-9,658.00	19,316.00	-14,487.00
109	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %		0.00 %
			10,000.00	10,000.00		10,000.00		10,000.00	
110	TEMPORARY CURB								
	1010.0000	L.F.	9.0000	21.2500	136.11 %	8.0000	-11.11 %	8.0000	-11.11 %
			9,090.00	21,462.50	12,372.50	8,080.00	-1,010.00	8,080.00	-1,010.00
111	SOIL BINDER OR TACKING AGENT								
	188.8000	ACRE	140.0000	132.0000	-5.71 %	112.5000	-19.64 %	135.0000	-3.57 %
			26,432.00	24,921.60	-1,510.40	21,240.00	-5,192.00	25,488.00	-944.00
112	PAM								
	550.3000	ACRE	140.0000	132.0000	-5.71 %	112.5000	-19.64 %	136.0000	-2.86 %
			77,042.00	72,639.60	-4,402.40	61,908.75	-15,133.25	74,840.80	-2,201.20
113	MULCHING WITH BFM								
	275.2000	ACRE	1,750.0000	1,800.0000	2.86 %	1,425.0000	-18.57 %	1,735.0000	-0.86 %
			481,600.00	495,360.00	13,760.00	392,160.00	-89,440.00	477,472.00	-4,128.00
114	SEEDING AND MULCHING								
	188.8000	ACRE	1,200.0000	1,100.0000	-8.33 %	665.0000	-44.58 %	1,075.0000	-10.42 %
			226,560.00	207,680.00	-18,880.00	125,552.00	-101,008.00	202,960.00	-23,600.00
115	PSIPE VILLAGE GREEN ZELCOVA 2 IN. CAL.								
	15.0000	EACH	300.0000	290.0000	-3.33 %	115.0000	-61.67 %	280.0000	-6.67 %
			4,500.00	4,350.00	-150.00	1,725.00	-2,775.00	4,200.00	-300.00
116	PSIPE WESTERN HACKBERRY 2 IN. CAL.								
	16.0000	EACH	300.0000	295.0000	-1.67 %	115.0000	-61.67 %	280.0000	-6.67 %
			4,800.00	4,720.00	-80.00	1,840.00	-2,960.00	4,480.00	-320.00
117	PSIPE SNOWCLOUD SERVICEBERRY 1.5 IN. CAL.								
	14.0000	EACH	225.0000	212.0000	-5.78 %	115.0000	-48.89 %	205.0000	-8.89 %
			3,150.00	2,968.00	-182.00	1,610.00	-1,540.00	2,870.00	-280.00
118	PSIPE PERSIAN PARROT 1.5 IN. CAL.								
	7.0000	EACH	225.0000	212.0000	-5.78 %	95.0000	-57.78 %	205.0000	-8.89 %
			1,575.00	1,484.00	-91.00	665.00	-910.00	1,435.00	-140.00

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
CENTRAL WASHINGTON ASPHALT, : 843 KITTLESON RD - 98837-9738 PO BOX 939 MOSES LAKE WA 988370142 CONTRACTOR NUMBER : 142600	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
119	PSIPE AUSTRIAN PINE 12 FT. HT.									
	5.0000 EACH		300.0000	318.0000	6.00 %	180.0000	-40.00 %	305.0000	1.67 %	
			1,500.00	1,590.00	90.00	900.00	-600.00	1,525.00	25.00	
120	PSIPE CREEPING OREGON GRAPE 40 CU. IN.									
	735.0000 EACH		9.0000	6.3500	-29.44 %	5.2500	-41.67 %	6.0000	-33.33 %	
			6,615.00	4,667.25	-1,947.75	3,858.75	-2,756.25	4,410.00	-2,205.00	
121	PSIPE NOOTKA ROSE 40 CU. IN.									
	190.0000 EACH		9.0000	6.3500	-29.44 %	5.2500	-41.67 %	6.0000	-33.33 %	
			1,710.00	1,206.50	-503.50	997.50	-712.50	1,140.00	-570.00	
122	PSIPE OREGON BOX 40 CU. IN.									
	136.0000 EACH		9.0000	6.3500	-29.44 %	5.2500	-41.67 %	6.0000	-33.33 %	
			1,224.00	863.60	-360.40	714.00	-510.00	816.00	-408.00	
123	PSIPE GREAT BASIN WILDRYE 40 CU. IN.									
	36.0000 EACH		9.0000	6.3500	-29.44 %	5.2500	-41.67 %	6.0000	-33.33 %	
			324.00	228.60	-95.40	189.00	-135.00	216.00	-108.00	
124	PSIPE NODDING ONION 10 CU. IN.									
	108.0000 EACH		7.0000	6.3500	-9.29 %	5.2500	-25.00 %	6.0000	-14.29 %	
			756.00	685.80	-70.20	567.00	-189.00	648.00	-108.00	
125	PSIPE COMMON CAMAS LARGE BULB									
	108.0000 EACH		7.0000	2.0000	-71.43 %	3.2500	-53.57 %	2.0000	-71.43 %	
			756.00	216.00	-540.00	351.00	-405.00	216.00	-540.00	
126	FINE COMPOST									
	130.0000 C.Y.		40.0000	42.5000	6.25 %	40.5000	1.25 %	45.0000	12.50 %	
			5,200.00	5,525.00	325.00	5,265.00	65.00	5,850.00	650.00	
127	COARSE COMPOST									
	188.8000 ACRE		2,910.0000	3,500.0000	20.27 %	3,625.0000	24.57 %	4,065.0000	39.69 %	
			549,408.00	660,800.00	111,392.00	684,400.00	134,992.00	767,472.00	218,064.00	
128	BARK OR WOOD CHIP MULCH									
	130.0000 C.Y.		40.0000	41.0000	2.50 %	45.0000	12.50 %	45.0000	12.50 %	
			5,200.00	5,330.00	130.00	5,850.00	650.00	5,850.00	650.00	
129	WEED CONTROL									
		EST.			0.00 %		0.00 %		0.00 %	
			75,000.00	75,000.00		75,000.00		75,000.00		

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
CENTRAL WASHINGTON ASPHALT, : 843 KITTLESON RD - 98837-9738 PO BOX 939 MOSES LAKE WA 988370142 CONTRACTOR NUMBER : 142600	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
130	HIGH VISIBILITY FENCE									
	4069.0000	L.F.	2.7500	3.2500	18.18 %	3.0000	9.09 %	5.0000	81.82 %	
			11,189.75	13,224.25	2,034.50	12,207.00	1,017.25	20,345.00	9,155.25	
TRAFFIC										
131	CEMENT CONC. TRAFFIC CURB AND GUTTER									
	3691.0000	L.F.	13.0000	26.0000	100.00 %	15.0000	15.38 %	10.0000	-23.08 %	
			47,983.00	95,966.00	47,983.00	55,365.00	7,382.00	36,910.00	-11,073.00	
132	CEMENT CONC. TRAFFIC CURB									
	1322.0000	L.F.	17.5000	25.0000	42.86 %	15.0000	-14.29 %	13.4000	-23.43 %	
			23,135.00	33,050.00	9,915.00	19,830.00	-3,305.00	17,714.80	-5,420.20	
133	MOUNTABLE CEMENT CONC. TRAFFIC CURB									
	139.0000	L.F.	14.0000	30.0000	114.29 %	25.0000	78.57 %	15.3000	9.29 %	
			1,946.00	4,170.00	2,224.00	3,475.00	1,529.00	2,126.70	180.70	
134	ROUNDBABOUT CENTRAL ISLAND CEMENT CONCRETE CURB									
	633.0000	L.F.	15.0000	32.0000	113.33 %	25.0000	66.67 %	17.9500	19.67 %	
			9,495.00	20,256.00	10,761.00	15,825.00	6,330.00	11,362.35	1,867.35	
135	ROUNDBABOUT TRUCK APRON CEM. CONC. CURB AND GUTTER									
	1355.0000	L.F.	15.0000	32.0000	113.33 %	20.0000	33.33 %	17.2000	14.67 %	
			20,325.00	43,360.00	23,035.00	27,100.00	6,775.00	23,306.00	2,981.00	
136	EXTRUDED CURB									
	1008.5000	L.F.	5.0000	12.5000	150.00 %	12.5000	150.00 %	8.7000	74.00 %	
			5,042.50	12,606.25	7,563.75	12,606.25	7,563.75	8,773.95	3,731.45	
137	BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST									
	787.5000	L.F.	32.0000	22.5000	-29.69 %	20.1500	-37.03 %	20.9000	-34.69 %	
			25,200.00	17,718.75	-7,481.25	15,868.12	-9,331.88	16,458.75	-8,741.25	
138	BEAM GUARDRAIL TYPE 31									
	4837.5000	L.F.	30.0000	20.5000	-31.67 %	18.2500	-39.17 %	19.8000	-34.00 %	
			145,125.00	99,168.75	-45,956.25	88,284.38	-56,840.63	95,782.50	-49,342.50	
139	BEAM GUARDRAIL TRANSITION SECTION TYPE 21									
	4.0000	EACH	1,500.0000	3,200.0000	113.33 %	2,850.0000	90.00 %	2,525.0000	68.33 %	
			6,000.00	12,800.00	6,800.00	11,400.00	5,400.00	10,100.00	4,100.00	

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- 4TH BIDDER -----      ----- 5TH BIDDER -----      ----- 6TH BIDDER -----  
 CENTRAL WASHINGTON ASPHALT, : SCARSELLA BROS., INC.      KLB CONSTRUCTION, INC.  
 843 KITTLESON RD - 98837-9738      8404 S 196TH ST      3405 - 121ST ST SW  
 PO BOX 939      KENT WA 98031-1145      LYNNWOOD WA 98087-1549  
 MOSES LAKE WA 988370142      SEATTLE WA 981680697      MUKILTEO WA 982750158  
 CONTRACTOR NUMBER : 142600      CONTRACTOR NUMBER : 746000      CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
140	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL												
	8.0000	EACH	1,700.0000	2,500.0000	47.06 %	2,700.0000	58.82 %	2,070.0000	21.76 %				
			13,600.00	20,000.00	6,400.00	21,600.00	8,000.00	16,560.00	2,960.00				
141	BEAM GUARDRAIL ANCHOR TYPE 10												
	6.0000	EACH	800.0000	1,000.0000	25.00 %	780.0000	-2.50 %	735.0000	-8.13 %				
			4,800.00	6,000.00	1,200.00	4,680.00	-120.00	4,410.00	-390.00				
142	PRECAST CONC. BARRIER TYPE 2 WITH SCUPPERS												
	2104.0000	L.F.	40.0000	38.0000	-5.00 %	36.0000	-10.00 %	45.6000	14.00 %				
			84,160.00	79,952.00	-4,208.00	75,744.00	-8,416.00	95,942.40	11,782.40				
143	CAST-IN-PLACE CONC. BARRIER												
	5132.8000	L.F.	155.0000	125.0000	-19.35 %	124.8500	-19.45 %	104.1500	-32.81 %				
			795,584.00	641,600.00	-153,984.00	640,830.08	-154,753.92	534,581.12	-261,002.88				
144	TEMPORARY IMPACT ATTENUATOR												
	1.0000	EACH	5,000.0000	4,600.0000	-8.00 %	4,500.0000	-10.00 %	2,870.0000	-42.60 %				
			5,000.00	4,600.00	-400.00	4,500.00	-500.00	2,870.00	-2,130.00				
145	RESETTING IMPACT ATTENUATOR												
	1.0000	EACH	700.0000	2,200.0000	214.29 %	2,000.0000	185.71 %	910.0000	30.00 %				
			700.00	2,200.00	1,500.00	2,000.00	1,300.00	910.00	210.00				
146	BARRIER DELINEATOR												
	47.0000	EACH	12.5000	13.2500	6.00 %	12.5000	0.00 %	15.6000	24.80 %				
			587.50	622.75	35.25	587.50	0.00	733.20	145.70				
147	FLEXIBLE GUIDE POST												
	687.0000	EACH	25.0000	32.0000	28.00 %	27.0000	8.00 %	26.0000	4.00 %				
			17,175.00	21,984.00	4,809.00	18,549.00	1,374.00	17,862.00	687.00				
148	PAINT LINE												
	286666.0000	L.F.	0.0800	0.0800	0.00 %	0.0800	0.00 %	0.1700	112.50 %				
			22,933.28	22,933.28	0.00	22,933.28	0.00	48,733.22	25,799.94				
149	PLASTIC LINE												
	91082.0000	L.F.	1.0000	0.3900	-61.00 %	0.3700	-63.00 %	0.4200	-58.00 %				
			91,082.00	35,521.98	-55,560.02	33,700.34	-57,381.66	38,254.44	-52,827.56				
150	PAINTED WIDE LINE												
	520.0000	L.F.	0.5000	0.7000	40.00 %	0.6500	30.00 %	1.0000	100.00 %				
			260.00	364.00	104.00	338.00	78.00	520.00	260.00				

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
CENTRAL WASHINGTON ASPHALT, : 843 KITTLESON RD - 98837-9738 PO BOX 939 MOSES LAKE WA 988370142 CONTRACTOR NUMBER : 142600	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
151	PLASTIC WIDE LINE 18637.0000	L.F.	1.1000 20,500.70	0.8000 14,909.60	-27.27 % -5,591.10	0.7600 14,164.12	-30.91 % -6,336.58	1.7500 32,614.75	59.09 % 12,114.05				
152	PLASTIC CROSSWALK LINE 648.0000	S.F.	3.0000 1,944.00	3.1500 2,041.20	5.00 % 97.20	3.0000 1,944.00	0.00 % 0.00	5.0000 3,240.00	66.67 % 1,296.00				
153	PAINTED STOP LINE 129.3000	L.F.	6.0000 775.80	0.4200 54.31	-93.00 % -721.49	0.4000 51.72	-93.33 % -724.08	6.0000 775.80	0.00 % 0.00				
154	PLASTIC STOP LINE 471.0000	L.F.	4.0000 1,884.00	3.0000 1,413.00	-25.00 % -471.00	2.7500 1,295.25	-31.25 % -588.75	5.0000 2,355.00	25.00 % 471.00				
155	PAINTED TRAFFIC ARROW 14.0000	EACH	40.0000 560.00	42.2500 591.50	5.63 % 31.50	40.0000 560.00	0.00 % 0.00	100.0000 1,400.00	150.00 % 840.00				
156	PLASTIC TRAFFIC ARROW 79.0000	EACH	110.0000 8,690.00	205.0000 16,195.00	86.36 % 7,505.00	193.5000 15,286.50	75.91 % 6,596.50	125.0000 9,875.00	13.64 % 1,185.00				
157	PLASTIC ROUNDABOUT TRAFFIC ARROW 12.0000	EACH	110.0000 1,320.00	280.0000 3,360.00	154.55 % 2,040.00	265.0000 3,180.00	140.91 % 1,860.00	235.0000 2,820.00	113.64 % 1,500.00				
158	PLASTIC TRAFFIC LETTER 4.0000	EACH	70.0000 280.00	60.0000 240.00	-14.29 % -40.00	60.0000 240.00	-14.29 % -40.00	70.0000 280.00	0.00 % 0.00				
159	PLASTIC BICYCLE LANE SYMBOL 4.0000	EACH	120.0000 480.00	210.0000 840.00	75.00 % 360.00	205.0000 820.00	70.83 % 340.00	165.0000 660.00	37.50 % 180.00				
160	PLASTIC YIELD LINE SYMBOL 10.0000	EACH	100.0000 1,000.00	31.0000 310.00	-69.00 % -690.00	30.0000 300.00	-70.00 % -700.00	265.0000 2,650.00	165.00 % 1,650.00				
161	CENTERLINE RUMBLE STRIP 0.7000	MI.	900.0000 630.00	1,600.0000 1,120.00	77.78 % 490.00	1,500.0000 1,050.00	66.67 % 420.00	1,700.0000 1,190.00	88.89 % 560.00				

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
CENTRAL WASHINGTON ASPHALT, : 843 KITTLESON RD - 98837-9738 PO BOX 939 MOSES LAKE WA 988370142 CONTRACTOR NUMBER : 142600	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.							
TRAFFIC											
162	SHOULDER RUMBLE STRIP TYPE 1										
	27.6700	MI.	1,000.0000	900.0000	-10.00 %	850.0000	-15.00 %	1,300.0000	30.00 %		
			27,670.00	24,903.00	-2,767.00	23,519.50	-4,150.50	35,971.00	8,301.00		
163	PERMANENT SIGNING										
		L.S.			93.97 %		26.36 %		35.41 %		
			136,620.00	265,000.00	128,380.00	172,630.00	36,010.00	185,000.00	48,380.00		
164	ILLUMINATION SYSTEM NO. 1										
		L.S.			18.52 %		-7.41 %		11.11 %		
			27,000.00	32,000.00	5,000.00	25,000.00	-2,000.00	30,000.00	3,000.00		
165	ILLUMINATION SYSTEM NO. 2										
		L.S.			16.67 %		-5.56 %		33.33 %		
			90,000.00	105,000.00	15,000.00	85,000.00	-5,000.00	120,000.00	30,000.00		
166	ILLUMINATION SYSTEM NO. 3										
		L.S.			25.00 %		1.19 %		30.95 %		
			84,000.00	105,000.00	21,000.00	85,000.00	1,000.00	110,000.00	26,000.00		
167	ILLUMINATION SYSTEM NO. 4										
		L.S.			23.53 %		0.00 %		29.41 %		
			85,000.00	105,000.00	20,000.00	85,000.00	0.00	110,000.00	25,000.00		
168	ILLUMINATION SYSTEM NO. 5										
		L.S.			14.29 %		-10.71 %		42.86 %		
			28,000.00	32,000.00	4,000.00	25,000.00	-3,000.00	40,000.00	12,000.00		
169	ILLUMINATION SYSTEM NO. 6										
		L.S.			-5.64 %		-18.40 %		-5.04 %		
			337,000.00	318,000.00	-19,000.00	275,000.00	-62,000.00	320,000.00	-17,000.00		
170	TEMPORARY ILLUMINATION SYSTEM										
		L.S.			-27.27 %		-31.82 %		-31.82 %		
			22,000.00	16,000.00	-6,000.00	15,000.00	-7,000.00	15,000.00	-7,000.00		
171	ROADWAY WEATHER INFORMATION SYSTEM										
		L.S.			68.00 %		8.00 %		60.00 %		
			12,500.00	21,000.00	8,500.00	13,500.00	1,000.00	20,000.00	7,500.00		
172	HIGHWAY ADVISORY RADIO SYSTEM										
		L.S.			218.18 %		-24.24 %		203.03 %		
			6,600.00	21,000.00	14,400.00	5,000.00	-1,600.00	20,000.00	13,400.00		



PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- 4TH BIDDER -----      ----- 5TH BIDDER -----      ----- 6TH BIDDER -----  
 CENTRAL WASHINGTON ASPHALT, : SCARSELLA BROS., INC.      KLB CONSTRUCTION, INC.  
 843 KITTLESON RD - 98837-9738      8404 S 196TH ST      3405 - 121ST ST SW  
 PO BOX 939      KENT WA 98031-1145      LYNNWOOD WA 98087-1549  
 MOSES LAKE WA 988370142      SEATTLE WA 981680697      MUKILTEO WA 982750158  
 CONTRACTOR NUMBER : 142600      CONTRACTOR NUMBER : 746000      CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
TRAFFIC									
173	CLOSED CIRCUIT TELEVISION SYSTEM	L.S.			-15.79 %		-21.05 %		-21.05 %
			38,000.00	32,000.00	-6,000.00	30,000.00	-8,000.00	30,000.00	-8,000.00
174	CONDUIT PIPE 2 IN. DIAM.	L.F.			75.00 %		20.00 %		75.00 %
	1000.0000		20,000.00	35,000.00	15,000.00	24,000.00	4,000.00	35,000.00	15,000.00
175	CONDUIT PIPE 3 IN. DIAM.	L.F.			-50.00 %		-66.25 %		-50.00 %
	1795.0000		20,000.00	10,000.00	-17,950.00	6,750.00	-23,783.75	10,000.00	-17,950.00
176	SEQUENTIAL ARROW SIGN	HR			-33.33 %		-33.33 %		33.33 %
	2000.0000		3,000.00	2,000.00	-2,000.00	2,000.00	-2,000.00	4,000.00	2,000.00
177	PORTABLE CHANGEABLE MESSAGE SIGN	EACH			142.86 %		135.71 %		128.57 %
	3.0000		7,000.0000	17,000.0000	30,000.00	16,500.0000	28,500.00	16,000.0000	27,000.00
178	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN	HR			8.33 %		0.00 %		-16.67 %
	2150.0000		3,000.00	3,250.00	537.50	3,000.00	0.00	2,500.00	-1,075.00
179	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			17.65 %		11.11 %		30.72 %
			38,250.00	45,000.00	6,750.00	42,500.00	4,250.00	50,000.00	11,750.00
180	FLAGGERS AND SPOTTERS	HR			15.71 %		9.29 %		11.43 %
	7998.0000		35,000.00	40,500.00	43,989.00	38,250.00	25,993.50	39,000.00	31,992.00
181	OTHER TRAFFIC CONTROL LABOR	HR			15.71 %		9.29 %		11.43 %
	2670.0000		35,000.00	40,500.00	14,685.00	38,250.00	8,677.50	39,000.00	10,680.00
182	TRAFFIC CONTROL SUPERVISOR	L.S.			-30.34 %		-30.34 %		-47.73 %
			220,000.00	153,250.00	-66,750.00	153,250.00	-66,750.00	115,000.00	-105,000.00

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
CENTRAL WASHINGTON ASPHALT, : 843 KITTLESON RD - 98837-9738 PO BOX 939 MOSES LAKE WA 988370142 CONTRACTOR NUMBER : 142600	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
183	CONSTRUCTION SIGNS CLASS A												
	1864.8000	S.F.	12.0000	12.5000	4.17 %	12.5000	12.5000	4.17 %	12.5000	12.5000	4.17 %	16.5000	37.50 %
			22,377.60	23,310.00	932.40	23,310.00	23,310.00	932.40	23,310.00	23,310.00	932.40	30,769.20	8,391.60
OTHER ITEMS													
184	TYPE B PROGRESS SCHEDULE	L.S.	35,000.00	35,000.00	0.00 %	35,000.00	35,000.00	0.00 %	35,000.00	35,000.00	0.00 %	35,000.00	0.00 %
185	STRUCTURE EXCAVATION CLASS B INCL. HAUL												
	6960.0000	C.Y.	10.0000	9.7500	-2.50 %	8.0000	69,600.00	-20.00 %	10.5000	67,860.00	-13,920.00	73,080.00	3,480.00
			69,600.00	67,860.00	-1,740.00	55,680.00	55,680.00	-13,920.00	73,080.00	73,080.00	-13,920.00	73,080.00	3,480.00
186	SHORING OR EXTRA EXCAVATION CLASS B												
	2630.0000	S.F.	2.2500	0.5200	-76.89 %	0.5000	5,917.50	-77.78 %	2.0000	1,367.60	-4,549.90	5,260.00	-657.50
			5,917.50	1,367.60	-4,549.90	1,315.00	1,315.00	-4,602.50	5,260.00	1,315.00	-4,602.50	5,260.00	-657.50
187	SHORING OR EXTRA EXCAVATION CLASS B (GCA 5562)												
	23000.0000	S.F.	1.5000	1.0500	-30.00 %	0.5000	34,500.00	-66.67 %	0.5000	24,150.00	-10,350.00	11,500.00	-23,000.00
			34,500.00	24,150.00	-10,350.00	11,500.00	11,500.00	-23,000.00	11,500.00	11,500.00	-23,000.00	11,500.00	-23,000.00
188	GRAVEL BACKFILL FOR DRAIN												
	76.0000	C.Y.	35.0000	54.0000	54.29 %	75.0000	2,660.00	114.29 %	35.0000	4,104.00	1,444.00	2,660.00	0.00
			2,660.00	4,104.00	1,444.00	5,700.00	5,700.00	3,040.00	2,660.00	5,700.00	3,040.00	2,660.00	0.00
189	WATER												
	165351.0000	MGAL	9.0000	0.1000	-98.89 %	5.0000	1,488,159.00	-44.44 %	2.5000	16,535.10	-661,404.00	413,377.50	1,074,781.50
			1,488,159.00	16,535.10	1,471,623.90	826,755.00	826,755.00	-661,404.00	413,377.50	16,535.10	-661,404.00	413,377.50	1,074,781.50
190	CURE BOX	L.S.	10,000.00	2,500.00	-75.00 %	3,005.00	10,000.00	-69.95 %	1,000.00	2,500.00	-69.95 %	1,000.00	-9,000.00
			10,000.00	2,500.00	-7,500.00	3,005.00	3,005.00	-6,995.00	1,000.00	3,005.00	-6,995.00	1,000.00	-9,000.00
191	STRUCTURE SURVEYING	L.S.	25,000.00	70,000.00	45,000.00	30,200.00	25,000.00	20.80 %	37,500.00	70,000.00	45,000.00	37,500.00	12,500.00
			25,000.00	70,000.00	45,000.00	30,200.00	30,200.00	5,200.00	37,500.00	70,000.00	45,000.00	37,500.00	12,500.00
192	MONUMENT CASE AND COVER												
	25.0000	EACH	410.0000	425.0000	3.66 %	400.0000	10,250.00	-2.44 %	500.0000	10,250.00	-250.00	12,500.00	2,250.00
			10,250.00	10,625.00	375.00	10,000.00	10,000.00	-250.00	12,500.00	10,000.00	-250.00	12,500.00	2,250.00

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- 4TH BIDDER -----      ----- 5TH BIDDER -----      ----- 6TH BIDDER -----  
 CENTRAL WASHINGTON ASPHALT, : SCARSELLA BROS., INC.      KLB CONSTRUCTION, INC.  
 843 KITTLESON RD - 98837-9738      8404 S 196TH ST      3405 - 121ST ST SW  
 PO BOX 939      KENT WA 98031-1145      LYNNWOOD WA 98087-1549  
 MOSES LAKE WA 988370142      SEATTLE WA 981680697      MUKILTEO WA 982750158  
 CONTRACTOR NUMBER : 142600      CONTRACTOR NUMBER : 746000      CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
193	CEMENT CONC. SIDEWALK									
	558.6000	S.Y.	35.0000	26.5000	-24.29%	36.5000	4.29%	27.3500	-21.86%	
			19,551.00	14,802.90	-4,748.10	20,388.90	837.90	15,277.71	-4,273.29	
194	CEMENT CONC. SIDEWALK RAMP TYPE 3B									
	8.0000	EACH	1,700.0000	1,600.0000	-5.88%	1,450.0000	-14.71%	970.0000	-42.94%	
			13,600.00	12,800.00	-800.00	11,600.00	-2,000.00	7,760.00	-5,840.00	
195	CEMENT CONC. SIDEWALK RAMP TYPE 2A									
	2.0000	EACH	1,700.0000	3,000.0000	76.47%	1,450.0000	-14.71%	970.0000	-42.94%	
			3,400.00	6,000.00	2,600.00	2,900.00	-500.00	1,940.00	-1,460.00	
196	HMA SIDEWALK RAMP									
	2.0000	EACH	1,300.0000	500.0000	-61.54%	1,350.0000	3.85%	1,145.0000	-11.92%	
			2,600.00	1,000.00	-1,600.00	2,700.00	100.00	2,290.00	-310.00	
197	HMA BIKE RAMP									
	3.0000	EACH	1,300.0000	500.0000	-61.54%	1,000.0000	-23.08%	842.0000	-35.23%	
			3,900.00	1,500.00	-2,400.00	3,000.00	-900.00	2,526.00	-1,374.00	
198	CHAIN LINK FENCE TYPE 3									
	1858.0000	L.F.	10.0000	16.0000	60.00%	15.0000	50.00%	15.4500	54.50%	
			18,580.00	29,728.00	11,148.00	27,870.00	9,290.00	28,706.10	10,126.10	
199	CHAIN LINK FENCE TYPE 4									
	3017.0000	L.F.	15.0000	13.0000	-13.33%	12.0000	-20.00%	12.2500	-18.33%	
			45,255.00	39,221.00	-6,034.00	36,204.00	-9,051.00	36,958.25	-8,296.75	
200	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE									
	57.0000	EACH	220.0000	325.0000	47.73%	300.0000	36.36%	310.0000	40.91%	
			12,540.00	18,525.00	5,985.00	17,100.00	4,560.00	17,670.00	5,130.00	
201	WIRE FENCE TYPE 1									
	2070.0000	L.F.	4.2500	4.7500	11.76%	4.5000	5.88%	4.6000	8.24%	
			8,797.50	9,832.50	1,035.00	9,315.00	517.50	9,522.00	724.50	
202	WIRE FENCE TYPE 2									
	85294.0000	L.F.	3.0000	3.0000	0.00%	2.8000	-6.67%	2.8600	-4.67%	
			255,882.00	255,882.00	0.00	238,823.20	-17,058.80	243,940.84	-11,941.16	
203	SINGLE WIRE GATE 14 FT. WIDE									
	2.0000	EACH	650.0000	1,250.0000	92.31%	1,200.0000	84.62%	1,225.0000	88.46%	
			1,300.00	2,500.00	1,200.00	2,400.00	1,100.00	2,450.00	1,150.00	

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
CENTRAL WASHINGTON ASPHALT, : 843 KITTLESON RD - 98837-9738 PO BOX 939 MOSES LAKE WA 988370142 CONTRACTOR NUMBER : 142600	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
204	DOUBLE WIRE GATE 20 FT. WIDE								
	2.0000	EACH	1,000.0000	1,600.0000	60.00 %	1,500.0000	50.00 %	1,535.0000	53.50 %
			2,000.00	3,200.00	1,200.00	3,000.00	1,000.00	3,070.00	1,070.00
205	GRAVEL BACKFILL FOR DRYWELLS								
	430.0000	C.Y.	35.0000	35.5000	1.43 %	25.0000	-28.57 %	40.0000	14.29 %
			15,050.00	15,265.00	215.00	10,750.00	-4,300.00	17,200.00	2,150.00
206	UNDERDRAIN FOR SPRING								
	1016.0000	C.Y.	40.0000	37.7500	-5.63 %	15.0000	-62.50 %	26.0000	-35.00 %
			40,640.00	38,354.00	-2,286.00	15,240.00	-25,400.00	26,416.00	-14,224.00
207	ROCK BUTTRESS MATERIAL								
	34560.0000	C.Y.	40.0000	15.2500	-61.88 %	15.0000	-62.50 %	16.3000	-59.25 %
			1,382,400.00	527,040.00	-855,360.00	518,400.00	-864,000.00	563,328.00	-819,072.00
208	MANHOLE 48 IN. DIAM. TYPE CITY OF WALLA WALLA (GCA 5562)								
	4.0000	EACH	4,400.0000	3,250.0000	-26.14 %	1,750.0000	-60.23 %	3,500.0000	-20.45 %
			17,600.00	13,000.00	-4,600.00	7,000.00	-10,600.00	14,000.00	-3,600.00
209	ADDITIONAL HEIGHT MANHOLE CITY OF WALLA WALLA (GCA5562)								
	20.0000	L.F.	125.0000	225.0000	80.00 %	150.0000	20.00 %	275.0000	120.00 %
			2,500.00	4,500.00	2,000.00	3,000.00	500.00	5,500.00	3,000.00
210	TRAINING								
	1200.0000	HR	2.0000	2.0000	0.00 %	5.0000	150.00 %	5.0000	150.00 %
			2,400.00	2,400.00	0.00	6,000.00	3,600.00	6,000.00	3,600.00
211	ROADSIDE CLEANUP								
		EST.			0.00 %		0.00 %		0.00 %
			25,000.00	25,000.00		25,000.00		25,000.00	
212	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
		EST.			0.00 %		0.00 %		0.00 %
			5.00	5.00		5.00		5.00	
213	MINOR CHANGE								
		CALC			0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	
214	FUEL COST ADJUSTMENT								
		CALC			0.00 %		0.00 %		0.00 %
			739,478.00	739,478.00		739,478.00		739,478.00	

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- 4TH BIDDER -----      ----- 5TH BIDDER -----      ----- 6TH BIDDER -----  
 CENTRAL WASHINGTON ASPHALT, : SCARSELLA BROS., INC.      KLB CONSTRUCTION, INC.  
 843 KITTLESON RD - 98837-9738      8404 S 196TH ST      3405 - 121ST ST SW  
 PO BOX 939      KENT WA 98031-1145      LYNNWOOD WA 98087-1549  
 MOSES LAKE WA 988370142      SEATTLE WA 981680697      MUKILTEO WA 982750158  
 CONTRACTOR NUMBER : 142600      CONTRACTOR NUMBER : 746000      CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
215	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			180,150.00	180,150.00		180,150.00	180,150.00		180,150.00	180,150.00
216	SPCC PLAN	L.S.			150.00 %			150.00 %		400.00 %
			1,000.00	2,500.00	1,500.00	2,500.00	1,500.00	5,000.00	4,000.00	
217	FIELD OFFICE BUILDING	L.S.			145.10 %			47.06 %		390.20 %
			10,200.00	25,000.00	14,800.00	15,000.00	4,800.00	50,000.00	39,800.00	
218	COMMUNITY GATEWAY SIGN	L.S.			96.00 %			100.00 %		80.00 %
			25,000.00	49,000.00	24,000.00	50,000.00	25,000.00	45,000.00	20,000.00	
219	BASALT BOULDERS	TON			-30.00 %			-45.00 %		-62.00 %
	100.0000		100.0000	70.0000	-30.00 %	55.0000	-45.00 %	38.0000	-62.00 %	
			10,000.00	7,000.00	-3,000.00	5,500.00	-4,500.00	3,800.00	-6,200.00	
220	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE	S.Y.			-14.00 %			-20.00 %		-6.00 %
	3655.0000		2.5000	2.1500	-14.00 %	2.0000	-20.00 %	2.3500	-6.00 %	
			9,137.50	7,858.25	-1,279.25	7,310.00	-1,827.50	8,589.25	-548.25	
221	CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL	S.Y.			-6.52 %			-13.04 %		-17.39 %
	15993.0000		2.3000	2.1500	-6.52 %	2.0000	-13.04 %	1.9000	-17.39 %	
			36,783.90	34,384.95	-2,398.95	31,986.00	-4,797.90	30,386.70	-6,397.20	
222	SCHEDULE A CULV. PIPE 36 IN. DIAM.	L.F.			-3.33 %			-8.33 %		0.00 %
	935.0000		60.0000	58.0000	-3.33 %	55.0000	-8.33 %	60.0000	0.00 %	
			56,100.00	54,230.00	-1,870.00	51,425.00	-4,675.00	56,100.00	0.00	
223	SCHEDULE B CULV. PIPE 36 IN. DIAM.	L.F.			3.33 %			-8.33 %		8.33 %
	736.0000		60.0000	62.0000	3.33 %	55.0000	-8.33 %	65.0000	8.33 %	
			44,160.00	45,632.00	1,472.00	40,480.00	-3,680.00	47,840.00	3,680.00	
224	SCHEDULE C CULV. PIPE 36 IN. DIAM.	L.F.			0.00 %			-8.33 %		0.00 %
	1843.0000		60.0000	60.0000	0.00 %	55.0000	-8.33 %	60.0000	0.00 %	
			110,580.00	110,580.00	0.00	101,365.00	-9,215.00	110,580.00	0.00	
225	SCHEDULE C CULV. PIPE 48 IN. DIAM.	L.F.			11.43 %			0.00 %		7.14 %
	249.0000		70.0000	78.0000	11.43 %	70.0000	0.00 %	75.0000	7.14 %	
			17,430.00	19,422.00	1,992.00	17,430.00	0.00	18,675.00	1,245.00	

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
CENTRAL WASHINGTON ASPHALT, : 843 KITTLESON RD - 98837-9738 PO BOX 939 MOSES LAKE WA 988370142 CONTRACTOR NUMBER : 142600	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
226	PLAIN CONC. CULV. PIPE 30 IN. DIAM.									
	138.0000 L.F.		45.0000 6,210.00	122.22 % 7,590.00	100.0000 13,800.00	65.0000 8,970.00	44.44 % 2,760.00	75.0000 10,350.00	66.67 % 4,140.00	
227	PLAIN CONC. CULV. PIPE 36 IN. DIAM.									
	107.0000 L.F.		55.0000 5,885.00	127.27 % 7,490.00	125.0000 13,375.00	75.0000 8,025.00	36.36 % 2,140.00	80.0000 8,560.00	45.45 % 2,675.00	
228	TR. 1 ST. CULV. PIPE 0.064 IN. TH. 84 IN. DIAM.									
	253.0000 L.F.		120.0000 30,360.00	87.50 % 26,565.00	225.0000 56,925.00	200.0000 50,600.00	66.67 % 20,240.00	400.0000 101,200.00	233.33 % 70,840.00	
229	TRIMMING AND CLEANUP									
	L.S.		20,000.00	87.50 % 17,500.00	37,500.00	15,000.00	-25.00 % -5,000.00	100,000.00	400.00 % 80,000.00	
CONTRACT TOTAL			\$43,457,428.03	-15.77%	\$36,602,424.23	\$37,360,553.39	-14.03%	\$37,559,024.33	-13.57%	
BASE TOTAL			\$43,457,428.03	-15.77%	\$36,602,424.23	\$37,360,553.39	-14.03%	\$37,559,024.33	-13.57%	

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- 7TH BIDDER ----- ----- 8TH BIDDER -----  
 M.A. DEATLEY CONSTRUCTION, INC S.A. GONZALES CONSTRUCTION, II  
 829 EVANS ROAD 5516 N STARR ROAD  
 99403-9701 99025-8609  
 CLARKSTON WA 994030490 NEWMAN LAKE WA 990250430  
 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100029

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION							
1	MOBILIZATION	L.S.			-12.31 %		-23.93 %
			3,943,625.00	3,458,303.48	-485,321.52	3,000,000.00	-943,625.00
2	MOBILIZATION (GCA 5562)	L.S.			-44.44 %		296.83 %
			12,600.00	7,000.00	-5,600.00	50,000.00	37,400.00
3	CLEARING AND GRUBBING	L.S.			0.08 %		1,651.31 %
			19,985.00	20,000.00	15.00	350,000.00	330,015.00
4	ARCHAEOLOGICAL AND HISTORICAL SALVAGE EST.				0.00 %		0.00 %
			10,000.00	10,000.00		10,000.00	
5	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			-58.53 %		-30.88 %
			217,004.00	90,000.00	-127,004.00	150,000.00	-67,004.00
6	REMOVING ASPHALT CONC. PAVEMENT	S.Y.			-56.00 %		-20.00 %
	32402.0000		5.0000	2.2000	-56.00 %	4.0000	-20.00 %
			162,010.00	71,284.40	-90,725.60	129,608.00	-32,402.00
GRADING							
7	ROADWAY EXCAVATION INCL. HAUL	C.Y.			-14.29 %		-10.00 %
	2612588.0000		3.5000	3.0000	-14.29 %	3.1500	-10.00 %
			9,144,058.00	7,837,764.00	1,306,294.00	8,229,652.20	-914,405.80
8	EMBANKMENT COMPACTION	C.Y.			-60.00 %		-65.00 %
	2130045.0000		1.0000	0.4000	-60.00 %	0.3500	-65.00 %
			2,130,045.00	852,018.00	1,278,027.00	745,515.75	1,384,529.25
9	GRAVEL BACKFILL	TON			90.00 %		50.00 %
	1380.0000		10.0000	19.0000	90.00 %	15.0000	50.00 %
			13,800.00	26,220.00	12,420.00	20,700.00	6,900.00

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- 7TH BIDDER ----- ----- 8TH BIDDER -----  
 M.A. DEATLEY CONSTRUCTION, INC S.A. GONZALES CONSTRUCTION, II  
 829 EVANS ROAD 5516 N STARR ROAD  
 99403-9701 99025-8609  
 CLARKSTON WA 994030490 NEWMAN LAKE WA 990250430  
 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100029

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
DRAINAGE								
10	GRATE INLET TYPE 1 8.0000	EACH	2,500.0000 20,000.00	3,100.0000 24,800.00	24.00 % 4,800.00	2,800.0000 22,400.00	12.00 % 2,400.00	
11	DROP INLET TYPE 1 1.0000	EACH	3,500.0000 3,500.00	3,500.0000 3,500.00	0.00 % 0.00	3,000.0000 3,000.00	-14.29 % -500.00	
12	DROP INLET TYPE 2 4.0000	EACH	3,500.0000 14,000.00	4,400.0000 17,600.00	25.71 % 3,600.00	4,500.0000 18,000.00	28.57 % 4,000.00	
13	FILTER BLANKET 493.0000	C.Y.	40.0000 19,720.00	25.0000 12,325.00	-37.50 % -7,395.00	40.0000 19,720.00	0.00 % 0.00	
14	LIGHT LOOSE RIPRAP 495.0000	C.Y.	35.0000 17,325.00	35.0000 17,325.00	0.00 % 0.00	45.0000 22,275.00	28.57 % 4,950.00	
15	HEAVY LOOSE RIPRAP 111.0000	C.Y.	45.0000 4,995.00	35.0000 3,885.00	-22.22 % -1,110.00	100.0000 11,100.00	122.22 % 6,105.00	
16	QUARRY SPALLS 809.0000	C.Y.	70.0000 56,630.00	35.0000 28,315.00	-50.00 % -28,315.00	25.0000 20,225.00	-64.29 % -36,405.00	
17	SAFETY BARS FOR CULVERT PIPE TYPE 1 60.0000	L.F.	28.0000 1,680.00	100.0000 6,000.00	257.14 % 4,320.00	200.0000 12,000.00	614.29 % 10,320.00	
18	TAPERED END SECTION WITH TYPE 4 SAFETY BARS 30 IN. DIAM. 1.0000	EACH	1,500.0000 1,500.00	1,200.0000 1,200.00	-20.00 % -300.00	1,200.0000 1,200.00	-20.00 % -300.00	
19	TAPERED END SECTION WITH TYPE 3 SAFETY BARS 36 IN. DIAM. 11.0000	EACH	1,500.0000 16,500.00	1,550.0000 17,050.00	3.33 % 550.00	1,750.0000 19,250.00	16.67 % 2,750.00	
20	FLARED END SECTION 24 IN. DIAM. 2.0000	EACH	475.0000 950.00	500.0000 1,000.00	5.26 % 50.00	350.0000 700.00	-26.32 % -250.00	



PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- 7TH BIDDER -----	----- 8TH BIDDER -----
M.A. DEATLEY CONSTRUCTION, INC 829 EVANS ROAD 99403-9701 CLARKSTON WA 994030490 CONTRACTOR NUMBER : 252300	S.A. GONZALES CONSTRUCTION, II 5516 N STARR ROAD 99025-8609 NEWMAN LAKE WA 990250430 CONTRACTOR NUMBER : 100029

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.				
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
DRAINAGE							
21	FLARED END SECTION 36 IN. DIAM. 5.0000	EACH	1,475.0000 7,375.00	825.0000 4,125.00	-44.07 % -3,250.00	750.0000 3,750.00	-49.15 % -3,625.00
22	UNDERDRAIN PIPE 6 IN. DIAM. 12.0000	L.F.	12.0000 144.00	20.0000 240.00	66.67 % 96.00	15.0000 180.00	25.00 % 36.00
23	UNDERDRAIN PIPE 8 IN. DIAM. 180.0000	L.F.	13.0000 2,340.00	16.5000 2,970.00	26.92 % 630.00	20.0000 3,600.00	53.85 % 1,260.00
24	DRAIN PIPE 8 IN. DIAM. 180.0000	L.F.	18.0000 3,240.00	16.5000 2,970.00	-8.33 % -270.00	30.0000 5,400.00	66.67 % 2,160.00
25	SCHEDULE A CULV. PIPE 12 IN. DIAM. 72.0000	L.F.	35.0000 2,520.00	32.0000 2,304.00	-8.57 % -216.00	30.0000 2,160.00	-14.29 % -360.00
26	SCHEDULE A CULV. PIPE 30 IN. DIAM. 249.0000	L.F.	60.0000 14,940.00	55.0000 13,695.00	-8.33 % -1,245.00	50.0000 12,450.00	-16.67 % -2,490.00
27	SCHEDULE B CULV. PIPE 24 IN. DIAM. 498.0000	L.F.	55.0000 27,390.00	50.0000 24,900.00	-9.09 % -2,490.00	45.0000 22,410.00	-18.18 % -4,980.00
28	SCHEDULE C CULV. PIPE 24 IN. DIAM. 195.0000	L.F.	55.0000 10,725.00	50.0000 9,750.00	-9.09 % -975.00	45.0000 8,775.00	-18.18 % -1,950.00
29	SCHEDULE C CULV. PIPE 30 IN. DIAM. 254.0000	L.F.	60.0000 15,240.00	55.0000 13,970.00	-8.33 % -1,270.00	50.0000 12,700.00	-16.67 % -2,540.00
30	CL. II REINF. CONC. CULV. PIPE 72 IN. DIAM. 289.0000	L.F.	100.0000 28,900.00	350.0000 101,150.00	250.00 % 72,250.00	400.0000 115,600.00	300.00 % 86,700.00
31	DELETED ITEM 0.0100	EACH	0.0001 0.00	0.0000 0.00	0.00 % 0.00	0.0000 0.00	0.00 % 0.00

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- 7TH BIDDER ----- ----- 8TH BIDDER -----  
 M.A. DEATLEY CONSTRUCTION, INC S.A. GONZALES CONSTRUCTION, II  
 829 EVANS ROAD 5516 N STARR ROAD  
 99403-9701 99025-8609  
 CLARKSTON WA 994030490 NEWMAN LAKE WA 990250430  
 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100029

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
DRAINAGE								
32	CL. III REINF. CONC. CULV. PIPE 36 IN. DIAM.							
	229.0000 L.F.		60.0000	110.0000	83.33 %	175.0000	191.67 %	
			13,740.00	25,190.00	11,450.00	40,075.00	26,335.00	
33	CL. III REINF. CONC. CULV. PIPE 48 IN. DIAM.							
	109.0000 L.F.		70.0000	180.0000	157.14 %	250.0000	257.14 %	
			7,630.00	19,620.00	11,990.00	27,250.00	19,620.00	
34	CL. V REINF. CONC. CULV. PIPE 36 IN. DIAM.							
	673.0000 L.F.		120.0000	130.0000	8.33 %	200.0000	66.67 %	
			80,760.00	87,490.00	6,730.00	134,600.00	53,840.00	
35	TR. 1 ST. CULV. PIPE 0.064 IN. TH. 8 IN. DIAM.							
	318.0000 L.F.		30.0000	35.0000	16.67 %	25.0000	-16.67 %	
			9,540.00	11,130.00	1,590.00	7,950.00	-1,590.00	
36	TR. 1 ST. CULV. PIPE 0.064 IN. TH. 30 IN. DIAM.							
	19.0000 L.F.		60.0000	80.0000	33.33 %	70.0000	16.67 %	
			1,140.00	1,520.00	380.00	1,330.00	190.00	
37	DELETED ITEM							
	0.0100 EACH		0.0001	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	
38	DELETED ITEM							
	0.0100 EACH		0.0001	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	
39	DELETED ITEM							
	0.0100 EACH		0.0001	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	
40	PERMANENT CHECK DAM							
	307.0000 EACH		30.0000	275.0000	816.67 %	220.0000	633.33 %	
			9,210.00	84,425.00	75,215.00	67,540.00	58,330.00	
STORM SEWER								
41	CATCH BASIN TYPE 2 60 IN. DIAM.							
	1.0000 EACH		3,600.0000	6,000.0000	66.67 %	4,500.0000	25.00 %	
			3,600.00	6,000.00	2,400.00	4,500.00	900.00	

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- 7TH BIDDER -----      ----- 8TH BIDDER -----  
 M.A. DEATLEY CONSTRUCTION, INC      S.A. GONZALES CONSTRUCTION, II  
 829 EVANS ROAD      5516 N STARR ROAD  
 99403-9701      99025-8609  
 CLARKSTON WA 994030490      NEWMAN LAKE WA 990250430  
 CONTRACTOR NUMBER : 252300      CONTRACTOR NUMBER : 100029

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
STORM SEWER								
42	TESTING STORM SEWER PIPE							
	1459.0000	L.F.	2.0000	3.0000	50.00 %	10.0000	400.00 %	
			2,918.00	4,377.00	1,459.00	14,590.00	11,672.00	
43	TR. 5 ST. STORM SEWER PIPE 0.064 IN. TH. 12 IN. DIAM.							
	1459.0000	L.F.	40.0000	55.0000	37.50 %	50.0000	25.00 %	
			58,360.00	80,245.00	21,885.00	72,950.00	14,590.00	
SANITARY SEWER								
44	TESTING SEWER PIPE							
	1169.0000	L.F.	2.0000	4.0000	100.00 %	4.0000	100.00 %	
			2,338.00	4,676.00	2,338.00	4,676.00	2,338.00	
45	TESTING SEWER PIPE (GCA 5562)							
	1605.0000	L.F.	2.0000	4.0000	100.00 %	4.0000	100.00 %	
			3,210.00	6,420.00	3,210.00	6,420.00	3,210.00	
46	PVC SANITARY SEWER PIPE 6 IN. DIAM. (GCA 5562)							
	255.0000	L.F.	11.5000	45.0000	291.30 %	44.0000	282.61 %	
			2,932.50	11,475.00	8,542.50	11,220.00	8,287.50	
47	PVC SANITARY SEWER PIPE 8 IN. DIAM. (GCA 5562)							
	1350.0000	L.F.	12.5000	50.0000	300.00 %	46.0000	268.00 %	
			16,875.00	67,500.00	50,625.00	62,100.00	45,225.00	
48	DUCTILE IRON SEWER PIPE 16 IN. DIAM.							
	320.0000	L.F.	63.0000	110.0000	74.60 %	100.0000	58.73 %	
			20,160.00	35,200.00	15,040.00	32,000.00	11,840.00	
49	DUCTILE IRON SEWER PIPE 20 IN. DIAM.							
	312.0000	L.F.	75.0000	135.0000	80.00 %	105.0000	40.00 %	
			23,400.00	42,120.00	18,720.00	32,760.00	9,360.00	
50	AIR-VAC RELIEF VALVE ASSEMBLY							
	1.0000	EACH	10,000.0000	8,000.0000	-20.00 %	5,000.0000	-50.00 %	
			10,000.00	8,000.00	-2,000.00	5,000.00	-5,000.00	

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

HWY	: SR 000,012	----- 7TH BIDDER -----	----- 8TH BIDDER -----
TITLE	: US 12	M.A. DEATLEY CONSTRUCTION, INC	S.A. GONZALES CONSTRUCTION, II
	FRENCHTOWN VICINITY TO	829 EVANS ROAD	5516 N STARR ROAD
	WALLA WALLA - ADD LANES	99403-9701	99025-8609
	07Y010	CLARKSTON WA 994030490	NEWMAN LAKE WA 990250430
PROJECT	: DEMO-0012(154), HP-0012(186), HP-0012(187)	CONTRACTOR NUMBER : 252300	CONTRACTOR NUMBER : 100029
COUNTY(S)	: WALLA WALLA		

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
WATER LINES								
51	HYDRANT ASSEMBLY (GCA 5562)							
	1.0000 EACH		4,000.0000	6,000.0000	50.00 %	4,500.0000	12.50 %	
			4,000.00	6,000.00	2,000.00	4,500.00	500.00	
52	DUCTILE IRON PIPE FOR WATERMAIN 6 IN. DIAM. (GCA 5562)							
	55.0000 L.F.		45.0000	60.0000	33.33 %	38.0000	-15.56 %	
			2,475.00	3,300.00	825.00	2,090.00	-385.00	
53	DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM. (GCA5562)							
	1377.0000 L.F.		52.5000	85.0000	61.90 %	65.0000	23.81 %	
			72,292.50	117,045.00	44,752.50	89,505.00	17,212.50	
54	DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.							
	963.0000 L.F.		52.5000	85.0000	61.90 %	75.0000	42.86 %	
			50,557.50	81,855.00	31,297.50	72,225.00	21,667.50	
55	COPPER PIPE 2 IN. DIAM. TYPE K (GCA 5562)							
	66.0000 L.F.		25.0000	60.0000	140.00 %	36.0000	44.00 %	
			1,650.00	3,960.00	2,310.00	2,376.00	726.00	
STRUCTURE								
56	STRUCTURE EXCAVATION CLASS A INCL. HAUL							
	3670.0000 C.Y.		16.0000	16.5000	3.13 %	10.0000	-37.50 %	
			58,720.00	60,555.00	1,835.00	36,700.00	-22,020.00	
57	SHORING OR EXTRA EXCAVATION CL. A - MYRA SOUTH BR.							
	L.S.				-56.00 %		-40.00 %	
			25,000.00	11,000.00	-14,000.00	15,000.00	-10,000.00	
58	SHORING OR EXTRA EXCAVATION CL. A - MYRA NORTH BR.							
	L.S.				-56.00 %		-40.00 %	
			25,000.00	11,000.00	-14,000.00	15,000.00	-10,000.00	
59	GRAVEL BACKFILL FOR WALL							
	790.0000 C.Y.		35.0000	40.0000	14.29 %	30.0000	-14.29 %	
			27,650.00	31,600.00	3,950.00	23,700.00	-3,950.00	
60	ST. REINF. BAR FOR BRIDGE							
	119700.0000 LB.		1.0000	1.4500	45.00 %	1.4500	45.00 %	
			119,700.00	173,565.00	53,865.00	173,565.00	53,865.00	

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- 7TH BIDDER ----- ----- 8TH BIDDER -----  
 M.A. DEATLEY CONSTRUCTION, INC S.A. GONZALES CONSTRUCTION, II  
 829 EVANS ROAD 5516 N STARR ROAD  
 99403-9701 99025-8609  
 CLARKSTON WA 994030490 NEWMAN LAKE WA 990250430  
 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100029

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
STRUCTURE								
61	ST. REINF. BAR FOR RETAINING WALL							
	52900.0000	LB.	1.0000	1.4500	45.00 %	1.7700	77.00 %	
			52,900.00	76,705.00	23,805.00	93,633.00	40,733.00	
62	ST. REINF. BAR FOR HEADWALL							
	1790.0000	LB.	2.2500	1.5000	-33.33 %	2.0000	-11.11 %	
			4,027.50	2,685.00	-1,342.50	3,580.00	-447.50	
63	CONC. CLASS 3000 FOR HEADWALL							
	36.4000	C.Y.	1,200.0000	1,100.0000	-8.33 %	2,600.0000	116.67 %	
			43,680.00	40,040.00	-3,640.00	94,640.00	50,960.00	
64	CONC. CLASS 4000 FOR BRIDGE							
	990.0000	C.Y.	500.0000	425.0000	-15.00 %	600.0000	20.00 %	
			495,000.00	420,750.00	-74,250.00	594,000.00	99,000.00	
65	CONC. CLASS 4000 FOR RETAINING WALL							
	607.0000	C.Y.	500.0000	375.0000	-25.00 %	530.0000	6.00 %	
			303,500.00	227,625.00	-75,875.00	321,710.00	18,210.00	
66	PRESTRESSED CONC. GIRDER W58G							
	1077.0000	L.F.	250.0000	300.0000	20.00 %	285.0000	14.00 %	
			269,250.00	323,100.00	53,850.00	306,945.00	37,695.00	
67	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT							
	CALC				0.00 %		0.00 %	
			-2.00	-2.00		-2.00		
68	SUPERSTRUCTURE - US 12 OVER MYRA ROAD SOUTH BRIDGE							
	L.S.				45.25 %		75.98 %	
			179,000.00	260,000.00	81,000.00	315,000.00	136,000.00	
69	SUPERSTRUCTURE - US 12 OVER MYRA ROAD NORTH BRIDGE							
	L.S.				13.54 %		37.55 %	
			229,000.00	260,000.00	31,000.00	315,000.00	86,000.00	
70	BRIDGE RAILING TYPE BP							
	435.0000	L.F.	80.0000	100.0000	25.00 %	46.0000	-42.50 %	
			34,800.00	43,500.00	8,700.00	20,010.00	-14,790.00	

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- 7TH BIDDER ----- ----- 8TH BIDDER -----  
 M.A. DEATLEY CONSTRUCTION, INC S.A. GONZALES CONSTRUCTION, II  
 829 EVANS ROAD 5516 N STARR ROAD  
 99403-9701 99025-8609  
 CLARKSTON WA 994030490 NEWMAN LAKE WA 990250430  
 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100029

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.			
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE						
71	TRAFFIC BARRIER					
	781.0000	L.F.	150.0000	138.0000	-8.00 %	135.0000 -10.00 %
			117,150.00	107,778.00	-9,372.00	105,435.00 -11,715.00
SURFACING						
72	CRUSHED SURFACING BASE COURSE					
	360343.0000	TON	10.0000	11.0000	10.00 %	11.0000 10.00 %
			3,603,430.00	3,963,773.00	360,343.00	3,963,773.00 360,343.00
LIQUID ASPHALT						
73	ASPHALT EMULSION CRS-2P					
	127.0000	TON	410.0000	416.0000	1.46 %	425.0000 3.66 %
			52,070.00	52,832.00	762.00	53,975.00 1,905.00
74	ANTI-STRIPPING ADDITIVE					
		EST.			0.00 %	0.00 %
			179,325.00	179,325.00		179,325.00
75	ASPHALT FOR FOG SEAL					
	10.0000	TON	475.0000	487.0000	2.53 %	425.0000 -10.53 %
			4,750.00	4,870.00	120.00	4,250.00 -500.00
BITUMINOUS SURFACE TREATMENT						
76	FURNISHING AND PLACING CRUSHED SCREENING 1/2" MINUS					
	537.0000	C.Y.	20.0000	40.3000	101.50 %	45.0000 125.00 %
			10,740.00	21,641.10	10,901.10	24,165.00 13,425.00
77	ADDITIONAL BROOMING					
	10.0000	HR	60.0000	146.0000	143.33 %	125.0000 108.33 %
			600.00	1,460.00	860.00	1,250.00 650.00

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- 7TH BIDDER ----- ----- 8TH BIDDER -----  
 M.A. DEATLEY CONSTRUCTION, INC S.A. GONZALES CONSTRUCTION, II  
 829 EVANS ROAD 5516 N STARR ROAD  
 99403-9701 99025-8609  
 CLARKSTON WA 994030490 NEWMAN LAKE WA 990250430  
 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100029

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
CEMENT CONCRETE PAVEMENT								
78	CEMENT CONC. PAVEMENT							
	3732.7000	C.Y.	250.0000	174.0000	-30.40 %	247.0000	-1.20 %	
			933,175.00	649,489.80	-283,685.20	921,976.90	-11,198.10	
79	PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT							
		CALC			0.00 %		0.00 %	
			-1.00	-1.00		-1.00		
80	BRIDGE APPROACH SLAB							
	555.0000	S.Y.	225.0000	305.0000	35.56 %	290.0000	28.89 %	
			124,875.00	169,275.00	44,400.00	160,950.00	36,075.00	
81	EPOXY-COATED DOWEL BAR							
	8251.0000	EACH	10.0000	9.3500	-6.50 %	18.0000	80.00 %	
			82,510.00	77,146.85	-5,363.15	148,518.00	66,008.00	
82	ISOLATION JOINT							
	404.0000	L.F.	10.0000	8.0000	-20.00 %	50.0000	400.00 %	
			4,040.00	3,232.00	-808.00	20,200.00	16,160.00	
83	STAMPED AND COLORED CEMENT CONC.							
	2076.0000	S.Y.	62.0000	60.0000	-3.23 %	162.0000	161.29 %	
			128,712.00	124,560.00	-4,152.00	336,312.00	207,600.00	
HOT MIX ASPHALT								
84	HMA FOR PRELEVELING CL. 3/8 IN. PG 64-28							
	1785.0000	TON	65.0000	50.0000	-23.08 %	25.0000	-61.54 %	
			116,025.00	89,250.00	-26,775.00	44,625.00	-71,400.00	
85	HMA CL. 1/2 IN. PG 64-28							
	170158.0000	TON	55.0000	45.8000	-16.73 %	48.4400	-11.93 %	
			9,358,690.00	7,793,236.40	1,565,453.60	8,242,453.52	1,116,236.48	
86	HMA CL. 1/2 IN. PG 70-28							
	7636.0000	TON	58.0000	50.0000	-13.79 %	49.3100	-14.98 %	
			442,888.00	381,800.00	-61,088.00	376,531.16	-66,356.84	
87	JOB MIX COMPLIANCE PRICE ADJUSTMENT							
		CALC			0.00 %		0.00 %	
			297,550.00	297,550.00		297,550.00		

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- 7TH BIDDER ----- ----- 8TH BIDDER -----  
 M.A. DEATLEY CONSTRUCTION, INC S.A. GONZALES CONSTRUCTION, II  
 829 EVANS ROAD 5516 N STARR ROAD  
 99403-9701 99025-8609  
 CLARKSTON WA 994030490 NEWMAN LAKE WA 990250430  
 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100029

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
HOT MIX ASPHALT								
88	COMPACTION PRICE ADJUSTMENT							
		CALC			0.00 %			0.00 %
			126,210.00	126,210.00		126,210.00		
89	ASPHALT COST PRICE ADJUSTMENT							
		CALC			0.00 %			0.00 %
			53,749.10	53,749.10		53,749.10		
90	COMMERCIAL HMA							
	323.0000	TON	75.0000	93.0000	24.00 %	60.0000	-20.00 %	
			24,225.00	30,039.00	5,814.00	19,380.00	-4,845.00	
IRRIGATION AND WATER DISTRIBUTION								
91	IRRIGATION SYSTEM							
		L.S.			-61.64 %			-59.08 %
			78,200.00	30,000.00	-48,200.00	32,000.00	-46,200.00	
92	12" DIAM. SMOOTH WALLED PIPE FOR CASING							
	876.0000	L.F.	12.5000	35.0000	180.00 %	25.0000	100.00 %	
			10,950.00	30,660.00	19,710.00	21,900.00	10,950.00	
93	18" DIAM. SMOOTH WALLED PIPE FOR CASING							
	2220.0000	L.F.	15.0000	45.0000	200.00 %	40.0000	166.67 %	
			33,300.00	99,900.00	66,600.00	88,800.00	55,500.00	
94	24" DIAM. SMOOTH WALLED PIPE FOR CASING							
	519.0000	L.F.	17.5000	65.0000	271.43 %	55.0000	214.29 %	
			9,082.50	33,735.00	24,652.50	28,545.00	19,462.50	
95	30" DIAM. SMOOTH WALLED PIPE FOR CASING							
	179.0000	L.F.	20.0000	85.0000	325.00 %	85.0000	325.00 %	
			3,580.00	15,215.00	11,635.00	15,215.00	11,635.00	
96	36" DIAM. SMOOTH WALLED PIPE FOR CASING							
	179.0000	L.F.	25.0000	120.0000	380.00 %	94.0000	276.00 %	
			4,475.00	21,480.00	17,005.00	16,826.00	12,351.00	
97	3" DIAM. PVC PIPE FOR IRRIGATION							
	440.0000	L.F.	7.0000	12.0000	71.43 %	12.0000	71.43 %	
			3,080.00	5,280.00	2,200.00	5,280.00	2,200.00	



PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- 7TH BIDDER ----- ----- 8TH BIDDER -----  
 M.A. DEATLEY CONSTRUCTION, INC S.A. GONZALES CONSTRUCTION, II  
 829 EVANS ROAD 5516 N STARR ROAD  
 99403-9701 99025-8609  
 CLARKSTON WA 994030490 NEWMAN LAKE WA 990250430  
 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100029

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
IRRIGATION AND WATER DISTRIBUTION								
98	4" DIAM. PVC PIPE FOR IRRIGATION							
	1316.0000	L.F.	9.0000	14.0000	55.56 %	15.0000	66.67 %	
			11,844.00	18,424.00	6,580.00	19,740.00	7,896.00	
99	8" DIAM. PVC PIPE FOR IRRIGATION							
	760.0000	L.F.	11.0000	20.0000	81.82 %	27.0000	145.45 %	
			8,360.00	15,200.00	6,840.00	20,520.00	12,160.00	
100	10" DIAM. PVC PIPE FOR IRRIGATION							
	450.0000	L.F.	12.0000	25.0000	108.33 %	47.0000	291.67 %	
			5,400.00	11,250.00	5,850.00	21,150.00	15,750.00	
101	14" DIAM. PVC PIPE FOR IRRIGATION							
	380.0000	L.F.	14.0000	35.0000	150.00 %	75.0000	435.71 %	
			5,320.00	13,300.00	7,980.00	28,500.00	23,180.00	
102	JUNCTION BOX TYPE 2							
	2.0000	EACH	150.0000	450.0000	200.00 %	500.0000	233.33 %	
			300.00	900.00	600.00	1,000.00	700.00	
EROSION CONTROL AND PLANTING								
103	ESC LEAD							
	105.5000	DAY	140.0000	50.0000	-64.29 %	150.0000	7.14 %	
			14,770.00	5,275.00	-9,495.00	15,825.00	1,055.00	
104	CHECK DAM							
	1259.0000	L.F.	12.0000	30.0000	150.00 %	30.0000	150.00 %	
			15,108.00	37,770.00	22,662.00	37,770.00	22,662.00	
105	STABILIZED CONSTRUCTION ENTRANCE							
	591.0000	S.Y.	17.5000	20.0000	14.29 %	22.0000	25.71 %	
			10,342.50	11,820.00	1,477.50	13,002.00	2,659.50	
106	INLET PROTECTION							
	13.0000	EACH	85.0000	200.0000	135.29 %	105.0000	23.53 %	
			1,105.00	2,600.00	1,495.00	1,365.00	260.00	
107	SILT FENCE							
	1334.0000	L.F.	3.6000	5.0000	38.89 %	5.0000	38.89 %	
			4,802.40	6,670.00	1,867.60	6,670.00	1,867.60	

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- 7TH BIDDER ----- ----- 8TH BIDDER -----  
 M.A. DEATLEY CONSTRUCTION, INC S.A. GONZALES CONSTRUCTION, II  
 829 EVANS ROAD 5516 N STARR ROAD  
 99403-9701 99025-8609  
 CLARKSTON WA 994030490 NEWMAN LAKE WA 990250430  
 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100029

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
EROSION CONTROL AND PLANTING								
108	WATTLE							
	9658.0000	L.F.	3.5000	4.0000	14.29 %	4.5000	28.57 %	
			33,803.00	38,632.00	4,829.00	43,461.00	9,658.00	
109	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		
110	TEMPORARY CURB							
	1010.0000	L.F.	9.0000	20.0000	122.22 %	20.0000	122.22 %	
			9,090.00	20,200.00	11,110.00	20,200.00	11,110.00	
111	SOIL BINDER OR TACKING AGENT							
	188.8000	ACRE	140.0000	107.0000	-23.57 %	125.0000	-10.71 %	
			26,432.00	20,201.60	-6,230.40	23,600.00	-2,832.00	
112	PAM							
	550.3000	ACRE	140.0000	107.0000	-23.57 %	125.0000	-10.71 %	
			77,042.00	58,882.10	-18,159.90	68,787.50	-8,254.50	
113	MULCHING WITH BFM							
	275.2000	ACRE	1,750.0000	1,360.0000	-22.29 %	1,700.0000	-2.86 %	
			481,600.00	374,272.00	-107,328.00	467,840.00	-13,760.00	
114	SEEDING AND MULCHING							
	188.8000	ACRE	1,200.0000	635.0000	-47.08 %	1,050.0000	-12.50 %	
			226,560.00	119,888.00	-106,672.00	198,240.00	-28,320.00	
115	PSIPE VILLAGE GREEN ZELCOVA 2 IN. CAL.							
	15.0000	EACH	300.0000	110.0000	-63.33 %	275.0000	-8.33 %	
			4,500.00	1,650.00	-2,850.00	4,125.00	-375.00	
116	PSIPE WESTERN HACKBERRY 2 IN. CAL.							
	16.0000	EACH	300.0000	110.0000	-63.33 %	275.0000	-8.33 %	
			4,800.00	1,760.00	-3,040.00	4,400.00	-400.00	
117	PSIPE SNOWCLOUD SERVICEBERRY 1.5 IN. CAL.							
	14.0000	EACH	225.0000	110.0000	-51.11 %	200.0000	-11.11 %	
			3,150.00	1,540.00	-1,610.00	2,800.00	-350.00	
118	PSIPE PERSIAN PARROT 1.5 IN. CAL.							
	7.0000	EACH	225.0000	90.0000	-60.00 %	200.0000	-11.11 %	
			1,575.00	630.00	-945.00	1,400.00	-175.00	

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- 7TH BIDDER -----      ----- 8TH BIDDER -----  
 M.A. DEATLEY CONSTRUCTION, INC      S.A. GONZALES CONSTRUCTION, II  
 829 EVANS ROAD      5516 N STARR ROAD  
 99403-9701      99025-8609  
 CLARKSTON WA 994030490      NEWMAN LAKE WA 990250430  
 CONTRACTOR NUMBER : 252300      CONTRACTOR NUMBER : 100029

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
EROSION CONTROL AND PLANTING								
119	PSIPE AUSTRIAN PINE 12 FT. HT.							
	5.0000	EACH	300.0000	170.0000	-43.33 %	300.0000	0.00 %	
			1,500.00	850.00	-650.00	1,500.00	0.00	
120	PSIPE CREEPING OREGON GRAPE 40 CU. IN.							
	735.0000	EACH	9.0000	5.0000	-44.44 %	6.0000	-33.33 %	
			6,615.00	3,675.00	-2,940.00	4,410.00	-2,205.00	
121	PSIPE NOOTKA ROSE 40 CU. IN.							
	190.0000	EACH	9.0000	5.0000	-44.44 %	6.0000	-33.33 %	
			1,710.00	950.00	-760.00	1,140.00	-570.00	
122	PSIPE OREGON BOX 40 CU. IN.							
	136.0000	EACH	9.0000	5.0000	-44.44 %	6.0000	-33.33 %	
			1,224.00	680.00	-544.00	816.00	-408.00	
123	PSIPE GREAT BASIN WILD RYE 40 CU. IN.							
	36.0000	EACH	9.0000	5.0000	-44.44 %	6.0000	-33.33 %	
			324.00	180.00	-144.00	216.00	-108.00	
124	PSIPE NODDING ONION 10 CU. IN.							
	108.0000	EACH	7.0000	5.0000	-28.57 %	6.0000	-14.29 %	
			756.00	540.00	-216.00	648.00	-108.00	
125	PSIPE COMMON CAMAS LARGE BULB							
	108.0000	EACH	7.0000	3.0000	-57.14 %	2.0000	-71.43 %	
			756.00	324.00	-432.00	216.00	-540.00	
126	FINE COMPOST							
	130.0000	C.Y.	40.0000	40.0000	0.00 %	40.0000	0.00 %	
			5,200.00	5,200.00	0.00	5,200.00	0.00	
127	COARSE COMPOST							
	188.8000	ACRE	2,910.0000	3,500.0000	20.27 %	4,250.0000	46.05 %	
			549,408.00	660,800.00	111,392.00	802,400.00	252,992.00	
128	BARK OR WOOD CHIP MULCH							
	130.0000	C.Y.	40.0000	42.5000	6.25 %	40.0000	0.00 %	
			5,200.00	5,525.00	325.00	5,200.00	0.00	
129	WEED CONTROL							
		EST.			0.00 %		0.00 %	
			75,000.00	75,000.00		75,000.00		

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- 7TH BIDDER ----- ----- 8TH BIDDER -----  
 M.A. DEATLEY CONSTRUCTION, INC S.A. GONZALES CONSTRUCTION, II  
 829 EVANS ROAD 5516 N STARR ROAD  
 99403-9701 99025-8609  
 CLARKSTON WA 994030490 NEWMAN LAKE WA 990250430  
 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100029

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
EROSION CONTROL AND PLANTING								
130	HIGH VISIBILITY FENCE							
	4069.0000	L.F.	2.7500	5.0000	81.82 %	3.0000	9.09 %	
			11,189.75	20,345.00	9,155.25	12,207.00	1,017.25	
TRAFFIC								
131	CEMENT CONC. TRAFFIC CURB AND GUTTER							
	3691.0000	L.F.	13.0000	22.8000	75.38 %	22.8000	75.38 %	
			47,983.00	84,154.80	36,171.80	84,154.80	36,171.80	
132	CEMENT CONC. TRAFFIC CURB							
	1322.0000	L.F.	17.5000	20.0000	14.29 %	20.0000	14.29 %	
			23,135.00	26,440.00	3,305.00	26,440.00	3,305.00	
133	MOUNTABLE CEMENT CONC. TRAFFIC CURB							
	139.0000	L.F.	14.0000	25.0000	78.57 %	25.0000	78.57 %	
			1,946.00	3,475.00	1,529.00	3,475.00	1,529.00	
134	ROUNDBOUT CENTRAL ISLAND CEMENT CONCRETE CURB							
	633.0000	L.F.	15.0000	32.0000	113.33 %	32.0000	113.33 %	
			9,495.00	20,256.00	10,761.00	20,256.00	10,761.00	
135	ROUNDBOUT TRUCK APRON CEM. CONC. CURB AND GUTTER							
	1355.0000	L.F.	15.0000	28.5000	90.00 %	28.4000	89.33 %	
			20,325.00	38,617.50	18,292.50	38,482.00	18,157.00	
136	EXTRUDED CURB							
	1008.5000	L.F.	5.0000	12.5000	150.00 %	8.0000	60.00 %	
			5,042.50	12,606.25	7,563.75	8,068.00	3,025.50	
137	BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST							
	787.5000	L.F.	32.0000	21.0000	-34.38 %	21.0000	-34.38 %	
			25,200.00	16,537.50	-8,662.50	16,537.50	-8,662.50	
138	BEAM GUARDRAIL TYPE 31							
	4837.5000	L.F.	30.0000	19.0000	-36.67 %	19.5000	-35.00 %	
			145,125.00	91,912.50	-53,212.50	94,331.25	-50,793.75	
139	BEAM GUARDRAIL TRANSITION SECTION TYPE 21							
	4.0000	EACH	1,500.0000	3,000.0000	100.00 %	3,050.0000	103.33 %	
			6,000.00	12,000.00	6,000.00	12,200.00	6,200.00	

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- 7TH BIDDER ----- ----- 8TH BIDDER -----  
 M.A. DEATLEY CONSTRUCTION, INC S.A. GONZALES CONSTRUCTION, II  
 829 EVANS ROAD 5516 N STARR ROAD  
 99403-9701 99025-8609  
 CLARKSTON WA 994030490 NEWMAN LAKE WA 990250430  
 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100029

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
140	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL							
	8.0000 EACH		1,700.0000	2,400.0000	41.18 %	2,400.0000	41.18 %	
			13,600.00	19,200.00	5,600.00	19,200.00	5,600.00	
141	BEAM GUARDRAIL ANCHOR TYPE 10							
	6.0000 EACH		800.0000	1,000.0000	25.00 %	975.0000	21.88 %	
			4,800.00	6,000.00	1,200.00	5,850.00	1,050.00	
142	PRECAST CONC. BARRIER TYPE 2 WITH SCUPPERS							
	2104.0000 L.F.		40.0000	36.0000	-10.00 %	36.0000	-10.00 %	
			84,160.00	75,744.00	-8,416.00	75,744.00	-8,416.00	
143	CAST-IN-PLACE CONC. BARRIER							
	5132.8000 L.F.		155.0000	145.0000	-6.45 %	200.0000	29.03 %	
			795,584.00	744,256.00	-51,328.00	1,026,560.00	230,976.00	
144	TEMPORARY IMPACT ATTENUATOR							
	1.0000 EACH		5,000.0000	4,500.0000	-10.00 %	4,500.0000	-10.00 %	
			5,000.00	4,500.00	-500.00	4,500.00	-500.00	
145	RESETTING IMPACT ATTENUATOR							
	1.0000 EACH		700.0000	2,000.0000	185.71 %	2,000.0000	185.71 %	
			700.00	2,000.00	1,300.00	2,000.00	1,300.00	
146	BARRIER DELINEATOR							
	47.0000 EACH		12.5000	12.5000	0.00 %	12.5000	0.00 %	
			587.50	587.50	0.00	587.50	0.00	
147	FLEXIBLE GUIDE POST							
	687.0000 EACH		25.0000	27.0000	8.00 %	27.0000	8.00 %	
			17,175.00	18,549.00	1,374.00	18,549.00	1,374.00	
148	PAINT LINE							
	286666.0000 L.F.		0.0800	0.0800	0.00 %	0.0800	0.00 %	
			22,933.28	22,933.28	0.00	22,933.28	0.00	
149	PLASTIC LINE							
	91082.0000 L.F.		1.0000	0.3700	-63.00 %	0.3700	-63.00 %	
			91,082.00	33,700.34	-57,381.66	33,700.34	-57,381.66	
150	PAINTED WIDE LINE							
	520.0000 L.F.		0.5000	0.6500	30.00 %	0.6500	30.00 %	
			260.00	338.00	78.00	338.00	78.00	

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- 7TH BIDDER -----      ----- 8TH BIDDER -----  
 M.A. DEATLEY CONSTRUCTION, INC      S.A. GONZALES CONSTRUCTION, II  
 829 EVANS ROAD      5516 N STARR ROAD  
 99403-9701      99025-8609  
 CLARKSTON WA 994030490      NEWMAN LAKE WA 990250430  
 CONTRACTOR NUMBER : 252300      CONTRACTOR NUMBER : 100029

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
151	PLASTIC WIDE LINE							
	18637.0000	L.F.	1.1000	0.7600	-30.91%	0.7600	-30.91%	
			20,500.70	14,164.12	-6,336.58	14,164.12	-6,336.58	
152	PLASTIC CROSSWALK LINE							
	648.0000	S.F.	3.0000	3.0000	0.00%	3.0000	0.00%	
			1,944.00	1,944.00	0.00	1,944.00	0.00	
153	PAINTED STOP LINE							
	129.3000	L.F.	6.0000	0.4000	-93.33%	0.4000	-93.33%	
			775.80	51.72	-724.08	51.72	-724.08	
154	PLASTIC STOP LINE							
	471.0000	L.F.	4.0000	2.7500	-31.25%	2.7500	-31.25%	
			1,884.00	1,295.25	-588.75	1,295.25	-588.75	
155	PAINTED TRAFFIC ARROW							
	14.0000	EACH	40.0000	40.0000	0.00%	40.0000	0.00%	
			560.00	560.00	0.00	560.00	0.00	
156	PLASTIC TRAFFIC ARROW							
	79.0000	EACH	110.0000	195.0000	77.27%	193.5000	75.91%	
			8,690.00	15,405.00	6,715.00	15,286.50	6,596.50	
157	PLASTIC ROUNDABOUT TRAFFIC ARROW							
	12.0000	EACH	110.0000	265.0000	140.91%	265.0000	140.91%	
			1,320.00	3,180.00	1,860.00	3,180.00	1,860.00	
158	PLASTIC TRAFFIC LETTER							
	4.0000	EACH	70.0000	60.0000	-14.29%	60.0000	-14.29%	
			280.00	240.00	-40.00	240.00	-40.00	
159	PLASTIC BICYCLE LANE SYMBOL							
	4.0000	EACH	120.0000	205.0000	70.83%	205.0000	70.83%	
			480.00	820.00	340.00	820.00	340.00	
160	PLASTIC YIELD LINE SYMBOL							
	10.0000	EACH	100.0000	30.0000	-70.00%	30.0000	-70.00%	
			1,000.00	300.00	-700.00	300.00	-700.00	
161	CENTERLINE RUMBLE STRIP							
	0.7000	MI.	900.0000	1,500.0000	66.67%	2,500.0000	177.78%	
			630.00	1,050.00	420.00	1,750.00	1,120.00	

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- 7TH BIDDER ----- ----- 8TH BIDDER -----  
 M.A. DEATLEY CONSTRUCTION, INC S.A. GONZALES CONSTRUCTION, II  
 829 EVANS ROAD 5516 N STARR ROAD  
 99403-9701 99025-8609  
 CLARKSTON WA 994030490 NEWMAN LAKE WA 990250430  
 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100029

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
162	SHOULDER RUMBLE STRIP TYPE 1 27.6700	MI.	1,000.0000 27,670.00	905.0000 25,041.35	-9.50 % -2,628.65	1,200.0000 33,204.00	20.00 % 5,534.00	
163	PERMANENT SIGNING L.S.		136,620.00	250,000.00	82.99 % 113,380.00	247,250.00	80.98 % 110,630.00	
164	ILLUMINATION SYSTEM NO. 1 L.S.		27,000.00	25,000.00	-7.41 % -2,000.00	30,000.00	11.11 % 3,000.00	
165	ILLUMINATION SYSTEM NO. 2 L.S.		90,000.00	85,000.00	-5.56 % -5,000.00	100,000.00	11.11 % 10,000.00	
166	ILLUMINATION SYSTEM NO. 3 L.S.		84,000.00	85,000.00	1.19 % 1,000.00	100,000.00	19.05 % 16,000.00	
167	ILLUMINATION SYSTEM NO. 4 L.S.		85,000.00	85,000.00	0.00 % 0.00	100,000.00	17.65 % 15,000.00	
168	ILLUMINATION SYSTEM NO. 5 L.S.		28,000.00	26,000.00	-7.14 % -2,000.00	30,000.00	7.14 % 2,000.00	
169	ILLUMINATION SYSTEM NO. 6 L.S.		337,000.00	280,000.00	-16.91 % -57,000.00	300,000.00	-10.98 % -37,000.00	
170	TEMPORARY ILLUMINATION SYSTEM L.S.		22,000.00	17,000.00	-22.73 % -5,000.00	15,000.00	-31.82 % -7,000.00	
171	ROADWAY WEATHER INFORMATION SYSTEM L.S.		12,500.00	13,000.00	4.00 % 500.00	20,000.00	60.00 % 7,500.00	
172	HIGHWAY ADVISORY RADIO SYSTEM L.S.		6,600.00	5,000.00	-24.24 % -1,600.00	20,000.00	203.03 % 13,400.00	

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- 7TH BIDDER ----- ----- 8TH BIDDER -----  
 M.A. DEATLEY CONSTRUCTION, INC S.A. GONZALES CONSTRUCTION, II  
 829 EVANS ROAD 5516 N STARR ROAD  
 99403-9701 99025-8609  
 CLARKSTON WA 994030490 NEWMAN LAKE WA 990250430  
 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100029

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
173	CLOSED CIRCUIT TELEVISION SYSTEM	L.S.						
			38,000.00	30,000.00	-8,000.00	30,000.00	-8,000.00	-21.05 %
174	CONDUIT PIPE 2 IN. DIAM. 1000.0000	L.F.	20.0000 20,000.00	23.5000 23,500.00	17.50 % 3,500.00	35.0000 35,000.00	75.00 % 15,000.00	
175	CONDUIT PIPE 3 IN. DIAM. 1795.0000	L.F.	20.0000 35,900.00	6.5000 11,667.50	-67.50 % -24,232.50	10.0000 17,950.00	-50.00 % -17,950.00	
176	SEQUENTIAL ARROW SIGN 2000.0000	HR	3.0000 6,000.00	2.0000 4,000.00	-33.33 % -2,000.00	2.0000 4,000.00	-33.33 % -2,000.00	
177	PORTABLE CHANGEABLE MESSAGE SIGN 3.0000	EACH	7,000.0000 21,000.00	16,500.0000 49,500.00	135.71 % 28,500.00	16,500.0000 49,500.00	135.71 % 28,500.00	
178	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN 2150.0000	HR	3.0000 6,450.00	3.0000 6,450.00	0.00 % 0.00	3.0000 6,450.00	0.00 % 0.00	
179	OTHER TEMPORARY TRAFFIC CONTROL L.S.		38,250.00	42,500.00	4,250.00	42,500.00	4,250.00	11.11 %
180	FLAGGERS AND SPOTTERS 7998.0000	HR	35.0000 279,930.00	38.2500 305,923.50	9.29 % 25,993.50	40.0000 319,920.00	14.29 % 39,990.00	
181	OTHER TRAFFIC CONTROL LABOR 2670.0000	HR	35.0000 93,450.00	38.2500 102,127.50	9.29 % 8,677.50	40.0000 106,800.00	14.29 % 13,350.00	
182	TRAFFIC CONTROL SUPERVISOR L.S.		220,000.00	153,250.00	-66,750.00	153,250.00	-66,750.00	-30.34 %



PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- 7TH BIDDER ----- ----- 8TH BIDDER -----  
 M.A. DEATLEY CONSTRUCTION, INC S.A. GONZALES CONSTRUCTION, II  
 829 EVANS ROAD 5516 N STARR ROAD  
 99403-9701 99025-8609  
 CLARKSTON WA 994030490 NEWMAN LAKE WA 990250430  
 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100029

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
183	CONSTRUCTION SIGNS CLASS A							
	1864.8000	S.F.	12.0000	12.5000	4.17 %	12.5000	4.17 %	
			22,377.60	23,310.00	932.40	23,310.00	932.40	
OTHER ITEMS								
184	TYPE B PROGRESS SCHEDULE							
		L.S.			0.00 %		0.00 %	
			35,000.00	35,000.00	0.00	35,000.00	0.00	
185	STRUCTURE EXCAVATION CLASS B INCL. HAUL							
	6960.0000	C.Y.	10.0000	8.7500	-12.50 %	8.0000	-20.00 %	
			69,600.00	60,900.00	-8,700.00	55,680.00	-13,920.00	
186	SHORING OR EXTRA EXCAVATION CLASS B							
	2630.0000	S.F.	2.2500	1.3000	-42.22 %	1.0000	-55.56 %	
			5,917.50	3,419.00	-2,498.50	2,630.00	-3,287.50	
187	SHORING OR EXTRA EXCAVATION CLASS B (GCA 5562)							
	23000.0000	S.F.	1.5000	1.3000	-13.33 %	1.5000	0.00 %	
			34,500.00	29,900.00	-4,600.00	34,500.00	0.00	
188	GRAVEL BACKFILL FOR DRAIN							
	76.0000	C.Y.	35.0000	40.0000	14.29 %	35.0000	0.00 %	
			2,660.00	3,040.00	380.00	2,660.00	0.00	
189	WATER							
	165351.0000	MGAL	9.0000	6.0000	-33.33 %	8.0000	-11.11 %	
			1,488,159.00	992,106.00	-496,053.00	1,322,808.00	-165,351.00	
190	CURE BOX							
		L.S.			-75.00 %		-50.00 %	
			10,000.00	2,500.00	-7,500.00	5,000.00	-5,000.00	
191	STRUCTURE SURVEYING							
		L.S.			20.00 %		20.00 %	
			25,000.00	30,000.00	5,000.00	30,000.00	5,000.00	
192	MONUMENT CASE AND COVER							
	25.0000	EACH	410.0000	420.0000	2.44 %	500.0000	21.95 %	
			10,250.00	10,500.00	250.00	12,500.00	2,250.00	

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- 7TH BIDDER ----- ----- 8TH BIDDER -----  
 M.A. DEATLEY CONSTRUCTION, INC S.A. GONZALES CONSTRUCTION, II  
 829 EVANS ROAD 5516 N STARR ROAD  
 99403-9701 99025-8609  
 CLARKSTON WA 994030490 NEWMAN LAKE WA 990250430  
 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100029

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS								
193	CEMENT CONC. SIDEWALK							
	558.6000	S.Y.	35.0000	44.0000	25.71 %	38.0000	8.57 %	
			19,551.00	24,578.40	5,027.40	21,226.80	1,675.80	
194	CEMENT CONC. SIDEWALK RAMP TYPE 3B							
	8.0000	EACH	1,700.0000	1,650.0000	-2.94 %	1,620.0000	-4.71 %	
			13,600.00	13,200.00	-400.00	12,960.00	-640.00	
195	CEMENT CONC. SIDEWALK RAMP TYPE 2A							
	2.0000	EACH	1,700.0000	1,200.0000	-29.41 %	1,200.0000	-29.41 %	
			3,400.00	2,400.00	-1,000.00	2,400.00	-1,000.00	
196	HMA SIDEWALK RAMP							
	2.0000	EACH	1,300.0000	1,200.0000	-7.69 %	500.0000	-61.54 %	
			2,600.00	2,400.00	-200.00	1,000.00	-1,600.00	
197	HMA BIKE RAMP							
	3.0000	EACH	1,300.0000	1,000.0000	-23.08 %	500.0000	-61.54 %	
			3,900.00	3,000.00	-900.00	1,500.00	-2,400.00	
198	CHAIN LINK FENCE TYPE 3							
	1858.0000	L.F.	10.0000	15.0000	50.00 %	15.0000	50.00 %	
			18,580.00	27,870.00	9,290.00	27,870.00	9,290.00	
199	CHAIN LINK FENCE TYPE 4							
	3017.0000	L.F.	15.0000	12.0000	-20.00 %	12.0000	-20.00 %	
			45,255.00	36,204.00	-9,051.00	36,204.00	-9,051.00	
200	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE							
	57.0000	EACH	220.0000	300.0000	36.36 %	300.0000	36.36 %	
			12,540.00	17,100.00	4,560.00	17,100.00	4,560.00	
201	WIRE FENCE TYPE 1							
	2070.0000	L.F.	4.2500	4.5000	5.88 %	4.5000	5.88 %	
			8,797.50	9,315.00	517.50	9,315.00	517.50	
202	WIRE FENCE TYPE 2							
	85294.0000	L.F.	3.0000	2.8000	-6.67 %	2.8000	-6.67 %	
			255,882.00	238,823.20	-17,058.80	238,823.20	-17,058.80	
203	SINGLE WIRE GATE 14 FT. WIDE							
	2.0000	EACH	650.0000	1,200.0000	84.62 %	1,200.0000	84.62 %	
			1,300.00	2,400.00	1,100.00	2,400.00	1,100.00	

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- 7TH BIDDER ----- ----- 8TH BIDDER -----  
 M.A. DEATLEY CONSTRUCTION, INC S.A. GONZALES CONSTRUCTION, II  
 829 EVANS ROAD 5516 N STARR ROAD  
 99403-9701 99025-8609  
 CLARKSTON WA 994030490 NEWMAN LAKE WA 990250430  
 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100029

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS								
204	DOUBLE WIRE GATE 20 FT. WIDE							
	2.0000	EACH	1,000.0000	1,500.0000	50.00 %	1,500.0000	50.00 %	
			2,000.00	3,000.00	1,000.00	3,000.00	1,000.00	
205	GRAVEL BACKFILL FOR DRYWELLS							
	430.0000	C.Y.	35.0000	40.0000	14.29 %	35.0000	0.00 %	
			15,050.00	17,200.00	2,150.00	15,050.00	0.00	
206	UNDERDRAIN FOR SPRING							
	1016.0000	C.Y.	40.0000	15.0000	-62.50 %	40.0000	0.00 %	
			40,640.00	15,240.00	-25,400.00	40,640.00	0.00	
207	ROCK BUTTRESS MATERIAL							
	34560.0000	C.Y.	40.0000	15.0000	-62.50 %	18.0000	-55.00 %	
			1,382,400.00	518,400.00	-864,000.00	622,080.00	-760,320.00	
208	MANHOLE 48 IN. DIAM. TYPE CITY OF WALLA WALLA (GCA 5562)							
	4.0000	EACH	4,400.0000	3,500.0000	-20.45 %	2,800.0000	-36.36 %	
			17,600.00	14,000.00	-3,600.00	11,200.00	-6,400.00	
209	ADDITIONAL HEIGHT MANHOLE CITY OF WALLA WALLA (GCA5562)							
	20.0000	L.F.	125.0000	100.0000	-20.00 %	40.0000	-68.00 %	
			2,500.00	2,000.00	-500.00	800.00	-1,700.00	
210	TRAINING							
	1200.0000	HR	2.0000	25.0000	1,150.00 %	0.7500	-62.50 %	
			2,400.00	30,000.00	27,600.00	900.00	-1,500.00	
211	ROADSIDE CLEANUP							
		EST.			0.00 %		0.00 %	
			25,000.00	25,000.00		25,000.00		
212	REIMBURSEMENT FOR THIRD PARTY DAMAGE							
		EST.			0.00 %		0.00 %	
			5.00	5.00		5.00		
213	MINOR CHANGE							
		CALC			0.00 %		0.00 %	
			-1.00	-1.00		-1.00		
214	FUEL COST ADJUSTMENT							
		CALC			0.00 %		0.00 %	
			739,478.00	739,478.00		739,478.00		

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- 7TH BIDDER ----- ----- 8TH BIDDER -----  
 M.A. DEATLEY CONSTRUCTION, INC S.A. GONZALES CONSTRUCTION, II  
 829 EVANS ROAD 5516 N STARR ROAD  
 99403-9701 99025-8609  
 CLARKSTON WA 994030490 NEWMAN LAKE WA 990250430  
 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100029

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		8TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
215	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %			0.00 %	
			180,150.00	180,150.00			180,150.00		
216	SPCC PLAN				0.00 %			50.00 %	
		L.S.			0.00		1,500.00	500.00	
			1,000.00	1,000.00					
217	FIELD OFFICE BUILDING				-1.96 %			488.24 %	
		L.S.			-200.00		60,000.00	49,800.00	
			10,200.00	10,000.00					
218	COMMUNITY GATEWAY SIGN				20.00 %			200.00 %	
		L.S.			5,000.00		75,000.00	50,000.00	
			25,000.00	30,000.00					
219	BASALT BOULDERS				-60.00 %			150.00 %	
	100.0000	TON	100.0000	40.0000	-6,000.00		250.0000	150.0000	
			10,000.00	4,000.00			25,000.00	15,000.00	
220	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE				20.00 %			-20.00 %	
	3655.0000	S.Y.	2.5000	3.0000	1,827.50		2.0000	-1,827.50	
			9,137.50	10,965.00			7,310.00		
221	CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL				30.43 %			8.70 %	
	15993.0000	S.Y.	2.3000	3.0000	11,195.10		2.5000	3,198.60	
			36,783.90	47,979.00			39,982.50		
222	SCHEDULE A CULV. PIPE 36 IN. DIAM.				16.67 %			12.50 %	
	935.0000	L.F.	60.0000	70.0000	9,350.00		67.5000	7,012.50	
			56,100.00	65,450.00			63,112.50		
223	SCHEDULE B CULV. PIPE 36 IN. DIAM.				16.67 %			12.50 %	
	736.0000	L.F.	60.0000	70.0000	7,360.00		67.5000	5,520.00	
			44,160.00	51,520.00			49,680.00		
224	SCHEDULE C CULV. PIPE 36 IN. DIAM.				25.00 %			12.50 %	
	1843.0000	L.F.	60.0000	75.0000	27,645.00		67.5000	13,822.50	
			110,580.00	138,225.00			124,402.50		
225	SCHEDULE C CULV. PIPE 48 IN. DIAM.				42.86 %			28.57 %	
	249.0000	L.F.	70.0000	100.0000	7,470.00		90.0000	4,980.00	
			17,430.00	24,900.00			22,410.00		

PS&E JOB NO : 07Y010 REVISION NO :  
 CONTRACT NO : 007474 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL2412  
 HWY : SR 000,012  
 TITLE : US 12  
 FRENCHTOWN VICINITY TO  
 WALLA WALLA - ADD LANES  
 07Y010  
 PROJECT : DEMO-0012(154), HP-0012(186), HP-0012(187)  
 COUNTY(S) : WALLA WALLA

BIDS OPENED ON : Jan 30 2008  
 AWARDED ON :

----- 7TH BIDDER ----- ----- 8TH BIDDER -----  
 M.A. DEATLEY CONSTRUCTION, INC S.A. GONZALES CONSTRUCTION, II  
 829 EVANS ROAD 5516 N STARR ROAD  
 99403-9701 99025-8609  
 CLARKSTON WA 994030490 NEWMAN LAKE WA 990250430  
 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100029

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	CONTRACTOR EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS								
226	PLAIN CONC. CULV. PIPE 30 IN. DIAM.							
	138.0000	L.F.	45.0000	110.0000	144.44 %	175.0000	288.89 %	
			6,210.00	15,180.00	8,970.00	24,150.00	17,940.00	
227	PLAIN CONC. CULV. PIPE 36 IN. DIAM.							
	107.0000	L.F.	55.0000	140.0000	154.55 %	200.0000	263.64 %	
			5,885.00	14,980.00	9,095.00	21,400.00	15,515.00	
228	TR. 1 ST. CULV. PIPE 0.064 IN. TH. 84 IN. DIAM.							
	253.0000	L.F.	120.0000	245.0000	104.17 %	300.0000	150.00 %	
			30,360.00	61,985.00	31,625.00	75,900.00	45,540.00	
229	TRIMMING AND CLEANUP							
		L.S.			-75.00 %		150.00 %	
			20,000.00	5,000.00	-15,000.00	50,000.00	30,000.00	
CONTRACT TOTAL			<u>\$43,457,428.03</u>	<u>\$37,731,154.04</u>	<u>-13.18%</u>	<u>\$40,742,409.89</u>	<u>-6.25%</u>	
BASE TOTAL			<u>\$43,457,428.03</u>	<u>\$37,731,154.04</u>	<u>-13.18%</u>	<u>\$40,742,409.89</u>	<u>-6.25%</u>	