

PS&E JOB NO : 08Z015 REVISION NO :
 CONTRACT NO : 007632 REGION NO : 6
 VERSION NO : 2 WORK ORDER# : XL3230
 HWY : SR 090
 TITLE : I-90
 MEDICAL LAKE RD BR -
 BRIDGE DECK REPAIR
 08Z015
 PROJECT : BH-0905(099)
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 20 2008
 AWARDED ON : Dec 3 2008

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
JAMES W. FOWLER CO. 12775 WESTVIEW DR - 97338-963; PO BOX 489 DALLAS OR 973380489 CONTRACTOR NUMBER : 100394	N.A. DEGERSTROM, INC. N 3303 SULLIVAN RD 99216-1676 SPOKANE WA 992100425 CONTRACTOR NUMBER : 214002	WESTWAY CONSTRUCTION, INC. 2010 S FAIRVIEW HEIGHTS RD MEDICAL LAKE WA 99022-8869 AIRWAY HEIGHTS WA 99001051! CONTRACTOR NUMBER : 100030

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION									
		L.S.		-25.00 %		-15.00 %		-6.25 %		
			40,000.00	30,000.00	-10,000.00	34,000.00	-6,000.00	37,500.00	-2,500.00	
2	REMOVING TEMPORARY PAVEMENT MARKING									
	13016.0000	L.F.	0.0500	0.4000	700.00 %	0.4200	740.00 %	0.4000	700.00 %	
			650.80	5,206.40	4,555.60	5,466.72	4,815.92	5,206.40	4,555.60	
3	REMOVING PAINT LINE									
	9762.0000	L.F.	0.6000	0.4500	-25.00 %	0.4200	-30.00 %	0.4000	-33.33 %	
			5,857.20	4,392.90	-1,464.30	4,100.04	-1,757.16	3,904.80	-1,952.40	
STRUCTURE										
4	MODIFIED CONC. OVERLAY									
	1384.0000	C.F.	40.0000	15.0000	-62.50 %	28.0000	-30.00 %	50.0000	25.00 %	
			55,360.00	20,760.00	-34,600.00	38,752.00	-16,608.00	69,200.00	13,840.00	
5	FINISHING AND CURING MODIFIED CONC. OVERLAY									
	1054.0000	S.Y.	45.0000	70.0000	55.56 %	35.0000	-22.22 %	15.0000	-66.67 %	
			47,430.00	73,780.00	26,350.00	36,890.00	-10,540.00	15,810.00	-31,620.00	
6	SCARIFYING CONC. SURFACE									
	1054.0000	S.Y.	85.0000	27.0000	-68.24 %	80.0000	-5.88 %	70.0000	-17.65 %	
			89,590.00	28,458.00	-61,132.00	84,320.00	-5,270.00	73,780.00	-15,810.00	
7	REMOVING EXISTING CONCRETE OVERLAY									
	1054.0000	S.Y.	25.0000	28.0000	12.00 %	36.0000	44.00 %	25.0000	0.00 %	
			26,350.00	29,512.00	3,162.00	37,944.00	11,594.00	26,350.00	0.00	
8	FURTHER DECK PREPARATION FOR TYPE 1 DECK REPAIR									
	380.0000	S.F.	40.0000	9.5000	-76.25 %	40.0000	0.00 %	25.0000	-37.50 %	
			15,200.00	3,610.00	-11,590.00	15,200.00	0.00	9,500.00	-5,700.00	
9	FURTHER DECK PREPARATION FOR TYPE 2 DECK REPAIR									
	40.0000	S.F.	120.0000	130.0000	8.33 %	45.0000	-62.50 %	100.0000	-16.67 %	
			4,800.00	5,200.00	400.00	1,800.00	-3,000.00	4,000.00	-800.00	

PS&E JOB NO : 08Z015 REVISION NO :
 CONTRACT NO : 007632 REGION NO : 6
 VERSION NO : 2 WORK ORDER# : XL3230
 HWY : SR 090
 TITLE : I-90
 MEDICAL LAKE RD BR -
 BRIDGE DECK REPAIR
 08Z015
 PROJECT : BH-0905(099)
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 20 2008
 AWARDED ON : Dec 3 2008

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
JAMES W. FOWLER CO. 12775 WESTVIEW DR - 97338-963; PO BOX 489 DALLAS OR 973380489 CONTRACTOR NUMBER : 100394	N.A. DEGERSTROM, INC. N 3303 SULLIVAN RD 99216-1676 SPOKANE WA 992100425 CONTRACTOR NUMBER : 214002	WESTWAY CONSTRUCTION, INC. 2010 S FAIRVIEW HEIGHTS RD MEDICAL LAKE WA 99022-8869 AIRWAY HEIGHTS WA 99001051! CONTRACTOR NUMBER : 100030

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
LIQUID ASPHALT									
10	ANTI-STRIPPING ADDITIVE	EST.	12.00	0.00 %	12.00	0.00 %	12.00	0.00 %	
HOT MIX ASPHALT									
11	PLANING BITUMINOUS PAVEMENT	S.Y.	40.0000 4,000.00	-52.50 % -2,100.00	36.0000 3,600.00	-10.00 % -400.00	25.0000 2,500.00	-37.50 % -1,500.00	
12	HMA CL. 1/2 IN. PG 70-28	TON	200.0000 2,400.00	-32.50 % -780.00	315.0000 3,780.00	57.50 % 1,380.00	315.0000 3,780.00	57.50 % 1,380.00	
13	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC	-2.00	0.00 %	-2.00	0.00 %	-2.00	0.00 %	
14	COMPACTION PRICE ADJUSTMENT	CALC	0.00	0.00 %	0.00	0.00 %	0.00	0.00 %	
15	ASPHALT COST PRICE ADJUSTMENT	CALC	40.00	0.00 %	40.00	0.00 %	40.00	0.00 %	
16	BRIDGE TRANSVERSE JOINT SEAL	L.F.	25.0000 3,700.00	-28.00 % -1,036.00	14.0000 2,072.00	-44.00 % -1,628.00	15.0000 2,220.00	-40.00 % -1,480.00	
EROSION CONTROL AND PLANTING									
17	EROSION/WATER POLLUTION CONTROL	EST.	1,500.00	0.00 %	1,500.00	0.00 %	1,500.00	0.00 %	

PS&E JOB NO : 08Z015 REVISION NO :
 CONTRACT NO : 007632 REGION NO : 6
 VERSION NO : 2 WORK ORDER# : XL3230
 HWY : SR 090
 TITLE : I-90
 MEDICAL LAKE RD BR -
 BRIDGE DECK REPAIR
 08Z015
 PROJECT : BH-0905(099)
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 20 2008
 AWARDED ON : Dec 3 2008

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
JAMES W. FOWLER CO. 12775 WESTVIEW DR - 97338-963; PO BOX 489 DALLAS OR 973380489 CONTRACTOR NUMBER : 100394	N.A. DEGERSTROM, INC. N 3303 SULLIVAN RD 99216-1676 SPOKANE WA 992100425 CONTRACTOR NUMBER : 214002	WESTWAY CONSTRUCTION, INC. 2010 S FAIRVIEW HEIGHTS RD MEDICAL LAKE WA 99022-8869 AIRWAY HEIGHTS WA 99001051! CONTRACTOR NUMBER : 100030

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
18	MODIFY BEAM GUARDRAIL TRANSITION SECTION									
	4.0000 EACH		1,000.0000	1,700.0000	70.00 %	1,550.0000	55.00 %	1,550.0000	55.00 %	
			4,000.00	6,800.00	2,800.00	6,200.00	2,200.00	6,200.00	2,200.00	
19	PRECAST CONC. BARRIER FROM STOCKPILE									
	1311.0000 L.F.		10.0000	20.0000	100.00 %	19.0000	90.00 %	19.0000	90.00 %	
			13,110.00	26,220.00	13,110.00	24,909.00	11,799.00	24,909.00	11,799.00	
20	RESETTING TEMPORARY CONCRETE BARRIER									
	1311.0000 L.F.		10.0000	2.0000	-80.00 %	4.2000	-58.00 %	4.0000	-60.00 %	
			13,110.00	2,622.00	-10,488.00	5,506.20	-7,603.80	5,244.00	-7,866.00	
21	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR									
	EST.		5,000.00	5,000.00	0.00 %	5,000.00	0.00 %	5,000.00	0.00 %	
22	PAINT LINE									
	9762.0000 L.F.		0.5000	0.3000	-40.00 %	0.2100	-58.00 %	0.2000	-60.00 %	
			4,881.00	2,928.60	-1,952.40	2,050.02	-2,830.98	1,952.40	-2,928.60	
23	TEMPORARY PAVEMENT MARKING									
	13016.0000 L.F.		0.5000	0.1500	-70.00 %	0.1000	-80.00 %	0.1000	-80.00 %	
			6,508.00	1,952.40	-4,555.60	1,301.60	-5,206.40	1,301.60	-5,206.40	
24	PROJECT TEMPORARY TRAFFIC CONTROL									
	L.S.		56,000.00	58,109.70	2,109.70	21,500.00	-34,500.00	48,000.00	-8,000.00	
25	CONSTRUCTION SIGNS CLASS A									
	616.0000 S.F.		15.0000	10.0000	-33.33 %	7.0000	-53.33 %	10.0000	-33.33 %	
			9,240.00	6,160.00	-3,080.00	4,312.00	-4,928.00	6,160.00	-3,080.00	
OTHER ITEMS										
26	STRUCTURE SURVEYING									
	L.S.		6,000.00	15,000.00	9,000.00	4,600.00	-1,400.00	5,000.00	-1,000.00	
27	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
	EST.		5.00	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 11/20/2008
TIME: 09:38

PS&E JOB NO : 08Z015 REVISION NO :
CONTRACT NO : 007632 REGION NO : 6
VERSION NO : 2 WORK ORDER# : XL3230
HWY : SR 090
TITLE : I-90
MEDICAL LAKE RD BR -
BRIDGE DECK REPAIR
08Z015
PROJECT : BH-0905(099)
COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 20 2008
AWARDED ON : Dec 3 2008

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
JAMES W. FOWLER CO. 12775 WESTVIEW DR - 97338-963; PO BOX 489 DALLAS OR 973380489 CONTRACTOR NUMBER : 100394	N.A. DEGERSTROM, INC. N 3303 SULLIVAN RD 99216-1676 SPOKANE WA 992100425 CONTRACTOR NUMBER : 214002	WESTWAY CONSTRUCTION, INC. 2010 S FAIRVIEW HEIGHTS RD MEDICAL LAKE WA 99022-8869 AIRWAY HEIGHTS WA 99001051! CONTRACTOR NUMBER : 100030

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
28	MINOR CHANGE	CALC	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	
29	SPCC PLAN	L.S.	1,500.00	150.00 %	3,750.00	-50.00 %	750.00	-66.67 %	-1,000.00
CONTRACT TOTAL			\$416,241.00	-18.99%	\$337,200.00	-16.97%	\$345,607.58	-13.61%	\$359,572.20
BASE TOTAL			\$416,241.00	-18.99%	\$337,200.00	-16.97%	\$345,607.58	-13.61%	\$359,572.20

PS&E JOB NO : 08Z015 REVISION NO :
 CONTRACT NO : 007632 REGION NO : 6
 VERSION NO : 2 WORK ORDER# : XL3230
 HWY : SR 090
 TITLE : I-90
 MEDICAL LAKE RD BR -
 BRIDGE DECK REPAIR
 08Z015
 PROJECT : BH-0905(099)
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 20 2008
 AWARDED ON : Dec 3 2008

----- 4TH BIDDER -----

PENHALL COMPANY
 13036 BEVERLY PARK ROAD

MUKILTEO WA 982755846
 CONTRACTOR NUMBER : 100190

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
PREPARATION					
1	MOBILIZATION				
		L.S.			-12.50 %
			40,000.00	35,000.00	-5,000.00
2	REMOVING TEMPORARY PAVEMENT MARKING				
	13016.0000	L.F.	0.0500	0.1500	200.00 %
			650.80	1,952.40	1,301.60
3	REMOVING PAINT LINE				
	9762.0000	L.F.	0.6000	0.5000	-16.67 %
			5,857.20	4,881.00	-976.20
STRUCTURE					
4	MODIFIED CONC. OVERLAY				
	1384.0000	C.F.	40.0000	35.0000	-12.50 %
			55,360.00	48,440.00	-6,920.00
5	FINISHING AND CURING MODIFIED CONC. OVERLAY				
	1054.0000	S.Y.	45.0000	55.0000	22.22 %
			47,430.00	57,970.00	10,540.00
6	SCARIFYING CONC. SURFACE				
	1054.0000	S.Y.	85.0000	105.0000	23.53 %
			89,590.00	110,670.00	21,080.00
7	REMOVING EXISTING CONCRETE OVERLAY				
	1054.0000	S.Y.	25.0000	30.0000	20.00 %
			26,350.00	31,620.00	5,270.00
8	FURTHER DECK PREPARATION FOR TYPE 1 DECK REPAIR				
	380.0000	S.F.	40.0000	1.0000	-97.50 %
			15,200.00	380.00	-14,820.00
9	FURTHER DECK PREPARATION FOR TYPE 2 DECK REPAIR				
	40.0000	S.F.	120.0000	150.0000	25.00 %
			4,800.00	6,000.00	1,200.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/20/2008

* * * BID CHECK REPORT * * *

TIME: 09:38

PS&E JOB NO : 08Z015 REVISION NO :
 CONTRACT NO : 007632 REGION NO : 6
 VERSION NO : 2 WORK ORDER# : XL3230
 HWY : SR 090
 TITLE : I-90
 MEDICAL LAKE RD BR -
 BRIDGE DECK REPAIR
 08Z015
 PROJECT : BH-0905(099)
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 20 2008
 AWARDED ON : Dec 3 2008

----- 4TH BIDDER -----

PENHALL COMPANY
 13036 BEVERLY PARK ROAD

MUKILTEO WA 982755846
 CONTRACTOR NUMBER : 100190

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
LIQUID ASPHALT					
10	ANTI-STRIPPING ADDITIVE	EST.	12.00	12.00	0.00 %
HOT MIX ASPHALT					
11	PLANING BITUMINOUS PAVEMENT	S.Y.	40.0000 4,000.00	20.0000 2,000.00	-50.00 % -2,000.00
12	HMA CL. 1/2 IN. PG 70-28	TON	200.0000 2,400.00	350.0000 4,200.00	75.00 % 1,800.00
13	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC	-2.00	-2.00	0.00 %
14	COMPACTION PRICE ADJUSTMENT	CALC	0.00	0.00	0.00 %
15	ASPHALT COST PRICE ADJUSTMENT	CALC	40.00	40.00	0.00 %
16	BRIDGE TRANSVERSE JOINT SEAL	L.F.	25.0000 3,700.00	30.0000 4,440.00	20.00 % 740.00
EROSION CONTROL AND PLANTING					
17	EROSION/WATER POLLUTION CONTROL	EST.	1,500.00	1,500.00	0.00 %

PS&E JOB NO : 08Z015 REVISION NO :
 CONTRACT NO : 007632 REGION NO : 6
 VERSION NO : 2 WORK ORDER# : XL3230
 HWY : SR 090
 TITLE : I-90
 MEDICAL LAKE RD BR -
 BRIDGE DECK REPAIR
 08Z015
 PROJECT : BH-0905(099)
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 20 2008
 AWARDED ON : Dec 3 2008

----- 4TH BIDDER -----
 PENHALL COMPANY
 13036 BEVERLY PARK ROAD
 MUKILTEO WA 982755846
 CONTRACTOR NUMBER : 100190

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
18	MODIFY BEAM GUARDRAIL TRANSITION SECTION				
	4.0000 EACH		1,000.0000	500.0000	-50.00 %
			4,000.00	2,000.00	-2,000.00
19	PRECAST CONC. BARRIER FROM STOCKPILE				
	1311.0000 L.F.		10.0000	10.0000	0.00 %
			13,110.00	13,110.00	0.00
20	RESETTING TEMPORARY CONCRETE BARRIER				
	1311.0000 L.F.		10.0000	2.0000	-80.00 %
			13,110.00	2,622.00	-10,488.00
21	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR				
	EST.				0.00 %
			5,000.00	5,000.00	
22	PAINT LINE				
	9762.0000 L.F.		0.5000	0.2000	-60.00 %
			4,881.00	1,952.40	-2,928.60
23	TEMPORARY PAVEMENT MARKING				
	13016.0000 L.F.		0.5000	0.3500	-30.00 %
			6,508.00	4,555.60	-1,952.40
24	PROJECT TEMPORARY TRAFFIC CONTROL				
	L.S.				-55.36 %
			56,000.00	25,000.00	-31,000.00
25	CONSTRUCTION SIGNS CLASS A				
	616.0000 S.F.		15.0000	15.0000	0.00 %
			9,240.00	9,240.00	0.00
OTHER ITEMS					
26	STRUCTURE SURVEYING				
	L.S.				-16.67 %
			6,000.00	5,000.00	-1,000.00
27	REIMBURSEMENT FOR THIRD PARTY DAMAGE				
	EST.				0.00 %
			5.00	5.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/20/2008

* * * BID CHECK REPORT * * *

TIME: 09:38

PS&E JOB NO : 08Z015 REVISION NO :
 CONTRACT NO : 007632 REGION NO : 6
 VERSION NO : 2 WORK ORDER# : XL3230
 HWY : SR 090
 TITLE : I-90
 MEDICAL LAKE RD BR -
 BRIDGE DECK REPAIR
 08Z015
 PROJECT : BH-0905(099)
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 20 2008
 AWARDED ON : Dec 3 2008

----- 4TH BIDDER -----

PENHALL COMPANY
 13036 BEVERLY PARK ROAD

MUKILTEO WA 982755846
 CONTRACTOR NUMBER : 100190

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/	PRICE PER UNIT/	% DIFF./
			TOTAL AMOUNT	TOTAL AMOUNT	AMT.DIFF.	
OTHER ITEMS						
28	MINOR CHANGE					
		CALC				0.00 %
			-1.00	-1.00		
29	SPCC PLAN					
		L.S.				66.67 %
			1,500.00	2,500.00	1,000.00	
CONTRACT TOTAL			<u>\$416,241.00</u>	<u>\$380,087.40</u>		-8.69%
BASE TOTAL			<u>\$416,241.00</u>	<u>\$380,087.40</u>		-8.69%