

PS&E JOB NO : 15C515 REVISION NO :
 CONTRACT NO : 008867 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4145
 HWY : SR 507
 TITLE : SR 507
 LACAMAS CRK TRIB. TO MUCK CRK
 REMOVE FISH BARRIER
 15C515
 PROJECT : STPF-0507(028)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Apr 6 2016
 AWARDED ON : Apr 11 2016

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	M.J. HUGHES CONSTRUCTION, INC.			QUIGG BROS., INC.			ACTIVE CONSTRUCTION, INC.	
	11510 NE 87TH AVE			819 W STATE ST			5110 RIVER ROAD EAST	
				98520-5934			TACOMA, WA 98443-2638	
	VANCOUVER WA 986621345			ABERDEEN WA 985200281			PUYALLUP WA 983710162	
	CONTRACTOR NUMBER : 100214			CONTRACTOR NUMBER : 680000			CONTRACTOR NUMBER : 100047	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			15.85 %			15.85 %		39.02 %
			86,320.00	100,000.00	13,680.00	100,000.00	13,680.00	120,000.00	33,680.00	
2	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			1,150.00 %			300.00 %		750.00 %
			1,000.00	12,500.00	11,500.00	4,000.00	3,000.00	8,500.00	7,500.00	
GRADING										
3	ROADWAY EXCAVATION INCL. HAUL	C.Y.	23.0000	25.0000	8.70 %	55.0000	139.13 %	50.0000	117.39 %	
			2,760.00	3,000.00	240.00	6,600.00	3,840.00	6,000.00	3,240.00	
4	ROADWAY EXCAVATION INCL. HAUL - AREA TESC	C.Y.	13.0000	25.0000	92.31 %	28.0000	115.38 %	22.0000	69.23 %	
			8,450.00	16,250.00	7,800.00	18,200.00	9,750.00	14,300.00	5,850.00	
5	COMMON BORROW INCL. HAUL	C.Y.	56.0000	25.0000	-55.36 %	50.0000	-10.71 %	61.0000	8.93 %	
			2,240.00	1,000.00	-1,240.00	2,000.00	-240.00	2,440.00	200.00	
6	SELECT BORROW INCL. HAUL	TON	18.0000	25.0000	38.89 %	20.0000	11.11 %	24.0000	33.33 %	
			31,140.00	43,250.00	12,110.00	34,600.00	3,460.00	41,520.00	10,380.00	
7	EMBANKMENT COMPACTION	C.Y.	4.0000	10.0000	150.00 %	3.0000	-25.00 %	6.5000	62.50 %	
			3,760.00	9,400.00	5,640.00	2,820.00	-940.00	6,110.00	2,350.00	
DRAINAGE										
8	CHANNEL EXCAVATION INCL. HAUL	C.Y.	21.0000	25.0000	19.05 %	28.0000	33.33 %	37.5000	78.57 %	
			6,090.00	7,250.00	1,160.00	8,120.00	2,030.00	10,875.00	4,785.00	
9	STREAMBED SEDIMENT	TON	60.0000	50.0000	-16.67 %	60.0000	0.00 %	53.0000	-11.67 %	
			10,800.00	9,000.00	-1,800.00	10,800.00	0.00	9,540.00	-1,260.00	

PS&E JOB NO : 15C515 REVISION NO :
 CONTRACT NO : 008867 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4145
 HWY : SR 507
 TITLE : SR 507
 LACAMAS CRK TRIB. TO MUCK CRK
 REMOVE FISH BARRIER
 15C515
 PROJECT : STPF-0507(028)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Apr 6 2016
 AWARDED ON : Apr 11 2016

-----	LOW BIDDER	-----	2ND BIDDER	-----	3RD BIDDER	-----
	M.J. HUGHES CONSTRUCTION, INC.		QUIGG BROS., INC.		ACTIVE CONSTRUCTION, INC.	
	11510 NE 87TH AVE		819 W STATE ST		5110 RIVER ROAD EAST	
			98520-5934		TACOMA, WA 98443-2638	
	VANCOUVER WA 986621345		ABERDEEN WA 985200281		PUYALLUP WA 983710162	
	CONTRACTOR NUMBER : 100214		CONTRACTOR NUMBER : 680000		CONTRACTOR NUMBER : 100047	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
DRAINAGE											
10	STREAMBED COBBLES 10 IN.										
	380.0000	TON	53.0000	60.0000	13.21 %	55.0000	3.77 %	44.0000	-16.98 %		
			20,140.00	22,800.00	2,660.00	20,900.00	760.00	16,720.00	-3,420.00		
11	STREAMBED COBBLES 12 IN.										
	30.0000	TON	53.0000	80.0000	50.94 %	67.0000	26.42 %	60.0000	13.21 %		
			1,590.00	2,400.00	810.00	2,010.00	420.00	1,800.00	210.00		
12	FORCE ACCOUNT PLACING ADDITIONAL SEDIMENT AND COBBLES										
	EST.				0.00 %		0.00 %		0.00 %		
			5,000.00	5,000.00		5,000.00		5,000.00			
13	TEMPORARY STREAM DIVERSION										
	L.S.				-3.85 %		92.31 %		44.23 %		
			52,000.00	50,000.00	-2,000.00	100,000.00	48,000.00	75,000.00	23,000.00		
14	FORCE ACCOUNT FISH EXCLUSION										
	EST.				0.00 %		0.00 %		0.00 %		
			4,000.00	4,000.00		4,000.00		4,000.00			
STRUCTURE											
15	STRUCTURE EXCAVATION CLASS A INCL. HAUL										
	800.0000	C.Y.	18.0000	20.0000	11.11 %	24.0000	33.33 %	36.0000	100.00 %		
			14,400.00	16,000.00	1,600.00	19,200.00	4,800.00	28,800.00	14,400.00		
16	SHORING OR EXTRA EXCAVATION CL. A										
	L.S.				10.45 %		-88.96 %		-82.33 %		
			45,270.00	50,000.00	4,730.00	5,000.00	-40,270.00	8,000.00	-37,270.00		
17	PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 1										
	L.S.				106.04 %		51.10 %		115.70 %		
			145,600.00	300,000.00	154,400.00	220,000.00	74,400.00	314,064.50	168,464.50		
18	MEMBRANE WATERPROOFING (DECK SEAL)										
	140.0000	S.Y.	15.0000	20.0000	33.33 %	20.0000	33.33 %	18.5000	23.33 %		
			2,100.00	2,800.00	700.00	2,800.00	700.00	2,590.00	490.00		

PS&E JOB NO : 15C515 REVISION NO :
 CONTRACT NO : 008867 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4145
 HWY : SR 507
 TITLE : SR 507
 LACAMAS CRK TRIB. TO MUCK CRK
 REMOVE FISH BARRIER
 15C515
 PROJECT : STPF-0507(028)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Apr 6 2016
 AWARDED ON : Apr 11 2016

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	M.J. HUGHES CONSTRUCTION, INC.			QUIGG BROS., INC.			ACTIVE CONSTRUCTION, INC.	
	11510 NE 87TH AVE			819 W STATE ST			5110 RIVER ROAD EAST	
				98520-5934			TACOMA, WA 98443-2638	
	VANCOUVER WA 986621345			ABERDEEN WA 985200281			PUYALLUP WA 983710162	
	CONTRACTOR NUMBER : 100214			CONTRACTOR NUMBER : 680000			CONTRACTOR NUMBER : 100047	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
SURFACING										
19	CRUSHED SURFACING BASE COURSE									
	260.0000	TON	31.0000	40.0000	29.03 %	25.0000	-19.35 %	31.0000	0.00 %	
			8,060.00	10,400.00	2,340.00	6,500.00	-1,560.00	8,060.00	0.00	
HOT MIX ASPHALT										
20	PLANING BITUMINOUS PAVEMENT									
	490.0000	S.Y.	10.0000	12.0000	20.00 %	15.0000	50.00 %	11.5000	15.00 %	
			4,900.00	5,880.00	980.00	7,350.00	2,450.00	5,635.00	735.00	
21	HMA CL. 1/2 IN. PG 64-22									
	200.0000	TON	130.0000	135.0000	3.85 %	165.0000	26.92 %	120.0000	-7.69 %	
			26,000.00	27,000.00	1,000.00	33,000.00	7,000.00	24,000.00	-2,000.00	
22	ASPHALT COST PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			70.00	70.00		70.00		70.00		
EROSION CNTL AND ROADSIDE RESTORATION										
23	SILT FENCE									
	1180.0000	L.F.	4.2000	4.0000	-4.76 %	3.0000	-28.57 %	8.0000	90.48 %	
			4,956.00	4,720.00	-236.00	3,540.00	-1,416.00	9,440.00	4,484.00	
24	EROSION CONTROL AND WATER POLLUTION PREVENTION									
		L.S.			-25.00 %		-20.00 %		-100.00 %	
			20,000.00	15,000.00	-5,000.00	16,000.00	-4,000.00	1.00	-19,999.00	
25	SEEDING, FERTILIZING, AND MULCHING									
	1.1100	ACRE	4,200.0000	17,500.0000	316.67 %	5,000.0000	19.05 %	4,000.0000	-4.76 %	
			4,662.00	19,425.00	14,763.00	5,550.00	888.00	4,440.00	-222.00	
26	FINE COMPOST									
	1.3800	ACRE	11,500.0000	17,500.0000	52.17 %	20,000.0000	73.91 %	25,000.0000	117.39 %	
			15,870.00	24,150.00	8,280.00	27,600.00	11,730.00	34,500.00	18,630.00	
27	BARK OR WOOD CHIP MULCH									
	0.2700	ACRE	17,000.0000	17,500.0000	2.94 %	25,000.0000	47.06 %	31,000.0000	82.35 %	
			4,590.00	4,725.00	135.00	6,750.00	2,160.00	8,370.00	3,780.00	

PS&E JOB NO : 15C515 REVISION NO :
 CONTRACT NO : 008867 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4145
 HWY : SR 507
 TITLE : SR 507
 LACAMAS CRK TRIB. TO MUCK CRK
 REMOVE FISH BARRIER
 15C515
 PROJECT : STPF-0507(028)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Apr 6 2016
 AWARDED ON : Apr 11 2016

-----	LOW BIDDER	-----	2ND BIDDER	-----	3RD BIDDER	-----
	M.J. HUGHES CONSTRUCTION, INC.		QUIGG BROS., INC.		ACTIVE CONSTRUCTION, INC.	
	11510 NE 87TH AVE		819 W STATE ST		5110 RIVER ROAD EAST	
			98520-5934		TACOMA, WA 98443-2638	
	VANCOUVER WA 986621345		ABERDEEN WA 985200281		PUYALLUP WA 983710162	
	CONTRACTOR NUMBER : 100214		CONTRACTOR NUMBER : 680000		CONTRACTOR NUMBER : 100047	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
28	HIGH VISIBILITY FENCE									
	690.0000	L.F.	3.0000	4.0000	33.33 %	3.0000	0.00 %	2.6500	-11.67 %	
			2,070.00	2,760.00	690.00	2,070.00	0.00	1,828.50	-241.50	
29	TESC COMPLIANCE INCENTIVE									
		CALC			0.00 %		0.00 %		0.00 %	
			3,120.00	3,120.00		3,120.00		3,120.00		
TRAFFIC										
30	EXTRUDED CURB									
	47.0000	L.F.	30.0000	40.0000	33.33 %	40.0000	33.33 %	41.0000	36.67 %	
			1,410.00	1,880.00	470.00	1,880.00	470.00	1,927.00	517.00	
31	BEAM GUARDRAIL TYPE 31									
	387.0000	L.F.	31.0000	45.0000	45.16 %	25.0000	-19.35 %	52.0000	67.74 %	
			11,997.00	17,415.00	5,418.00	9,675.00	-2,322.00	20,124.00	8,127.00	
32	BEAM GUARDRAIL TRANSITION SECTION TYPE 21									
	4.0000	EACH	2,900.0000	3,500.0000	20.69 %	4,000.0000	37.93 %	4,000.0000	37.93 %	
			11,600.00	14,000.00	2,400.00	16,000.00	4,400.00	16,000.00	4,400.00	
33	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	3.0000	EACH	2,500.0000	3,500.0000	40.00 %	3,000.0000	20.00 %	3,850.0000	54.00 %	
			7,500.00	10,500.00	3,000.00	9,000.00	1,500.00	11,550.00	4,050.00	
34	BEAM GUARDRAIL ANCHOR TYPE 10									
	1.0000	EACH	785.0000	1,100.0000	40.13 %	1,000.0000	27.39 %	1,200.0000	52.87 %	
			785.00	1,100.00	315.00	1,000.00	215.00	1,200.00	415.00	
35	PRECAST CONC. BARRIER TYPE 2									
	90.0000	L.F.	47.0000	45.0000	-4.26 %	60.0000	27.66 %	96.0000	104.26 %	
			4,230.00	4,050.00	-180.00	5,400.00	1,170.00	8,640.00	4,410.00	
36	TEMPORARY CONC. BARRIER									
	1000.0000	L.F.	14.0000	25.0000	78.57 %	22.0000	57.14 %	12.5000	-10.71 %	
			14,000.00	25,000.00	11,000.00	22,000.00	8,000.00	12,500.00	-1,500.00	
37	TEMPORARY IMPACT ATTENUATOR									
	6.0000	EACH	4,500.0000	2,500.0000	-44.44 %	3,500.0000	-22.22 %	2,900.0000	-35.56 %	
			27,000.00	15,000.00	-12,000.00	21,000.00	-6,000.00	17,400.00	-9,600.00	

PS&E JOB NO : 15C515 REVISION NO :
 CONTRACT NO : 008867 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4145
 HWY : SR 507
 TITLE : SR 507
 LACAMAS CRK TRIB. TO MUCK CRK
 REMOVE FISH BARRIER
 15C515
 PROJECT : STPF-0507(028)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Apr 6 2016
 AWARDED ON : Apr 11 2016

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	M.J. HUGHES CONSTRUCTION, INC.			QUIGG BROS., INC.			ACTIVE CONSTRUCTION, INC.	
	11510 NE 87TH AVE			819 W STATE ST			5110 RIVER ROAD EAST	
				98520-5934			TACOMA, WA 98443-2638	
	VANCOUVER WA 986621345			ABERDEEN WA 985200281			PUYALLUP WA 983710162	
	CONTRACTOR NUMBER : 100214			CONTRACTOR NUMBER : 680000			CONTRACTOR NUMBER : 100047	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
TRAFFIC									
38	FLEXIBLE GUIDE POST								
	6.0000	EACH	39.0000	85.0000	117.95 %	55.0000	41.03 %	95.0000	143.59 %
			234.00	510.00	276.00	330.00	96.00	570.00	336.00
39	PAINT LINE								
	2750.0000	L.F.	0.9500	1.0000	5.26 %	1.0000	5.26 %	2.0000	110.53 %
			2,612.50	2,750.00	137.50	2,750.00	137.50	5,500.00	2,887.50
40	PAINTED RAILROAD CROSSING SYMBOL								
	1.0000	EACH	800.0000	400.0000	-50.00 %	250.0000	-68.75 %	400.0000	-50.00 %
			800.00	400.00	-400.00	250.00	-550.00	400.00	-400.00
41	PLASTIC RAILROAD CROSSING SYMBOL								
	1.0000	EACH	1,100.0000	800.0000	-27.27 %	600.0000	-45.45 %	850.0000	-22.73 %
			1,100.00	800.00	-300.00	600.00	-500.00	850.00	-250.00
42	PLASTIC DRAINAGE MARKING								
	2.0000	EACH	56.0000	250.0000	346.43 %	200.0000	257.14 %	25.0000	-55.36 %
			112.00	500.00	388.00	400.00	288.00	50.00	-62.00
43	RECESSED PAVEMENT MARKER								
	0.1800	HUND	2,240.0000	22,000.0000	882.14 %	9,000.0000	301.79 %	20,000.0000	792.86 %
			403.20	3,960.00	3,556.80	1,620.00	1,216.80	3,600.00	3,196.80
44	PERMANENT SIGNING								
		L.S.			354.55 %		354.55 %		309.09 %
			1,100.00	5,000.00	3,900.00	5,000.00	3,900.00	4,500.00	3,400.00
45	TEMPORARY PAVEMENT MARKING-LONG DURATION								
	3240.0000	L.F.	0.7100	3.0000	322.54 %	2.0000	181.69 %	2.8500	301.41 %
			2,300.40	9,720.00	7,419.60	6,480.00	4,179.60	9,234.00	6,933.60
46	TEMPORARY ILLUMINATION SYSTEM SCA-1416								
		L.S.			39.53 %		62.79 %		44.19 %
			21,500.00	30,000.00	8,500.00	35,000.00	13,500.00	31,000.00	9,500.00
47	PROJECT TEMPORARY TRAFFIC CONTROL								
		L.S.			-52.66 %		-40.83 %		-70.41 %
			84,500.00	40,000.00	-44,500.00	50,000.00	-34,500.00	25,000.00	-59,500.00

PS&E JOB NO : 15C515 REVISION NO :
 CONTRACT NO : 008867 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4145
 HWY : SR 507
 TITLE : SR 507
 LACAMAS CRK TRIB. TO MUCK CRK
 REMOVE FISH BARRIER
 15C515
 PROJECT : STPF-0507(028)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Apr 6 2016
 AWARDED ON : Apr 11 2016

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
M.J. HUGHES CONSTRUCTION, INC. 11510 NE 87TH AVE VANCOUVER WA 986621345 CONTRACTOR NUMBER : 100214	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
48	TEMPORARY DETOUR	L.S.			-59.40 %			-8.12 %		-14.53 %
			234,000.00	95,000.00	-139,000.00	215,000.00	-19,000.00	200,000.00	-34,000.00	
49	STRUCTURE SURVEYING	L.S.			-72.50 %			-70.00 %		-71.50 %
			20,000.00	5,500.00	-14,500.00	6,000.00	-14,000.00	5,700.00	-14,300.00	
50	ROADWAY SURVEYING	L.S.			-40.00 %			-40.00 %		-36.00 %
			25,000.00	15,000.00	-10,000.00	15,000.00	-10,000.00	16,000.00	-9,000.00	
51	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %		0.00 %
			5,000.00	5,000.00		5,000.00		5,000.00		
52	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %		0.00 %
			5.00	5.00		5.00		5.00		
53	MINOR CHANGE	CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00		
54	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00		
55	SPCC PLAN	L.S.			-44.44 %			66.67 %		-88.89 %
			900.00	500.00	-400.00	1,500.00	600.00	100.00	-800.00	
56	MAILBOX SUPPORT TYPE 1	EACH			-16.67 %			150.00 %		0.00 %
	1.0000		600.0000	500.0000	-100.00	1,500.00	900.00	600.00	0.00	
			600.00	500.00		1,500.00		600.00		0.00
CONTRACT TOTAL			\$1,015,645.10	\$1,075,988.00	5.94%	\$1,109,988.00	9.29%	\$1,172,172.00	15.41%	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/29/2016

*** BID CHECK REPORT ***

TIME: 15:52

PS&E JOB NO : 15C515 REVISION NO :
 CONTRACT NO : 008867 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4145
 HWY : SR 507
 TITLE : SR 507
 LACAMAS CRK TRIB. TO MUCK CRK
 REMOVE FISH BARRIER
 15C515
 PROJECT : STPF-0507(028)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Apr 6 2016
 AWARDED ON : Apr 11 2016

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	M.J. HUGHES CONSTRUCTION, INC.			QUIGG BROS., INC.			ACTIVE CONSTRUCTION, INC.	
	11510 NE 87TH AVE			819 W STATE ST			5110 RIVER ROAD EAST	
				98520-5934			TACOMA, WA 98443-2638	
	VANCOUVER WA 986621345			ABERDEEN WA 985200281			PUYALLUP WA 983710162	
	CONTRACTOR NUMBER : 100214			CONTRACTOR NUMBER : 680000			CONTRACTOR NUMBER : 100047	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.							
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
	BASE TOTAL		<u>\$1,015,645.10</u>	\$1,075,988.00	5.94%	\$1,109,988.00	9.29%	\$1,172,172.00	<u>15.41%</u>	

PS&E JOB NO : 15C515 REVISION NO :
 CONTRACT NO : 008867 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4145
 HWY : SR 507
 TITLE : SR 507
 LACAMAS CRK TRIB. TO MUCK CRK
 REMOVE FISH BARRIER
 15C515
 PROJECT : STPF-0507(028)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Apr 6 2016
 AWARDED ON : Apr 11 2016

----- 4TH BIDDER -----	----- 6TH BIDDER -----	----- 5TH BIDDER -----
ANDERSON ENVIRONMENTAL 705 COLORADO ST	WHH NISQUALLY FEDERAL SERVICE 950 PACIFIC AVE SUITE 620	MIKE MCCLUNG CONSTRUCTION CO. 1423 E 29TH ST SUITE 432
KELSO WA 986265506 CONTRACTOR NUMBER : 100470	TACOMA WA 984024431 CONTRACTOR NUMBER : 100937	TACOMA WA 984044008 CONTRACTOR NUMBER : 101055

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION								
		L.S.			-22.15 %		39.02 %		33.23 %
			86,320.00	67,198.00	-19,122.00	120,000.00	33,680.00	115,000.00	28,680.00
2	REMOVING MISCELLANEOUS TRAFFIC ITEM								
		L.S.			299.60 %		700.00 %		250.00 %
			1,000.00	3,996.00	2,996.00	8,000.00	7,000.00	3,500.00	2,500.00
GRADING									
3	ROADWAY EXCAVATION INCL. HAUL								
	120.0000	C.Y.	23.0000	19.0000	-17.39 %	28.0000	21.74 %	60.0000	160.87 %
			2,760.00	2,280.00	-480.00	3,360.00	600.00	7,200.00	4,440.00
4	ROADWAY EXCAVATION INCL. HAUL - AREA TESC								
	650.0000	C.Y.	13.0000	18.0000	38.46 %	28.0000	115.38 %	25.0000	92.31 %
			8,450.00	11,700.00	3,250.00	18,200.00	9,750.00	16,250.00	7,800.00
5	COMMON BORROW INCL. HAUL								
	40.0000	C.Y.	56.0000	16.0000	-71.43 %	24.0000	-57.14 %	30.0000	-46.43 %
			2,240.00	640.00	-1,600.00	960.00	-1,280.00	1,200.00	-1,040.00
6	SELECT BORROW INCL. HAUL								
	1730.0000	TON	18.0000	16.0000	-11.11 %	14.0000	-22.22 %	20.0000	11.11 %
			31,140.00	27,680.00	-3,460.00	24,220.00	-6,920.00	34,600.00	3,460.00
7	EMBANKMENT COMPACTION								
	940.0000	C.Y.	4.0000	4.3000	7.50 %	5.0000	25.00 %	16.0000	300.00 %
			3,760.00	4,042.00	282.00	4,700.00	940.00	15,040.00	11,280.00
DRAINAGE									
8	CHANNEL EXCAVATION INCL. HAUL								
	290.0000	C.Y.	21.0000	22.0000	4.76 %	29.0000	38.10 %	32.0000	52.38 %
			6,090.00	6,380.00	290.00	8,410.00	2,320.00	9,280.00	3,190.00
9	STREAMBED SEDIMENT								
	180.0000	TON	60.0000	69.0000	15.00 %	27.0000	-55.00 %	75.0000	25.00 %
			10,800.00	12,420.00	1,620.00	4,860.00	-5,940.00	13,500.00	2,700.00

PS&E JOB NO : 15C515 REVISION NO :
 CONTRACT NO : 008867 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4145
 HWY : SR 507
 TITLE : SR 507
 LACAMAS CRK TRIB. TO MUCK CRK
 REMOVE FISH BARRIER
 15C515
 PROJECT : STPF-0507(028)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Apr 6 2016
 AWARDED ON : Apr 11 2016

----- 4TH BIDDER -----	----- 6TH BIDDER -----	----- 5TH BIDDER -----
ANDERSON ENVIRONMENTAL 705 COLORADO ST	WHH NISQUALLY FEDERAL SERVICE 950 PACIFIC AVE SUITE 620	MIKE MCCLUNG CONSTRUCTION CO. 1423 E 29TH ST SUITE 432
KELSO WA 986265506 CONTRACTOR NUMBER : 100470	TACOMA WA 984024431 CONTRACTOR NUMBER : 100937	TACOMA WA 984044008 CONTRACTOR NUMBER : 101055

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE													
10	STREAMBED COBBLES 10 IN. 380.0000	TON	53.0000 20,140.00	53.2000 20,216.00	0.38 % 76.00	27.0000 10,260.00	-49.06 % -9,880.00	70.0000 26,600.00	32.08 % 6,460.00				
11	STREAMBED COBBLES 12 IN. 30.0000	TON	53.0000 1,590.00	43.0000 1,290.00	-18.87 % -300.00	27.0000 810.00	-49.06 % -780.00	70.0000 2,100.00	32.08 % 510.00				
12	FORCE ACCOUNT PLACING ADDITIONAL SEDIMENT AND COBBLES EST.		5,000.00	5,000.00	0.00 %	5,000.00	0.00 %	5,000.00	0.00 %				
13	TEMPORARY STREAM DIVERSION L.S.		52,000.00	73,237.00	40.84 %	155,000.00	198.08 %	140,000.00	169.23 %				
14	FORCE ACCOUNT FISH EXCLUSION EST.		4,000.00	4,000.00	0.00 %	4,000.00	0.00 %	4,000.00	0.00 %				
STRUCTURE													
15	STRUCTURE EXCAVATION CLASS A INCL. HAUL 800.0000	C.Y.	18.0000 14,400.00	16.5000 13,200.00	-8.33 % -1,200.00	22.0000 17,600.00	22.22 % 3,200.00	50.0000 40,000.00	177.78 % 25,600.00				
16	SHORING OR EXTRA EXCAVATION CL. A L.S.		45,270.00	10,957.00	-75.80 %	26,000.00	-42.57 %	5,000.00	-88.96 %				
17	PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 1 L.S.		145,600.00	218,894.00	50.34 %	237,000.00	62.77 %	215,000.00	47.66 %				
18	MEMBRANE WATERPROOFING (DECK SEAL) 140.0000	S.Y.	15.0000 2,100.00	18.0000 2,520.00	20.00 % 420.00	55.0000 7,700.00	266.67 % 5,600.00	18.0000 2,520.00	20.00 % 420.00				

PS&E JOB NO : 15C515 REVISION NO :
 CONTRACT NO : 008867 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4145
 HWY : SR 507
 TITLE : SR 507
 LACAMAS CRK TRIB. TO MUCK CRK
 REMOVE FISH BARRIER
 15C515
 PROJECT : STPF-0507(028)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Apr 6 2016
 AWARDED ON : Apr 11 2016

----- 4TH BIDDER -----	----- 6TH BIDDER -----	----- 5TH BIDDER -----
ANDERSON ENVIRONMENTAL 705 COLORADO ST KELSO WA 986265506 CONTRACTOR NUMBER : 100470	WHH NISQUALLY FEDERAL SERVICE 950 PACIFIC AVE SUITE 620 TACOMA WA 984024431 CONTRACTOR NUMBER : 100937	MIKE MCCLUNG CONSTRUCTION CO. 1423 E 29TH ST SUITE 432 TACOMA WA 984044008 CONTRACTOR NUMBER : 101055

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
SURFACING									
19	CRUSHED SURFACING BASE COURSE								
	260.0000	TON	31.0000	47.2000	52.26 %	24.0000	-22.58 %	55.0000	77.42 %
			8,060.00	12,272.00	4,212.00	6,240.00	-1,820.00	14,300.00	6,240.00
HOT MIX ASPHALT									
20	PLANING BITUMINOUS PAVEMENT								
	490.0000	S.Y.	10.0000	149.2000	1,392.00 %	16.0000	60.00 %	5.0000	-50.00 %
			4,900.00	73,108.00	68,208.00	7,840.00	2,940.00	2,450.00	-2,450.00
21	HMA CL. 1/2 IN. PG 64-22								
	200.0000	TON	130.0000	145.1000	11.62 %	178.0000	36.92 %	125.0000	-3.85 %
			26,000.00	29,020.00	3,020.00	35,600.00	9,600.00	25,000.00	-1,000.00
22	ASPHALT COST PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		0.00 %
			70.00	70.00		70.00		70.00	
EROSION CNTL AND ROADSIDE RESTORATION									
23	SILT FENCE								
	1180.0000	L.F.	4.2000	4.1000	-2.38 %	4.0000	-4.76 %	4.0000	-4.76 %
			4,956.00	4,838.00	-118.00	4,720.00	-236.00	4,720.00	-236.00
24	EROSION CONTROL AND WATER POLLUTION PREVENTION								
		L.S.			-47.48 %		-70.00 %		75.00 %
			20,000.00	10,505.00	-9,495.00	6,000.00	-14,000.00	35,000.00	15,000.00
25	SEEDING, FERTILIZING, AND MULCHING								
	1.1100	ACRE	4,200.0000	5,334.0200	27.00 %	3,800.0000	-9.52 %	7,500.0000	78.57 %
			4,662.00	5,920.76	1,258.76	4,218.00	-444.00	8,325.00	3,663.00
26	FINE COMPOST								
	1.3800	ACRE	11,500.0000	19,455.4000	69.18 %	13,000.0000	13.04 %	12,000.0000	4.35 %
			15,870.00	26,848.45	10,978.45	17,940.00	2,070.00	16,560.00	690.00
27	BARK OR WOOD CHIP MULCH								
	0.2700	ACRE	17,000.0000	20,187.8900	18.75 %	19,000.0000	11.76 %	18,000.0000	5.88 %
			4,590.00	5,450.73	860.73	5,130.00	540.00	4,860.00	270.00

PS&E JOB NO : 15C515 REVISION NO :
 CONTRACT NO : 008867 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4145
 HWY : SR 507
 TITLE : SR 507
 LACAMAS CRK TRIB. TO MUCK CRK
 REMOVE FISH BARRIER
 15C515
 PROJECT : STPF-0507(028)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Apr 6 2016
 AWARDED ON : Apr 11 2016

----- 4TH BIDDER -----	----- 6TH BIDDER -----	----- 5TH BIDDER -----
ANDERSON ENVIRONMENTAL 705 COLORADO ST	WHH NISQUALLY FEDERAL SERVICE 950 PACIFIC AVE SUITE 620	MIKE MCCLUNG CONSTRUCTION CO. 1423 E 29TH ST SUITE 432
KELSO WA 986265506	TACOMA WA 984024431	TACOMA WA 984044008
CONTRACTOR NUMBER : 100470	CONTRACTOR NUMBER : 100937	CONTRACTOR NUMBER : 101055

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
28	HIGH VISIBILITY FENCE									
	690.0000	L.F.	3.0000	2.3000	-23.33 %	2.3000	-23.33 %	2.5000	-16.67 %	
			2,070.00	1,587.00	-483.00	1,587.00	-483.00	1,725.00	-345.00	
29	TESC COMPLIANCE INCENTIVE									
		CALC			0.00 %		0.00 %		0.00 %	
			3,120.00	3,120.00		3,120.00		3,120.00		
TRAFFIC										
30	EXTRUDED CURB									
	47.0000	L.F.	30.0000	40.1000	33.67 %	40.0000	33.33 %	38.0000	26.67 %	
			1,410.00	1,884.70	474.70	1,880.00	470.00	1,786.00	376.00	
31	BEAM GUARDRAIL TYPE 31									
	387.0000	L.F.	31.0000	26.5000	-14.52 %	45.0000	45.16 %	26.0000	-16.13 %	
			11,997.00	10,255.50	-1,741.50	17,415.00	5,418.00	10,062.00	-1,935.00	
32	BEAM GUARDRAIL TRANSITION SECTION TYPE 21									
	4.0000	EACH	2,900.0000	3,067.6000	5.78 %	3,500.0000	20.69 %	4,000.0000	37.93 %	
			11,600.00	12,270.40	670.40	14,000.00	2,400.00	16,000.00	4,400.00	
33	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	3.0000	EACH	2,500.0000	2,569.0000	2.76 %	3,300.0000	32.00 %	3,200.0000	28.00 %	
			7,500.00	7,707.00	207.00	9,900.00	2,400.00	9,600.00	2,100.00	
34	BEAM GUARDRAIL ANCHOR TYPE 10									
	1.0000	EACH	785.0000	768.0000	-2.17 %	1,000.0000	27.39 %	1,000.0000	27.39 %	
			785.00	768.00	-17.00	1,000.00	215.00	1,000.00	215.00	
35	PRECAST CONC. BARRIER TYPE 2									
	90.0000	L.F.	47.0000	63.3000	34.68 %	83.0000	76.60 %	60.0000	27.66 %	
			4,230.00	5,697.00	1,467.00	7,470.00	3,240.00	5,400.00	1,170.00	
36	TEMPORARY CONC. BARRIER									
	1000.0000	L.F.	14.0000	15.2000	8.57 %	11.0000	-21.43 %	15.0000	7.14 %	
			14,000.00	15,200.00	1,200.00	11,000.00	-3,000.00	15,000.00	1,000.00	
37	TEMPORARY IMPACT ATTENUATOR									
	6.0000	EACH	4,500.0000	3,702.0000	-17.73 %	2,700.0000	-40.00 %	3,500.0000	-22.22 %	
			27,000.00	22,212.00	-4,788.00	16,200.00	-10,800.00	21,000.00	-6,000.00	

PS&E JOB NO : 15C515 REVISION NO :
 CONTRACT NO : 008867 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4145
 HWY : SR 507
 TITLE : SR 507
 LACAMAS CRK TRIB. TO MUCK CRK
 REMOVE FISH BARRIER
 15C515
 PROJECT : STPF-0507(028)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Apr 6 2016
 AWARDED ON : Apr 11 2016

----- 4TH BIDDER -----	----- 6TH BIDDER -----	----- 5TH BIDDER -----
ANDERSON ENVIRONMENTAL 705 COLORADO ST	WHH NISQUALLY FEDERAL SERVICE 950 PACIFIC AVE SUITE 620	MIKE MCCLUNG CONSTRUCTION CO. 1423 E 29TH ST SUITE 432
KELSO WA 986265506 CONTRACTOR NUMBER : 100470	TACOMA WA 984024431 CONTRACTOR NUMBER : 100937	TACOMA WA 984044008 CONTRACTOR NUMBER : 101055

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
38	FLEXIBLE GUIDE POST 6.0000	EACH	39.0000 234.00	56.0000 336.00	43.59 % 102.00	83.0000 498.00	112.82 % 264.00	53.0000 318.00	35.90 % 84.00				
39	PAINT LINE 2750.0000	L.F.	0.9500 2,612.50	0.8300 2,282.50	-12.63 % -330.00	1.9000 5,225.00	100.00 % 2,612.50	0.8000 2,200.00	-15.79 % -412.50				
40	PAINTED RAILROAD CROSSING SYMBOL 1.0000	EACH	800.0000 800.00	278.3000 278.30	-65.21 % -521.70	400.0000 400.00	-50.00 % -400.00	265.0000 265.00	-66.88 % -535.00				
41	PLASTIC RAILROAD CROSSING SYMBOL 1.0000	EACH	1,100.0000 1,100.00	668.0000 668.00	-39.27 % -432.00	800.0000 800.00	-27.27 % -300.00	650.0000 650.00	-40.91 % -450.00				
42	PLASTIC DRAINAGE MARKING 2.0000	EACH	56.0000 112.00	223.0000 446.00	298.21 % 334.00	400.0000 800.00	614.29 % 688.00	210.0000 420.00	275.00 % 308.00				
43	RECESSED PAVEMENT MARKER 0.1800	HUND	2,240.0000 403.20	9,462.2000 1,703.20	322.42 % 1,300.00	20,000.0000 3,600.00	792.86 % 3,196.80	9,000.0000 1,620.00	301.79 % 1,216.80				
44	PERMANENT SIGNING	L.S.	1,100.00	4,731.00	330.09 %	5,000.00	354.55 %	6,500.00	490.91 %				
45	TEMPORARY PAVEMENT MARKING-LONG DURATION 3240.0000	L.F.	0.7100 2,300.40	1.7000 5,508.00	139.44 % 3,207.60	2.5000 8,100.00	252.11 % 5,799.60	1.6000 5,184.00	125.35 % 2,883.60				
46	TEMPORARY ILLUMINATION SYSTEM SCA-1416	L.S.	21,500.00	33,829.03	57.34 % 12,329.03	42,000.00	95.35 % 20,500.00	55,000.00	155.81 % 33,500.00				
47	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.	84,500.00	58,538.00	-30.72 % -25,962.00	30,000.00	-64.50 % -54,500.00	55,000.00	-34.91 % -29,500.00				

PS&E JOB NO : 15C515 REVISION NO :
 CONTRACT NO : 008867 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4145
 HWY : SR 507
 TITLE : SR 507
 LACAMAS CRK TRIB. TO MUCK CRK
 REMOVE FISH BARRIER
 15C515
 PROJECT : STPF-0507(028)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Apr 6 2016
 AWARDED ON : Apr 11 2016

----- 4TH BIDDER -----	----- 6TH BIDDER -----	----- 5TH BIDDER -----
ANDERSON ENVIRONMENTAL	WHH NISQUALLY FEDERAL SERVICE	MIKE MCCLUNG CONSTRUCTION CO.
705 COLORADO ST	950 PACIFIC AVE SUITE 620	1423 E 29TH ST SUITE 432
KELSO WA 986265506	TACOMA WA 984024431	TACOMA WA 984044008
CONTRACTOR NUMBER : 100470	CONTRACTOR NUMBER : 100937	CONTRACTOR NUMBER : 101055

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
48	TEMPORARY DETOUR	L.S.			34.89 %			36.75 %		-5.98 %
			234,000.00	315,654.00	81,654.00	320,000.00	86,000.00	220,000.00	14,000.00	
49	STRUCTURE SURVEYING	L.S.			-72.17 %			-25.00 %		-75.00 %
			20,000.00	5,566.00	-14,434.00	15,000.00	-5,000.00	5,000.00	-15,000.00	
50	ROADWAY SURVEYING	L.S.			-55.47 %			-76.00 %		-40.00 %
			25,000.00	11,132.00	-13,868.00	6,000.00	-19,000.00	15,000.00	-10,000.00	
51	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %		0.00 %
			5,000.00	5,000.00		5,000.00		5,000.00		
52	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %		0.00 %
			5.00	5.00		5.00		5.00		
53	MINOR CHANGE	CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00		
54	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00		
55	SPCC PLAN	L.S.			147.78 %			455.56 %		122.22 %
			900.00	2,230.00	1,330.00	5,000.00	4,100.00	2,000.00	1,100.00	
56	MAILBOX SUPPORT TYPE 1	EACH			-66.17 %			-16.67 %		-16.67 %
	1.0000		600.0000	203.0000	-397.00	500.0000	-100.00	500.0000	-100.00	
			600.00	203.00		500.00		500.00		
CONTRACT TOTAL			\$1,015,645.10	\$1,182,492.57	16.43%	\$1,275,336.00	25.57%	\$1,226,428.00	20.75%	
5TH BIDDER REJECTED										

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/29/2016

*** BID CHECK REPORT ***

TIME: 15:52

PS&E JOB NO : 15C515 REVISION NO :
 CONTRACT NO : 008867 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4145
 HWY : SR 507
 TITLE : SR 507
 LACAMAS CRK TRIB. TO MUCK CRK
 REMOVE FISH BARRIER
 15C515
 PROJECT : STPF-0507(028)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Apr 6 2016
 AWARDED ON : Apr 11 2016

----- 4TH BIDDER ----- ----- 6TH BIDDER ----- ----- 5TH BIDDER -----
 ANDERSON ENVIRONMENTAL WHH NISQUALLY FEDERAL SERVICE MIKE MCCLUNG CONSTRUCTION CO.
 705 COLORADO ST 950 PACIFIC AVE SUITE 620 1423 E 29TH ST SUITE 432
 KELSO WA 986265506 TACOMA WA 984024431 TACOMA WA 984044008
 CONTRACTOR NUMBER : 100470 CONTRACTOR NUMBER : 100937 CONTRACTOR NUMBER : 101055

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
BASE TOTAL			\$1,015,645.10	\$1,182,492.57	16.43%	\$1,275,336.00	25.57%	\$1,226,428.00	20.75%
5TH BIDDER REJECTED									