

PS&E JOB NO : 16C501 REVISION NO :  
 CONTRACT NO : 009070 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL5084  
 HWY : SR 101  
 TITLE : US 101  
 N OF LOWER SALMON CR  
 CULVERT REPLACEMENT  
 16C501  
 PROJECT :  
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : Apr 19 2017  
 AWARDED ON : Apr 27 2017

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	QUIGG BROS., INC.			BISHOP CONTRACTING, LLC			ROGNLIN'S, INC.	
	819 W STATE ST			8645 146TH LANE SW			321 W STATE ST	
	98520-5934						98520-6143	
	ABERDEEN WA 985200281			OLYMPIA WA 985125932			ABERDEEN WA 985200078	
	CONTRACTOR NUMBER : 680000			CONTRACTOR NUMBER : 100733			CONTRACTOR NUMBER : 706350	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			-27.27 %			-21.21 %		-12.12 %
			16,500.00	12,000.00	-4,500.00	13,000.00	-3,500.00	14,500.00	-2,000.00	
2	ACCESS	L.S.			-7.41 %			-62.96 %		122.22 %
			8,100.00	7,500.00	-600.00	3,000.00	-5,100.00	18,000.00	9,900.00	
DRAINAGE										
3	HAND PLACED RIPRAP	C.Y.			25.00 %			25.00 %		-22.50 %
	5.0000		200.0000	250.0000	1,000.00	1,250.00	2,500.00	775.00	-225.00	
4	TEMPORARY STREAM DIVERSION	L.S.			-9.64 %			-39.76 %		32.53 %
			8,300.00	7,500.00	-800.00	5,000.00	-3,300.00	11,000.00	2,700.00	
5	HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 20 IN. DIAM.	L.F.			-42.78 %			-65.28 %		-34.44 %
	120.0000		720.0000	412.0000	-308.0000	250.0000	-470.0000	472.0000	-248.0000	
			86,400.00	49,440.00	-36,960.00	30,000.00	-56,400.00	56,640.00	-29,760.00	
STRUCTURE										
6	LEAN CONCRETE	C.Y.			183.33 %			733.33 %		700.00 %
	4.3000		300.0000	850.0000	1,290.00	3,655.00	2,365.00	10,750.00	9,460.00	10,320.00
										9,030.00
EROSION CONTROL AND ROADSIDE PLANTING										
7	ESC LEAD	DAY			20.00 %			180.00 %		-20.00 %
	3.0000		250.0000	300.0000	750.00	900.00	150.00	2,100.00	1,350.00	600.00
										-150.00
8	SILT FENCE	L.F.			-25.00 %			197.58 %		25.00 %
	70.0000		12.0000	9.0000	-3.0000	35.7100	-26.7100	15.0000	-13.2900	25.0000
			840.00	630.00	-210.00	2,499.70	-1,669.70	1,050.00	-1,449.70	210.00

PS&E JOB NO : 16C501 REVISION NO :  
 CONTRACT NO : 009070 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL5084  
 HWY : SR 101  
 TITLE : US 101  
 N OF LOWER SALMON CR  
 CULVERT REPLACEMENT  
 16C501  
 PROJECT :  
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : Apr 19 2017  
 AWARDED ON : Apr 27 2017

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	QUIGG BROS., INC.			BISHOP CONTRACTING, LLC			ROGNLIN'S, INC.	
	819 W STATE ST			8645 146TH LANE SW			321 W STATE ST	
	98520-5934						98520-6143	
	ABERDEEN WA 985200281			OLYMPIA WA 985125932			ABERDEEN WA 985200078	
	CONTRACTOR NUMBER : 680000			CONTRACTOR NUMBER : 100733			CONTRACTOR NUMBER : 706350	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
EROSION CONTROL AND ROADSIDE PLANTING									
9	EROSION/WATER POLLUTION CONTROL								
	EST.				0.00 %			0.00 %	0.00 %
			5,000.00	5,000.00		5,000.00	5,000.00		
10	SEEDING AND MULCHING								
	0.0400	ACRE	5,000.0000	85,000.0000	1,600.00 %	50,000.0000	900.00 %	30,000.0000	500.00 %
			200.00	3,400.00	3,200.00	2,000.00	1,800.00	1,200.00	1,000.00
11	FINE COMPOST								
	0.1000	ACRE	21,400.0000	25,000.0000	16.82 %	250,000.0000	1,068.22 %	25,000.0000	16.82 %
			2,140.00	2,500.00	360.00	25,000.00	22,860.00	2,500.00	360.00
12	BARK OR WOOD CHIP MULCH								
	0.0600	ACRE	25,000.0000	26,000.0000	4.00 %	41,666.6700	66.67 %	31,250.0000	25.00 %
			1,500.00	1,560.00	60.00	2,500.00	1,000.00	1,875.00	375.00
13	HIGH VISIBILITY FENCE								
	410.0000	L.F.	4.2500	8.0000	88.24 %	6.0000	41.18 %	2.5000	-41.18 %
			1,742.50	3,280.00	1,537.50	2,460.00	717.50	1,025.00	-717.50
TRAFFIC									
14	PROJECT TEMPORARY TRAFFIC CONTROL								
	L.S.				-34.66 %			-85.80 %	-31.82 %
			35,200.00	23,000.00	-12,200.00	5,000.00	-30,200.00	24,000.00	-11,200.00
OTHER ITEMS									
15	SHORING OR EXTRA EXCAVATION CLASS B								
	200.0000	S.F.	18.0000	15.0000	-16.67 %	50.0000	177.78 %	3.0000	-83.33 %
			3,600.00	3,000.00	-600.00	10,000.00	6,400.00	600.00	-3,000.00
16	ROADWAY SURVEYING								
		L.S.			-37.50 %		25.00 %		-50.00 %
			4,000.00	2,500.00	-1,500.00	5,000.00	1,000.00	2,000.00	-2,000.00
17	ROADSIDE CLEANUP								
		EST.			0.00 %		0.00 %		0.00 %
			2,000.00	2,000.00		2,000.00	2,000.00		

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 03/14/2017

\*\*\* BID CHECK REPORT \*\*\*

TIME: 13:06

PS&E JOB NO : 16C501 REVISION NO :  
 CONTRACT NO : 009070 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL5084  
 HWY : SR 101  
 TITLE : US 101  
 N OF LOWER SALMON CR  
 CULVERT REPLACEMENT  
 16C501  
 PROJECT :  
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : Apr 19 2017  
 AWARDED ON : Apr 27 2017

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	QUIGG BROS., INC.			BISHOP CONTRACTING, LLC			ROGNLIN'S, INC.	
	819 W STATE ST			8645 146TH LANE SW			321 W STATE ST	
	98520-5934			98520-6143			98520-6143	
	ABERDEEN WA 985200281			OLYMPIA WA 985125932			ABERDEEN WA 985200078	
	CONTRACTOR NUMBER : 680000			CONTRACTOR NUMBER : 100733			CONTRACTOR NUMBER : 706350	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
18	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %	
19	MINOR CHANGE	CALC	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	
20	SPCC PLAN	L.S.	2,500.00	-60.00 %	1,000.00	-20.00 %	2,000.00	-40.00 %	-1,000.00
	CONTRACT TOTAL		<u>\$181,066.50</u>	<u>-28.14%</u>	<u>\$130,119.00</u>	<u>-27.75%</u>	<u>\$130,813.70</u>	<u>-27.75%</u>	<u>\$154,589.00</u>
	BASE TOTAL		<u>\$181,066.50</u>	<u>-28.14%</u>	<u>\$130,119.00</u>	<u>-27.75%</u>	<u>\$130,813.70</u>	<u>-27.75%</u>	<u>\$154,589.00</u>