

PS&E JOB NO : 16C503 REVISION NO :
 CONTRACT NO : 008978 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL5130
 HWY : SR 005,121
 TITLE : I-5
 93RD AVE SW AND KOONTZ RD BRIDGES
 SPECIAL REPAIR
 16C503
 PROJECT : , ER-1603(001)
 COUNTY(S) : LEWIS, THURSTON

BIDS OPENED ON : Nov 16 2016
 AWARDED ON : Nov 22 2016

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
STELLAR J. CORPORATION 1363 DOWN RIVER DR WOODLAND WA 986749546 CONTRACTOR NUMBER : 101038	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	SB STRUCTURES, LLC 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680847 CONTRACTOR NUMBER : 100718

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	110,000.00	-10.91 %	98,000.00	-12,000.00	100,000.00	-9.09 %	100,000.00	-9.09 %
2	REMOVING PORTION OF EXISTING BRIDGE NO. 5/212	L.S.	260,000.00	-61.54 %	100,000.00	-160,000.00	110,000.00	-57.69 %	90,000.00	-65.38 %
3	REMOVING PORTION OF EXISTING BRIDGE NO. 121/15	L.S.	80,000.00	-6.25 %	75,000.00	-5,000.00	75,000.00	-6.25 %	70,000.00	-12.50 %
4	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.	1,000.00	700.00 %	8,000.00	7,000.00	5,000.00	400.00 %	4,500.00	350.00 %
GRADING										
5	SELECT BORROW INCL. HAUL	TON	17.0000	100.0000	80.0000	-20.00 %	75.0000	-25.00 %	60.0000	-40.00 %
			1,700.00	1,360.00	1,360.00	-340.00	1,275.00	-425.00	1,020.00	-680.00
STRUCTURE										
6	STRUCTURE EXCAVATION CLASS A INCL. HAUL	C.Y.	28.0000	150.0000	100.0000	-33.33 %	60.0000	-60.00 %	75.0000	-50.00 %
			4,200.00	2,800.00	2,800.00	-1,400.00	1,680.00	-2,520.00	2,100.00	-2,100.00
7	SHORING OR EXTRA EXCAVATION CL. A BR. NO. 5/212	L.S.	10,000.00	-80.00 %	2,000.00	-8,000.00	5,000.00	-50.00 %	22,725.00	127.25 %
8	PRESTRESSED CONC. GIRDER W42G	L.F.	60.0000	825.0000	800.0000	-3.03 %	620.0000	-24.85 %	725.0000	-12.12 %
			49,500.00	48,000.00	48,000.00	-1,500.00	37,200.00	-12,300.00	43,500.00	-6,000.00
9	PRESTRESSED CONC. GIRDER W50G	L.F.	162.0000	1,200.0000	600.0000	-50.00 %	620.0000	-48.33 %	460.0000	-61.67 %
			194,400.00	97,200.00	97,200.00	-97,200.00	100,440.00	-93,960.00	74,520.00	-119,880.00

PS&E JOB NO : 16C503 REVISION NO :
 CONTRACT NO : 008978 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL5130
 HWY : SR 005,121
 TITLE : I-5
 93RD AVE SW AND KOONTZ RD BRIDGES
 SPECIAL REPAIR
 16C503
 PROJECT : , ER-1603(001)
 COUNTY(S) : LEWIS, THURSTON

BIDS OPENED ON : Nov 16 2016
 AWARDED ON : Nov 22 2016

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
STELLAR J. CORPORATION 1363 DOWN RIVER DR WOODLAND WA 986749546 CONTRACTOR NUMBER : 101038	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	SB STRUCTURES, LLC 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680847 CONTRACTOR NUMBER : 100718

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
STRUCTURE									
10	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT CALC				0.00 %			0.00 %	0.00 %
			-2.00	-2.00		-2.00	-2.00		-2.00
11	SUPERSTRUCTURE - BRIDGE NO. 5/212 REPAIR L.S.				14.29 %			14.29 %	20.00 %
			175,000.00	200,000.00	25,000.00	200,000.00	25,000.00	210,000.00	35,000.00
12	SUPERSTRUCTURE - BRIDGE NO. 121/15 REPAIR L.S.				20.48 %			38.55 %	80.72 %
			83,000.00	100,000.00	17,000.00	115,000.00	32,000.00	150,000.00	67,000.00
SURFACING									
13	CRUSHED SURFACING BASE COURSE 5.0000 TON		100.0000	90.0000	-10.00 %	100.0000	0.00 %	125.0000	25.00 %
			500.00	450.00	-50.00	500.00	0.00	625.00	125.00
HOT MIX ASPHALT									
14	PLANING BITUMINOUS PAVEMENT 4.0000 S.Y.		200.0000	100.0000	-50.00 %	100.0000	-50.00 %	100.0000	-50.00 %
			800.00	400.00	-400.00	400.00	-400.00	400.00	-400.00
15	HMA CL. 1/2 IN. PG 64-22 8.0000 TON		300.0000	1,500.0000	400.00 %	1,500.0000	400.00 %	800.0000	166.67 %
			2,400.00	12,000.00	9,600.00	12,000.00	9,600.00	6,400.00	4,000.00
16	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC				0.00 %			0.00 %	0.00 %
			-2.00	-2.00		-2.00	-2.00		-2.00
EROSION CNTL AND ROADSIDE RESTORATION									
17	INLET PROTECTION 2.0000 EACH		100.0000	75.0000	-25.00 %	200.0000	100.00 %	150.0000	50.00 %
			200.00	150.00	-50.00	400.00	200.00	300.00	100.00

PS&E JOB NO : 16C503 REVISION NO :
 CONTRACT NO : 008978 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL5130
 HWY : SR 005,121
 TITLE : I-5
 93RD AVE SW AND KOONTZ RD BRIDGES
 SPECIAL REPAIR
 16C503
 PROJECT : , ER-1603(001)
 COUNTY(S) : LEWIS, THURSTON

BIDS OPENED ON : Nov 16 2016
 AWARDED ON : Nov 22 2016

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
STELLAR J. CORPORATION 1363 DOWN RIVER DR WOODLAND WA 986749546 CONTRACTOR NUMBER : 101038	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	SB STRUCTURES, LLC 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680847 CONTRACTOR NUMBER : 100718

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
EROSION CNTL AND ROADSIDE RESTORATION										
18	EROSION/WATER POLLUTION CONTROL									
	EST.		2,000.00	0.00 %	2,000.00	0.00 %	2,000.00	0.00 %	2,000.00	0.00 %
TRAFFIC										
19	TEMPORARY BARRIER									
	430.0000	L.F.	25.0000	-40.00 %	15.0000	-20.00 %	20.0000	-20.00 %	30.0000	20.00 %
			10,750.00	-4,300.00	6,450.00	-2,150.00	8,600.00	-2,150.00	12,900.00	2,150.00
20	PAINT LINE									
	2530.0000	L.F.	1.2500	60.00 %	2.0000	60.00 %	2.0000	60.00 %	2.0000	60.00 %
			3,162.50	1,897.50	5,060.00	1,897.50	5,060.00	1,897.50	5,060.00	1,897.50
21	RAISED PAVEMENT MARKER TYPE 2									
	0.2000	HUND	4,000.0000	-77.50 %	900.0000	25.00 %	5,000.0000	25.00 %	4,000.0000	0.00 %
			800.00	-620.00	180.00	200.00	1,000.00	200.00	800.00	0.00
22	PERMANENT SIGNING									
		L.S.	12,000.00	0.00 %	12,000.00	-58.33 %	5,000.00	-7,000.00	6,000.00	-50.00 %
23	TEMPORARY PAVEMENT MARKING-LONG DURATION									
	1130.0000	L.F.	0.4800	941.67 %	5.0000	733.33 %	4.0000	733.33 %	4.0000	733.33 %
			542.40	5,107.60	5,650.00	3,977.60	4,520.00	3,977.60	4,520.00	3,977.60
24	BRIDGE MOUNTED SIGN BRACKET NO. 1									
		L.S.	12,000.00	8.33 %	13,000.00	-16.67 %	10,000.00	-2,000.00	15,500.00	29.17 %
25	CONDUIT PIPE 4 IN. DIAM.									
	340.0000	L.F.	150.0000	-46.67 %	80.0000	-46.67 %	80.0000	-46.67 %	80.0000	-46.67 %
			51,000.00	-23,800.00	27,200.00	-23,800.00	27,200.00	-23,800.00	27,200.00	-23,800.00
26	PROJECT TEMPORARY TRAFFIC CONTROL									
		L.S.	154,100.00	-2.66 %	150,000.00	20.05 %	185,000.00	30,900.00	170,000.00	10.32 %

PS&E JOB NO : 16C503 REVISION NO :
 CONTRACT NO : 008978 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL5130
 HWY : SR 005,121
 TITLE : I-5
 93RD AVE SW AND KOONTZ RD BRIDGES
 SPECIAL REPAIR
 16C503
 PROJECT : , ER-1603(001)
 COUNTY(S) : LEWIS, THURSTON

BIDS OPENED ON : Nov 16 2016
 AWARDED ON : Nov 22 2016

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
STELLAR J. CORPORATION 1363 DOWN RIVER DR WOODLAND WA 986749546 CONTRACTOR NUMBER : 101038	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	SB STRUCTURES, LLC 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680847 CONTRACTOR NUMBER : 100718

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
27	STRUCTURE AND ROADWAY SURVEYING									
		L.S.		0.00 %		50.00 %			25.00 %	
			10,000.00	10,000.00	0.00	15,000.00	5,000.00	12,500.00	2,500.00	
28	TEMPORARY CHAIN LINK FENCE									
	240.0000	L.F.	5.0000	-40.00 %	15.0000	200.00 %	6.0000	20.00 %		
			1,200.00	-480.00	3,600.00	2,400.00	1,440.00	240.00		
29	ROADSIDE CLEANUP									
		EST.		0.00 %		0.00 %			0.00 %	
			2,000.00	2,000.00	2,000.00	2,000.00	2,000.00			
30	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.		0.00 %		0.00 %			0.00 %	
			5.00	5.00	5.00	5.00	5.00			
31	MINOR CHANGE									
		CALC		0.00 %		0.00 %			0.00 %	
			-3.00	-3.00	-3.00	-3.00	-3.00			
32	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
		CALC		0.00 %		0.00 %			0.00 %	
			-2.00	-2.00	-2.00	-2.00	-2.00			
33	SPCC PLAN									
		L.S.		-50.00 %		0.00 %			150.00 %	
			1,000.00	-500.00	1,000.00	0.00	2,500.00	1,500.00		
CONTRACT TOTAL			\$1,233,250.90	\$980,116.00	-20.53%	\$1,033,871.00	-16.17%	\$1,038,506.00	-15.79%	
BASE TOTAL			\$1,233,250.90	\$980,116.00	-20.53%	\$1,033,871.00	-16.17%	\$1,038,506.00	-15.79%	

PS&E JOB NO : 16C503 REVISION NO :
 CONTRACT NO : 008978 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL5130
 HWY : SR 005,121
 TITLE : I-5
 93RD AVE SW AND KOONTZ RD BRIDGES
 SPECIAL REPAIR
 16C503
 PROJECT : , ER-1603(001)
 COUNTY(S) : LEWIS, THURSTON

BIDS OPENED ON : Nov 16 2016
 AWARDED ON : Nov 22 2016

----- 6TH BIDDER -----	----- 8TH BIDDER -----	----- 10TH BIDDER -----
MAX J. KUNY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	MASSANA CONSTRUCTION, INC. 4810 PT FOSDICK DR #237 GIG HARBOR WA 983351711 CONTRACTOR NUMBER : 100064	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
PREPARATION									
1	MOBILIZATION	L.S.			0.00 %		27.27 %		45.45 %
			110,000.00	110,000.00	0.00	140,000.00	30,000.00	160,000.00	50,000.00
2	REMOVING PORTION OF EXISTING BRIDGE NO. 5/212	L.S.			-61.54 %		-25.00 %		-23.08 %
			260,000.00	100,000.00	-160,000.00	195,000.00	-65,000.00	200,000.00	-60,000.00
3	REMOVING PORTION OF EXISTING BRIDGE NO. 121/15	L.S.			-18.75 %		12.50 %		25.00 %
			80,000.00	65,000.00	-15,000.00	90,000.00	10,000.00	100,000.00	20,000.00
4	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			400.00 %		900.00 %		400.00 %
			1,000.00	5,000.00	4,000.00	10,000.00	9,000.00	5,000.00	4,000.00
GRADING									
5	SELECT BORROW INCL. HAUL	TON			-55.00 %		-30.00 %		-60.00 %
	17.0000		100.0000	45.0000	-55.00 %	70.0000	-30.00 %	40.0000	-60.00 %
			1,700.00	765.00	-935.00	1,190.00	-510.00	680.00	-1,020.00
STRUCTURE									
6	STRUCTURE EXCAVATION CLASS A INCL. HAUL	C.Y.			-70.00 %		-43.33 %		-33.33 %
	28.0000		150.0000	45.0000	-70.00 %	85.0000	-43.33 %	100.0000	-33.33 %
			4,200.00	1,260.00	-2,940.00	2,380.00	-1,820.00	2,800.00	-1,400.00
7	SHORING OR EXTRA EXCAVATION CL. A BR. NO. 5/212	L.S.			-75.00 %		-50.00 %		300.00 %
			10,000.00	2,500.00	-7,500.00	5,000.00	-5,000.00	40,000.00	30,000.00
8	PRESTRESSED CONC. GIRDER W42G	L.F.			-15.15 %		9.09 %		-39.39 %
	60.0000		825.0000	700.0000	-15.15 %	900.0000	9.09 %	500.0000	-39.39 %
			49,500.00	42,000.00	-7,500.00	54,000.00	4,500.00	30,000.00	-19,500.00
9	PRESTRESSED CONC. GIRDER W50G	L.F.			-45.83 %		-33.33 %		-58.33 %
	162.0000		1,200.0000	650.0000	-45.83 %	800.0000	-33.33 %	500.0000	-58.33 %
			194,400.00	105,300.00	-89,100.00	129,600.00	-64,800.00	81,000.00	-113,400.00

PS&E JOB NO : 16C503 REVISION NO :
 CONTRACT NO : 008978 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL5130
 HWY : SR 005,121
 TITLE : I-5
 93RD AVE SW AND KOONTZ RD BRIDGES
 SPECIAL REPAIR
 16C503
 PROJECT : , ER-1603(001)
 COUNTY(S) : LEWIS, THURSTON

BIDS OPENED ON : Nov 16 2016
 AWARDED ON : Nov 22 2016

----- 6TH BIDDER ----- ----- 8TH BIDDER ----- ----- 10TH BIDDER -----
 MAX J. KUNEY COMPANY MASSANA CONSTRUCTION, INC. CECCANTI, INC.
 120 N RALPH ST 4810 PT FOSDICK DR #237 4116 BROOKDALE RD E
 99202-4795
 SPOKANE WA 992020008 GIG HARBOR WA 983351711 TACOMA WA 984461613
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100064 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
STRUCTURE									
10	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT CALC				0.00 %			0.00 %	0.00 %
			-2.00	-2.00		-2.00	-2.00		
11	SUPERSTRUCTURE - BRIDGE NO. 5/212 REPAIR L.S.				2.86 %			60.00 %	61.71 %
			175,000.00	180,000.00	5,000.00	280,000.00	105,000.00	283,000.00	108,000.00
12	SUPERSTRUCTURE - BRIDGE NO. 121/15 REPAIR L.S.				20.48 %			92.77 %	107.23 %
			83,000.00	100,000.00	17,000.00	160,000.00	77,000.00	172,000.00	89,000.00
SURFACING									
13	CRUSHED SURFACING BASE COURSE 5.0000 TON		100.0000	50.0000	-50.00 %	100.0000	0.00 %	100.0000	0.00 %
			500.00	250.00	-250.00	500.00	0.00	500.00	0.00
HOT MIX ASPHALT									
14	PLANING BITUMINOUS PAVEMENT 4.0000 S.Y.		200.0000	5.0000	-97.50 %	500.0000	150.00 %	100.0000	-50.00 %
			800.00	20.00	-780.00	2,000.00	1,200.00	400.00	-400.00
15	HMA CL. 1/2 IN. PG 64-22 8.0000 TON		300.0000	1,400.0000	366.67 %	300.0000	0.00 %	300.0000	0.00 %
			2,400.00	11,200.00	8,800.00	2,400.00	0.00	2,400.00	0.00
16	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC				0.00 %			0.00 %	0.00 %
			-2.00	-2.00		-2.00	-2.00		
EROSION CNTL AND ROADSIDE RESTORATION									
17	INLET PROTECTION 2.0000 EACH		100.0000	500.0000	400.00 %	300.0000	200.00 %	80.0000	-20.00 %
			200.00	1,000.00	800.00	600.00	400.00	160.00	-40.00

PS&E JOB NO : 16C503 REVISION NO :
 CONTRACT NO : 008978 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL5130
 HWY : SR 005,121
 TITLE : I-5
 93RD AVE SW AND KOONTZ RD BRIDGES
 SPECIAL REPAIR
 16C503
 PROJECT : , ER-1603(001)
 COUNTY(S) : LEWIS, THURSTON

BIDS OPENED ON : Nov 16 2016
 AWARDED ON : Nov 22 2016

----- 6TH BIDDER ----- ----- 8TH BIDDER ----- ----- 10TH BIDDER -----
 MAX J. KUNEY COMPANY MASSANA CONSTRUCTION, INC. CECCANTI, INC.
 120 N RALPH ST 4810 PT FOSDICK DR #237 4116 BROOKDALE RD E
 99202-4795
 SPOKANE WA 992020008 GIG HARBOR WA 983351711 TACOMA WA 984461613
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100064 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
EROSION CNTL AND ROADSIDE RESTORATION									
18	EROSION/WATER POLLUTION CONTROL	EST.			0.00 %			0.00 %	0.00 %
			2,000.00	2,000.00		2,000.00	2,000.00		
TRAFFIC									
19	TEMPORARY BARRIER	L.F.	25.0000	15.0000	-40.00 %	25.0000	18.0000	0.00 %	-28.00 %
	430.0000		10,750.00	6,450.00	-4,300.00	10,750.00	7,740.00	0.00	-3,010.00
20	PAINT LINE	L.F.	1.2500	2.0000	60.00 %	2.0000	2.0000	60.00 %	60.00 %
	2530.0000		3,162.50	5,060.00	1,897.50	5,060.00	5,060.00	1,897.50	1,897.50
21	RAISED PAVEMENT MARKER TYPE 2	HUND	4,000.0000	3,500.0000	-12.50 %	3,500.0000	3,000.0000	-12.50 %	-25.00 %
	0.2000		800.00	700.00	-100.00	700.00	600.00	-100.00	-200.00
22	PERMANENT SIGNING	L.S.			25.00 %			0.00 %	-66.67 %
			12,000.00	15,000.00	3,000.00	12,000.00	4,000.00	0.00	-8,000.00
23	TEMPORARY PAVEMENT MARKING-LONG DURATION	L.F.	0.4800	4.0000	733.33 %	5.0000	3.0000	941.67 %	525.00 %
	1130.0000		542.40	4,520.00	3,977.60	5,650.00	3,390.00	5,107.60	2,847.60
24	BRIDGE MOUNTED SIGN BRACKET NO. 1	L.S.			41.67 %			25.00 %	-8.33 %
			12,000.00	17,000.00	5,000.00	15,000.00	11,000.00	3,000.00	-1,000.00
25	CONDUIT PIPE 4 IN. DIAM.	L.F.	150.0000	90.0000	-40.00 %	90.0000	90.0000	-40.00 %	-40.00 %
	340.0000		51,000.00	30,600.00	-20,400.00	30,600.00	30,600.00	-20,400.00	-20,400.00
26	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.			94.68 %			42.76 %	211.49 %
			154,100.00	300,000.00	145,900.00	220,000.00	480,000.00	65,900.00	325,900.00

PS&E JOB NO : 16C503 REVISION NO :
 CONTRACT NO : 008978 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL5130
 HWY : SR 005,121
 TITLE : I-5
 93RD AVE SW AND KOONTZ RD BRIDGES
 SPECIAL REPAIR
 16C503
 PROJECT : , ER-1603(001)
 COUNTY(S) : LEWIS, THURSTON

BIDS OPENED ON : Nov 16 2016
 AWARDED ON : Nov 22 2016

----- 6TH BIDDER -----	----- 8TH BIDDER -----	----- 10TH BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	MASSANA CONSTRUCTION, INC. 4810 PT FOSDICK DR #237 GIG HARBOR WA 983351711 CONTRACTOR NUMBER : 100064	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
27	STRUCTURE AND ROADWAY SURVEYING								
		L.S.			0.00 %		0.00 %	50.00 %	
			10,000.00	10,000.00	0.00	10,000.00	0.00	15,000.00	5,000.00
28	TEMPORARY CHAIN LINK FENCE								
	240.0000	L.F.	5.0000	5.0000	0.00 %	15.0000	200.00 %	4.0000	-20.00 %
			1,200.00	1,200.00	0.00	3,600.00	2,400.00	960.00	-240.00
29	ROADSIDE CLEANUP								
		EST.			0.00 %		0.00 %	0.00 %	
			2,000.00	2,000.00		2,000.00		2,000.00	
30	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
		EST.			0.00 %		0.00 %	0.00 %	
			5.00	5.00		5.00		5.00	
31	MINOR CHANGE								
		CALC			0.00 %		0.00 %	0.00 %	
			-3.00	-3.00		-3.00		-3.00	
32	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %	0.00 %	
			-2.00	-2.00		-2.00		-2.00	
33	SPCC PLAN								
		L.S.			150.00 %		400.00 %	-50.00 %	
			1,000.00	2,500.00	1,500.00	5,000.00	4,000.00	500.00	-500.00
CONTRACT TOTAL			\$1,233,250.90	\$1,121,321.00	-9.08%	\$1,395,026.00	13.12%	\$1,640,786.00	33.05%
BASE TOTAL			\$1,233,250.90	\$1,121,321.00	-9.08%	\$1,395,026.00	13.12%	\$1,640,786.00	33.05%

PS&E JOB NO : 16C503 REVISION NO :
 CONTRACT NO : 008978 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL5130
 HWY : SR 005,121
 TITLE : I-5
 93RD AVE SW AND KOONTZ RD BRIDGES
 SPECIAL REPAIR
 16C503
 PROJECT : , ER-1603(001)
 COUNTY(S) : LEWIS, THURSTON

BIDS OPENED ON : Nov 16 2016
 AWARDED ON : Nov 22 2016

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 7TH BIDDER -----
M.J. HUGHES CONSTRUCTION, INC. 11510 NE 87TH AVE VANCOUVER WA 986621345 CONTRACTOR NUMBER : 100214	HAMILTON CONSTRUCTION CO. 91432 N COBURG INDUSTRIAL WAY COBURG, OR 97405-9496 SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	7TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION													
1	MOBILIZATION	L.S.			-9.09 %			-9.09 %					4.55 %
			110,000.00	100,000.00	-10,000.00	100,000.00	-10,000.00	115,000.00	5,000.00				
2	REMOVING PORTION OF EXISTING BRIDGE NO. 5/212	L.S.			-55.77 %			-43.27 %					-23.08 %
			260,000.00	115,000.00	-145,000.00	147,500.00	-112,500.00	200,000.00	-60,000.00				
3	REMOVING PORTION OF EXISTING BRIDGE NO. 121/15	L.S.			-17.50 %			-12.50 %					25.00 %
			80,000.00	66,000.00	-14,000.00	70,000.00	-10,000.00	100,000.00	20,000.00				
4	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			0.00 %			650.00 %					400.00 %
			1,000.00	1,000.00	0.00	7,500.00	6,500.00	5,000.00	4,000.00				
GRADING													
5	SELECT BORROW INCL. HAUL	TON			25.00 %			0.00 %					-10.00 %
	17.0000		100.0000	125.0000	25.00 %	100.0000	0.00 %	90.0000	-10.00 %				
			1,700.00	2,125.00	425.00	1,700.00	0.00	1,530.00	-170.00				
STRUCTURE													
6	STRUCTURE EXCAVATION CLASS A INCL. HAUL	C.Y.			33.33 %			-46.67 %					-46.67 %
	28.0000		150.0000	200.0000	33.33 %	80.0000	-46.67 %	80.0000	-46.67 %				
			4,200.00	5,600.00	1,400.00	2,240.00	-1,960.00	2,240.00	-1,960.00				
7	SHORING OR EXTRA EXCAVATION CL. A BR. NO. 5/212	L.S.			-99.00 %			-50.00 %					50.00 %
			10,000.00	100.00	-9,900.00	5,000.00	-5,000.00	15,000.00	5,000.00				
8	PRESTRESSED CONC. GIRDER W42G	L.F.			6.06 %			51.52 %					-9.09 %
	60.0000		825.0000	875.0000	6.06 %	1,250.0000	51.52 %	750.0000	-9.09 %				
			49,500.00	52,500.00	3,000.00	75,000.00	25,500.00	45,000.00	-4,500.00				
9	PRESTRESSED CONC. GIRDER W50G	L.F.			-55.42 %			-16.67 %					-45.83 %
	162.0000		1,200.0000	535.0000	-55.42 %	1,000.0000	-16.67 %	650.0000	-45.83 %				
			194,400.00	86,670.00	-107,730.00	162,000.00	-32,400.00	105,300.00	-89,100.00				

PS&E JOB NO : 16C503 REVISION NO :
 CONTRACT NO : 008978 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL5130
 HWY : SR 005,121
 TITLE : I-5
 93RD AVE SW AND KOONTZ RD BRIDGES
 SPECIAL REPAIR
 16C503
 PROJECT : , ER-1603(001)
 COUNTY(S) : LEWIS, THURSTON

BIDS OPENED ON : Nov 16 2016
 AWARDED ON : Nov 22 2016

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 7TH BIDDER -----
M.J. HUGHES CONSTRUCTION, INC. 11510 NE 87TH AVE VANCOUVER WA 986621345 CONTRACTOR NUMBER : 100214	HAMILTON CONSTRUCTION CO. 91432 N COBURG INDUSTRIAL WAY COBURG, OR 97405-9496 SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
STRUCTURE									
10	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT CALC				0.00 %			0.00 %	
			-2.00	-2.00		-2.00	-2.00		
11	SUPERSTRUCTURE - BRIDGE NO. 5/212 REPAIR L.S.				2.86 %			11.43 %	14.29 %
			175,000.00	180,000.00	5,000.00	195,000.00	20,000.00	200,000.00	25,000.00
12	SUPERSTRUCTURE - BRIDGE NO. 121/15 REPAIR L.S.				32.53 %			8.43 %	13.25 %
			83,000.00	110,000.00	27,000.00	90,000.00	7,000.00	94,000.00	11,000.00
SURFACING									
13	CRUSHED SURFACING BASE COURSE 5.0000 TON		100.0000	150.0000	50.00 %	90.0000	-10.00 %	95.0000	-5.00 %
			500.00	750.00	250.00	450.00	-50.00	475.00	-25.00
HOT MIX ASPHALT									
14	PLANING BITUMINOUS PAVEMENT 4.0000 S.Y.		200.0000	250.0000	25.00 %	1.0000	-99.50 %	1,000.0000	400.00 %
			800.00	1,000.00	200.00	4.00	-796.00	4,000.00	3,200.00
15	HMA CL. 1/2 IN. PG 64-22 8.0000 TON		300.0000	1,500.0000	400.00 %	250.0000	-16.67 %	1,400.0000	366.67 %
			2,400.00	12,000.00	9,600.00	2,000.00	-400.00	11,200.00	8,800.00
16	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC				0.00 %			0.00 %	0.00 %
			-2.00	-2.00		-2.00		-2.00	
EROSION CNTL AND ROADSIDE RESTORATION									
17	INLET PROTECTION 2.0000 EACH		100.0000	100.0000	0.00 %	200.0000	100.00 %	100.0000	0.00 %
			200.00	200.00	0.00	400.00	200.00	200.00	0.00

PS&E JOB NO : 16C503 REVISION NO :
 CONTRACT NO : 008978 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL5130
 HWY : SR 005,121
 TITLE : I-5
 93RD AVE SW AND KOONTZ RD BRIDGES
 SPECIAL REPAIR
 16C503
 PROJECT : , ER-1603(001)
 COUNTY(S) : LEWIS, THURSTON

BIDS OPENED ON : Nov 16 2016
 AWARDED ON : Nov 22 2016

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 7TH BIDDER -----
 M.J. HUGHES CONSTRUCTION, INC. HAMILTON CONSTRUCTION CO. CASCADE BRIDGE LLC
 11510 NE 87TH AVE 91432 N COBURG INDUSTRIAL WAY 14215 NW 3RD COURT
 COBURG, OR 97405-9496
 VANCOUVER WA 986621345 SPRINGFIELD OR 974770121 VANCOUVER WA 986855760
 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
EROSION CNTL AND ROADSIDE RESTORATION									
18	EROSION/WATER POLLUTION CONTROL	EST.			0.00 %			0.00 %	0.00 %
			2,000.00	2,000.00		2,000.00	2,000.00		
TRAFFIC									
19	TEMPORARY BARRIER	L.F.	25.0000	15.0000	-40.00 %	14.2500	-43.00 %	14.5000	-42.00 %
	430.0000		10,750.00	6,450.00	-4,300.00	6,127.50	-4,622.50	6,235.00	-4,515.00
20	PAINT LINE	L.F.	1.2500	2.1000	68.00 %	1.8500	48.00 %	1.9000	52.00 %
	2530.0000		3,162.50	5,313.00	2,150.50	4,680.50	1,518.00	4,807.00	1,644.50
21	RAISED PAVEMENT MARKER TYPE 2	HUND	4,000.0000	4,000.0000	0.00 %	3,500.0000	-12.50 %	3,600.0000	-10.00 %
	0.2000		800.00	800.00	0.00	700.00	-100.00	720.00	-80.00
22	PERMANENT SIGNING	L.S.			-16.67 %		-14.58 %		-12.50 %
			12,000.00	10,000.00	-2,000.00	10,250.00	-1,750.00	10,500.00	-1,500.00
23	TEMPORARY PAVEMENT MARKING-LONG DURATION	L.F.	0.4800	4.0000	733.33 %	3.6500	660.42 %	3.8000	691.67 %
	1130.0000		542.40	4,520.00	3,977.60	4,124.50	3,582.10	4,294.00	3,751.60
24	BRIDGE MOUNTED SIGN BRACKET NO. 1	L.S.			25.00 %		0.00 %		0.00 %
			12,000.00	15,000.00	3,000.00	12,000.00	0.00	12,000.00	0.00
25	CONDUIT PIPE 4 IN. DIAM.	L.F.	150.0000	60.0000	-60.00 %	82.5000	-45.00 %	81.0000	-46.00 %
	340.0000		51,000.00	20,400.00	-30,600.00	28,050.00	-22,950.00	27,540.00	-23,460.00
26	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.			62.23 %		-5.91 %		16.81 %
			154,100.00	250,000.00	95,900.00	145,000.00	-9,100.00	180,000.00	25,900.00

PS&E JOB NO : 16C503 REVISION NO :
 CONTRACT NO : 008978 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL5130
 HWY : SR 005,121
 TITLE : I-5
 93RD AVE SW AND KOONTZ RD BRIDGES
 SPECIAL REPAIR
 16C503
 PROJECT : , ER-1603(001)
 COUNTY(S) : LEWIS, THURSTON

BIDS OPENED ON : Nov 16 2016
 AWARDED ON : Nov 22 2016

----- 9TH BIDDER -----
 WILDISH STANDARD PAVING CO.
 3600 WILDISH LANE
 97408-4616
 EUGENE OR 974040047
 CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			31.64 %		-100.00 %		
			110,000.00	144,800.00	34,800.00	0.00			
2	REMOVING PORTION OF EXISTING BRIDGE NO. 5/212	L.S.			-50.00 %		-100.00 %		
			260,000.00	130,000.00	-130,000.00	0.00			
3	REMOVING PORTION OF EXISTING BRIDGE NO. 121/15	L.S.			25.00 %		-100.00 %		
			80,000.00	100,000.00	20,000.00	0.00			
4	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			500.00 %		-100.00 %		
			1,000.00	6,000.00	5,000.00	0.00			
GRADING									
5	SELECT BORROW INCL. HAUL	TON			50.00 %		-100.00 %		
	17.0000		100.0000	150.0000	50.00 %				
			1,700.00	2,550.00	850.00	0.00			
STRUCTURE									
6	STRUCTURE EXCAVATION CLASS A INCL. HAUL	C.Y.			-16.67 %		-100.00 %		
	28.0000		150.0000	125.0000	-16.67 %				
			4,200.00	3,500.00	-700.00	0.00			
7	SHORING OR EXTRA EXCAVATION CL. A BR. NO. 5/212	L.S.			50.00 %		-100.00 %		
			10,000.00	15,000.00	5,000.00	0.00			
8	PRESTRESSED CONC. GIRDER W42G	L.F.			21.21 %		-100.00 %		
	60.0000		825.0000	1,000.0000	21.21 %				
			49,500.00	60,000.00	10,500.00	0.00			
9	PRESTRESSED CONC. GIRDER W50G	L.F.			-35.42 %		-100.00 %		
	162.0000		1,200.0000	775.0000	-35.42 %				
			194,400.00	125,550.00	-68,850.00	0.00			

PS&E JOB NO : 16C503 REVISION NO :
 CONTRACT NO : 008978 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL5130
 HWY : SR 005,121
 TITLE : I-5
 93RD AVE SW AND KOONTZ RD BRIDGES
 SPECIAL REPAIR
 16C503
 PROJECT : , ER-1603(001)
 COUNTY(S) : LEWIS, THURSTON

BIDS OPENED ON : Nov 16 2016
 AWARDED ON : Nov 22 2016

----- 9TH BIDDER -----
 WILDISH STANDARD PAVING CO.
 3600 WILDISH LANE
 97408-4616
 EUGENE OR 974040047
 CONTRACTOR NUMBER : 894050

CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
STRUCTURE									
10	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT								
	CALC				0.00 %		0.00 %		
			-2.00	-2.00		0.00			
11	SUPERSTRUCTURE - BRIDGE NO. 5/212 REPAIR								
	L.S.				71.43 %		-100.00 %		
			175,000.00	300,000.00	125,000.00	0.00			
12	SUPERSTRUCTURE - BRIDGE NO. 121/15 REPAIR								
	L.S.				140.96 %		-100.00 %		
			83,000.00	200,000.00	117,000.00	0.00			
SURFACING									
13	CRUSHED SURFACING BASE COURSE								
	5.0000 TON		100.0000	300.0000	200.00 %		-100.00 %		
			500.00	1,500.00	1,000.00	0.00			
HOT MIX ASPHALT									
14	PLANING BITUMINOUS PAVEMENT								
	4.0000 S.Y.		200.0000	200.0000	0.00 %		-100.00 %		
			800.00	800.00	0.00	0.00			
15	HMA CL. 1/2 IN. PG 64-22								
	8.0000 TON		300.0000	400.0000	33.33 %		-100.00 %		
			2,400.00	3,200.00	800.00	0.00			
16	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
	CALC				0.00 %		0.00 %		
			-2.00	-2.00		0.00			
EROSION CNTL AND ROADSIDE RESTORATION									
17	INLET PROTECTION								
	2.0000 EACH		100.0000	300.0000	200.00 %		-100.00 %		
			200.00	600.00	400.00	0.00			

PS&E JOB NO : 16C503 REVISION NO :
 CONTRACT NO : 008978 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL5130
 HWY : SR 005,121
 TITLE : I-5
 93RD AVE SW AND KOONTZ RD BRIDGES
 SPECIAL REPAIR
 16C503
 PROJECT : , ER-1603(001)
 COUNTY(S) : LEWIS, THURSTON

BIDS OPENED ON : Nov 16 2016
 AWARDED ON : Nov 22 2016

----- 9TH BIDDER -----
 WILDISH STANDARD PAVING CO.
 3600 WILDISH LANE
 97408-4616
 EUGENE OR 974040047
 CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
EROSION CNTL AND ROADSIDE RESTORATION									
18	EROSION/WATER POLLUTION CONTROL								
	EST.				0.00 %		0.00 %		
			2,000.00	2,000.00		0.00			
TRAFFIC									
19	TEMPORARY BARRIER								
	430.0000	L.F.	25.0000	50.0000	100.00 %		-100.00 %		
			10,750.00	21,500.00	10,750.00	0.00			
20	PAINT LINE								
	2530.0000	L.F.	1.2500	2.0000	60.00 %		-100.00 %		
			3,162.50	5,060.00	1,897.50	0.00			
21	RAISED PAVEMENT MARKER TYPE 2								
	0.2000	HUND	4,000.0000	3,500.0000	-12.50 %		-100.00 %		
			800.00	700.00	-100.00	0.00			
22	PERMANENT SIGNING								
		L.S.			0.00 %		-100.00 %		
			12,000.00	12,000.00	0.00	0.00			
23	TEMPORARY PAVEMENT MARKING-LONG DURATION								
	1130.0000	L.F.	0.4800	4.0000	733.33 %		-100.00 %		
			542.40	4,520.00	3,977.60	0.00			
24	BRIDGE MOUNTED SIGN BRACKET NO. 1								
		L.S.			25.00 %		-100.00 %		
			12,000.00	15,000.00	3,000.00	0.00			
25	CONDUIT PIPE 4 IN. DIAM.								
	340.0000	L.F.	150.0000	90.0000	-40.00 %		-100.00 %		
			51,000.00	30,600.00	-20,400.00	0.00			
26	PROJECT TEMPORARY TRAFFIC CONTROL								
		L.S.			62.23 %		-100.00 %		
			154,100.00	250,000.00	95,900.00	0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/09/2016

*** BID CHECK REPORT ***

TIME: 07:54

PS&E JOB NO : 16C503 REVISION NO :
 CONTRACT NO : 008978 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL5130
 HWY : SR 005,121
 TITLE : I-5
 93RD AVE SW AND KOONTZ RD BRIDGES
 SPECIAL REPAIR
 16C503
 PROJECT : , ER-1603(001)
 COUNTY(S) : LEWIS, THURSTON

BIDS OPENED ON : Nov 16 2016
 AWARDED ON : Nov 22 2016

----- 9TH BIDDER -----

WILDISH STANDARD PAVING CO.
 3600 WILDISH LANE
 97408-4616
 EUGENE OR 974040047
 CONTRACTOR NUMBER : 894050

CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
27	STRUCTURE AND ROADWAY SURVEYING								
		L.S.			-80.00 %				-100.00 %
			10,000.00	2,000.00	-8,000.00	0.00			
28	TEMPORARY CHAIN LINK FENCE								
	240.0000	L.F.	5.0000	40.0000	700.00 %				-100.00 %
			1,200.00	9,600.00	8,400.00	0.00			
29	ROADSIDE CLEANUP								
		EST.			0.00 %				0.00 %
			2,000.00	2,000.00		0.00			
30	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
		EST.			0.00 %				0.00 %
			5.00	5.00		0.00			
31	MINOR CHANGE								
		CALC			0.00 %				0.00 %
			-3.00	-3.00		0.00			
32	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %				0.00 %
			-2.00	-2.00		0.00			
33	SPCC PLAN								
		L.S.			-90.00 %				-100.00 %
			1,000.00	100.00	-900.00	0.00			
CONTRACT TOTAL			\$1,233,250.90	\$1,448,576.00	17.46%			\$0.00	
9TH BIDDER REJECTED									
BASE TOTAL			\$1,233,250.90	\$1,448,576.00	17.46%	NO BID THIS ALTERNATE		NO BID THIS ALTERNATE	
9TH BIDDER REJECTED									