

PS&E JOB NO : 16Y025 REVISION NO :
 CONTRACT NO : 009058 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL4917
 HWY : SR 000,082
 TITLE : I-82
 COLUMBIA RIVER BRIDGE EB - TRUSS DECK
 REPLACEMENT
 16Y025
 PROJECT : , NHPP-0823(068)
 COUNTY(S) : BENTON

BIDS OPENED ON : Apr 19 2017
 AWARDED ON : Apr 21 2017

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- LOW BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	NORTHBANK CIVIL AND MARINE, II 2119 SE COLUMBIA WAY, STE 330 VANCOUVER WA 986618037 CONTRACTOR NUMBER : 101054	HAMILTON CONSTRUCTION CO. 91432 N COBURG INDUSTRIAL WAY COBURG, OR 97405-9496 SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	LOW BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION													
1	MOBILIZATION	L.S.	653,611.32	950,000.00	45.35 %	1,000,000.00	346,388.68	53.00 %	815,000.00	161,388.68	24.69 %		
2	CLEARING AND GRUBBING	L.S.	5,000.00	8,000.00	60.00 %	5,000.00	0.00	0.00 %	3,900.00	-1,100.00	-22.00 %		
3	WORK ACCESS	L.S.	1,200,000.00	1,800,000.00	50.00 %	1,100,000.00	-100,000.00	-8.33 %	1,500,000.00	300,000.00	25.00 %		
4	REMOVING PORTION OF EXISTING BRIDGE	L.S.	697,000.00	675,000.00	-3.16 %	1,000,000.00	303,000.00	43.47 %	403,500.00	-293,500.00	-42.11 %		
5	REMOVING GUARDRAIL 440.0000	L.F.	5.0000	8.0000	60.00 %	12.0000	140.00	140.00 %	7.0000	40.00	40.00 %		
6	REMOVING GUARDRAIL ANCHOR 1.0000	EACH	500.0000	800.0000	60.00 %	1,200.0000	140.00	140.00 %	750.0000	50.00	50.00 %		
7	REMOVING PAINT LINE 46160.0000	L.F.	0.5000	0.4000	-20.00 %	0.5000	0.00	0.00 %	0.3500	-30.00 %	-30.00 %		
GRADING													
8	ROADWAY EXCAVATION INCL. HAUL 900.0000	C.Y.	15.0000	5.0000	-66.67 %	32.0000	113.33	113.33 %	3.3000	-78.00 %	-78.00 %		
9	COMMON BORROW INCL. HAUL 2700.0000	C.Y.	15.0000	25.0000	66.67 %	26.0000	73.33	73.33 %	21.0000	40.00 %	40.00 %		

PS&E JOB NO : 16Y025 REVISION NO :
 CONTRACT NO : 009058 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL4917
 HWY : SR 000,082
 TITLE : I-82
 COLUMBIA RIVER BRIDGE EB - TRUSS DECK
 REPLACEMENT
 16Y025
 PROJECT : , NHPP-0823(068)
 COUNTY(S) : BENTON

BIDS OPENED ON : Apr 19 2017
 AWARDED ON : Apr 21 2017

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- LOW BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	NORTHBANK CIVIL AND MARINE, II 2119 SE COLUMBIA WAY, STE 330 VANCOUVER WA 986618037 CONTRACTOR NUMBER : 101054	HAMILTON CONSTRUCTION CO. 91432 N COBURG INDUSTRIAL WAY COBURG, OR 97405-9496 SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	LOW BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
GRADING													
10	EMBANKMENT COMPACTION												
	2350.0000	C.Y.	5.0000	1.0000	-80.00 %	12.0000	140.00 %	0.7000	-86.00 %				
			11,750.00	2,350.00	-9,400.00	28,200.00	16,450.00	1,645.00	-10,105.00				
STRUCTURE													
11	STAINLESS STEEL REINF. BAR												
	52618.0000	LB.	10.0000	3.2500	-67.50 %	7.5000	-25.00 %	3.7500	-62.50 %				
			526,180.00	171,008.50	-355,171.50	394,635.00	-131,545.00	197,317.50	-328,862.50				
12	STRUCTURAL CARBON STEEL												
		L.S.			79.65 %		79.65 %		-66.64 %				
			194,820.00	350,000.00	155,180.00	350,000.00	155,180.00	65,000.00	-129,820.00				
13	STRUCTURAL STEEL REPAIR												
		L.S.			722.78 %		153.16 %		248.10 %				
			79,000.00	650,000.00	571,000.00	200,000.00	121,000.00	275,000.00	196,000.00				
14	STRINGER BEARING REPLACEMENT												
		L.S.			440.54 %		170.27 %		102.70 %				
			37,000.00	200,000.00	163,000.00	100,000.00	63,000.00	75,000.00	38,000.00				
15	PIN BEARING REPLACEMENT												
		L.S.			270.37 %		362.96 %		214.81 %				
			54,000.00	200,000.00	146,000.00	250,000.00	196,000.00	170,000.00	116,000.00				
16	CONDUIT SUPPORT SYSTEM												
		L.S.			700.00 %		718.18 %		581.82 %				
			11,000.00	88,000.00	77,000.00	90,000.00	79,000.00	75,000.00	64,000.00				
17	FIBER REINF. CONC. OVERLAY												
	6619.0000	C.F.	100.0000	50.0000	-50.00 %	70.0000	-30.00 %	12.5000	-87.50 %				
			661,900.00	330,950.00	-330,950.00	463,330.00	-198,570.00	82,737.50	-579,162.50				
18	FINISHING AND CURING FIBER REINF. CONC. OVERLAY												
	5884.0000	S.Y.	20.0000	18.0000	-10.00 %	40.0000	100.00 %	27.5000	37.50 %				
			117,680.00	105,912.00	-11,768.00	235,360.00	117,680.00	161,810.00	44,130.00				
19	BRIDGE DECK - BR. NO. 82/280S												
		L.S.			-23.32 %		75.41 %		26.05 %				
			2,380,000.00	1,825,000.00	-555,000.00	4,174,865.00	1,794,865.00	3,000,000.00	620,000.00				

PS&E JOB NO : 16Y025 REVISION NO :
 CONTRACT NO : 009058 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL4917
 HWY : SR 000,082
 TITLE : I-82
 COLUMBIA RIVER BRIDGE EB - TRUSS DECK
 REPLACEMENT
 16Y025
 PROJECT : , NHPP-0823(068)
 COUNTY(S) : BENTON

BIDS OPENED ON : Apr 19 2017
 AWARDED ON : Apr 21 2017

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- LOW BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	NORTHBANK CIVIL AND MARINE, II 2119 SE COLUMBIA WAY, STE 330 VANCOUVER WA 986618037 CONTRACTOR NUMBER : 101054	HAMILTON CONSTRUCTION CO. 91432 N COBURG INDUSTRIAL WAY COBURG, OR 97405-9496 SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	LOW BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE													
20	TRAFFIC BARRIER												
	3840.0000	L.F.	175.0000	325.0000	85.71 %	160.0000	-8.57 %	175.0000	0.00 %				
			672,000.00	1,248,000.00	576,000.00	614,400.00	-57,600.00	672,000.00	0.00				
21	EXPANSION JOINT MODIFICATION - PIER NOS. 8 AND 13												
		L.S.			66.67 %		-8.33 %		-50.00 %				
			30,000.00	50,000.00	20,000.00	27,500.00	-2,500.00	15,000.00	-15,000.00				
22	SCARIFYING CONC. SURFACE												
	5884.0000	S.Y.	100.0000	3.0000	-97.00 %	27.0000	-73.00 %	3.1500	-96.85 %				
			588,400.00	17,652.00	-570,748.00	158,868.00	-429,532.00	18,534.60	-569,865.40				
SURFACING													
23	CRUSHED SURFACING BASE COURSE												
	1630.0000	TON	15.5000	20.0000	29.03 %	28.0000	80.65 %	17.6600	13.94 %				
			25,265.00	32,600.00	7,335.00	45,640.00	20,375.00	28,785.80	3,520.80				
HOT MIX ASPHALT													
24	CEMENT CONCRETE PATCH REPAIR												
	360.0000	S.Y.	60.0000	200.0000	233.33 %	55.0000	-8.33 %	150.0000	150.00 %				
			21,600.00	72,000.00	50,400.00	19,800.00	-1,800.00	54,000.00	32,400.00				
25	PLANING BITUMINOUS PAVEMENT												
	500.0000	S.Y.	25.0000	10.0000	-60.00 %	10.0000	-60.00 %	11.0000	-56.00 %				
			12,500.00	5,000.00	-7,500.00	5,000.00	-7,500.00	5,500.00	-7,000.00				
26	HMA CL. 1/2 IN. PG 64-28												
	770.0000	TON	80.0000	150.0000	87.50 %	108.0000	35.00 %	93.0000	16.25 %				
			61,600.00	115,500.00	53,900.00	83,160.00	21,560.00	71,610.00	10,010.00				
27	JOB MIX COMPLIANCE PRICE ADJUSTMENT												
		CALC			0.00 %		0.00 %		0.00 %				
			1,840.00	1,840.00		1,840.00		1,840.00					
28	COMPACTION PRICE ADJUSTMENT												
		CALC			0.00 %		0.00 %		0.00 %				
			1,240.00	1,240.00		1,240.00		1,240.00					

PS&E JOB NO : 16Y025 REVISION NO :
 CONTRACT NO : 009058 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL4917
 HWY : SR 000,082
 TITLE : I-82
 COLUMBIA RIVER BRIDGE EB - TRUSS DECK
 REPLACEMENT
 16Y025
 PROJECT : , NHPP-0823(068)
 COUNTY(S) : BENTON

BIDS OPENED ON : Apr 19 2017
 AWARDED ON : Apr 21 2017

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- LOW BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	NORTHBANK CIVIL AND MARINE, II 2119 SE COLUMBIA WAY, STE 330 VANCOUVER WA 986618037 CONTRACTOR NUMBER : 101054	HAMILTON CONSTRUCTION CO. 91432 N COBURG INDUSTRIAL WAY COBURG, OR 97405-9496 SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	LOW BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
HOT MIX ASPHALT													
29	ASPHALT COST PRICE ADJUSTMENT												
		CALC			0.00 %			0.00 %			0.00 %		0.00 %
			9,554.00	9,554.00		9,554.00	9,554.00		9,554.00	9,554.00		9,554.00	9,554.00
30	LONGITUDINAL JOINT SEAL												
	3420.0000	L.F.	3.0000	3.0000	0.00 %	3.0000	3.0000	0.00 %	2.8000	2.8000	-6.67 %	2.8000	-6.67 %
			10,260.00	10,260.00	0.00	10,260.00	10,260.00	0.00	9,576.00	9,576.00	-684.00	9,576.00	-684.00
EROSION CONTROL AND ROADSIDE PLANTING													
31	SEEDING, FERTILIZING, AND MULCHING												
	1.2200	ACRE	4,500.0000	1,600.0000	-64.44 %	5,000.0000	5,000.0000	11.11 %	1,500.0000	1,500.0000	-66.67 %	1,500.0000	-66.67 %
			5,490.00	1,952.00	-3,538.00	6,100.00	6,100.00	610.00	1,830.00	1,830.00	-3,660.00	1,830.00	-3,660.00
32	INLET PROTECTION												
	34.0000	EACH	125.0000	200.0000	60.00 %	75.0000	75.0000	-40.00 %	100.0000	100.0000	-20.00 %	100.0000	-20.00 %
			4,250.00	6,800.00	2,550.00	2,550.00	2,550.00	-1,700.00	3,400.00	3,400.00	-850.00	3,400.00	-850.00
33	STEEL PLATE												
	1.0000	EACH	1,000.0000	1,000.0000	0.00 %	2,500.0000	2,500.0000	150.00 %	325.0000	325.0000	-67.50 %	325.0000	-67.50 %
			1,000.00	1,000.00	0.00	2,500.00	2,500.00	1,500.00	325.00	325.00	-675.00	325.00	-675.00
TRAFFIC													
34	BEAM GUARDRAIL TYPE 31												
	600.0000	L.F.	22.0000	25.0000	13.64 %	30.0000	30.0000	36.36 %	22.0000	22.0000	0.00 %	22.0000	0.00 %
			13,200.00	15,000.00	1,800.00	18,000.00	18,000.00	4,800.00	13,200.00	13,200.00	0.00	13,200.00	0.00
35	BEAM GUARDRAIL TRANSITION SECTION TYPE 21												
	1.0000	EACH	3,500.0000	2,600.0000	-25.71 %	3,200.0000	3,200.0000	-8.57 %	2,500.0000	2,500.0000	-28.57 %	2,500.0000	-28.57 %
			3,500.00	2,600.00	-900.00	3,200.00	3,200.00	-300.00	2,500.00	2,500.00	-1,000.00	2,500.00	-1,000.00
36	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL												
	2.0000	EACH	2,500.0000	3,200.0000	28.00 %	3,800.0000	3,800.0000	52.00 %	3,000.0000	3,000.0000	20.00 %	3,000.0000	20.00 %
			5,000.00	6,400.00	1,400.00	7,600.00	7,600.00	2,600.00	6,000.00	6,000.00	1,000.00	6,000.00	1,000.00
37	BEAM GUARDRAIL ANCHOR TYPE 10												
	1.0000	EACH	1,000.0000	1,000.0000	0.00 %	1,200.0000	1,200.0000	20.00 %	950.0000	950.0000	-5.00 %	950.0000	-5.00 %
			1,000.00	1,000.00	0.00	1,200.00	1,200.00	200.00	950.00	950.00	-50.00	950.00	-50.00

PS&E JOB NO : 16Y025 REVISION NO :
 CONTRACT NO : 009058 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL4917
 HWY : SR 000,082
 TITLE : I-82
 COLUMBIA RIVER BRIDGE EB - TRUSS DECK
 REPLACEMENT
 16Y025
 PROJECT : , NHPP-0823(068)
 COUNTY(S) : BENTON

BIDS OPENED ON : Apr 19 2017
 AWARDED ON : Apr 21 2017

----- 2ND BIDDER ----- 3RD BIDDER ----- LOW BIDDER -----
 MAX J. KUNEY COMPANY NORTHBANK CIVIL AND MARINE, II HAMILTON CONSTRUCTION CO.
 120 N RALPH ST 2119 SE COLUMBIA WAY, STE 330 91432 N COBURG INDUSTRIAL WAY
 99202-4795 COBURG, OR 97405-9496
 SPOKANE WA 992020008 VANCOUVER WA 986618037 SPRINGFIELD OR 974770121
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 101054 CONTRACTOR NUMBER : 340000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
38	TEMPORARY BARRIER									
	6510.0000	L.F.	15.0000	14.0000	-6.67 %	16.0000	6.67 %	14.0000	-6.67 %	
			97,650.00	91,140.00	-6,510.00	104,160.00	6,510.00	91,140.00	-6,510.00	
39	TEMPORARY IMPACT ATTENUATOR									
	2.0000	EACH	6,000.0000	2,200.0000	-63.33 %	4,500.0000	-25.00 %	2,000.0000	-66.67 %	
			12,000.00	4,400.00	-7,600.00	9,000.00	-3,000.00	4,000.00	-8,000.00	
40	TRANSPORTABLE ATTENUATOR									
	2.0000	EACH	5,275.0000	4,500.0000	-14.69 %	5,000.0000	-5.21 %	12,500.0000	136.97 %	
			10,550.00	9,000.00	-1,550.00	10,000.00	-550.00	25,000.00	14,450.00	
41	OPERATION OF TRANSPORTABLE ATTENUATOR									
	550.0000	HR	60.0000	82.0000	36.67 %	55.0000	-8.33 %	60.0000	0.00 %	
			33,000.00	45,100.00	12,100.00	30,250.00	-2,750.00	33,000.00	0.00	
42	REPAIR TRANSPORTABLE ATTENUATOR									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
43	FLEXIBLE GUIDE POST									
	10.0000	EACH	32.0000	75.0000	134.38 %	100.0000	212.50 %	72.0000	125.00 %	
			320.00	750.00	430.00	1,000.00	680.00	720.00	400.00	
44	BARRIER DELINEATOR									
	23.0000	EACH	11.0000	12.0000	9.09 %	25.0000	127.27 %	10.0000	-9.09 %	
			253.00	276.00	23.00	575.00	322.00	230.00	-23.00	
45	BARRIER DELINEATOR STRIPS									
	48.0000	EACH	45.0000	50.0000	11.11 %	50.0000	11.11 %	45.0000	0.00 %	
			2,160.00	2,400.00	240.00	2,400.00	240.00	2,160.00	0.00	
46	PAINT LINE									
	54600.0000	L.F.	0.1500	0.2000	33.33 %	0.2000	33.33 %	0.1800	20.00 %	
			8,190.00	10,920.00	2,730.00	10,920.00	2,730.00	9,828.00	1,638.00	
47	ILLUMINATION SYSTEM NAV. LIGHTS									
		L.S.			-57.26 %		-48.72 %		-57.26 %	
			117,000.00	50,000.00	-67,000.00	60,000.00	-57,000.00	50,000.00	-67,000.00	
48	ITS CCTV & RADAR									
		L.S.			-43.75 %		25.00 %		-43.75 %	
			16,000.00	9,000.00	-7,000.00	20,000.00	4,000.00	9,000.00	-7,000.00	

PS&E JOB NO : 16Y025 REVISION NO :
 CONTRACT NO : 009058 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL4917
 HWY : SR 000,082
 TITLE : I-82
 COLUMBIA RIVER BRIDGE EB - TRUSS DECK
 REPLACEMENT
 16Y025
 PROJECT : , NHPP-0823(068)
 COUNTY(S) : BENTON

BIDS OPENED ON : Apr 19 2017
 AWARDED ON : Apr 21 2017

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- LOW BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	NORTHBANK CIVIL AND MARINE, II 2119 SE COLUMBIA WAY, STE 330 VANCOUVER WA 986618037 CONTRACTOR NUMBER : 101054	HAMILTON CONSTRUCTION CO. 91432 N COBURG INDUSTRIAL WAY COBURG, OR 97405-9496 SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	LOW BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
49	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.			-31.48 %			-73.35 %			-50.51 %		
			131,350.00	90,000.00	-41,350.00	35,000.00	-96,350.00	65,000.00	-66,350.00				
OTHER ITEMS													
50	TYPE B PROGRESS SCHEDULE	L.S.			0.00 %			0.00 %			0.00 %		
			15,000.00	15,000.00	0.00	15,000.00	0.00	15,000.00	0.00				
51	STRUCTURE SURVEYING	L.S.			0.00 %			-50.00 %			-90.00 %		
			50,000.00	50,000.00	0.00	25,000.00	-25,000.00	5,000.00	-45,000.00				
52	ROADWAY SURVEYING	L.S.			-60.00 %			-44.00 %			-60.00 %		
			25,000.00	10,000.00	-15,000.00	14,000.00	-11,000.00	10,000.00	-15,000.00				
53	FORCE ACCOUNT - MISC. STEEL REPAIR	EST.			0.00 %			0.00 %			0.00 %		
			20,000.00	20,000.00		20,000.00		20,000.00					
54	TRAINING	HR			0.00 %			400.00 %			-100.00 %		
	1600.0000		1,600.00	1,600.00	0.00	8,000.00	6,400.00	0.00	-1,600.00				
55	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %			0.00 %		
			6,100.00	6,100.00		6,100.00		6,100.00					
56	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %			0.00 %		
			5.00	5.00		5.00		5.00					
57	MINOR CHANGE	CALC			0.00 %			0.00 %			0.00 %		
			-1.00	-1.00		-1.00		-1.00					
58	STEEL COST ADJUSTMENT	CALC			0.00 %			0.00 %			0.00 %		
			-1.00	-1.00		-1.00		-1.00					

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 03/01/2017

*** BID CHECK REPORT ***

TIME: 14:58

PS&E JOB NO : 16Y025 REVISION NO :
 CONTRACT NO : 009058 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL4917
 HWY : SR 000,082
 TITLE : I-82
 COLUMBIA RIVER BRIDGE EB - TRUSS DECK
 REPLACEMENT
 16Y025
 PROJECT : , NHPP-0823(068)
 COUNTY(S) : BENTON

BIDS OPENED ON : Apr 19 2017
 AWARDED ON : Apr 21 2017

----- 2ND BIDDER ----- ----- 3RD BIDDER ----- ----- LOW BIDDER -----
 MAX J. KUNEY COMPANY NORTHBANK CIVIL AND MARINE, II HAMILTON CONSTRUCTION CO.
 120 N RALPH ST 2119 SE COLUMBIA WAY, STE 330 91432 N COBURG INDUSTRIAL WAY
 99202-4795 COBURG, OR 97405-9496
 SPOKANE WA 992020008 VANCOUVER WA 986618037 SPRINGFIELD OR 974770121
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 101054 CONTRACTOR NUMBER : 340000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		LOW BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
59	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
	CALC		-2.00	0.00 %	-2.00	0.00 %	-2.00	0.00 %	-2.00	0.00 %
60	SPCC PLAN									
	L.S.		1,000.00	150.00 %	2,500.00	150.00 %	2,500.00	150.00 %	8,500.00	750.00 %
			1,000.00	1,500.00	2,500.00	1,500.00	2,500.00	1,500.00	8,500.00	7,500.00
	CONTRACT TOTAL		<u>\$8,723,599.32</u>	8.53%	<u>\$9,467,594.50</u>	25.09%	<u>\$10,912,273.00</u>	25.09%	<u>\$8,176,095.40</u>	-6.28%
									LOW BIDDER REJECTED	
	BASE TOTAL		<u>\$8,723,599.32</u>	8.53%	<u>\$9,467,594.50</u>	25.09%	<u>\$10,912,273.00</u>	25.09%	<u>\$8,176,095.40</u>	-6.28%
									LOW BIDDER REJECTED	