

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 05/29/2019

* * * BID CHECK REPORT * * *

TIME: 16:06

PS&E JOB NO : 18C543 REVISION NO :
 CONTRACT NO : 009446 REGION NO : 3
 VERSION NO : 5 WORK ORDER# : XL5719
 HWY : SR 016,302
 TITLE : SR 302
 : E OF ELGIN CLIFTON RD TO SR 16 - REMOVE
 : FISH BARRIERS, PAVING, ADA & BRIDGE
 : 18C543
 PROJECT : , 0302(011), 0302(012)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 5 2019
 AWARDED ON : Jun 19 2019

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 GRANITE CONSTRUCTION COMPANY CECCANTI, INC.
 3200 113TH AVE SW 4116 BROOKDALE RD E
 OLYMPIA WA 985129160 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.			
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT

PS&E JOB NO : 18C543 REVISION NO :
 CONTRACT NO : 009446 REGION NO : 3
 VERSION NO : 5 WORK ORDER# : XL5719
 HWY : SR 016,302
 TITLE : SR 302
 E OF ELGIN CLIFTON RD TO SR 16 - REMOVE
 FISH BARRIERS, PAVING, ADA & BRIDGE
 18C543
 PROJECT : , 0302(011), 0302(012)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 5 2019
 AWARDED ON : Jun 19 2019

----- LOW BIDDER ----- 2ND BIDDER -----
 GRANITE CONSTRUCTION COMPANY CECCANTI, INC.
 3200 113TH AVE SW 4116 BROOKDALE RD E
 OLYMPIA WA 985129160 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION							
1	MOBILIZATION	L.S.			57.09 %		110.62 %
			636,595.00	1,000,000.00	363,405.00	1,340,799.03	704,204.03
2	CLEARING AND GRUBBING						
	1.7000	ACRE	15,581.0000	28,700.0000	84.20 %	25,259.9800	62.12 %
			26,487.70	48,790.00	22,302.30	42,941.97	16,454.27
3	REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS						
		EST.			0.00 %		0.00 %
			10,594.00	10,594.00		10,594.00	
4	REMOVING SHAFT OBSTRUCTIONS						
		EST.			0.00 %		0.00 %
			10,000.00	10,000.00		10,000.00	
5	REMOVING GUARDRAIL						
	1528.0000	L.F.	8.0000	5.0000	-37.50 %	4.3300	-45.88 %
			12,224.00	7,640.00	-4,584.00	6,616.24	-5,607.76
6	REMOVING GUARDRAIL ANCHOR						
	9.0000	EACH	342.0000	430.0000	25.73 %	379.0600	10.84 %
			3,078.00	3,870.00	792.00	3,411.54	333.54
7	REMOVING GUIDE POST						
	521.0000	EACH	12.0000	7.0000	-41.67 %	5.9600	-50.33 %
			6,252.00	3,647.00	-2,605.00	3,105.16	-3,146.84
8	REMOVING PAINT LINE						
	4890.0000	L.F.	2.0000	1.0000	-50.00 %	1.0800	-46.00 %
			9,780.00	4,890.00	-4,890.00	5,281.20	-4,498.80
9	REMOVING PLASTIC TRAFFIC MARKING						
	47.0000	EACH	85.0000	97.0000	14.12 %	92.0600	8.31 %
			3,995.00	4,559.00	564.00	4,326.82	331.82
10	REMOVING PLASTIC CROSSWALK LINE						
	46.0000	S.F.	8.0000	29.0000	262.50 %	27.0800	238.50 %
			368.00	1,334.00	966.00	1,245.68	877.68
11	REMOVING SURFACE MONUMENT						
	1.0000	EACH	146.0000	390.0000	167.12 %	703.9700	382.17 %
			146.00	390.00	244.00	703.97	557.97

PS&E JOB NO : 18C543 REVISION NO :
 CONTRACT NO : 009446 REGION NO : 3
 VERSION NO : 5 WORK ORDER# : XL5719
 HWY : SR 016,302
 TITLE : SR 302
 E OF ELGIN CLIFTON RD TO SR 16 - REMOVE
 FISH BARRIERS, PAVING, ADA & BRIDGE
 18C543
 PROJECT : , 0302(011), 0302(012)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 5 2019
 AWARDED ON : Jun 19 2019

----- LOW BIDDER ----- 2ND BIDDER -----
 GRANITE CONSTRUCTION COMPANY CECCANTI, INC.
 3200 113TH AVE SW 4116 BROOKDALE RD E
 OLYMPIA WA 985129160 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
PREPARATION								
12	REMOVING ANGULAR ROCK	EST.	2,500.00	2,500.00	0.00 %	2,500.00	0.00 %	
GRADING								
13	EARTHWORK - BRIDGE	L.S.	230,000.00	425,000.00	84.78 %	451,260.30	96.20 %	
14	GRAVEL BORROW INCL. HAUL							
	0.3000	TON	210.0000	50.0000	-76.19 %	1,624.5300	673.59 %	
			63.00	15.00	-48.00	487.36	424.36	
15	EARTHWORK - CULVERTS	L.S.	295,000.00	250,000.00	-15.25 %	368,573.02	24.94 %	
16	TEMPORARY ALIGNMENT	L.S.	600,000.00	600,000.00	-45,000.00	654,832.37	9.14 %	
17	PAVEMENT REPAIR EXCAVATION INCL. HAUL							
	500.0000	S.Y.	51.0000	37.0000	0.00	91.1000	78.63 %	
			25,500.00	18,500.00	-7,000.00	45,550.00	20,050.00	
18	ROADWAY EXCAVATION INCL. HAUL							
	147.0000	C.Y.	91.0000	84.0000	-7.69 %	190.0000	108.79 %	
			13,377.00	12,348.00	-1,029.00	27,930.00	14,553.00	
19	TEMPORARY DEWATERING SYSTEM	L.S.	30,000.00	22,100.00	-26.33 %	105,053.48	250.18 %	
					-7,900.00		75,053.48	
DRAINAGE								
20	DITCH EXCAVATION							
	3.0000	C.Y.	156.0000	200.0000	28.21 %	779.7900	399.87 %	
			468.00	600.00	132.00	2,339.37	1,871.37	

PS&E JOB NO : 18C543 REVISION NO :
 CONTRACT NO : 009446 REGION NO : 3
 VERSION NO : 5 WORK ORDER# : XL5719
 HWY : SR 016,302
 TITLE : SR 302
 E OF ELGIN CLIFTON RD TO SR 16 - REMOVE
 FISH BARRIERS, PAVING, ADA & BRIDGE
 18C543
 PROJECT : , 0302(011), 0302(012)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 5 2019
 AWARDED ON : Jun 19 2019

----- LOW BIDDER ----- 2ND BIDDER -----
 GRANITE CONSTRUCTION COMPANY CECCANTI, INC.
 3200 113TH AVE SW 4116 BROOKDALE RD E
 OLYMPIA WA 985129160 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
DRAINAGE								
21	GRATE INLET TYPE 2							
	2.0000	EACH	2,687.0000	3,370.0000	25.42 %	3,337.1900	24.20 %	
			5,374.00	6,740.00	1,366.00	6,674.38	1,300.38	
22	STREAMBED SEDIMENT							
	2931.0000	TON	50.0000	55.0000	10.00 %	46.1100	-7.78 %	
			146,550.00	161,205.00	14,655.00	135,148.41	-11,401.59	
23	STREAMBED COBBLES 4 IN.							
	595.0000	TON	69.0000	46.0000	-33.33 %	51.5300	-25.32 %	
			41,055.00	27,370.00	-13,685.00	30,660.35	-10,394.65	
24	STREAMBED COBBLES 8 IN.							
	40.0000	TON	64.0000	54.0000	-15.63 %	75.8100	18.45 %	
			2,560.00	2,160.00	-400.00	3,032.40	472.40	
25	STREAMBED BOULDER TWO MAN							
	4.0000	EACH	218.0000	140.0000	-35.78 %	303.2500	39.11 %	
			872.00	560.00	-312.00	1,213.00	341.00	
26	STREAMBED BOULDER THREE MAN							
	8.0000	EACH	412.0000	140.0000	-66.02 %	270.7600	-34.28 %	
			3,296.00	1,120.00	-2,176.00	2,166.08	-1,129.92	
27	QUARRY SPALLS							
	6.0000	C.Y.	171.0000	180.0000	5.26 %	108.3000	-36.67 %	
			1,026.00	1,080.00	54.00	649.80	-376.20	
28	UNDERDRAIN PIPE 6 IN. DIAM.							
	256.0000	L.F.	20.0000	20.0000	0.00 %	28.4800	42.40 %	
			5,120.00	5,120.00	0.00	7,290.88	2,170.88	
29	SCHEDULE A CULV. PIPE 12 IN. DIAM.							
	39.0000	L.F.	149.0000	63.0000	-57.72 %	51.7700	-65.26 %	
			5,811.00	2,457.00	-3,354.00	2,019.03	-3,791.97	
30	PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 1							
		L.S.			75.85 %		111.89 %	
			284,336.00	500,000.00	215,664.00	602,480.17	318,144.17	
31	PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 2							
		L.S.			46.70 %		86.41 %	
			340,841.00	500,000.00	159,159.00	635,355.41	294,514.41	

PS&E JOB NO : 18C543 REVISION NO :
 CONTRACT NO : 009446 REGION NO : 3
 VERSION NO : 5 WORK ORDER# : XL5719
 HWY : SR 016,302
 TITLE : SR 302
 E OF ELGIN CLIFTON RD TO SR 16 - REMOVE
 FISH BARRIERS, PAVING, ADA & BRIDGE
 18C543
 PROJECT : , 0302(011), 0302(012)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 5 2019
 AWARDED ON : Jun 19 2019

----- LOW BIDDER ----- 2ND BIDDER -----
 GRANITE CONSTRUCTION COMPANY CECCANTI, INC.
 3200 113TH AVE SW 4116 BROOKDALE RD E
 OLYMPIA WA 985129160 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
DRAINAGE								
32	TEMPORARY STREAM DIVERSION	L.S.			-78.00 %			-44.79 %
			270,000.00	59,400.00	-210,600.00	149,063.72	-120,936.28	
33	FISH EXCLUSION	EST.			0.00 %			0.00 %
			6,000.00	6,000.00		6,000.00		
STORM SEWER								
34	CATCH BASIN TYPE 2 48 IN. DIAM.	EACH			22.93 %			2.91 %
	9.0000		3,563.0000	4,380.0000	7,353.00	3,666.5400	32,998.86	931.86
35	TESTING STORM SEWER PIPE	L.F.			-33.33 %			-45.83 %
	551.0000		6.0000	4.0000	-1,102.00	3.2500	1,790.75	-1,515.25
			3,306.00	2,204.00				
36	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.	L.F.			-52.25 %			-53.56 %
	449.0000		111.0000	53.0000	-26,042.00	51.5500	23,145.95	-26,693.05
			49,839.00	23,797.00				
37	DIFFUSER TEE	EACH			600.00 %			673.63 %
	2.0000		150.0000	1,050.0000	1,800.00	1,160.4500	2,320.90	2,020.90
			300.00	2,100.00				
38	STEEL DRAIN PIPE 3 IN. DIAM	L.F.			4,090.48 %			400.95 %
	20.0000		10.5000	440.0000	8,590.00	52.6000	1,052.00	842.00
			210.00	8,800.00				
SANITARY SEWER								
39	DUCTILE IRON SEWER PIPE 10 IN. DIAM.	L.F.			91.01 %			17.72 %
	43.0000		89.0000	170.0000	3,483.00	104.7700	4,505.11	678.11
			3,827.00	7,310.00				

PS&E JOB NO : 18C543 REVISION NO :
 CONTRACT NO : 009446 REGION NO : 3
 VERSION NO : 5 WORK ORDER# : XL5719

BIDS OPENED ON : Jun 5 2019
 AWARDED ON : Jun 19 2019

HWY : SR 016,302
 TITLE : SR 302
 E OF ELGIN CLIFTON RD TO SR 16 - REMOVE
 FISH BARRIERS, PAVING, ADA & BRIDGE
 18C543
 PROJECT : , 0302(011), 0302(012)
 COUNTY(S) : PIERCE

----- LOW BIDDER ----- 2ND BIDDER -----
 GRANITE CONSTRUCTION COMPANY CECCANTI, INC.
 3200 113TH AVE SW 4116 BROOKDALE RD E
 OLYMPIA WA 985129160 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
SANITARY SEWER								
40	FLEXIBLE EXPANSION JOINT							
	1.0000	EACH	4,000.0000	7,900.0000	97.50 %	10,757.0000	168.93 %	
			4,000.00	7,900.00	3,900.00	10,757.00	6,757.00	
STRUCTURE								
41	TEMPORARY BRIDGE - MINTER CREEK							
		L.S.			10.00 %		-56.95 %	
			500,000.00	550,000.00	50,000.00	215,259.39	-284,740.61	
42	SHORING OR EXTRA EXCAVATION CL. A - MINTER CREEK BRIDGE							
		L.S.			145.00 %		297.24 %	
			80,000.00	196,000.00	116,000.00	317,789.52	237,789.52	
43	SHORING OR EXTRA EXCAVATION CL. A - LI'L MINTER CULVERTS							
		L.S.			-28.57 %		-54.29 %	
			140,000.00	100,000.00	-40,000.00	64,000.00	-76,000.00	
44	SHORING OR EXTRA EXCAVATION CL. A - TEMPORARY WALLS							
		L.S.			-16.36 %		195.37 %	
			11,000.00	9,200.00	-1,800.00	32,490.77	21,490.77	
45	CONSTRUCTING 6 FT. DIAM SHAFT							
	200.0000	L.F.	1,250.0000	1,590.0000	27.20 %	1,225.1300	-1.99 %	
			250,000.00	318,000.00	68,000.00	245,026.00	-4,974.00	
46	SHAFT - 36 IN. DIAMETER							
	109.0000	L.F.	121.0000	690.0000	470.25 %	709.9800	486.76 %	
			13,189.00	75,210.00	62,021.00	77,387.82	64,198.82	
47	FURNISHING SOLDIER PILE - HP 12 X 63							
	110.0000	L.F.	76.0000	100.0000	31.58 %	27.0700	-64.38 %	
			8,360.00	11,000.00	2,640.00	2,977.70	-5,382.30	
48	ST. REINF. BAR FOR BRIDGE							
	25600.0000	LB.	1.2000	2.0000	66.67 %	1.9700	64.17 %	
			30,720.00	51,200.00	20,480.00	50,432.00	19,712.00	
49	QA SHAFT TEST							
	4.0000	EACH	2,963.0000	2,770.0000	-6.51 %	1,949.4500	-34.21 %	
			11,852.00	11,080.00	-772.00	7,797.80	-4,054.20	

PS&E JOB NO : 18C543 REVISION NO :
 CONTRACT NO : 009446 REGION NO : 3
 VERSION NO : 5 WORK ORDER# : XL5719
 HWY : SR 016,302
 TITLE : SR 302
 E OF ELGIN CLIFTON RD TO SR 16 - REMOVE
 FISH BARRIERS, PAVING, ADA & BRIDGE
 18C543
 PROJECT : , 0302(011), 0302(012)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 5 2019
 AWARDED ON : Jun 19 2019

----- LOW BIDDER -----
 GRANITE CONSTRUCTION COMPANY
 3200 113TH AVE SW
 OLYMPIA WA 985129160
 CONTRACTOR NUMBER : 100102
 ----- 2ND BIDDER -----
 CECCANTI, INC.
 4116 BROOKDALE RD E
 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
STRUCTURE								
50	CONC. CLASS 4000 FOR BRIDGE							
	180.0000	C.Y.	750.0000	640.0000	-14.67 %	1,047.0500	39.61 %	
			135,000.00	115,200.00	-19,800.00	188,469.00	53,469.00	
51	PRESTRESSED CONC. GIRDER WF83G							
	631.0000	L.F.	450.0000	470.0000	4.44 %	484.2500	7.61 %	
			283,950.00	296,570.00	12,620.00	305,561.75	21,611.75	
52	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT							
	CALC				0.00 %		0.00 %	
			-7.00	-7.00		-7.00		
53	POLYESTER CONCRETE TRIAL OVERLAY							
		L.S.			122.00 %		97.76 %	
			5,000.00	11,100.00	6,100.00	9,888.02	4,888.02	
54	POLYESTER CONCRETE OVERLAY							
	1222.0000	S.Y.	200.0000	200.0000	0.00 %	186.0100	-7.00 %	
			244,400.00	244,400.00	0.00	227,304.22	-17,095.78	
55	LAGGING							
	330.0000	S.F.	30.0000	95.0000	216.67 %	95.1800	217.27 %	
			9,900.00	31,350.00	21,450.00	31,409.40	21,509.40	
56	SUPERSTRUCTURE MINTER CREEK BRIDGE							
		L.S.			15.79 %		-10.52 %	
			475,000.00	550,000.00	75,000.00	425,013.87	-49,986.13	
57	BRIDGE RAILING TYPE S-BP-12							
	428.0000	L.F.	70.0000	180.0000	157.14 %	111.0500	58.64 %	
			29,960.00	77,040.00	47,080.00	47,529.40	17,569.40	
58	TRAFFIC BARRIER							
	460.0000	L.F.	150.0000	220.0000	46.67 %	215.4800	43.65 %	
			69,000.00	101,200.00	32,200.00	99,120.80	30,120.80	
59	EXPANSION JOINT MODIFICATION RCS AND HEADERS							
	40.0000	L.F.	529.0000	510.0000	-3.59 %	383.3700	-27.53 %	
			21,160.00	20,400.00	-760.00	15,334.80	-5,825.20	
60	SCARIFYING CONC. SURFACE							
	1222.0000	S.Y.	60.0000	160.0000	166.67 %	101.9200	69.87 %	
			73,320.00	195,520.00	122,200.00	124,546.24	51,226.24	

PS&E JOB NO : 18C543 REVISION NO :
 CONTRACT NO : 009446 REGION NO : 3
 VERSION NO : 5 WORK ORDER# : XL5719
 HWY : SR 016,302
 TITLE : SR 302
 E OF ELGIN CLIFTON RD TO SR 16 - REMOVE
 FISH BARRIERS, PAVING, ADA & BRIDGE
 18C543
 PROJECT : , 0302(011), 0302(012)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 5 2019
 AWARDED ON : Jun 19 2019

----- LOW BIDDER ----- 2ND BIDDER -----
 GRANITE CONSTRUCTION COMPANY CECCANTI, INC.
 3200 113TH AVE SW 4116 BROOKDALE RD E
 OLYMPIA WA 985129160 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
STRUCTURE								
61	FORCE ACCOUNT FORMS FOR FULL DEPTH DECK REPAIR				0.00 %			0.00 %
	EST.		10,000.00	10,000.00		10,000.00		
62	FURTHER DECK PREPARATION FOR TYPE 1 DECK REPAIR				-26.67 %			81.33 %
	1000.0000 S.F.		45.0000	33.0000		81.6000		
			45,000.00	33,000.00	-12,000.00	81,600.00		36,600.00
63	FURTHER DECK PREPARATION FOR TYPE 2 DECK REPAIR				475.00 %			306.11 %
	33.0000 S.F.		80.0000	460.0000		324.8900		
			2,640.00	15,180.00	12,540.00	10,721.37		8,081.37
64	CONCRETE FASCIA PANEL				9.33 %			15.52 %
	400.0000 S.F.		75.0000	82.0000		86.6400		
			30,000.00	32,800.00	2,800.00	34,656.00		4,656.00
65	PREFABRICATED DRAINAGE MAT				48.00 %			60.28 %
	22.0000 S.Y.		25.0000	37.0000		40.0700		
			550.00	814.00	264.00	881.54		331.54
66	PERMANENT GROUND ANCHOR				-21.20 %			-24.69 %
	6.0000 EACH		7,500.0000	5,910.0000		5,648.5100		
			45,000.00	35,460.00	-9,540.00	33,891.06		-11,108.94
67	PERMANENT GROUND ANCHOR PERFORMANCE TEST				0.00 %			387.36 %
	3.0000 EACH		1,000.0000	1,000.0000		4,873.6200		
			3,000.00	3,000.00	0.00	14,620.86		11,620.86
68	STRUCTURAL EARTH WALL				189.47 %			14.00 %
	625.0000 S.F.		38.0000	110.0000		43.3200		
			23,750.00	68,750.00	45,000.00	27,075.00		3,325.00
69	BRIDGE APPROACH SLAB				48.00 %			34.49 %
	265.0000 S.Y.		250.0000	370.0000		336.2300		
			66,250.00	98,050.00	31,800.00	89,100.95		22,850.95

PS&E JOB NO : 18C543 REVISION NO :
 CONTRACT NO : 009446 REGION NO : 3
 VERSION NO : 5 WORK ORDER# : XL5719
 HWY : SR 016,302
 TITLE : SR 302
 E OF ELGIN CLIFTON RD TO SR 16 - REMOVE
 FISH BARRIERS, PAVING, ADA & BRIDGE
 18C543
 PROJECT : , 0302(011), 0302(012)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 5 2019
 AWARDED ON : Jun 19 2019

----- LOW BIDDER ----- 2ND BIDDER -----
 GRANITE CONSTRUCTION COMPANY CECCANTI, INC.
 3200 113TH AVE SW 4116 BROOKDALE RD E
 OLYMPIA WA 985129160 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
SURFACING								
70	CRUSHED SURFACING BASE COURSE							
	1090.0000	TON	40.0000	57.0000	42.50 %	43.3300	8.33 %	
			43,600.00	62,130.00	18,530.00	47,229.70	3,629.70	
HOT MIX ASPHALT								
71	PLANING BITUMINOUS PAVEMENT							
	95990.0000	S.Y.	2.5000	2.0000	-20.00 %	2.2700	-9.20 %	
			239,975.00	191,980.00	-47,995.00	217,897.30	-22,077.70	
72	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58H-22							
	250.0000	TON	198.5000	130.0000	-34.51 %	197.3800	-0.56 %	
			49,625.00	32,500.00	-17,125.00	49,345.00	-280.00	
73	HMA CL. 1/2 IN. PG 58H-22							
	11120.0000	TON	92.5000	83.0000	-10.27 %	93.3600	0.93 %	
			1,028,600.00	922,960.00	-105,640.00	1,038,163.20	9,563.20	
74	JOB MIX COMPLIANCE PRICE ADJUSTMENT							
	CALC				0.00 %		0.00 %	
			26,835.00	26,835.00		26,835.00		
75	COMPACTION PRICE ADJUSTMENT							
	CALC				0.00 %		0.00 %	
			17,890.00	17,890.00		17,890.00		
76	ASPHALT COST PRICE ADJUSTMENT							
	CALC				0.00 %		0.00 %	
			52,910.00	52,910.00		52,910.00		
77	HMA FOR APPROACH CL. 1/2 IN. PG 58H-22							
	30.0000	TON	217.0000	180.0000	-17.05 %	202.1500	-6.84 %	
			6,510.00	5,400.00	-1,110.00	6,064.50	-445.50	
78	HMA SAWCUT AND SEAL							
	40.0000	L.F.	37.5000	57.0000	52.00 %	108.3000	188.80 %	
			1,500.00	2,280.00	780.00	4,332.00	2,832.00	

PS&E JOB NO : 18C543 REVISION NO :
 CONTRACT NO : 009446 REGION NO : 3
 VERSION NO : 5 WORK ORDER# : XL5719

BIDS OPENED ON : Jun 5 2019
 AWARDED ON : Jun 19 2019

----- LOW BIDDER ----- 2ND BIDDER -----
 HWY : SR 016,302
 TITLE : SR 302
 E OF ELGIN CLIFTON RD TO SR 16 - REMOVE
 FISH BARRIERS, PAVING, ADA & BRIDGE
 18C543
 PROJECT : , 0302(011), 0302(012)
 COUNTY(S) : PIERCE

GRANITE CONSTRUCTION COMPANY CECCANTI, INC.
 3200 113TH AVE SW 4116 BROOKDALE RD E
 OLYMPIA WA 985129160 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
HOT MIX ASPHALT								
79	CYCLIC DENSITY PRICE ADJUSTMENT							
		CALC			0.00 %			0.00 %
			-12.00	-12.00		-12.00		
EROSION CONTROL AND ROADSIDE PLANTING								
80	ESC LEAD							
	70.0000	DAY	250.0000	20.0000	-92.00 %	15.0000	-94.00 %	
			17,500.00	1,400.00	-16,100.00	1,050.00	-16,450.00	
81	INLET PROTECTION							
	11.0000	EACH	100.0000	140.0000	40.00 %	81.2300	-18.77 %	
			1,100.00	1,540.00	440.00	893.53	-206.47	
82	STABILIZED CONSTRUCTION ENTRANCE							
	759.0000	S.Y.	27.0000	20.0000	-25.93 %	25.9900	-3.74 %	
			20,493.00	15,180.00	-5,313.00	19,726.41	-766.59	
83	SILT FENCE							
	340.0000	L.F.	5.2500	12.0000	128.57 %	5.4200	3.24 %	
			1,785.00	4,080.00	2,295.00	1,842.80	57.80	
84	COMPOST SOCK							
	1250.0000	L.F.	8.0000	12.0000	50.00 %	8.6600	8.25 %	
			10,000.00	15,000.00	5,000.00	10,825.00	825.00	
85	SEEDING BY HAND							
	2110.0000	S.Y.	4.2000	1.0000	-76.19 %	1.0200	-75.71 %	
			8,862.00	2,110.00	-6,752.00	2,152.20	-6,709.80	
86	FINE COMPOST							
	1.0000	ACRE	25,000.0000	18,000.0000	-28.00 %	12,866.3400	-48.53 %	
			25,000.00	18,000.00	-7,000.00	12,866.34	-12,133.66	
87	BARK OR WOOD CHIP MULCH							
	0.7000	ACRE	25,000.0000	18,000.0000	-28.00 %	38,394.8000	53.58 %	
			17,500.00	12,600.00	-4,900.00	26,876.36	9,376.36	
88	HIGH VISIBILITY FENCE							
	2540.0000	L.F.	6.0000	4.0000	-33.33 %	2.1700	-63.83 %	
			15,240.00	10,160.00	-5,080.00	5,511.80	-9,728.20	

PS&E JOB NO : 18C543 REVISION NO :
 CONTRACT NO : 009446 REGION NO : 3
 VERSION NO : 5 WORK ORDER# : XL5719
 HWY : SR 016,302
 TITLE : SR 302
 E OF ELGIN CLIFTON RD TO SR 16 - REMOVE
 FISH BARRIERS, PAVING, ADA & BRIDGE
 18C543
 PROJECT : , 0302(011), 0302(012)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 5 2019
 AWARDED ON : Jun 19 2019

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 GRANITE CONSTRUCTION COMPANY CECCANTI, INC.
 3200 113TH AVE SW 4116 BROOKDALE RD E
 OLYMPIA WA 985129160 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
EROSION CONTROL AND ROADSIDE PLANTING								
89	HIGH VISIBILITY SILT FENCE							
	340.0000	L.F.	6.0000	12.0000	100.00 %	5.4200	-9.67 %	
			2,040.00	4,080.00	2,040.00	1,842.80	-197.20	
90	EROSION CONTROL AND WATER POLLUTION PREVENTION							
		L.S.			435.00 %		208.66 %	
			20,000.00	107,000.00	87,000.00	61,732.46	41,732.46	
TRAFFIC								
91	CEMENT CONC. TRAFFIC CURB							
	156.0000	L.F.	85.0000	57.0000	-32.94 %	80.1400	-5.72 %	
			13,260.00	8,892.00	-4,368.00	12,501.84	-758.16	
92	CEMENT CONC. PEDESTRIAN CURB							
	53.0000	L.F.	85.0000	86.0000	1.18 %	108.3000	27.41 %	
			4,505.00	4,558.00	53.00	5,739.90	1,234.90	
93	EXTRUDED CURB							
	78.0000	L.F.	37.0000	46.0000	24.32 %	43.3200	17.08 %	
			2,886.00	3,588.00	702.00	3,378.96	492.96	
94	BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST							
	766.0000	L.F.	30.0000	39.0000	30.00 %	34.6600	15.53 %	
			22,980.00	29,874.00	6,894.00	26,549.56	3,569.56	
95	BEAM GUARDRAIL TYPE 31							
	538.0000	L.F.	30.0000	33.0000	10.00 %	29.7800	-0.73 %	
			16,140.00	17,754.00	1,614.00	16,021.64	-118.36	
96	BEAM GUARDRAIL TRANSITION SECTION TYPE 24							
	5.0000	EACH	3,500.0000	2,850.0000	-18.57 %	2,545.1100	-27.28 %	
			17,500.00	14,250.00	-3,250.00	12,725.55	-4,774.45	
97	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL							
	2.0000	EACH	3,500.0000	4,070.0000	16.29 %	3,628.1400	3.66 %	
			7,000.00	8,140.00	1,140.00	7,256.28	256.28	
98	BEAM GUARDRAIL TYPE 31 BURIED TERMINAL TYPE 2							
	230.0000	L.F.	80.0000	110.0000	37.50 %	101.8000	27.25 %	
			18,400.00	25,300.00	6,900.00	23,414.00	5,014.00	

PS&E JOB NO : 18C543 REVISION NO :
 CONTRACT NO : 009446 REGION NO : 3
 VERSION NO : 5 WORK ORDER# : XL5719

BIDS OPENED ON : Jun 5 2019
 AWARDED ON : Jun 19 2019

----- LOW BIDDER ----- 2ND BIDDER -----
 HWY : SR 016,302
 TITLE : SR 302
 E OF ELGIN CLIFTON RD TO SR 16 - REMOVE
 FISH BARRIERS, PAVING, ADA & BRIDGE
 18C543
 PROJECT : , 0302(011), 0302(012)
 COUNTY(S) : PIERCE

GRANITE CONSTRUCTION COMPANY CECCANTI, INC.
 3200 113TH AVE SW 4116 BROOKDALE RD E
 OLYMPIA WA 985129160 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC								
99	BEAM GUARDRAIL ANCHOR TYPE 10							
	4.0000	EACH	1,100.0000	1,430.0000	30.00 %	1,272.5600	15.69 %	
			4,400.00	5,720.00	1,320.00	5,090.24	690.24	
100	TEMPORARY BARRIER							
	1501.0000	L.F.	34.0000	38.0000	11.76 %	36.2200	6.53 %	
			51,034.00	57,038.00	6,004.00	54,366.22	3,332.22	
101	TEMPORARY IMPACT ATTENUATOR							
	2.0000	EACH	3,712.0000	5,050.0000	36.05 %	4,772.4500	28.57 %	
			7,424.00	10,100.00	2,676.00	9,544.90	2,120.90	
102	TRANSPORTABLE ATTENUATOR							
	1.0000	EACH	9,407.0000	65,000.0000	590.97 %	379.0600	-95.97 %	
			9,407.00	65,000.00	55,593.00	379.06	-9,027.94	
103	OPERATION OF TRANSPORTABLE ATTENUATOR							
	20.0000	HR	79.0000	100.0000	26.58 %	72.3200	-8.46 %	
			1,580.00	2,000.00	420.00	1,446.40	-133.60	
104	FLEXIBLE GUIDE POST							
	475.0000	EACH	41.0000	54.0000	31.71 %	48.1900	17.54 %	
			19,475.00	25,650.00	6,175.00	22,890.25	3,415.25	
105	BARRIER DELINEATOR							
	5.0000	EACH	25.0000	27.0000	8.00 %	27.0800	8.32 %	
			125.00	135.00	10.00	135.40	10.40	
106	LINEAR BARRIER DELINEATION							
	1206.0000	L.F.	60.0000	9.0000	-85.00 %	8.1200	-86.47 %	
			72,360.00	10,854.00	-61,506.00	9,792.72	-62,567.28	
107	PAINT LINE							
	49279.0000	L.F.	0.2300	0.3000	30.43 %	0.2700	17.39 %	
			11,334.17	14,783.70	3,449.53	13,305.33	1,971.16	
108	PAINTED WIDE LANE LINE							
	91820.0000	L.F.	0.4000	0.3000	-25.00 %	0.2700	-32.50 %	
			36,728.00	27,546.00	-9,182.00	24,791.40	-11,936.60	
109	PLASTIC CROSSWALK LINE							
	688.0000	S.F.	10.0000	7.0000	-30.00 %	6.5000	-35.00 %	
			6,880.00	4,816.00	-2,064.00	4,472.00	-2,408.00	

PS&E JOB NO : 18C543 REVISION NO :
 CONTRACT NO : 009446 REGION NO : 3
 VERSION NO : 5 WORK ORDER# : XL5719
 HWY : SR 016,302
 TITLE : SR 302
 E OF ELGIN CLIFTON RD TO SR 16 - REMOVE
 FISH BARRIERS, PAVING, ADA & BRIDGE
 18C543
 PROJECT : , 0302(011), 0302(012)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 5 2019
 AWARDED ON : Jun 19 2019

----- LOW BIDDER ----- 2ND BIDDER -----
 GRANITE CONSTRUCTION COMPANY CECCANTI, INC.
 3200 113TH AVE SW 4116 BROOKDALE RD E
 OLYMPIA WA 985129160 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
110	PLASTIC STOP LINE							
	214.0000	L.F.	21.0000	13.0000	-38.10 %	11.9100	-43.29 %	
			4,494.00	2,782.00	-1,712.00	2,548.74	-1,945.26	
111	PLASTIC TRAFFIC ARROW							
	57.0000	EACH	185.0000	170.0000	-8.11 %	157.0400	-15.11 %	
			10,545.00	9,690.00	-855.00	8,951.28	-1,593.72	
112	PLASTIC DRAINAGE MARKING							
	3.0000	EACH	82.0000	110.0000	34.15 %	108.3000	32.07 %	
			246.00	330.00	84.00	324.90	78.90	
113	PLASTIC JUNCTION BOX MARKING							
	22.0000	EACH	85.0000	110.0000	29.41 %	108.3000	27.41 %	
			1,870.00	2,420.00	550.00	2,382.60	512.60	
114	CENTERLINE RUMBLE STRIP							
	4.9300	MI.	1,400.0000	1,130.0000	-19.29 %	1,341.3800	-4.19 %	
			6,902.00	5,570.90	-1,331.10	6,613.00	-289.00	
115	RECESSED PAVEMENT MARKER							
	10.9000	HUND	1,400.0000	1,380.0000	-1.43 %	1,538.1000	9.86 %	
			15,260.00	15,042.00	-218.00	16,765.29	1,505.29	
116	PERMANENT SIGNING							
		L.S.			155.57 %		221.85 %	
			6,730.00	17,200.00	10,470.00	21,660.51	14,930.51	
117	TEMPORARY PAVEMENT MARKING-LONG DURATION							
	4041.0000	L.F.	0.5000	1.0000	100.00 %	0.8100	62.00 %	
			2,020.50	4,041.00	2,020.50	3,273.21	1,252.71	
118	TEMPORARY ILLUMINATION SYSTEM							
		L.S.			594.12 %		772.63 %	
			11,900.00	82,600.00	70,700.00	103,842.65	91,942.65	
119	TRAFFIC SIGNAL SYSTEM #1							
		L.S.			-58.18 %		-56.68 %	
			33,000.00	13,800.00	-19,200.00	14,295.04	-18,704.96	
120	TRAFFIC SIGNAL SYSTEM #2							
		L.S.			-68.96 %		-67.96 %	
			48,000.00	14,900.00	-33,100.00	15,378.00	-32,622.00	

PS&E JOB NO : 18C543 REVISION NO :
 CONTRACT NO : 009446 REGION NO : 3
 VERSION NO : 5 WORK ORDER# : XL5719
 HWY : SR 016,302
 TITLE : SR 302
 E OF ELGIN CLIFTON RD TO SR 16 - REMOVE
 FISH BARRIERS, PAVING, ADA & BRIDGE
 18C543
 PROJECT : , 0302(011), 0302(012)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 5 2019
 AWARDED ON : Jun 19 2019

----- LOW BIDDER ----- 2ND BIDDER -----
 GRANITE CONSTRUCTION COMPANY CECCANTI, INC.
 3200 113TH AVE SW 4116 BROOKDALE RD E
 OLYMPIA WA 985129160 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
121	TRAFFIC SIGNAL SYSTEM #3	L.S.			130.00 %			142.58 %
			5,000.00	11,500.00	6,500.00	12,129.13	7,129.13	
122	INDUCTION LOOP TYPE _____	EST.			0.00 %			0.00 %
			4,500.00	4,500.00		4,500.00		
123	CONDUIT PIPE 2 IN. DIAM. 1050.0000	L.F.	15,750.00	17,850.00	2,100.00	22,743.00	6,993.00	44.40 %
124	PORTABLE CHANGEABLE MESSAGE SIGN 6989.0000	HR	20,967.00	13,978.00	-6,989.00	20,967.00		0.00 %
125	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			-37.50 %			-79.13 %
			192,000.00	120,000.00	-72,000.00	40,071.95	-151,928.05	
126	FLAGGERS 3528.0000	HR	201,096.00	268,128.00	67,032.00	179,928.00	-21,168.00	-10.53 %
127	OTHER TRAFFIC CONTROL LABOR 350.0000	HR	22,400.00	30,800.00	8,400.00	19,950.00	-2,450.00	-10.94 %
128	TRAFFIC CONTROL SUPERVISOR	L.S.			-66.19 %			39.76 %
			213,840.00	72,300.00	-141,540.00	298,868.28	85,028.28	
129	CONSTRUCTION SIGNS CLASS A 3397.0000	S.F.	67,940.00	108,704.00	40,764.00	57,749.00	-10,191.00	-15.00 %
OTHER ITEMS								
130	PROJECT PARTNERING	CALC			0.00 %			0.00 %
			7,000.00	7,000.00		7,000.00		

PS&E JOB NO : 18C543 REVISION NO :
 CONTRACT NO : 009446 REGION NO : 3
 VERSION NO : 5 WORK ORDER# : XL5719
 HWY : SR 016,302
 TITLE : SR 302
 E OF ELGIN CLIFTON RD TO SR 16 - REMOVE
 FISH BARRIERS, PAVING, ADA & BRIDGE
 18C543
 PROJECT : , 0302(011), 0302(012)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 5 2019
 AWARDED ON : Jun 19 2019

----- LOW BIDDER ----- 2ND BIDDER -----
 GRANITE CONSTRUCTION COMPANY CECCANTI, INC.
 3200 113TH AVE SW 4116 BROOKDALE RD E
 OLYMPIA WA 985129160 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS								
131	MIN BID REQ - TYPE B PROGRESS SCHEDULE		\$10,000					
		L.S.			0.00 %			0.00 %
			10,000.00	10,000.00	0.00	10,000.00	10,000.00	0.00
132	STRUCTURE EXCAVATION CLASS B INCL. HAUL							
	499.0000	C.Y.	49.0000	22.0000	-55.10 %	27.0000	27.0000	-44.90 %
			24,451.00	10,978.00	-13,473.00	13,473.00	13,473.00	-10,978.00
133	SHORING OR EXTRA EXCAVATION CLASS B							
	2640.0000	S.F.	13.0000	2.0000	-84.62 %	0.5400	0.5400	-95.85 %
			34,320.00	5,280.00	-29,040.00	1,425.60	1,425.60	-32,894.40
134	GRAVEL BACKFILL FOR PIPE ZONE BEDDING							
	125.0000	C.Y.	63.0000	46.0000	-26.98 %	37.0000	37.0000	-41.27 %
			7,875.00	5,750.00	-2,125.00	4,625.00	4,625.00	-3,250.00
135	GRAVEL BACKFILL FOR DRAIN							
	20.0000	C.Y.	64.0000	46.0000	-28.13 %	37.0000	37.0000	-42.19 %
			1,280.00	920.00	-360.00	740.00	740.00	-540.00
136	PLUGGING EXISTING PIPE							
	2.0000	EACH	562.0000	590.0000	4.98 %	487.3600	487.3600	-13.28 %
			1,124.00	1,180.00	56.00	974.72	974.72	-149.28
137	STRUCTURE SURVEYING							
		L.S.			56.00 %			84.01 %
			25,000.00	39,000.00	14,000.00	46,001.52	46,001.52	21,001.52
138	ROADWAY SURVEYING							
		L.S.			-2.80 %			-0.60 %
			50,000.00	48,600.00	-1,400.00	49,700.04	49,700.04	-299.96
139	ADA FEATURES SURVEYING							
		L.S.			-74.20 %			-75.63 %
			10,000.00	2,580.00	-7,420.00	2,436.81	2,436.81	-7,563.19
140	ADJUST MONUMENT CASE AND COVER							
	12.0000	EACH	839.0000	480.0000	-42.79 %	500.0000	500.0000	-40.41 %
			10,068.00	5,760.00	-4,308.00	6,000.00	6,000.00	-4,068.00
141	CEMENT CONC. SIDEWALK							
	54.0000	S.Y.	124.0000	130.0000	4.84 %	108.3000	108.3000	-12.66 %
			6,696.00	7,020.00	324.00	5,848.20	5,848.20	-847.80

PS&E JOB NO : 18C543 REVISION NO :
 CONTRACT NO : 009446 REGION NO : 3
 VERSION NO : 5 WORK ORDER# : XL5719
 HWY : SR 016,302
 TITLE : SR 302
 E OF ELGIN CLIFTON RD TO SR 16 - REMOVE
 FISH BARRIERS, PAVING, ADA & BRIDGE
 18C543
 PROJECT : , 0302(011), 0302(012)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 5 2019
 AWARDED ON : Jun 19 2019

----- LOW BIDDER ----- 2ND BIDDER -----
 GRANITE CONSTRUCTION COMPANY CECCANTI, INC.
 3200 113TH AVE SW 4116 BROOKDALE RD E
 OLYMPIA WA 985129160 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS							
142	SIDEWALK PREPARATION	L.S.			-13.28 %		-44.67 %
			12,685.00	11,000.00		7,018.01	-5,666.99
143	DETECTABLE WARNING SURFACE	S.F.			-45.16 %		-23.15 %
	68.0000		62.0000	34.0000		47.6500	
			4,216.00	2,312.00	-1,904.00	3,240.20	-975.80
144	CABLE FENCE	L.F.			89.73 %		116.29 %
	188.0000		224.0000	425.0000		484.4800	
			42,112.00	79,900.00	37,788.00	91,082.24	48,970.24
145	DELETED ITEM	EACH			0.00 %		0.00 %
	0.0100		0.0001	0.0000		0.0000	
			0.00	0.00	0.00	0.00	0.00
146	FORCE ACCOUNT LOW FLOW CHANNEL GRADING	EST.			0.00 %		0.00 %
			7,500.00	7,500.00		7,500.00	
147	FORCE ACCOUNT STREAMBED SAND	EST.			0.00 %		0.00 %
			7,500.00	7,500.00		7,500.00	
148	TRAINING	HR			-80.77 %		-96.15 %
	2400.0000		26.0000	5.0000		1.0000	
			62,400.00	12,000.00	-50,400.00	2,400.00	-60,000.00
149	ROADSIDE CLEANUP	EST.			0.00 %		0.00 %
			3,125.00	3,125.00		3,125.00	
150	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %		0.00 %
			5.00	5.00		5.00	
151	MINOR CHANGE	CALC			0.00 %		0.00 %
			-23.00	-23.00		-23.00	
152	FUEL COST ADJUSTMENT	CALC			0.00 %		0.00 %
			20,200.00	20,200.00		20,200.00	

PS&E JOB NO : 18C543 REVISION NO :
 CONTRACT NO : 009446 REGION NO : 3
 VERSION NO : 5 WORK ORDER# : XL5719
 HWY : SR 016,302
 TITLE : SR 302
 E OF ELGIN CLIFTON RD TO SR 16 - REMOVE
 FISH BARRIERS, PAVING, ADA & BRIDGE
 18C543
 PROJECT : , 0302(011), 0302(012)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 5 2019
 AWARDED ON : Jun 19 2019

----- LOW BIDDER ----- 2ND BIDDER -----
 GRANITE CONSTRUCTION COMPANY CECCANTI, INC.
 3200 113TH AVE SW 4116 BROOKDALE RD E
 OLYMPIA WA 985129160 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT				
OTHER ITEMS								
153	STEEL COST ADJUSTMENT							
		CALC			0.00 %		0.00 %	
			15,000.00	15,000.00		15,000.00		
154	AGGREGATE COMPLIANCE PRICE ADJUSTMENT							
		CALC			0.00 %		0.00 %	
			-19.00	-19.00		-19.00		
155	SPCC PLAN							
		L.S.			-33.33 %		66.67 %	
			1,500.00	1,000.00	-500.00	2,500.00	1,000.00	
156	FIELD OFFICE BUILDING							
		L.S.			166.67 %		44.40 %	
			15,000.00	40,000.00	25,000.00	21,660.51	6,660.51	
157	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE							
	233.0000	S.Y.	4.0000	2.0000	-50.00 %	2.0000	-50.00 %	
			932.00	466.00	-466.00	466.00	-466.00	
158	MAILBOX SUPPORT TYPE 1							
	1.0000	EACH	821.0000	750.0000	-8.65 %	703.9700	-14.25 %	
			821.00	750.00	-71.00	703.97	-117.03	
CONTRACT TOTAL			<u>\$8,936,411.37</u>	<u>\$10,055,978.60</u>	12.53%	<u>\$10,579,055.44</u>	18.38%	\$0.00
BASE TOTAL			<u>\$8,936,411.37</u>	<u>\$10,055,978.60</u>	12.53%	<u>\$10,579,055.44</u>	18.38%	