

PS&E JOB NO : 20C510 REVISION NO :  
 CONTRACT NO : 009644 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : XL6197  
 HWY : SR 005  
 TITLE : I-5  
 56TH ST NB ON RAMP METER  
 CONGESTION MANAGEMENT  
 20C510  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Feb 24 2021  
 AWARDED ON : Mar 10 2021

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
NORTHEAST ELECTRIC, LLC 1780 DOWN RIVER DR	MILL PLAIN ELECTRIC, INC. 6000 NE 88TH ST SUITE B-105	ELCON CORPORATION 5801 23RD DR W SUITE 100
WOODLAND WA 986749699 CONTRACTOR NUMBER : 100520	VANCOUVER WA 986650980 CONTRACTOR NUMBER : 535000	EVERETT WA 982031587 CONTRACTOR NUMBER : 100398

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			-25.00 %			-0.59 %		-16.75 %
			40,000.00	30,000.00	-10,000.00	39,766.00	-234.00	33,300.00	-6,700.00	
2	CLEARING AND GRUBBING	L.S.			-84.00 %			-66.74 %		-18.00 %
			5,000.00	800.00	-4,200.00	1,663.00	-3,337.00	4,100.00	-900.00	
SURFACING										
3	CRUSHED SURFACING BASE COURSE									
	89.0000 TON		70.0000	21.0000	-70.00 %	62.5000	-10.71 %	75.0000	7.14 %	
			6,230.00	1,869.00	-4,361.00	5,562.50	-667.50	6,675.00	445.00	
EROSION CONTROL AND ROADSIDE PLANTING										
4	EROSION CONTROL AND WATER POLLUTION PREVENTION	L.S.			-25.00 %			-67.43 %		-49.00 %
			10,000.00	7,500.00	-2,500.00	3,257.00	-6,743.00	5,100.00	-4,900.00	
5	SEEDING, FERTILIZING, AND MULCHING	L.S.			-50.00 %			-53.80 %		140.00 %
			3,000.00	1,500.00	-1,500.00	1,386.00	-1,614.00	7,200.00	4,200.00	
TRAFFIC										
6	PLASTIC STOP LINE	L.F.			-50.00 %			57.50 %		0.00 %
	28.0000		40.0000	20.0000	-50.00 %	63.0000	57.50 %	40.0000	0.00 %	
			1,120.00	560.00	-560.00	1,764.00	644.00	1,120.00	0.00	
7	PLASTIC JUNCTION BOX MARKING	EACH			-10.00 %			4.00 %		-10.00 %
	28.0000		100.0000	90.0000	-10.00 %	104.0000	4.00 %	90.0000	-10.00 %	
			2,800.00	2,520.00	-280.00	2,912.00	112.00	2,520.00	-280.00	
8	ITS	L.S.			-1.03 %			-2.52 %		51.12 %
			281,900.00	279,000.00	-2,900.00	274,787.00	-7,113.00	426,000.00	144,100.00	

PS&E JOB NO : 20C510 REVISION NO :  
 CONTRACT NO : 009644 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : XL6197  
 HWY : SR 005  
 TITLE : I-5  
 56TH ST NB ON RAMP METER  
 CONGESTION MANAGEMENT  
 20C510  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Feb 24 2021  
 AWARDED ON : Mar 10 2021

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 NORTHEAST ELECTRIC, LLC MILL PLAIN ELECTRIC, INC. ELCON CORPORATION  
 1780 DOWN RIVER DR 6000 NE 88TH ST SUITE B-105 5801 23RD DR W SUITE 100  
 WOODLAND WA 986749699 VANCOUVER WA 986650980 EVERETT WA 982031587  
 CONTRACTOR NUMBER : 100520 CONTRACTOR NUMBER : 535000 CONTRACTOR NUMBER : 100398

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC									
9	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.	54,100.00	-26.06 %	40,000.00	55,692.00	2.94 %	133,200.00	146.21 %
OTHER ITEMS									
10	ROADSIDE CLEANUP	EST.	1,000.00	0.00 %	1,000.00	1,000.00	0.00 %	1,000.00	0.00 %
11	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	5.00	0.00 %	5.00	5.00	0.00 %	5.00	0.00 %
12	MINOR CHANGE	CALC	-1.00	0.00 %	-1.00	-1.00	0.00 %	-1.00	0.00 %
13	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC	-1.00	0.00 %	-1.00	-1.00	0.00 %	-1.00	0.00 %
14	SPCC PLAN	L.S.	1,300.00	17.08 %	1,522.00	1,361.00	4.69 %	1,800.00	38.46 %
15	ELECTRONIC TICKETING SYSTEM	L.S.	4,000.00	-61.95 %	1,522.00	1,050.00	-73.75 %	1,800.00	-55.00 %
16	NO TRESPASSING SIGN	EACH	500.0000	204.40 %	1,522.0000	403.0000	-19.40 %	1,800.0000	260.00 %
			500.00	1,022.00	1,522.00	403.00	-97.00	1,800.00	1,300.00
17	HEALTH AND SAFETY PLAN	L.S.	1,000.00	52.20 %	1,522.00	1,701.00	70.10 %	1,200.00	20.00 %

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/20/2021

\*\*\* BID CHECK REPORT \*\*\*

TIME: 14:50

PS&E JOB NO : 20C510 REVISION NO :  
 CONTRACT NO : 009644 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : XL6197  
 HWY : SR 005  
 TITLE : I-5  
 56TH ST NB ON RAMP METER  
 CONGESTION MANAGEMENT  
 20C510  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Feb 24 2021  
 AWARDED ON : Mar 10 2021

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 NORTHEAST ELECTRIC, LLC MILL PLAIN ELECTRIC, INC. ELCON CORPORATION  
 1780 DOWN RIVER DR 6000 NE 88TH ST SUITE B-105 5801 23RD DR W SUITE 100  
 WOODLAND WA 986749699 VANCOUVER WA 986650980 EVERETT WA 982031587  
 CONTRACTOR NUMBER : 100520 CONTRACTOR NUMBER : 535000 CONTRACTOR NUMBER : 100398

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
18	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS EST.		2,000.00	0.00 %	2,000.00	0.00 %	2,000.00	0.00 %	
CONTRACT TOTAL			<u>\$413,953.00</u>	<u>-9.93%</u>	<u>\$394,307.50</u>	<u>-4.75%</u>	<u>\$628,818.00</u>	<u>51.91%</u>	
BASE TOTAL			<u>\$413,953.00</u>	<u>-9.93%</u>	<u>\$394,307.50</u>	<u>-4.75%</u>	<u>\$628,818.00</u>	<u>51.91%</u>	

PS&E JOB NO : 20C510 REVISION NO :  
 CONTRACT NO : 009644 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : XL6197  
 HWY : SR 005  
 TITLE : I-5  
 56TH ST NB ON RAMP METER  
 CONGESTION MANAGEMENT  
 20C510  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Feb 24 2021  
 AWARDED ON : Mar 10 2021

----- 4TH BIDDER -----  
 TITAN EARTHWORK LLC  
 1585 VALENTINE AVE SE  
 PACIFIC WA 980472103  
 CONTRACTOR NUMBER : 100622 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			65.00 %		-100.00 %		
			40,000.00	66,000.00	26,000.00	0.00			
2	CLEARING AND GRUBBING	L.S.			0.00 %		-100.00 %		
			5,000.00	5,000.00	0.00	0.00			
SURFACING									
3	CRUSHED SURFACING BASE COURSE				42.86 %		-100.00 %		
	89.0000 TON		70.0000	100.0000	2,670.00	0.00			
			6,230.00	8,900.00					
EROSION CONTROL AND ROADSIDE PLANTING									
4	EROSION CONTROL AND WATER POLLUTION PREVENTION	L.S.			-60.00 %		-100.00 %		
			10,000.00	4,000.00	-6,000.00	0.00			
5	SEEDING, FERTILIZING, AND MULCHING	L.S.			133.33 %		-100.00 %		
			3,000.00	7,000.00	4,000.00	0.00			
TRAFFIC									
6	PLASTIC STOP LINE	L.F.			-55.00 %		-100.00 %		
	28.0000		40.0000	18.0000	-616.00	0.00			
			1,120.00	504.00					
7	PLASTIC JUNCTION BOX MARKING	EACH			0.00 %		-100.00 %		
	28.0000		100.0000	100.0000	0.00	0.00			
			2,800.00	2,800.00					
8	ITS	L.S.			59.63 %		-100.00 %		
			281,900.00	450,000.00	168,100.00	0.00			

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/20/2021

\*\*\* BID CHECK REPORT \*\*\*

TIME: 14:50

PS&E JOB NO : 20C510 REVISION NO :  
 CONTRACT NO : 009644 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : XL6197  
 HWY : SR 005  
 TITLE : I-5  
 56TH ST NB ON RAMP METER  
 CONGESTION MANAGEMENT  
 20C510  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Feb 24 2021  
 AWARDED ON : Mar 10 2021

----- 4TH BIDDER -----  
 TITAN EARTHWORK LLC  
 1585 VALENTINE AVE SE  
 PACIFIC WA 980472103  
 CONTRACTOR NUMBER : 100622 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
9	PROJECT TEMPORARY TRAFFIC CONTROL								
		L.S.			111.83 %		-100.00 %		
			54,100.00	114,600.00	60,500.00	0.00			
OTHER ITEMS									
10	ROADSIDE CLEANUP								
		EST.			0.00 %		0.00 %		
			1,000.00	1,000.00		0.00			
11	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
		EST.			0.00 %		0.00 %		
			5.00	5.00		0.00			
12	MINOR CHANGE								
		CALC			0.00 %		0.00 %		
			-1.00	-1.00		0.00			
13	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			-1.00	-1.00		0.00			
14	SPCC PLAN								
		L.S.			-76.92 %		-100.00 %		
			1,300.00	300.00	-1,000.00	0.00			
15	ELECTRONIC TICKETING SYSTEM								
		L.S.			-92.50 %		-100.00 %		
			4,000.00	300.00	-3,700.00	0.00			
16	NO TRESPASSING SIGN								
	1.0000	EACH	500.0000	400.0000	-20.00 %		-100.00 %		
			500.00	400.00	-100.00	0.00			
17	HEALTH AND SAFETY PLAN								
		L.S.			20.00 %		-100.00 %		
			1,000.00	1,200.00	200.00	0.00			

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/20/2021

\*\*\* BID CHECK REPORT \*\*\*

TIME: 14:50

PS&E JOB NO : 20C510 REVISION NO :  
 CONTRACT NO : 009644 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : XL6197  
 HWY : SR 005  
 TITLE : I-5  
 56TH ST NB ON RAMP METER  
 CONGESTION MANAGEMENT  
 20C510  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Feb 24 2021  
 AWARDED ON : Mar 10 2021

----- 4TH BIDDER -----  
 TITAN EARTHWORK LLC  
 1585 VALENTINE AVE SE  
 PACIFIC WA 980472103  
 CONTRACTOR NUMBER : 100622 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
18	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS EST.		2,000.00	2,000.00	0.00 %		0.00 %	0.00	
CONTRACT TOTAL			<u>\$413,953.00</u>	<u>\$664,007.00</u>	60.41%			\$0.00	
BASE TOTAL			<u>\$413,953.00</u>	<u>\$664,007.00</u>	60.41%	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE		