

PS&E JOB NO : 22A010 REVISION NO :
 CONTRACT NO : 009833 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL6152
 HWY : SR 005,090
 TITLE : I-90 & I-5
 E SUNSET WAY VIC & NB LOWELL RD VIC
 PCCP EXP JNT REHAB & DECK OVERLAY
 22A010
 PROJECT : 2B03005, NHPP-9999(873)
 COUNTY(S) : KING, SNOHOMISH

BIDS OPENED ON : Jun 8 2022
 AWARDED ON : Jun 21 2022

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
ACME CONCRETE PAVING, INC. 4124 E BROADWAY SPOKANE WA 992024531 CONTRACTOR NUMBER : 100307	MIDMOUNTAIN CONTRACTORS, INC. 3075 112TH AVE NE STE 210 BELLEVUE WA 98004-8003 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980270038 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	1,015,057.00	66.99 %	1,695,000.00	679,943.00	1,250,000.00	234,943.00	1,340,000.00	324,943.00
2	REMOVING PLASTIC LINE 105850.0000	L.F.	2.5000 264,625.00	0.9300 -166,184.50	-62.80 %	1.0000 105,850.00	-60.00 %	1.5000 158,775.00	-40.00 %	-105,850.00
3	REMOVING PLASTIC TRAFFIC MARKING 115.0000	EACH	70.0000 8,050.00	109.9000 4,588.50	57.00 %	130.0000 14,950.00	85.71 %	118.0000 13,570.00	68.57 %	5,520.00
4	REMOVING MONUMENT CASE AND COVER 2.0000	EACH	300.0000 600.00	7,233.9400 14,467.88	2,311.31 %	650.0000 1,300.00	116.67 %	1,400.0000 2,800.00	366.67 %	2,200.00
5	REMOVING RAISED PAVEMENT MARKER 18.0000	HUND	280.0000 5,040.00	423.1100 7,615.98	51.11 %	925.0000 16,650.00	230.36 %	460.0000 8,280.00	64.29 %	3,240.00
GRADING										
6	ROADWAY EXCAVATION INCL. HAUL 2100.0000	C.Y.	50.0000 105,000.00	101.1100 212,331.00	102.22 %	115.0000 241,500.00	130.00 %	190.0000 399,000.00	280.00 %	294,000.00
DRAINAGE										
7	HAND PLACED RIPRAP 5.0000	C.Y.	300.0000 1,500.00	263.7600 1,318.80	-12.08 %	520.0000 2,600.00	73.33 %	540.0000 2,700.00	80.00 %	1,200.00
8	UNDERDRAIN PIPE 10 IN. DIAM. 1188.0000	L.F.	45.0000 53,460.00	57.1500 67,894.20	27.00 %	25.0000 29,700.00	-44.44 %	40.0000 47,520.00	-11.11 %	-5,940.00
9	DRAIN PIPE 6 IN. DIAM. 9.0000	L.F.	75.0000 675.00	120.8900 1,088.01	61.19 %	180.0000 1,620.00	140.00 %	170.0000 1,530.00	126.67 %	855.00

PS&E JOB NO : 22A010 REVISION NO :
 CONTRACT NO : 009833 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL6152
 HWY : SR 005,090
 TITLE : I-90 & I-5
 E SUNSET WAY VIC & NB LOWELL RD VIC
 PCCP EXP JNT REHAB & DECK OVERLAY
 22A010
 PROJECT : 2B03005, NHPP-9999(873)
 COUNTY(S) : KING, SNOHOMISH

BIDS OPENED ON : Jun 8 2022
 AWARDED ON : Jun 21 2022

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
ACME CONCRETE PAVING, INC. 4124 E BROADWAY SPOKANE WA 992024531 CONTRACTOR NUMBER : 100307	MIDMOUNTAIN CONTRACTORS, INC. 3075 112TH AVE NE STE 210 BELLEVUE WA 98004-8003 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980270038 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
DRAINAGE									
10	TRENCH DRAIN								
	379.0000	L.F.	35.0000	747.80 %	296.7300	457.14 %	195.0000	330.0000	842.86 %
			13,265.00	99,195.67	112,460.67	60,640.00	73,905.00	125,070.00	111,805.00
STRUCTURE									
11	MODIFIED CONC. OVERLAY								
	507.0000	C.F.	420.0000	-11.04 %	373.6500	61.90 %	680.0000	390.0000	-7.14 %
			212,940.00	-23,499.45	189,440.55	131,820.00	344,760.00	197,730.00	-15,210.00
12	FINISHING AND CURING MODIFIED CONC. OVERLAY								
	451.0000	S.Y.	120.0000	60.27 %	192.3200	187.50 %	345.0000	250.0000	108.33 %
			54,120.00	32,616.32	86,736.32	101,475.00	155,595.00	112,750.00	58,630.00
13	EXPANSION JOINT MODIFICATION RCS & HEADER								
	149.0000	L.F.	425.0000	26.71 %	538.5000	44.71 %	615.0000	550.0000	29.41 %
			63,325.00	16,911.50	80,236.50	28,310.00	91,635.00	81,950.00	18,625.00
14	EXPANSION JOINT MODIFICATION REPL. COMP. SEAL AND HEADER								
	835.0000	L.F.	600.0000	-3.84 %	576.9700	8.33 %	650.0000	600.0000	0.00 %
			501,000.00	-19,230.05	481,769.95	41,750.00	542,750.00	501,000.00	0.00
15	BRIDGE DECK REPAIR BR. NO. 90/68N								
	50.0000	S.F.	300.0000	-45.05 %	164.8500	0.00 %	300.0000	120.0000	-60.00 %
			15,000.00	-6,757.50	8,242.50	0.00	15,000.00	6,000.00	-9,000.00
16	BRIDGE DECK REPAIR BR. NO. 5/638E								
	30.0000	S.F.	300.0000	-45.05 %	164.8500	0.00 %	300.0000	150.0000	-50.00 %
			9,000.00	-4,054.50	4,945.50	0.00	9,000.00	4,500.00	-4,500.00
17	WATERPROOF MEMBRANE BR. NO. 90/68N								
	705.0000	S.Y.	40.0000	-12.08 %	35.1700	0.00 %	40.0000	40.0000	0.00 %
			28,200.00	-3,405.15	24,794.85	0.00	28,200.00	28,200.00	0.00
18	SCARIFYING CONC. SURFACE BR. NO. 90/73N								
	451.0000	S.Y.	360.0000	25.16 %	450.5800	43.06 %	515.0000	320.0000	-11.11 %
			162,360.00	40,851.58	203,211.58	69,905.00	232,265.00	144,320.00	-18,040.00
19	BRIDGE DECK RUT REPAIR								
	1870.0000	S.F.	152.5000	-24.33 %	115.3900	34.43 %	205.0000	150.0000	-1.64 %
			285,175.00	-69,395.70	215,779.30	98,175.00	383,350.00	280,500.00	-4,675.00

PS&E JOB NO : 22A010 REVISION NO :
 CONTRACT NO : 009833 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL6152
 HWY : SR 005,090
 TITLE : I-90 & I-5
 E SUNSET WAY VIC & NB LOWELL RD VIC
 PCCP EXP JNT REHAB & DECK OVERLAY
 22A010
 PROJECT : 2B03005, NHPP-9999(873)
 COUNTY(S) : KING, SNOHOMISH

BIDS OPENED ON : Jun 8 2022
 AWARDED ON : Jun 21 2022

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
ACME CONCRETE PAVING, INC. 4124 E BROADWAY SPOKANE WA 992024531 CONTRACTOR NUMBER : 100307	MIDMOUNTAIN CONTRACTORS, INC. 3075 112TH AVE NE STE 210 BELLEVUE WA 98004-8003 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980270038 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
20	BRIDGE APPROACH SLAB									
	158.0000	S.Y.	960.0000	1,396.1600	45.43 %	860.0000	-10.42 %	1,100.0000	14.58 %	
			151,680.00	220,593.28	68,913.28	135,880.00	-15,800.00	173,800.00	22,120.00	
SURFACING										
21	BALLAST									
	192.0000	C.Y.	75.0000	109.9000	46.53 %	130.0000	73.33 %	200.0000	166.67 %	
			14,400.00	21,100.80	6,700.80	24,960.00	10,560.00	38,400.00	24,000.00	
22	CRUSHED SURFACING BASE COURSE									
	1690.0000	TON	50.0000	50.5500	1.10 %	69.0000	38.00 %	120.0000	140.00 %	
			84,500.00	85,429.50	929.50	116,610.00	32,110.00	202,800.00	118,300.00	
CEMENT CONCRETE PAVEMENT										
23	GRINDING SMOOTHNESS COMPLIANCE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
24	REPLACE CEMENT CONCRETE PANEL									
	3381.5000	S.Y.	500.0000	531.5700	6.31 %	500.0000	0.00 %	540.0000	8.00 %	
			1,690,750.00	1,797,503.96	106,753.96	1,690,750.00	0.00	1,826,010.00	135,260.00	
25	PARTIAL DEPTH SPALL REPAIR									
		EST.			0.00 %		0.00 %		0.00 %	
			83,100.00	83,100.00		83,100.00		83,100.00		
26	SEALING EXISTING LONGITUDINAL AND TRANSVERSE JOINT									
	977.0000	L.F.	35.0000	49.4500	41.29 %	10.0000	-71.43 %	30.0000	-14.29 %	
			34,195.00	48,312.65	14,117.65	9,770.00	-24,425.00	29,310.00	-4,885.00	
27	CEMENT CONCRETE PAVEMENT GRINDING									
	62630.0000	S.Y.	25.0000	21.2800	-14.88 %	18.0000	-28.00 %	15.0000	-40.00 %	
			1,565,750.00	1,332,766.40	-232,983.60	1,127,340.00	-438,410.00	939,450.00	-626,300.00	
28	REPLACE UNCOMPACTABLE MATERIAL									
		EST.			0.00 %		0.00 %		0.00 %	
			125,000.00	125,000.00		125,000.00		125,000.00		

PS&E JOB NO : 22A010 REVISION NO :
 CONTRACT NO : 009833 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL6152
 HWY : SR 005,090
 TITLE : I-90 & I-5
 E SUNSET WAY VIC & NB LOWELL RD VIC
 PCCP EXP JNT REHAB & DECK OVERLAY
 22A010
 PROJECT : 2B03005, NHPP-9999(873)
 COUNTY(S) : KING, SNOHOMISH

BIDS OPENED ON : Jun 8 2022
 AWARDED ON : Jun 21 2022

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
ACME CONCRETE PAVING, INC. 4124 E BROADWAY SPOKANE WA 992024531 CONTRACTOR NUMBER : 100307	MIDMOUNTAIN CONTRACTORS, INC. 3075 112TH AVE NE STE 210 BELLEVUE WA 98004-8003 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980270038 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
CEMENT CONCRETE PAVEMENT										
29	REMOVING CONCRETE PANELS									
	2802.0000	S.Y.	300.0000	32.9700	-89.01 %	135.0000	-55.00 %	155.0000	-48.33 %	
			840,600.00	92,381.94	-748,218.06	378,270.00	-462,330.00	434,310.00	-406,290.00	
HOT MIX ASPHALT										
30	PLANING BITUMINOUS PAVEMENT									
	6400.0000	S.Y.	7.5000	21.7900	190.53 %	20.0000	166.67 %	50.0000	566.67 %	
			48,000.00	139,456.00	91,456.00	128,000.00	80,000.00	320,000.00	272,000.00	
31	REMOVING EXISTING OVERLAY FROM BRIDGE DECK BR. NO. 90/68N									
	705.0000	S.Y.	95.0000	56.7400	-40.27 %	90.0000	-5.26 %	100.0000	5.26 %	
			66,975.00	40,001.70	-26,973.30	63,450.00	-3,525.00	70,500.00	3,525.00	
32	REMOVING EXISTING OVERLAY FROM BRIDGE DECK BR. NO. 90/75N									
	311.0000	S.Y.	95.0000	73.9000	-22.21 %	115.0000	21.05 %	100.0000	5.26 %	
			29,545.00	22,982.90	-6,562.10	35,765.00	6,220.00	31,100.00	1,555.00	
33	HMA CL. 1/2 IN. PG 58H-22									
	4810.0000	TON	115.0000	186.8300	62.46 %	225.0000	95.65 %	210.0000	82.61 %	
			553,150.00	898,652.30	345,502.30	1,082,250.00	529,100.00	1,010,100.00	456,950.00	
34	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			16,590.00	16,590.00		16,590.00		16,590.00		
35	COMPACTION PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			27,650.00	27,650.00		27,650.00		27,650.00		
36	ASPHALT COST PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			34,000.00	34,000.00		34,000.00		34,000.00		
37	LONGITUDINAL JOINT SEAL									
	2677.0000	L.F.	15.0000	7.6900	-48.73 %	9.0000	-40.00 %	8.0000	-46.67 %	
			40,155.00	20,586.13	-19,568.87	24,093.00	-16,062.00	21,416.00	-18,739.00	
38	HMA SAWCUT AND SEAL									
	349.0000	L.F.	40.0000	38.4600	-3.85 %	40.0000	0.00 %	40.0000	0.00 %	
			13,960.00	13,422.54	-537.46	13,960.00	0.00	13,960.00	0.00	

PS&E JOB NO : 22A010 REVISION NO :
 CONTRACT NO : 009833 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL6152
 HWY : SR 005,090
 TITLE : I-90 & I-5
 E SUNSET WAY VIC & NB LOWELL RD VIC
 PCCP EXP JNT REHAB & DECK OVERLAY
 22A010
 PROJECT : 2B03005, NHPP-9999(873)
 COUNTY(S) : KING, SNOHOMISH

BIDS OPENED ON : Jun 8 2022
 AWARDED ON : Jun 21 2022

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
ACME CONCRETE PAVING, INC. 4124 E BROADWAY SPOKANE WA 992024531 CONTRACTOR NUMBER : 100307	MIDMOUNTAIN CONTRACTORS, INC. 3075 112TH AVE NE STE 210 BELLEVUE WA 98004-8003 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980270038 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
HOT MIX ASPHALT										
39	CYCLIC DENSITY PRICE ADJUSTMENT									
	CALC			0.00 %		0.00 %		0.00 %		0.00 %
			-1.00		-1.00		-1.00		-1.00	
EROSION CONTROL AND ROADSIDE PLANTING										
40	ESC LEAD	DAY	150.0000 6,450.00	686.8700 29,535.41	357.91 % 23,085.41	800.0000 34,400.00	433.33 % 27,950.00	200.0000 8,600.00	33.33 % 2,150.00	
41	CHECK DAM	L.F.	30.0000 540.00	65.9400 1,186.92	119.80 % 646.92	77.0000 1,386.00	156.67 % 846.00	135.0000 2,430.00	350.00 % 1,890.00	
42	INLET PROTECTION	EACH	200.0000 27,400.00	104.4000 14,302.80	-47.80 % -13,097.20	180.0000 24,660.00	-10.00 % -2,740.00	190.0000 26,030.00	-5.00 % -1,370.00	
43	EROSION/WATER POLLUTION CONTROL	EST.	75,000.00	75,000.00	0.00 %	75,000.00	0.00 %	75,000.00	0.00 %	
44	SEEDING, FERTILIZING AND MULCHING	S.Y.	50.0000 1,600.00	94.7900 3,033.28	89.58 % 1,433.28	50.0000 1,600.00	0.00 % 0.00	3.0000 96.00	-94.00 % -1,504.00	
45	FINE COMPOST	S.Y.	20.0000 640.00	78.0600 2,497.92	290.30 % 1,857.92	50.0000 1,600.00	150.00 % 960.00	12.0000 384.00	-40.00 % -256.00	
46	HIGH VISIBILITY FENCE	L.F.	15.0000 900.00	21.9800 1,318.80	46.53 % 418.80	27.0000 1,620.00	80.00 % 720.00	23.0000 1,380.00	53.33 % 480.00	
TRAFFIC										
47	EXTRUDED CURB	L.F.	50.0000 2,300.00	157.5800 7,248.68	215.16 % 4,948.68	80.0000 3,680.00	60.00 % 1,380.00	80.0000 3,680.00	60.00 % 1,380.00	

PS&E JOB NO : 22A010 REVISION NO :
 CONTRACT NO : 009833 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL6152
 HWY : SR 005,090
 TITLE : I-90 & I-5
 E SUNSET WAY VIC & NB LOWELL RD VIC
 PCCP EXP JNT REHAB & DECK OVERLAY
 22A010
 PROJECT : 2B03005, NHPP-9999(873)
 COUNTY(S) : KING, SNOHOMISH

BIDS OPENED ON : Jun 8 2022
 AWARDED ON : Jun 21 2022

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
ACME CONCRETE PAVING, INC. 4124 E BROADWAY SPOKANE WA 992024531 CONTRACTOR NUMBER : 100307	MIDMOUNTAIN CONTRACTORS, INC. 3075 112TH AVE NE STE 210 BELLEVUE WA 98004-8003 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980270038 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
48	TEMPORARY BARRIER									
	5800.0000	L.F.	50.0000	18.6800	-62.64 %	26.0000	-48.00 %	20.0000	-60.00 %	
			290,000.00	108,344.00	-181,656.00	150,800.00	-139,200.00	116,000.00	-174,000.00	
49	TEMPORARY IMPACT ATTENUATOR									
	1.0000	EACH	6,000.0000	4,560.7900	-23.99 %	6,325.0000	5.42 %	4,900.0000	-18.33 %	
			6,000.00	4,560.79	-1,439.21	6,325.00	325.00	4,900.00	-1,100.00	
50	RESETTING IMPACT ATTENUATOR									
	4.0000	EACH	5,000.0000	1,082.5000	-78.35 %	1,500.0000	-70.00 %	1,170.0000	-76.60 %	
			20,000.00	4,330.00	-15,670.00	6,000.00	-14,000.00	4,680.00	-15,320.00	
51	TRANSPORTABLE ATTENUATOR									
	7810.0000	HR	45.0000	44.5100	-1.09 %	27.0000	-40.00 %	45.0000	0.00 %	
			351,450.00	347,623.10	-3,826.90	210,870.00	-140,580.00	351,450.00	0.00	
52	REPAIR TRANSPORTABLE ATTENUATOR									
		EST.			0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		10,000.00		
53	PLASTIC LINE									
	23350.0000	L.F.	2.5000	2.8000	12.00 %	3.5000	40.00 %	3.0000	20.00 %	
			58,375.00	65,380.00	7,005.00	81,725.00	23,350.00	70,050.00	11,675.00	
54	PROFILED PLASTIC LINE									
	70560.0000	L.F.	2.0000	3.3000	65.00 %	4.0000	100.00 %	4.0000	100.00 %	
			141,120.00	232,848.00	91,728.00	282,240.00	141,120.00	282,240.00	141,120.00	
55	PROFILED PLASTIC WIDE LINE									
	21560.0000	L.F.	5.0000	6.4800	29.60 %	8.0000	60.00 %	7.0000	40.00 %	
			107,800.00	139,708.80	31,908.80	172,480.00	64,680.00	150,920.00	43,120.00	
56	PLASTIC TRAFFIC ARROW									
	2.0000	EACH	450.0000	439.5900	-2.31 %	535.0000	18.89 %	470.0000	4.44 %	
			900.00	879.18	-20.82	1,070.00	170.00	940.00	40.00	
57	PLASTIC DRAINAGE MARKING									
	120.0000	EACH	65.0000	54.9500	-15.46 %	67.0000	3.08 %	55.0000	-15.38 %	
			7,800.00	6,594.00	-1,206.00	8,040.00	240.00	6,600.00	-1,200.00	
58	SHOULDER RUMBLE STRIP TYPE 1									
	1.3600	MI.	11,000.0000	6,044.4100	-45.05 %	7,325.0000	-33.41 %	6,500.0000	-40.91 %	
			14,960.00	8,220.40	-6,739.60	9,962.00	-4,998.00	8,840.00	-6,120.00	

PS&E JOB NO : 22A010 REVISION NO :
 CONTRACT NO : 009833 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL6152
 HWY : SR 005,090
 TITLE : I-90 & I-5
 E SUNSET WAY VIC & NB LOWELL RD VIC
 PCCP EXP JNT REHAB & DECK OVERLAY
 22A010
 PROJECT : 2B03005, NHPP-9999(873)
 COUNTY(S) : KING, SNOHOMISH

BIDS OPENED ON : Jun 8 2022
 AWARDED ON : Jun 21 2022

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
ACME CONCRETE PAVING, INC. 4124 E BROADWAY SPOKANE WA 992024531 CONTRACTOR NUMBER : 100307	MIDMOUNTAIN CONTRACTORS, INC. 3075 112TH AVE NE STE 210 BELLEVUE WA 98004-8003 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980270038 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
59	RAISED PAVEMENT MARKER TYPE 2									
	20.5000	HUND	650.0000	565.9800	-12.93 %	686.0000	5.54 %	610.0000	-6.15 %	
			13,325.00	11,602.59	-1,722.41	14,063.00	738.00	12,505.00	-820.00	
60	RECESSED PAVEMENT MARKER									
	4.2000	HUND	2,500.0000	2,016.6400	-19.33 %	2,450.0000	-2.00 %	2,100.0000	-16.00 %	
			10,500.00	8,469.89	-2,030.11	10,290.00	-210.00	8,820.00	-1,680.00	
61	TEMPORARY PAVEMENT MARKING-SHORT DURATION									
	48590.0000	L.F.	0.5000	0.7100	42.00 %	0.9000	80.00 %	1.0000	100.00 %	
			24,295.00	34,498.90	10,203.90	43,731.00	19,436.00	48,590.00	24,295.00	
62	TEMPORARY PAVEMENT MARKING-LONG DURATION									
	170530.0000	L.F.	2.0000	0.9300	-53.50 %	1.1000	-45.00 %	2.0000	0.00 %	
			341,060.00	158,592.90	-182,467.10	187,583.00	-153,477.00	341,060.00	0.00	
63	TEMPORARY MISC. PAVEMENT MARKINGS - LONG DURATION									
	7.0000	EACH	100.0000	192.3200	92.32 %	230.0000	130.00 %	300.0000	200.00 %	
			700.00	1,346.24	646.24	1,610.00	910.00	2,100.00	1,400.00	
64	TRAFFIC SIGNAL SYSTEM LOOP REPLACEMENT									
		L.S.			86.29 %		433.33 %		100.00 %	
			15,000.00	27,942.78	12,942.78	80,000.00	65,000.00	30,000.00	15,000.00	
65	INDUCTION LOOP PREFORMED TYPE R1S									
	8.0000	EACH	2,500.0000	4,253.0700	70.12 %	5,500.0000	120.00 %	8,000.0000	220.00 %	
			20,000.00	34,024.56	14,024.56	44,000.00	24,000.00	64,000.00	44,000.00	
66	INDUCTION LOOP TYPE R1S									
	62.0000	EACH	2,000.0000	4,122.5700	106.13 %	5,300.0000	165.00 %	5,050.0000	152.50 %	
			124,000.00	255,599.34	131,599.34	328,600.00	204,600.00	313,100.00	189,100.00	
67	SEQUENTIAL ARROW SIGN									
	5900.0000	HR	5.0000	3.8500	-23.00 %	2.6700	-46.60 %	4.0000	-20.00 %	
			29,500.00	22,715.00	-6,785.00	15,753.00	-13,747.00	23,600.00	-5,900.00	
68	PORTABLE CHANGEABLE MESSAGE SIGN									
	5080.0000	HR	7.5000	6.0400	-19.47 %	4.0000	-46.67 %	6.0000	-20.00 %	
			38,100.00	30,683.20	-7,416.80	20,320.00	-17,780.00	30,480.00	-7,620.00	
69	OTHER TEMPORARY TRAFFIC CONTROL									
		L.S.			254.17 %		674.51 %		336.31 %	
			75,900.00	268,811.62	192,911.62	587,855.00	511,955.00	331,158.00	255,258.00	

PS&E JOB NO : 22A010 REVISION NO :
 CONTRACT NO : 009833 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL6152
 HWY : SR 005,090
 TITLE : I-90 & I-5
 E SUNSET WAY VIC & NB LOWELL RD VIC
 PCCP EXP JNT REHAB & DECK OVERLAY
 22A010
 PROJECT : 2B03005, NHPP-9999(873)
 COUNTY(S) : KING, SNOHOMISH

BIDS OPENED ON : Jun 8 2022
 AWARDED ON : Jun 21 2022

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
ACME CONCRETE PAVING, INC. 4124 E BROADWAY SPOKANE WA 992024531 CONTRACTOR NUMBER : 100307	MIDMOUNTAIN CONTRACTORS, INC. 3075 112TH AVE NE STE 210 BELLEVUE WA 98004-8003 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980270038 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC											
70	OTHER TRAFFIC CONTROL LABOR										
	10890.0000	HR	65.0000	92.1000	41.69 %	93.0000	43.08 %	130.0000	100.00 %		
			707,850.00	1,002,969.00	295,119.00	1,012,770.00	304,920.00	1,415,700.00	707,850.00		
71	TRAFFIC CONTROL SUPERVISOR										
		L.S.			71.77 %		96.85 %		73.25 %		
			177,800.00	305,403.96	127,603.96	350,000.00	172,200.00	308,038.00	130,238.00		
72	CONSTRUCTION SIGNS CLASS A										
	238.0000	S.F.	75.0000	36.2700	-51.64 %	40.0000	-46.67 %	40.0000	-46.67 %		
			17,850.00	8,632.26	-9,217.74	9,520.00	-8,330.00	9,520.00	-8,330.00		
73	PATROL AND MAINTAIN TRAFFIC CONTROL MEASURES										
	140.0000	HR	65.0000	105.5000	62.31 %	265.0000	307.69 %	120.0000	84.62 %		
			9,100.00	14,770.00	5,670.00	37,100.00	28,000.00	16,800.00	7,700.00		
74	PLASTIC HOV LANE SYMBOL										
	10.0000	EACH	250.0000	439.5900	75.84 %	535.0000	114.00 %	600.0000	140.00 %		
			2,500.00	4,395.90	1,895.90	5,350.00	2,850.00	6,000.00	3,500.00		
75	PLASTIC CROSSHATCH MARKING										
	50.0000	L.F.	10.0000	82.4200	724.20 %	100.0000	900.00 %	40.0000	300.00 %		
			500.00	4,121.00	3,621.00	5,000.00	4,500.00	2,000.00	1,500.00		
76	PLASTIC WIDE LINE										
	740.0000	L.F.	3.5000	4.4000	25.71 %	5.3500	52.86 %	5.0000	42.86 %		
			2,590.00	3,256.00	666.00	3,959.00	1,369.00	3,700.00	1,110.00		
77	RADAR SPEED DISPLAY SIGN										
	1350.0000	HR	5.0000	8.2400	64.80 %	13.0000	160.00 %	12.0000	140.00 %		
			6,750.00	11,124.00	4,374.00	17,550.00	10,800.00	16,200.00	9,450.00		
OTHER ITEMS											
78	PROJECT PARTNERING										
		CALC			0.00 %		0.00 %		0.00 %		
			5,000.00	5,000.00		5,000.00		5,000.00			
79	TYPE C PROGRESS SCHEDULE										
		L.S.			-71.75 %		-69.00 %		507.00 %		
			10,000.00	2,825.19	-7,174.81	3,100.00	-6,900.00	60,700.00	50,700.00		

PS&E JOB NO : 22A010 REVISION NO :
 CONTRACT NO : 009833 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL6152
 HWY : SR 005,090
 TITLE : I-90 & I-5
 E SUNSET WAY VIC & NB LOWELL RD VIC
 PCCP EXP JNT REHAB & DECK OVERLAY
 22A010
 PROJECT : 2B03005, NHPP-9999(873)
 COUNTY(S) : KING, SNOHOMISH

BIDS OPENED ON : Jun 8 2022
 AWARDED ON : Jun 21 2022

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
ACME CONCRETE PAVING, INC. 4124 E BROADWAY SPOKANE WA 992024531 CONTRACTOR NUMBER : 100307	MIDMOUNTAIN CONTRACTORS, INC. 3075 112TH AVE NE STE 210 BELLEVUE WA 98004-8003 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980270038 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
80	SCHEDULE UPDATE									
	8.0000	EACH	500.0000	847.5600	69.51 %	325.0000	-35.00 %	830.0000	66.00 %	
			4,000.00	6,780.48	2,780.48	2,600.00	-1,400.00	6,640.00	2,640.00	
81	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	258.0000	C.Y.	75.0000	52.7500	-29.67 %	41.0000	-45.33 %	210.0000	180.00 %	
			19,350.00	13,609.50	-5,740.50	10,578.00	-8,772.00	54,180.00	34,830.00	
82	GRAVEL BACKFILL FOR DRAIN									
	49.0000	C.Y.	60.0000	109.9000	83.17 %	63.0000	5.00 %	110.0000	83.33 %	
			2,940.00	5,385.10	2,445.10	3,087.00	147.00	5,390.00	2,450.00	
83	STRUCTURE SURVEYING									
		L.S.			-11.45 %		25.00 %		-4.00 %	
			20,000.00	17,709.31	-2,290.69	25,000.00	5,000.00	19,200.00	-800.00	
84	ROADWAY SURVEYING									
		L.S.			21.75 %		75.00 %		32.00 %	
			20,000.00	24,350.31	4,350.31	35,000.00	15,000.00	26,400.00	6,400.00	
85	REFERENCING EXISTING PAVEMENT MARKINGS									
		L.S.			-21.29 %		11.11 %		-14.67 %	
			45,000.00	35,418.63	-9,581.37	50,000.00	5,000.00	38,400.00	-6,600.00	
86	ADJUST INLET									
	1.0000	EACH	500.0000	1,978.1700	295.63 %	725.0000	45.00 %	340.0000	-32.00 %	
			500.00	1,978.17	1,478.17	725.00	225.00	340.00	-160.00	
87	CONNECTION TO DRAINAGE STRUCTURE									
	1.0000	EACH	1,500.0000	2,088.0700	39.20 %	2,700.0000	80.00 %	1,900.0000	26.67 %	
			1,500.00	2,088.07	588.07	2,700.00	1,200.00	1,900.00	400.00	
88	FORCE ACCOUNT DRAINAGE REPAIR									
		EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
89	FORCE ACCOUNT MINOR ELECTRICAL REPAIR									
		EST.			0.00 %		0.00 %		0.00 %	
			15,000.00	15,000.00		15,000.00		15,000.00		
90	FORCE ACCOUNT BRIDGE NO. 90/75N CONC. PAVEMENT SEAT									
		EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		

PS&E JOB NO : 22A010 REVISION NO :
 CONTRACT NO : 009833 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL6152
 HWY : SR 005,090
 TITLE : I-90 & I-5
 E SUNSET WAY VIC & NB LOWELL RD VIC
 PCCP EXP JNT REHAB & DECK OVERLAY
 22A010
 PROJECT : 2B03005, NHPP-9999(873)
 COUNTY(S) : KING, SNOHOMISH

BIDS OPENED ON : Jun 8 2022
 AWARDED ON : Jun 21 2022

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
ACME CONCRETE PAVING, INC. 4124 E BROADWAY SPOKANE WA 992024531 CONTRACTOR NUMBER : 100307	MIDMOUNTAIN CONTRACTORS, INC. 3075 112TH AVE NE STE 210 BELLEVUE WA 98004-8003 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980270038 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
91	ROADSIDE CLEANUP	EST.		0.00 %		0.00 %		0.00 %		0.00 %
			10,000.00		10,000.00		10,000.00		10,000.00	
92	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.		0.00 %		0.00 %		0.00 %		0.00 %
			5.00		5.00		5.00		5.00	
93	MINOR CHANGE	CALC		0.00 %		0.00 %		0.00 %		0.00 %
			-1.00		-1.00		-1.00		-1.00	
94	FUEL COST ADJUSTMENT	CALC		0.00 %		0.00 %		0.00 %		0.00 %
			200.00		200.00		200.00		200.00	
95	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC		0.00 %		0.00 %		0.00 %		0.00 %
			-2.00		-2.00		-2.00		-2.00	
96	SPCC PLAN	L.S.		-9.59 %		900.00 %		8.00 %		
			2,500.00		2,260.15		25,000.00		2,700.00	
97	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE	S.Y.		-42.80 %		60.00 %		40.00 %		
	590.0000		5.0000		2.8600		8.0000		7.0000	
			2,950.00		1,687.40		4,720.00		4,130.00	
98	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION	S.Y.		-45.73 %		-43.33 %		-20.00 %		
	3380.0000		7.5000		4.0700		4.2500		6.0000	
			25,350.00		13,756.60		14,365.00		20,280.00	
99	CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL	S.Y.		-25.13 %		-61.67 %		100.00 %		
	24.0000		15.0000		11.2300		5.7500		30.0000	
			360.00		269.52		138.00		720.00	
100	NO TRESPASSING SIGN	EACH		-43.50 %		25.00 %		30.00 %		
	1.0000		500.0000		282.5200		625.0000		650.0000	
			500.00		282.52		625.00		650.00	
101	HEALTH AND SAFETY PLAN	L.S.		408.53 %		2,400.00 %		2,480.00 %		
			1,000.00		5,085.34		25,000.00		25,800.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 05/03/2022

*** BID CHECK REPORT ***

TIME: 14:49

PS&E JOB NO : 22A010 REVISION NO :
 CONTRACT NO : 009833 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL6152
 HWY : SR 005,090
 TITLE : I-90 & I-5
 E SUNSET WAY VIC & NB LOWELL RD VIC
 PCCP EXP JNT REHAB & DECK OVERLAY
 22A010
 PROJECT : 2B03005, NHPP-9999(873)
 COUNTY(S) : KING, SNOHOMISH

BIDS OPENED ON : Jun 8 2022
 AWARDED ON : Jun 21 2022

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
ACME CONCRETE PAVING, INC. 4124 E BROADWAY SPOKANE WA 992024531 CONTRACTOR NUMBER : 100307	MIDMOUNTAIN CONTRACTORS, INC. 3075 112TH AVE NE STE 210 BELLEVUE WA 98004-8003 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980270038 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
102	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS								
	EST.		5,000.00	0.00 %	5,000.00	0.00 %	5,000.00	0.00 %	
103	JUST IN TIME TRAINING								
	L.S.		5,500.00	79.48 %	9,871.47	-9.09 %	18,800.00	241.82 %	
				4,371.47	5,000.00	-500.00	13,300.00		
CONTRACT TOTAL			<u>\$11,165,597.00</u>	7.46%	<u>\$12,769,418.00</u>	14.36%	<u>\$13,292,712.00</u>	19.05%	
BASE TOTAL			<u>\$11,165,597.00</u>	7.46%	<u>\$12,769,418.00</u>	14.36%	<u>\$13,292,712.00</u>	19.05%	