

PS&E JOB NO : 22C526 REVISION NO :
 CONTRACT NO : 009911 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : RW5405
 HWY : SR 167
 TITLE : SR 167
 SR 167 COMPLETION
 DEMO 9
 22C526
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jan 19 2023
 AWARDED ON : Feb 8 2023

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SKYCORP, LTD 526 N WEST AVE STE 11	DICKSON COMPANY 3315 SOUTH PINE ST	TITAN EARTHWORK LLC 1585 VALENTINE AVE SE
ARLINGTON WA 982231251	TACOMA WA 984095793	PACIFIC WA 980472103
CONTRACTOR NUMBER : 100840	CONTRACTOR NUMBER : 100585	CONTRACTOR NUMBER : 100622

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC									
9	WORK ZONE SAFETY CONTINGENCY								
	EST.		25,000.00	0.00 %	25,000.00	0.00 %	25,000.00	0.00 %	0.00 %
OTHER ITEMS									
10	FORCE ACCOUNT UNANTICIPATED CONTAMINATED SOIL AND WATER								
	EST.		5,000.00	0.00 %	5,000.00	0.00 %	5,000.00	0.00 %	0.00 %
11	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
	EST.		5.00	0.00 %	5.00	0.00 %	5.00	0.00 %	0.00 %
12	MINOR CHANGE								
	CALC		-4.00	0.00 %	-4.00	0.00 %	-4.00	0.00 %	0.00 %
13	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
	CALC		-4.00	0.00 %	-4.00	0.00 %	-4.00	0.00 %	0.00 %
14	SPCC PLAN								
	L.S.		600.00	-41.67 %	350.00	-50.00 %	950.00	58.33 %	350.00
15	HEALTH AND SAFETY PLAN								
	L.S.		600.00	-50.00 %	300.00	-50.00 %	950.00	58.33 %	350.00
16	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS								
	EST.		1,300.00	0.00 %	1,300.00	0.00 %	1,300.00	0.00 %	0.00 %
CONTRACT TOTAL			\$278,732.00	-28.27%	\$232,942.00	-16.43%	\$299,777.00	7.55%	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/30/2022

*** BID CHECK REPORT ***

TIME: 17:48

PS&E JOB NO : 22C526 REVISION NO :
 CONTRACT NO : 009911 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : RW5405
 HWY : SR 167
 TITLE : SR 167
 SR 167 COMPLETION
 DEMO 9
 22C526
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jan 19 2023
 AWARDED ON : Feb 8 2023

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	SKYCORP, LTD			DICKSON COMPANY			TITAN EARTHWORK LLC	
	526 N WEST AVE STE 11			3315 SOUTH PINE ST			1585 VALENTINE AVE SE	
	ARLINGTON WA 982231251			TACOMA WA 984095793			PACIFIC WA 980472103	
	CONTRACTOR NUMBER : 100840			CONTRACTOR NUMBER : 100585			CONTRACTOR NUMBER : 100622	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER			
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
	BASE TOTAL		<u>\$278,732.00</u>		\$199,947.00	-28.27%	\$232,942.00	-16.43%	\$299,777.00	<u>7.55%</u>

PS&E JOB NO : 22C526 REVISION NO :
 CONTRACT NO : 009911 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : RW5405
 HWY : SR 167
 TITLE : SR 167 COMPLETION
 DEMO 9
 22C526
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jan 19 2023
 AWARDED ON : Feb 8 2023

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
3 KINGS ENVIRONMENTAL, INC. 15001 NE 10TH AVE VANCOUVER WA 98685-1362 BATTLE GROUND WA 986040280 CONTRACTOR NUMBER : 100077	COUNTY LINE CONSTRUCTION, LLC 14085 KIMBER PLACE SE OLALLA WA 983594511 CONTRACTOR NUMBER : 101240	NORTHWEST CASCADE, INC. 10412 JOHN BANANOLA WAY E 98374-9333 PUYALLUP WA 983730399 CONTRACTOR NUMBER : 139100

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	25,340.00	-1.34 %	25,000.00	-340.00	63,584.00	150.92 %	24,000.00	-5.29 %
2	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	L.S.	126,895.00	57.81 %	200,250.00	73,355.00	148,963.00	17.39 %	196,500.00	54.85 %
3	REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL	L.S.	21,500.00	17.67 %	25,300.00	3,800.00	34,588.00	60.87 %	44,500.00	106.98 %
4	SEPTIC TANK REMOVAL	L.S.	12,000.00	-50.00 %	6,000.00	-6,000.00	10,986.00	-8.45 %	8,850.00	-26.25 %
GRADING										
5	GRAVEL BORROW INCL. HAUL	TON	40,000.00	-37.50 %	25,000.00	-15,000.00	36,588.00	-8.53 %	40,000.00	0.00 %
EROSION CONTROL AND ROADSIDE PLANTING										
6	EROSION/WATER POLLUTION CONTROL	EST.	11,000.00	0.00 %	11,000.00		11,000.00	0.00 %	11,000.00	0.00 %
7	SEEDING AND MULCHING	ACRE	10,000.0000	-30.00 %	7,000.0000	-2,100.00	11,270.0000	12.70 %	6,200.0000	-38.00 %
			7,000.00		4,900.00		7,889.00	889.00	4,340.00	-2,660.00
TRAFFIC										
8	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.	2,500.00	-60.00 %	1,000.00	-1,500.00	5,842.00	133.68 %	16,500.00	560.00 %

PS&E JOB NO : 22C526 REVISION NO :
 CONTRACT NO : 009911 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : RW5405
 HWY : SR 167
 TITLE : SR 167
 SR 167 COMPLETION
 DEMO 9
 22C526
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jan 19 2023
 AWARDED ON : Feb 8 2023

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
3 KINGS ENVIRONMENTAL, INC. 15001 NE 10TH AVE VANCOUVER WA 98685-1362	COUNTY LINE CONSTRUCTION, LLC 14085 KIMBER PLACE SE OLALLA WA 983594511	NORTHWEST CASCADE, INC. 10412 JOHN BANANOLA WAY E 98374-9333 PUYALLUP WA 983730399
BATTLE GROUND WA 986040280 CONTRACTOR NUMBER : 100077	CONTRACTOR NUMBER : 101240	CONTRACTOR NUMBER : 139100

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
9	WORK ZONE SAFETY CONTINGENCY	EST.	25,000.00	25,000.00	0.00 %	25,000.00	25,000.00	0.00 %	25,000.00	0.00 %
OTHER ITEMS										
10	FORCE ACCOUNT UNANTICIPATED CONTAMINATED SOIL AND WATER	EST.	5,000.00	5,000.00	0.00 %	5,000.00	5,000.00	0.00 %	5,000.00	0.00 %
11	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	5.00	5.00	0.00 %	5.00	5.00	0.00 %	5.00	0.00 %
12	MINOR CHANGE	CALC	-4.00	-4.00	0.00 %	-4.00	-4.00	0.00 %	-4.00	0.00 %
13	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC	-4.00	-4.00	0.00 %	-4.00	-4.00	0.00 %	-4.00	0.00 %
14	SPCC PLAN	L.S.	600.00	500.00	-16.67 %	2,500.00	1,900.00	316.67 %	500.00	-16.67 %
15	HEALTH AND SAFETY PLAN	L.S.	600.00	500.00	-16.67 %	850.00	250.00	41.67 %	4,000.00	566.67 %
16	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS	EST.	1,300.00	1,300.00	0.00 %	1,300.00	1,300.00	0.00 %	1,300.00	0.00 %
CONTRACT TOTAL			\$278,732.00	\$330,747.00	18.66%	\$354,087.00	27.03%	\$381,487.00	36.87%	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/30/2022

*** BID CHECK REPORT ***

TIME: 17:48

PS&E JOB NO : 22C526 REVISION NO :
 CONTRACT NO : 009911 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : RW5405
 HWY : SR 167
 TITLE : SR 167
 SR 167 COMPLETION
 DEMO 9
 22C526
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jan 19 2023
 AWARDED ON : Feb 8 2023

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
3 KINGS ENVIRONMENTAL, INC. 15001 NE 10TH AVE VANCOUVER WA 98685-1362	COUNTY LINE CONSTRUCTION, LLC 14085 KIMBER PLACE SE OLALLA WA 983594511	NORTHWEST CASCADE, INC. 10412 JOHN BANANOLA WAY E 98374-9333 PUYALLUP WA 983730399
BATTLE GROUND WA 986040280 CONTRACTOR NUMBER : 100077	CONTRACTOR NUMBER : 101240	CONTRACTOR NUMBER : 139100

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
BASE TOTAL			<u>\$278,732.00</u>		\$330,747.00	18.66%	\$354,087.00	27.03%	\$381,487.00	<u>36.87%</u>

PS&E JOB NO : 22C526 REVISION NO :
 CONTRACT NO : 009911 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : RW5405
 HWY : SR 167
 TITLE : SR 167
 SR 167 COMPLETION
 DEMO 9
 22C526
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jan 19 2023
 AWARDED ON : Feb 8 2023

----- 7TH BIDDER -----
 RIVERS EDGE ENVIRONMENTAL SERV
 17115 SE 270TH PL SUITE
 COVINGTON WA 980425647
 CONTRACTOR NUMBER : 101217 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			3.73 %		-100.00 %		
			25,340.00	26,285.00	945.00	0.00			
2	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	L.S.			50.52 %		-100.00 %		
			126,895.00	191,000.00	64,105.00	0.00			
3	REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL	L.S.			44.91 %		-100.00 %		
			21,500.00	31,155.00	9,655.00	0.00			
4	SEPTIC TANK REMOVAL	L.S.			6.25 %		-100.00 %		
			12,000.00	12,750.00	750.00	0.00			
GRADING									
5	GRAVEL BORROW INCL. HAUL	TON	1000.0000	40.0000	50.0000	25.00 %	-100.00 %		
				40,000.00	50,000.00	10,000.00	0.00		
EROSION CONTROL AND ROADSIDE PLANTING									
6	EROSION/WATER POLLUTION CONTROL	EST.			0.00 %		0.00 %		
			11,000.00	11,000.00		0.00			
7	SEEDING AND MULCHING	ACRE	0.7000	10,000.0000	49,390.0000	393.90 %	-100.00 %		
				7,000.00	34,573.00	27,573.00	0.00		
TRAFFIC									
8	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.			40.00 %		-100.00 %		
			2,500.00	3,500.00	1,000.00	0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/30/2022

*** BID CHECK REPORT ***

TIME: 17:48

PS&E JOB NO : 22C526 REVISION NO :
 CONTRACT NO : 009911 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : RW5405
 HWY : SR 167
 TITLE : SR 167
 SR 167 COMPLETION
 DEMO 9
 22C526
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jan 19 2023
 AWARDED ON : Feb 8 2023

----- 7TH BIDDER -----
 RIVERS EDGE ENVIRONMENTAL SERV
 17115 SE 270TH PL SUITE
 COVINGTON WA 980425647
 CONTRACTOR NUMBER : 101217 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
9	WORK ZONE SAFETY CONTINGENCY								
		EST.			0.00 %		0.00 %		
			25,000.00	25,000.00		0.00			
OTHER ITEMS									
10	FORCE ACCOUNT UNANTICIPATED CONTAMINATED SOIL AND WATER								
		EST.			0.00 %		0.00 %		
			5,000.00	5,000.00		0.00			
11	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
		EST.			0.00 %		0.00 %		
			5.00	5.00		0.00			
12	MINOR CHANGE								
		CALC			0.00 %		0.00 %		
			-4.00	-4.00		0.00			
13	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			-4.00	-4.00		0.00			
14	SPCC PLAN								
		L.S.			83.33 %		-100.00 %		
			600.00	1,100.00	500.00	0.00			
15	HEALTH AND SAFETY PLAN								
		L.S.			-58.33 %		-100.00 %		
			600.00	250.00	-350.00	0.00			
16	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS								
		EST.			0.00 %		0.00 %		
			1,300.00	1,300.00		0.00			
CONTRACT TOTAL			\$278,732.00	\$392,910.00	40.96%		\$0.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/30/2022

*** BID CHECK REPORT ***

TIME: 17:48

PS&E JOB NO : 22C526 REVISION NO :
 CONTRACT NO : 009911 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : RW5405
 HWY : SR 167
 TITLE : SR 167
 SR 167 COMPLETION
 DEMO 9
 22C526
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jan 19 2023
 AWARDED ON : Feb 8 2023

----- 7TH BIDDER -----
 RIVERS EDGE ENVIRONMENTAL SERV
 17115 SE 270TH PL SUITE
 COVINGTON WA 980425647
 CONTRACTOR NUMBER : 101217 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	TOTAL AMOUNT
BASE TOTAL			\$278,732.00	\$392,910.00	40.96%	NO BID THIS ALTERNATE		NO BID THIS ALTERNATE		