DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/09/2007
TIME: 16:37

PS&E JOB NO : 06A019 REVISION NO :
CONTRACT NO : 007231 REGION NO : 1
VERSION NO : 7 WORK ORDER# : XL1737
HWY : SR 169
TITLE : SR 169
SE 291ST STREET VICINITY
SAFETY AND CHANNELIZATION
06A019
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 24 2007
AWARDED ON : Jan 29 2007

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	LOW BIDDER: TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961 PRICE PER UNIT / TOTAL AMOUNT	% DIFF./ AMT.DIFF.	2ND BIDDER: GARY MERLINO CONSTRUCTION CO., 9125 10TH AVE S SEATTLE WA 981084600 CONTRACTOR NUMBER : 531500 PRICE PER UNIT / TOTAL AMOUNT	% DIFF./ AMT.DIFF.	3RD BIDDER: RODARTE CONSTRUCTION, INC 17 EAST VALLEY HWY E 98092-5531 AUBURN WA 980711875 CONTRACTOR NUMBER : 100403 PRICE PER UNIT / TOTAL AMOUNT	% DIFF./ AMT.DIFF.
	PREPARATION								
1	MOBILIZATION								
		L.S.			-8.96%		69.47%		54.06%
			71,400.00	65,000.00	-6,400.00	121,000.00	49,600.00	110,000.00	38,600.00
2	CLEARING AND GRUBBING								
	2.6000	ACRE	5,000.0000	5,000.0000	0.00%	5,000.0000	0.00%	5,500.0000	10.00%
			13,000.00	13,000.00	0.00	13,000.00	0.00	14,300.00	1,300.00
3	REMOVING ASPHALT CONC. CURB								
	110.0000	L.F.	10.0000	5.0000	-50.00%	5.0000	-50.00%	5.0000	-50.00%
			1,100.00	550.00	-550.00	550.00	-550.00	550.00	-550.00
4	REMOVING GUIDE POST								
	10.0000	EACH	10.0000	10.0000	0.00%	10.0000	0.00%	30.0000	200.00%
			100.00	100.00	0.00	100.00	0.00	300.00	200.00
5	REMOVING PAINT LINE								
	4089.0000	L.F.	0.5000	0.5000	0.00%	0.5000	0.00%	0.5000	0.00%
			2,044.50	2,044.50	0.00	2,044.50	0.00	2,044.50	0.00
	GRADING								
6	ROADWAY EXCAVATION INCL. HAUL								
	13029.0000	C.Y.	17.0000	12.0000	-29.41%	12.0000	-29.41%	13.2500	-22.06%
			221,493.00	156,348.00	-65,145.00	156,348.00	-65,145.00	172,634.25	-48,858.75
7	EMBANKMENT COMPACTION								
	1495.0000	C.Y.	5.0000	3.0000	-40.00%	12.0000	140.00%	6.0000	20.00%
			7,475.00	4,485.00	-2,990.00	17,940.00	10,465.00	8,970.00	1,495.00
	DRAINAGE								
8	DITCH EXCAVATION INCL. HAUL								
	88.0000	C.Y.	18.0000	36.0000	100.00%	12.0000	-33.33%	32.0000	77.78%
			1,584.00	3,168.00	1,584.00	1,056.00	-528.00	2,816.00	1,232.00
9	GRATE INLET TYPE 1								
	2.0000	EACH	3,000.0000	2,500.0000	-16.67%	3,500.0000	16.67%	2,250.0000	-25.00%
			6,000.00	5,000.00	-1,000.00	7,000.00	1,000.00	4,500.00	-1,500.00
10	ASPHALT CONC. SPILLWAY								
	200.0000	L.F.	175.0000	75.0000	-57.14%	85.0000	-51.43%	70.0000	-60.00%
			35,000.00	15,000.00	-20,000.00	17,000.00	-18,000.00	14,000.00	-21,000.00
11	QUARRY SPALLS								
	332.0000	TON	50.0000	40.0000	-20.00%	27.0000	-46.00%	30.0000	-40.00%
			16,600.00	13,280.00	-3,320.00	8,964.00	-7,636.00	9,960.00	-6,640.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/09/2007
TIME: 16:37

PS&E JOB NO : 06A019 REVISION NO :
CONTRACT NO : 007231 REGION NO : 1
VERSION NO : 7 WORK ORDER# : XL1737
HWY : SR 169
TITLE : SR 169
SE 291ST STREET VICINITY
SAFETY AND CHANNELIZATION
06A019
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 24 2007
AWARDED ON : Jan 29 2007

LOW BIDDER	2ND BIDDER	3RD BIDDER
TRI-STATE CONSTRUCTION, INC.	GARY MERLINO CONSTRUCTION CO.,	RODARTE CONSTRUCTION, INC
350 - 106TH AVE NE	9125 10TH AVE S	17 EAST VALLEY HWY E
98004-5732		98092-5531
BELLEVUE WA 980093686	SEATTLE WA 981084600	AUBURN WA 980711875
CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 531500	CONTRACTOR NUMBER : 100403

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF./ AMT.DIFF.
	DRAINAGE								
12	UNDERDRAIN PIPE 6 IN. DIAM.								
	318.0000	L.F.	20.0000	10.0000	-50.00%	12.0000	-40.00%	16.0000	-20.00%
			6,360.00	3,180.00	-3,180.00	3,816.00	-2,544.00	5,088.00	-1,272.00
13	PLAIN CONC. CULV. PIPE 18 IN. DIAM.								
	32.0000	L.F.	66.0000	85.0000	28.79%	70.0000	6.06%	80.0000	21.21%
			2,112.00	2,720.00	608.00	2,240.00	128.00	2,560.00	448.00
14	CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM.								
	15.0000	L.F.	75.0000	90.0000	20.00%	70.0000	-6.67%	160.0000	113.33%
			1,125.00	1,350.00	225.00	1,050.00	-75.00	2,400.00	1,275.00
	STORM SEWER								
15	CATCH BASIN TYPE 2 72 IN. DIAM. W/FLOW RES.-OIL SEPARATOR								
	1.0000	EACH	6,000.0000	10,000.0000	66.67%	7,500.0000	25.00%	8,000.0000	33.33%
			6,000.00	10,000.00	4,000.00	7,500.00	1,500.00	8,000.00	2,000.00
16	CATCH BASIN TYPE 2 48 IN. DIAM.								
	1.0000	EACH	3,500.0000	5,000.0000	42.86%	2,000.0000	-42.86%	4,000.0000	14.29%
			3,500.00	5,000.00	1,500.00	2,000.00	-1,500.00	4,000.00	500.00
17	TESTING STORM SEWER PIPE								
	401.0000	L.F.	3.0000	2.0000	-33.33%	2.0000	-33.33%	3.0000	0.00%
			1,203.00	802.00	-401.00	802.00	-401.00	1,203.00	0.00
18	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.								
	401.0000	L.F.	35.0000	40.0000	14.29%	25.0000	-28.57%	36.0000	2.86%
			14,035.00	16,040.00	2,005.00	10,025.00	-4,010.00	14,436.00	401.00
	STRUCTURE								
19	DELETED ITEM								
	1.0000	EACH	0.0100	0.0000	-100.00%	0.0000	-100.00%	0.0000	-100.00%
			0.01	0.00	-0.01	0.00	-0.01	0.00	-0.01
20	DELETED ITEM								
	1.0000	EACH	0.0100	0.0000	-100.00%	0.0000	-100.00%	0.0000	-100.00%
			0.01	0.00	-0.01	0.00	-0.01	0.00	-0.01
21	SEW TRAFFIC BARRIER								
	312.0000	L.F.	225.0000	300.0000	33.33%	295.0000	31.11%	400.0000	77.78%
			70,200.00	93,600.00	23,400.00	92,040.00	21,840.00	124,800.00	54,600.00
22	STRUCTURAL EARTH WALL								
	3425.0000	S.F.	30.0000	24.0000	-20.00%	26.0000	-13.33%	70.0000	133.33%
			102,750.00	82,200.00	-20,550.00	89,050.00	-13,700.00	239,750.00	137,000.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/09/2007
TIME: 16:37

PS&E JOB NO : 06A019 REVISION NO :
CONTRACT NO : 007231 REGION NO : 1
VERSION NO : 7 WORK ORDER# : XL1737
HWY : SR 169
TITLE : SR 169
SE 291ST STREET VICINITY
SAFETY AND CHANNELIZATION
06A019
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 24 2007
AWARDED ON : Jan 29 2007

	LOW BIDDER	2ND BIDDER	3RD BIDDER
	TRI-STATE CONSTRUCTION, INC.	GARY MERLINO CONSTRUCTION CO.,	RODARTE CONSTRUCTION, INC
	350 - 106TH AVE NE	9125 10TH AVE S	17 EAST VALLEY HWY E
	98004-5732		98092-5531
	BELLEVUE WA 980093686	SEATTLE WA 981084600	AUBURN WA 980711875
	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 531500	CONTRACTOR NUMBER : 100403

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	STRUCTURE								
23	BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL								
	1375.0000	C.Y.	35.0000	30.0000	-14.29%	25.0000	-28.57%	10.0000	-71.43%
			48,125.00	41,250.00	-6,875.00	34,375.00	-13,750.00	13,750.00	-34,375.00
	SURFACING								
24	CRUSHED SURFACING BASE COURSE								
	962.0000	TON	30.0000	20.0000	-33.33%	27.0000	-10.00%	21.0000	-30.00%
			28,860.00	19,240.00	-9,620.00	25,974.00	-2,886.00	20,202.00	-8,658.00
	HOT MIX ASPHALT								
25	PLANING BITUMINOUS PAVEMENT								
	188.0000	S.Y.	25.0000	20.0000	-20.00%	20.0000	-20.00%	25.0000	0.00%
			4,700.00	3,760.00	-940.00	3,760.00	-940.00	4,700.00	0.00
26	HMA FOR PRELEVELING CL. 1/2 IN. PG 58-22								
	218.0000	TON	80.0000	65.0000	-18.75%	65.0000	-18.75%	70.0000	-12.50%
			17,440.00	14,170.00	-3,270.00	14,170.00	-3,270.00	15,260.00	-2,180.00
27	HMA CL. 1/2 IN. PG 58-22								
	1051.0000	TON	80.0000	65.0000	-18.75%	65.0000	-18.75%	70.0000	-12.50%
			84,080.00	68,315.00	-15,765.00	68,315.00	-15,765.00	73,570.00	-10,510.00
28	DELETED ITEM								
	0.0200	EACH	1.0000	0.0000	-100.00%	0.0000	-100.00%	0.0000	-100.00%
			0.02	0.00	-0.02	0.00	-0.02	0.00	-0.02
29	LONGITUDINAL JOINT SEAL								
	1610.0000	L.F.	2.0000	3.0000	50.00%	4.0000	100.00%	3.2500	62.50%
			3,220.00	4,830.00	1,610.00	6,440.00	3,220.00	5,232.50	2,012.50
30	CYCLIC DENSITY PRICE ADJUSTMENT								
		CALC			0.00%		0.00%		0.00%
			-1.00	-1.00		-1.00		-1.00	
	EROSION CONTROL AND PLANTING								
31	ESC LEAD								
	111.0000	DAY	50.0000	1.0000	-98.00%	25.0000	-50.00%	120.0000	140.00%
			5,550.00	111.00	-5,439.00	2,775.00	-2,775.00	13,320.00	7,770.00
32	TEMPORARY OUTLET PIPE								
		L.S.			-21.57%		-21.57%		-36.27%
			10,200.00	8,000.00	-2,200.00	8,000.00	-2,200.00	6,500.00	-3,700.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/09/2007
TIME: 16:37

PS&E JOB NO : 06A019 REVISION NO :
CONTRACT NO : 007231 REGION NO : 1
VERSION NO : 7 WORK ORDER# : XL1737
HWY : SR 169
TITLE : SR 169
SE 291ST STREET VICINITY
SAFETY AND CHANNELIZATION
06A019
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 24 2007
AWARDED ON : Jan 29 2007

LOW BIDDER	2ND BIDDER	3RD BIDDER
TRI-STATE CONSTRUCTION, INC.	GARY MERLINO CONSTRUCTION CO.,	RODARTE CONSTRUCTION, INC
350 - 106TH AVE NE	9125 10TH AVE S	17 EAST VALLEY HWY E
98004-5732		98092-5531
BELLEVUE WA 980093686	SEATTLE WA 981084600	AUBURN WA 980711875
CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 531500	CONTRACTOR NUMBER : 100403

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	EROSION CONTROL AND PLANTING								
33	CHECK DAM								
	348.0000	L.F.	12.0000	8.0000	-33.33%	18.0000	50.00%	10.0000	-16.67%
			4,176.00	2,784.00	-1,392.00	6,264.00	2,088.00	3,480.00	-696.00
34	STABILIZED CONSTRUCTION ENTRANCE								
	152.0000	S.Y.	25.0000	18.0000	-28.00%	30.0000	20.00%	15.0000	-40.00%
			3,800.00	2,736.00	-1,064.00	4,560.00	760.00	2,280.00	-1,520.00
35	STREET CLEANING								
	240.0000	HR	90.0000	95.0000	5.56%	90.0000	0.00%	75.0000	-16.67%
			21,600.00	22,800.00	1,200.00	21,600.00	0.00	18,000.00	-3,600.00
36	INLET PROTECTION								
	3.0000	EACH	100.0000	60.0000	-40.00%	115.0000	15.00%	100.0000	0.00%
			300.00	180.00	-120.00	345.00	45.00	300.00	0.00
37	SILT FENCE								
	4120.0000	L.F.	5.0000	4.0000	-20.00%	6.0000	20.00%	3.2500	-35.00%
			20,600.00	16,480.00	-4,120.00	24,720.00	4,120.00	13,390.00	-7,210.00
38	WATTLE								
	1275.0000	L.F.	7.0000	7.0000	0.00%	6.0000	-14.29%	4.0000	-42.86%
			8,925.00	8,925.00	0.00	7,650.00	-1,275.00	5,100.00	-3,825.00
39	COMPOST SOCK								
	710.0000	L.F.	7.5000	20.0000	166.67%	7.0000	-6.67%	12.0000	60.00%
			5,325.00	14,200.00	8,875.00	4,970.00	-355.00	8,520.00	3,195.00
40	COIR LOG								
	58.0000	L.F.	5.0000	20.0000	300.00%	15.0000	200.00%	12.0000	140.00%
			290.00	1,160.00	870.00	870.00	580.00	696.00	406.00
41	EROSION/WATER POLLUTION CONTROL								
		EST.			0.00%		0.00%		0.00%
			60,000.00	60,000.00		60,000.00		60,000.00	
42	SEEDING, FERTILIZING, AND MULCHING								
	0.7000	ACRE	1,200.0000	2,000.0000	66.67%	2,600.0000	116.67%	1,000.0000	-16.67%
			840.00	1,400.00	560.00	1,820.00	980.00	700.00	-140.00
43	PSIPE DOUGLAS FIR, 18" HT., #2 CONT.								
	57.0000	EACH	15.0000	20.0000	33.33%	55.0000	266.67%	20.0000	33.33%
			855.00	1,140.00	285.00	3,135.00	2,280.00	1,140.00	285.00
44	PSIPE SNOWBERRY, 6" HT., #1 CONT.								
	1111.0000	EACH	9.0000	7.0000	-22.22%	16.0000	77.78%	15.0000	66.67%
			9,999.00	7,777.00	-2,222.00	17,776.00	7,777.00	16,665.00	6,666.00
45	PSIPE VINE MAPLE, 12" HT., #1 CONT.								
	402.0000	EACH	11.0000	8.0000	-27.27%	16.0000	45.45%	15.0000	36.36%
			4,422.00	3,216.00	-1,206.00	6,432.00	2,010.00	6,030.00	1,608.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/09/2007
TIME: 16:37

PS&E JOB NO : 06A019 REVISION NO :
CONTRACT NO : 007231 REGION NO : 1
VERSION NO : 7 WORK ORDER# : XL1737
HWY : SR 169
TITLE : SR 169
SE 291ST STREET VICINITY
SAFETY AND CHANNELIZATION
06A019
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 24 2007
AWARDED ON : Jan 29 2007

	LOW BIDDER	2ND BIDDER	3RD BIDDER
	TRI-STATE CONSTRUCTION, INC.	GARY MERLINO CONSTRUCTION CO.,	RODARTE CONSTRUCTION, INC
	350 - 106TH AVE NE	9125 10TH AVE S	17 EAST VALLEY HWY E
	98004-5732		98092-5531
	BELLEVUE WA 980093686	SEATTLE WA 981084600	AUBURN WA 980711875
	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 531500	CONTRACTOR NUMBER : 100403

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
	EROSION CONTROL AND PLANTING								
46	PSIPE BIGLEAF MAPLE, 15" HT., #1 CONT.								
	5.0000	EACH	6.5000	8.0000	23.08%	16.0000	146.15%	15.0000	130.77%
			32.50	40.00	7.50	80.00	47.50	75.00	42.50
47	PLANT ESTABLISHMENT - SECOND YEAR								
		EST.			0.00%		0.00%		0.00%
			6,400.00	6,400.00		6,400.00		6,400.00	
48	PLANT ESTABLISHMENT - THIRD YEAR								
		EST.			0.00%		0.00%		0.00%
			4,950.00	4,950.00		4,950.00		4,950.00	
49	FINE COMPOST								
	106.0000	C.Y.	50.0000	38.0000	-24.00%	38.0000	-24.00%	50.0000	0.00%
			5,300.00	4,028.00	-1,272.00	4,028.00	-1,272.00	5,300.00	0.00
50	SOIL AMENDMENT								
	313.0000	C.Y.	45.0000	32.0000	-28.89%	40.0000	-11.11%	35.0000	-22.22%
			14,085.00	10,016.00	-4,069.00	12,520.00	-1,565.00	10,955.00	-3,130.00
51	BARK OR WOOD CHIP MULCH								
	315.0000	C.Y.	35.0000	30.0000	-14.29%	35.0000	0.00%	20.0000	-42.86%
			11,025.00	9,450.00	-1,575.00	11,025.00	0.00	6,300.00	-4,725.00
52	SELECTIVE CLEARING AND GRUBBING								
		EST.			0.00%		0.00%		0.00%
			10,000.00	10,000.00		10,000.00		10,000.00	
53	WEED CONTROL								
		EST.			0.00%		0.00%		0.00%
			5,000.00	5,000.00		5,000.00		5,000.00	
54	HIGH VISIBILITY CONSTRUCTION FENCING								
	3410.0000	L.F.	4.0000	3.0000	-25.00%	5.0000	25.00%	2.5000	-37.50%
			13,640.00	10,230.00	-3,410.00	17,050.00	3,410.00	8,525.00	-5,115.00
	TRAFFIC								
55	EXTRUDED CURB								
	30.0000	L.F.	6.0000	30.0000	400.00%	35.0000	483.33%	35.0000	483.33%
			180.00	900.00	720.00	1,050.00	870.00	1,050.00	870.00
56	TYPE C PRECAST TRAFFIC CURB								
	50.0000	L.F.	40.0000	25.0000	-37.50%	30.0000	-25.00%	25.0000	-37.50%
			2,000.00	1,250.00	-750.00	1,500.00	-500.00	1,250.00	-750.00
57	BEAM GUARDRAIL TYPE 1								
	625.0000	L.F.	25.0000	24.0000	-4.00%	25.0000	0.00%	25.0000	0.00%
			15,625.00	15,000.00	-625.00	15,625.00	0.00	15,625.00	0.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/09/2007
TIME: 16:37

PS&E JOB NO : 06A019 REVISION NO :
CONTRACT NO : 007231 REGION NO : 1
VERSION NO : 7 WORK ORDER# : XL1737
HWY : SR 169
TITLE : SR 169
SE 291ST STREET VICINITY
SAFETY AND CHANNELIZATION
06A019
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 24 2007
AWARDED ON : Jan 29 2007

LOW BIDDER	2ND BIDDER	3RD BIDDER
TRI-STATE CONSTRUCTION, INC.	GARY MERLINO CONSTRUCTION CO.,	RODARTE CONSTRUCTION, INC
350 - 106TH AVE NE	9125 10TH AVE S	17 EAST VALLEY HWY E
98004-5732		98092-5531
BELLEVUE WA 980093686	SEATTLE WA 981084600	AUBURN WA 980711875
CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 531500	CONTRACTOR NUMBER : 100403

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	TRAFFIC								
58	BEAM GUARDRAIL TRANSITION SECTION TYPE 1								
	2.0000	EACH	1,200.0000	1,500.0000	25.00%	1,200.0000	0.00%	1,300.0000	8.33%
			2,400.00	3,000.00	600.00	2,400.00	0.00	2,600.00	200.00
59	BEAM GUARDRAIL FLARED TERMINAL								
	3.0000	EACH	2,000.0000	2,000.0000	0.00%	2,000.0000	0.00%	2,000.0000	0.00%
			6,000.00	6,000.00	0.00	6,000.00	0.00	6,000.00	0.00
60	TEMPORARY CONC. BARRIER								
	1670.0000	L.F.	13.0000	10.0000	-23.08%	15.0000	15.38%	11.0000	-15.38%
			21,710.00	16,700.00	-5,010.00	25,050.00	3,340.00	18,370.00	-3,340.00
61	TEMPORARY IMPACT ATTENUATOR								
	4.0000	EACH	5,000.0000	3,000.0000	-40.00%	5,000.0000	0.00%	5,200.0000	4.00%
			20,000.00	12,000.00	-8,000.00	20,000.00	0.00	20,800.00	800.00
62	RESETTING IMPACT ATTENUATOR								
	4.0000	EACH	800.0000	1,000.0000	25.00%	900.0000	12.50%	900.0000	12.50%
			3,200.00	4,000.00	800.00	3,600.00	400.00	3,600.00	400.00
63	TRUCK-MOUNTED IMPACT ATTENUATOR								
	2.0000	EACH	6,000.0000	2,500.0000	-58.33%	12,000.0000	100.00%	3,500.0000	-41.67%
			12,000.00	5,000.00	-7,000.00	24,000.00	12,000.00	7,000.00	-5,000.00
64	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR								
	300.0000	HR	40.0000	46.0000	15.00%	65.0000	62.50%	50.0000	25.00%
			12,000.00	13,800.00	1,800.00	19,500.00	7,500.00	15,000.00	3,000.00
65	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR								
		EST.			0.00%		0.00%		0.00%
			5,000.00	5,000.00		5,000.00		5,000.00	
66	FLEXIBLE GUIDE POST								
	5.0000	EACH	30.0000	26.0000	-13.33%	30.0000	0.00%	26.0000	-13.33%
			150.00	130.00	-20.00	150.00	0.00	130.00	-20.00
67	BARRIER DELINEATOR								
	4.0000	EACH	16.0000	25.0000	56.25%	20.0000	25.00%	17.0000	6.25%
			64.00	100.00	36.00	80.00	16.00	68.00	4.00
68	PAINT LINE								
	1340.0000	L.F.	0.6000	0.4000	-33.33%	0.5000	-16.67%	0.8000	33.33%
			804.00	536.00	-268.00	670.00	-134.00	1,072.00	268.00
69	PROFILED PLASTIC LINE								
	5019.0000	L.F.	1.5000	1.6500	10.00%	1.7500	16.67%	2.0000	33.33%
			7,528.50	8,281.35	752.85	8,783.25	1,254.75	10,038.00	2,509.50
70	PROFILED PLASTIC WIDE LINE								
	620.0000	L.F.	5.0000	3.3000	-34.00%	3.5000	-30.00%	4.0000	-20.00%
			3,100.00	2,046.00	-1,054.00	2,170.00	-930.00	2,480.00	-620.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/09/2007
TIME: 16:37

PS&E JOB NO : 06A019 REVISION NO :
CONTRACT NO : 007231 REGION NO : 1
VERSION NO : 7 WORK ORDER# : XL1737
HWY : SR 169
TITLE : SR 169
SE 291ST STREET VICINITY
SAFETY AND CHANNELIZATION
06A019
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 24 2007
AWARDED ON : Jan 29 2007

	LOW BIDDER	2ND BIDDER	3RD BIDDER
	TRI-STATE CONSTRUCTION, INC.	GARY MERLINO CONSTRUCTION CO.,	RODARTE CONSTRUCTION, INC
	350 - 106TH AVE NE	9125 10TH AVE S	17 EAST VALLEY HWY E
	98004-5732		98092-5531
	BELLEVUE WA 980093686	SEATTLE WA 981084600	AUBURN WA 980711875
	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 531500	CONTRACTOR NUMBER : 100403

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
	TRAFFIC								
71	PLASTIC STOP LINE								
	26.0000	L.F.	10.0000	20.0000	100.00%	22.0000	120.00%	29.0000	190.00%
			260.00	520.00	260.00	572.00	312.00	754.00	494.00
72	PLASTIC TRAFFIC ARROW								
	5.0000	EACH	120.0000	140.0000	16.67%	150.0000	25.00%	175.0000	45.83%
			600.00	700.00	100.00	750.00	150.00	875.00	275.00
73	PLASTIC DRAINAGE MARKING								
	6.0000	EACH	30.0000	40.0000	33.33%	45.0000	50.00%	27.0000	-10.00%
			180.00	240.00	60.00	270.00	90.00	162.00	-18.00
74	PERMANENT SIGNING								
		L.S.			22.75%		104.58%		145.50%
			2,444.00	3,000.00	556.00	5,000.00	2,556.00	6,000.00	3,556.00
75	ILLUMINATION SYSTEM SAD 5164								
		L.S.			43.61%		19.67%		19.67%
			20,890.31	30,000.00	9,109.69	25,000.00	4,109.69	25,000.00	4,109.69
76	OTHER TEMPORARY TRAFFIC CONTROL								
		L.S.			180.11%		40.06%		68.07%
			3,570.00	10,000.00	6,430.00	5,000.00	1,430.00	6,000.00	2,430.00
77	FLAGGERS AND SPOTTERS								
	1800.0000	HR	40.0000	36.0000	-10.00%	40.0000	0.00%	35.0000	-12.50%
			72,000.00	64,800.00	-7,200.00	72,000.00	0.00	63,000.00	-9,000.00
78	TRAFFIC CONTROL SUPERVISOR								
		L.S.			-79.17%		-68.75%		-79.17%
			48,000.00	10,000.00	-38,000.00	15,000.00	-33,000.00	10,000.00	-38,000.00
79	CONSTRUCTION SIGNS CLASS A								
	72.0000	S.F.	20.0000	20.0000	0.00%	40.0000	100.00%	16.0000	-20.00%
			1,440.00	1,440.00	0.00	2,880.00	1,440.00	1,152.00	-288.00
	OTHER ITEMS								
80	STRUCTURE EXCAVATION CLASS B INCL. HAUL								
	1084.0000	C.Y.	15.0000	16.0000	6.67%	10.0000	-33.33%	30.0000	100.00%
			16,260.00	17,344.00	1,084.00	10,840.00	-5,420.00	32,520.00	16,260.00
81	SHORING OR EXTRA EXCAVATION CLASS B								
	4848.0000	S.F.	4.0000	2.0000	-50.00%	23.0000	475.00%	1.0000	-75.00%
			19,392.00	9,696.00	-9,696.00	111,504.00	92,112.00	4,848.00	-14,544.00
82	GRAVEL BACKFILL FOR PIPE ZONE BEDDING								
	49.0000	C.Y.	50.0000	30.0000	-40.00%	45.0000	-10.00%	25.0000	-50.00%
			2,450.00	1,470.00	-980.00	2,205.00	-245.00	1,225.00	-1,225.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/09/2007
TIME: 16:37

PS&E JOB NO : 06A019 REVISION NO :
CONTRACT NO : 007231 REGION NO : 1
VERSION NO : 7 WORK ORDER# : XL1737
HWY : SR 169
TITLE : SR 169
SE 291ST STREET VICINITY
SAFETY AND CHANNELIZATION
06A019
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 24 2007
AWARDED ON : Jan 29 2007

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	LOW BIDDER: TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961 PRICE PER UNIT / TOTAL AMOUNT	% DIFF./ AMT.DIFF.	2ND BIDDER: GARY MERLINO CONSTRUCTION CO., 9125 10TH AVE S SEATTLE WA 981084600 CONTRACTOR NUMBER : 531500 PRICE PER UNIT / TOTAL AMOUNT	% DIFF./ AMT.DIFF.	3RD BIDDER: RODARTE CONSTRUCTION, INC 17 EAST VALLEY HWY E 98092-5531 AUBURN WA 980711875 CONTRACTOR NUMBER : 100403 PRICE PER UNIT / TOTAL AMOUNT	% DIFF./ AMT.DIFF.
	OTHER ITEMS								
83	GRAVEL BACKFILL FOR DRAIN								
	12.0000	C.Y.	50.0000	100.0000	100.00%	45.0000	-10.00%	30.0000	-40.00%
			600.00	1,200.00	600.00	540.00	-60.00	360.00	-240.00
84	PLUGGING EXISTING PIPE								
	1.0000	EACH	500.0000	300.0000	-40.00%	500.0000	0.00%	400.0000	-20.00%
			500.00	300.00	-200.00	500.00	0.00	400.00	-100.00
85	STRUCTURE SURVEYING								
		L.S.			-76.92%		-80.77%		-69.23%
			13,000.00	3,000.00	-10,000.00	2,500.00	-10,500.00	4,000.00	-9,000.00
86	ROADWAY SURVEYING								
		L.S.			66.67%		150.00%		50.00%
			12,000.00	20,000.00	8,000.00	30,000.00	18,000.00	18,000.00	6,000.00
87	CHAIN LINK FENCE TYPE 3								
	923.0000	L.F.	15.0000	10.0000	-33.33%	10.0000	-33.33%	17.0000	13.33%
			13,845.00	9,230.00	-4,615.00	9,230.00	-4,615.00	15,691.00	1,846.00
88	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE								
	10.0000	EACH	200.0000	200.0000	0.00%	200.0000	0.00%	150.0000	-25.00%
			2,000.00	2,000.00	0.00	2,000.00	0.00	1,500.00	-500.00
89	SINGLE 6 FT. CHAIN LINK GATE								
	2.0000	EACH	500.0000	500.0000	0.00%	400.0000	-20.00%	550.0000	10.00%
			1,000.00	1,000.00	0.00	800.00	-200.00	1,100.00	100.00
90	DOUBLE 14 FT. CHAIN LINK GATE								
	1.0000	EACH	1,000.0000	1,000.0000	0.00%	800.0000	-20.00%	1,100.0000	10.00%
			1,000.00	1,000.00	0.00	800.00	-200.00	1,100.00	100.00
91	CONNECTION TO DRAINAGE STRUCTURE								
	3.0000	EACH	1,500.0000	600.0000	-60.00%	500.0000	-66.67%	1,000.0000	-33.33%
			4,500.00	1,800.00	-2,700.00	1,500.00	-3,000.00	3,000.00	-1,500.00
92	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN								
	1.0000	EACH	500.0000	200.0000	-60.00%	300.0000	-40.00%	300.0000	-40.00%
			500.00	200.00	-300.00	300.00	-200.00	300.00	-200.00
93	ROADSIDE CLEANUP								
		EST.			0.00%		0.00%		0.00%
			3,000.00	3,000.00		3,000.00		3,000.00	
94	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
		EST.			0.00%		0.00%		0.00%
			5.00	5.00		5.00		5.00	
95	MINOR CHANGE								
		CALC			0.00%		0.00%		0.00%
			-1.00	-1.00		-1.00		-1.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/09/2007
TIME: 16:37

PS&E JOB NO : 06A019 REVISION NO :
CONTRACT NO : 007231 REGION NO : 1
VERSION NO : 7 WORK ORDER# : XL1737
HWY : SR 169
TITLE : SR 169
SE 291ST STREET VICINITY
SAFETY AND CHANNELIZATION
06A019
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 24 2007
AWARDED ON : Jan 29 2007

LOW BIDDER	2ND BIDDER	3RD BIDDER
TRI-STATE CONSTRUCTION, INC.	GARY MERLINO CONSTRUCTION CO.,	RODARTE CONSTRUCTION, INC
350 - 106TH AVE NE	9125 10TH AVE S	17 EAST VALLEY HWY E
98004-5732		98092-5531
BELLEVUE WA 980093686	SEATTLE WA 981084600	AUBURN WA 980711875
CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 531500	CONTRACTOR NUMBER : 100403

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	OTHER ITEMS								
96	SPCC PLAN								
		L.S.			300.00%		-80.00%		-30.00%
			2,500.00	10,000.00	7,500.00	500.00	-2,000.00	1,750.00	-750.00
97	CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL								
	135.0000	S.Y.	5.0000	4.0000	-20.00%	3.0000	-40.00%	4.5000	-10.00%
			675.00	540.00	-135.00	405.00	-270.00	607.50	-67.50
98	SENSITIVE AREA SIGN								
	13.0000	EACH	40.0000	50.0000	25.00%	30.0000	-25.00%	100.0000	150.00%
			520.00	650.00	130.00	390.00	-130.00	1,300.00	780.00
99	GEOSYNTHETIC CLAY LINER								
	950.0000	S.Y.	4.0000	12.0000	200.00%	17.0000	325.00%	39.0000	875.00%
			3,800.00	11,400.00	7,600.00	16,150.00	12,350.00	37,050.00	33,250.00
100	ABANDONMENT OF PIEZOMETER								
	1.0000	EACH	200.0000	1,000.0000	400.00%	1,000.0000	400.00%	600.0000	200.00%
			200.00	1,000.00	800.00	1,000.00	800.00	600.00	400.00
101	COMMON BORROW INCL. HAUL								
	1500.0000	C.Y.	10.0000	1.0000	-90.00%	1.0000	-90.00%	12.0000	20.00%
			15,000.00	1,500.00	-13,500.00	1,500.00	-13,500.00	18,000.00	3,000.00
102	BEAM GUARDRAIL NON-FLARED TERMINAL								
	1.0000	EACH	3,200.0000	2,500.0000	-21.88%	2,500.0000	-21.88%	2,500.0000	-21.88%
			3,200.00	2,500.00	-700.00	2,500.00	-700.00	2,500.00	-700.00
103	DIRECTIONAL BORING								
	95.0000	L.F.	40.0000	50.0000	25.00%	55.0000	37.50%	55.0000	37.50%
			3,800.00	4,750.00	950.00	5,225.00	1,425.00	5,225.00	1,425.00
104	OTHER TRAFFIC CONTROL LABOR								
	480.0000	HR	40.0000	36.0000	-10.00%	40.0000	0.00%	40.0000	0.00%
			19,200.00	17,280.00	-1,920.00	19,200.00	0.00	19,200.00	0.00
105	ANTI-STRIPPING ADDITIVE								
		EST.			0.00%		0.00%		0.00%
			1,280.00	1,280.00		1,280.00		1,280.00	
106	TEMPORARY PAVEMENT MARKING								
	4300.0000	L.F.	0.3000	0.2500	-16.67%	0.8000	166.67%	0.7500	150.00%
			1,290.00	1,075.00	-215.00	3,440.00	2,150.00	3,225.00	1,935.00
107	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00%		0.00%		0.00%
			-1.00	-1.00		-1.00		-1.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/09/2007
TIME: 16:37

PS&E JOB NO : 06A019 REVISION NO :
CONTRACT NO : 007231 REGION NO : 1
VERSION NO : 7 WORK ORDER# : XL1737
HWY : SR 169
TITLE : SR 169
SE 291ST STREET VICINITY
SAFETY AND CHANNELIZATION
06A019
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 24 2007
AWARDED ON : Jan 29 2007

------- LOW BIDDER -------	------- 2ND BIDDER -------	------- 3RD BIDDER -------
TRI-STATE CONSTRUCTION, INC.	GARY MERLINO CONSTRUCTION CO.,	RODARTE CONSTRUCTION, INC
350 - 106TH AVE NE	9125 10TH AVE S	17 EAST VALLEY HWY E
98004-5732		98092-5531
BELLEVUE WA 980093686	SEATTLE WA 981084600	AUBURN WA 980711875
CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 531500	CONTRACTOR NUMBER : 100403

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF./ AMT.DIFF.
	OTHER ITEMS								
108	COMPACTION PRICE ADJUSTMENT								
		CALC			0.00%		0.00%		0.00%
			2,030.00	2,030.00		2,030.00		2,030.00	
	CONTRACT TOTAL		$1,401,510.85	$1,195,145.85	-14.72%	$1,439,920.75	2.74%	$1,491,491.75	6.42%
	BASE TOTAL		$1,401,510.85	$1,195,145.85	-14.72%	$1,439,920.75	2.74%	$1,491,491.75	6.42%

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/09/2007
TIME: 16:37

PS&E JOB NO : 06A019 REVISION NO :
CONTRACT NO : 007231 REGION NO : 1
VERSION NO : 7 WORK ORDER# : XL1737
HWY : SR 169
TITLE : SR 169
SE 291ST STREET VICINITY
SAFETY AND CHANNELIZATION
06A019
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 24 2007
AWARDED ON : Jan 29 2007

	4TH BIDDER	5TH BIDDER	6TH BIDDER
	MARSHBANK CONSTRUCTION, INC.	MIDMOUNTAIN CONTRACTORS, INC.	KLB CONSTRUCTION, INC.
	3304 OLD HARTFORD RD	825 5TH AVE	3405 - 121ST ST SW
	98258-8699	98033-6391	LYNNWOOD WA 98087-1549
	LAKE STEVENS WA 982580097	KIRKLAND WA 980832909	MUKILTEO WA 982750158
	CONTRACTOR NUMBER : 100035	CONTRACTOR NUMBER : 100390	CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	PREPARATION								
1	MOBILIZATION								
		L.S.			65.27%		122.81%		75.07%
			71,400.00	118,000.00	46,600.00	159,083.00	87,683.00	125,000.00	53,600.00
2	CLEARING AND GRUBBING								
	2.6000	ACRE	5,000.0000	8,700.0000	74.00%	10,000.0000	100.00%	4,000.0000	-20.00%
			13,000.00	22,620.00	9,620.00	26,000.00	13,000.00	10,400.00	-2,600.00
3	REMOVING ASPHALT CONC. CURB								
	110.0000	L.F.	10.0000	10.0000	0.00%	5.0000	-50.00%	5.0000	-50.00%
			1,100.00	1,100.00	0.00	550.00	-550.00	550.00	-550.00
4	REMOVING GUIDE POST								
	10.0000	EACH	10.0000	23.0000	130.00%	35.0000	250.00%	10.0000	0.00%
			100.00	230.00	130.00	350.00	250.00	100.00	0.00
5	REMOVING PAINT LINE								
	4089.0000	L.F.	0.5000	1.0000	100.00%	2.0000	300.00%	0.5000	0.00%
			2,044.50	4,089.00	2,044.50	8,178.00	6,133.50	2,044.50	0.00
	GRADING								
6	ROADWAY EXCAVATION INCL. HAUL								
	13029.0000	C.Y.	17.0000	17.0000	0.00%	12.0000	-29.41%	15.0000	-11.76%
			221,493.00	221,493.00	0.00	156,348.00	-65,145.00	195,435.00	-26,058.00
7	EMBANKMENT COMPACTION								
	1495.0000	C.Y.	5.0000	4.0000	-20.00%	1.8000	-64.00%	3.0000	-40.00%
			7,475.00	5,980.00	-1,495.00	2,691.00	-4,784.00	4,485.00	-2,990.00
	DRAINAGE								
8	DITCH EXCAVATION INCL. HAUL								
	88.0000	C.Y.	18.0000	27.0000	50.00%	38.0000	111.11%	20.0000	11.11%
			1,584.00	2,376.00	792.00	3,344.00	1,760.00	1,760.00	176.00
9	GRATE INLET TYPE 1								
	2.0000	EACH	3,000.0000	2,750.0000	-8.33%	3,200.0000	6.67%	2,500.0000	-16.67%
			6,000.00	5,500.00	-500.00	6,400.00	400.00	5,000.00	-1,000.00
10	ASPHALT CONC. SPILLWAY								
	200.0000	L.F.	175.0000	72.0000	-58.86%	50.0000	-71.43%	40.0000	-77.14%
			35,000.00	14,400.00	-20,600.00	10,000.00	-25,000.00	8,000.00	-27,000.00
11	QUARRY SPALLS								
	332.0000	TON	50.0000	27.0000	-46.00%	38.0000	-24.00%	20.0000	-60.00%
			16,600.00	8,964.00	-7,636.00	12,616.00	-3,984.00	6,640.00	-9,960.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/09/2007
TIME: 16:37

PS&E JOB NO : 06A019 REVISION NO :
CONTRACT NO : 007231 REGION NO : 1
VERSION NO : 7 WORK ORDER# : XL1737
HWY : SR 169
TITLE : SR 169
SE 291ST STREET VICINITY
SAFETY AND CHANNELIZATION
06A019
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 24 2007
AWARDED ON : Jan 29 2007

	4TH BIDDER	5TH BIDDER	6TH BIDDER
	MARSHBANK CONSTRUCTION, INC.	MIDMOUNTAIN CONTRACTORS, INC.	KLB CONSTRUCTION, INC.
	3304 OLD HARTFORD RD	825 5TH AVE	3405 - 121ST ST SW
	98258-8699	98033-6391	LYNNWOOD WA 98087-1549
	LAKE STEVENS WA 982580097	KIRKLAND WA 980832909	MUKILTEO WA 982750158
	CONTRACTOR NUMBER : 100035	CONTRACTOR NUMBER : 100390	CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	DRAINAGE								
12	UNDERDRAIN PIPE 6 IN. DIAM.								
	318.0000	L.F.	20.0000	15.2500	-23.75%	16.0000	-20.00%	12.0000	-40.00%
			6,360.00	4,849.50	-1,510.50	5,088.00	-1,272.00	3,816.00	-2,544.00
13	PLAIN CONC. CULV. PIPE 18 IN. DIAM.								
	32.0000	L.F.	66.0000	69.0000	4.55%	70.0000	6.06%	60.0000	-9.09%
			2,112.00	2,208.00	96.00	2,240.00	128.00	1,920.00	-192.00
14	CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM.								
	15.0000	L.F.	75.0000	122.0000	62.67%	150.0000	100.00%	60.0000	-20.00%
			1,125.00	1,830.00	705.00	2,250.00	1,125.00	900.00	-225.00
	STORM SEWER								
15	CATCH BASIN TYPE 2 72 IN. DIAM. W/FLOW RES.-OIL SEPARATOR								
	1.0000	EACH	6,000.0000	11,670.0000	94.50%	8,500.0000	41.67%	7,500.0000	25.00%
			6,000.00	11,670.00	5,670.00	8,500.00	2,500.00	7,500.00	1,500.00
16	CATCH BASIN TYPE 2 48 IN. DIAM.								
	1.0000	EACH	3,500.0000	2,600.0000	-25.71%	2,700.0000	-22.86%	2,000.0000	-42.86%
			3,500.00	2,600.00	-900.00	2,700.00	-800.00	2,000.00	-1,500.00
17	TESTING STORM SEWER PIPE								
	401.0000	L.F.	3.0000	3.0000	0.00%	3.0000	0.00%	2.5000	-16.67%
			1,203.00	1,203.00	0.00	1,203.00	0.00	1,002.50	-200.50
18	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.								
	401.0000	L.F.	35.0000	25.5000	-27.14%	40.0000	14.29%	30.0000	-14.29%
			14,035.00	10,225.50	-3,809.50	16,040.00	2,005.00	12,030.00	-2,005.00
	STRUCTURE								
19	DELETED ITEM								
	1.0000	EACH	0.0100	0.0000	-100.00%	0.0000	-100.00%	0.0000	-100.00%
			0.01	0.00	-0.01	0.00	-0.01	0.00	-0.01
20	DELETED ITEM								
	1.0000	EACH	0.0100	0.0000	-100.00%	0.0000	-100.00%	0.0000	-100.00%
			0.01	0.00	-0.01	0.00	-0.01	0.00	-0.01
21	SEW TRAFFIC BARRIER								
	312.0000	L.F.	225.0000	305.0000	35.56%	400.0000	77.78%	350.0000	55.56%
			70,200.00	95,160.00	24,960.00	124,800.00	54,600.00	109,200.00	39,000.00
22	STRUCTURAL EARTH WALL								
	3425.0000	S.F.	30.0000	33.5000	11.67%	18.0000	-40.00%	26.0000	-13.33%
			102,750.00	114,737.50	11,987.50	61,650.00	-41,100.00	89,050.00	-13,700.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/09/2007
TIME: 16:37

PS&E JOB NO : 06A019 REVISION NO :
CONTRACT NO : 007231 REGION NO : 1
VERSION NO : 7 WORK ORDER# : XL1737
HWY : SR 169
TITLE : SR 169
SE 291ST STREET VICINITY
SAFETY AND CHANNELIZATION
06A019
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 24 2007
AWARDED ON : Jan 29 2007

4TH BIDDER	5TH BIDDER	6TH BIDDER
MARSHBANK CONSTRUCTION, INC.	MIDMOUNTAIN CONTRACTORS, INC.	KLB CONSTRUCTION, INC.
3304 OLD HARTFORD RD	825 5TH AVE	3405 - 121ST ST SW
98258-8699	98033-6391	LYNNWOOD WA 98087-1549
LAKE STEVENS WA 982580097	KIRKLAND WA 980832909	MUKILTEO WA 982750158
CONTRACTOR NUMBER : 100035	CONTRACTOR NUMBER : 100390	CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	STRUCTURE								
23	BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL								
	1375.0000	C.Y.	35.0000	28.0000	-20.00%	45.0000	28.57%	26.0000	-25.71%
			48,125.00	38,500.00	-9,625.00	61,875.00	13,750.00	35,750.00	-12,375.00
	SURFACING								
24	CRUSHED SURFACING BASE COURSE								
	962.0000	TON	30.0000	26.0000	-13.33%	25.0000	-16.67%	20.0000	-33.33%
			28,860.00	25,012.00	-3,848.00	24,050.00	-4,810.00	19,240.00	-9,620.00
	HOT MIX ASPHALT								
25	PLANING BITUMINOUS PAVEMENT								
	188.0000	S.Y.	25.0000	21.0000	-16.00%	17.0000	-32.00%	20.0000	-20.00%
			4,700.00	3,948.00	-752.00	3,196.00	-1,504.00	3,760.00	-940.00
26	HMA FOR PRELEVELING CL. 1/2 IN. PG 58-22								
	218.0000	TON	80.0000	71.0000	-11.25%	85.0000	6.25%	64.0000	-20.00%
			17,440.00	15,478.00	-1,962.00	18,530.00	1,090.00	13,952.00	-3,488.00
27	HMA CL. 1/2 IN. PG 58-22								
	1051.0000	TON	80.0000	71.0000	-11.25%	85.0000	6.25%	64.0000	-20.00%
			84,080.00	74,621.00	-9,459.00	89,335.00	5,255.00	67,264.00	-16,816.00
28	DELETED ITEM								
	0.0200	EACH	1.0000	0.0000	-100.00%	0.0000	-100.00%	0.0000	-100.00%
			0.02	0.00	-0.02	0.00	-0.02	0.00	-0.02
29	LONGITUDINAL JOINT SEAL								
	1610.0000	L.F.	2.0000	2.8000	40.00%	3.0000	50.00%	5.0000	150.00%
			3,220.00	4,508.00	1,288.00	4,830.00	1,610.00	8,050.00	4,830.00
30	CYCLIC DENSITY PRICE ADJUSTMENT								
		CALC			0.00%		0.00%		0.00%
			-1.00	-1.00		-1.00		-1.00	
	EROSION CONTROL AND PLANTING								
31	ESC LEAD								
	111.0000	DAY	50.0000	50.0000	0.00%	58.0000	16.00%	125.0000	150.00%
			5,550.00	5,550.00	0.00	6,438.00	888.00	13,875.00	8,325.00
32	TEMPORARY OUTLET PIPE								
		L.S.			-62.25%		-58.82%		-50.98%
			10,200.00	3,850.00	-6,350.00	4,200.00	-6,000.00	5,000.00	-5,200.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/09/2007
TIME: 16:37

PS&E JOB NO : 06A019 REVISION NO :
CONTRACT NO : 007231 REGION NO : 1
VERSION NO : 7 WORK ORDER# : XL1737
HWY : SR 169
TITLE : SR 169
SE 291ST STREET VICINITY
SAFETY AND CHANNELIZATION
06A019
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 24 2007
AWARDED ON : Jan 29 2007

4TH BIDDER	5TH BIDDER	6TH BIDDER
MARSHBANK CONSTRUCTION, INC.	MIDMOUNTAIN CONTRACTORS, INC.	KLB CONSTRUCTION, INC.
3304 OLD HARTFORD RD	825 5TH AVE	3405 - 121ST ST SW
98258-8699	98033-6391	LYNNWOOD WA 98087-1549
LAKE STEVENS WA 982580097	KIRKLAND WA 980832909	MUKILTEO WA 982750158
CONTRACTOR NUMBER : 100035	CONTRACTOR NUMBER : 100390	CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	EROSION CONTROL AND PLANTING								
33	CHECK DAM								
	348.0000	L.F.	12.0000	11.0000	-8.33%	30.0000	150.00%	7.0000	-41.67%
			4,176.00	3,828.00	-348.00	10,440.00	6,264.00	2,436.00	-1,740.00
34	STABILIZED CONSTRUCTION ENTRANCE								
	152.0000	S.Y.	25.0000	35.0000	40.00%	13.0000	-48.00%	12.0000	-52.00%
			3,800.00	5,320.00	1,520.00	1,976.00	-1,824.00	1,824.00	-1,976.00
35	STREET CLEANING								
	240.0000	HR	90.0000	125.0000	38.89%	120.0000	33.33%	100.0000	11.11%
			21,600.00	30,000.00	8,400.00	28,800.00	7,200.00	24,000.00	2,400.00
36	INLET PROTECTION								
	3.0000	EACH	100.0000	120.0000	20.00%	60.0000	-40.00%	70.0000	-30.00%
			300.00	360.00	60.00	180.00	-120.00	210.00	-90.00
37	SILT FENCE								
	4120.0000	L.F.	5.0000	5.5000	10.00%	8.0000	60.00%	5.0000	0.00%
			20,600.00	22,660.00	2,060.00	32,960.00	12,360.00	20,600.00	0.00
38	WATTLE								
	1275.0000	L.F.	7.0000	6.0000	-14.29%	8.0000	14.29%	8.0000	14.29%
			8,925.00	7,650.00	-1,275.00	10,200.00	1,275.00	10,200.00	1,275.00
39	COMPOST SOCK								
	710.0000	L.F.	7.5000	12.5000	66.67%	9.0000	20.00%	12.0000	60.00%
			5,325.00	8,875.00	3,550.00	6,390.00	1,065.00	8,520.00	3,195.00
40	COIR LOG								
	58.0000	L.F.	5.0000	28.0000	460.00%	10.0000	100.00%	50.0000	900.00%
			290.00	1,624.00	1,334.00	580.00	290.00	2,900.00	2,610.00
41	EROSION/WATER POLLUTION CONTROL								
		EST.			0.00%		0.00%		0.00%
			60,000.00	60,000.00		60,000.00		60,000.00	
42	SEEDING, FERTILIZING, AND MULCHING								
	0.7000	ACRE	1,200.0000	1,100.0000	-8.33%	2,500.0000	108.33%	1,300.0000	8.33%
			840.00	770.00	-70.00	1,750.00	910.00	910.00	70.00
43	PSIPE DOUGLAS FIR, 18" HT., #2 CONT.								
	57.0000	EACH	15.0000	21.0000	40.00%	20.0000	33.33%	21.0000	40.00%
			855.00	1,197.00	342.00	1,140.00	285.00	1,197.00	342.00
44	PSIPE SNOWBERRY, 6" HT., #1 CONT.								
	1111.0000	EACH	9.0000	15.7000	74.44%	11.0000	22.22%	8.0000	-11.11%
			9,999.00	17,442.70	7,443.70	12,221.00	2,222.00	8,888.00	-1,111.00
45	PSIPE VINE MAPLE, 12" HT., #1 CONT.								
	402.0000	EACH	11.0000	15.7000	42.73%	11.0000	0.00%	8.0000	-27.27%
			4,422.00	6,311.40	1,889.40	4,422.00	0.00	3,216.00	-1,206.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/09/2007
TIME: 16:37

PS&E JOB NO : 06A019 REVISION NO :
CONTRACT NO : 007231 REGION NO : 1
VERSION NO : 7 WORK ORDER# : XL1737
HWY : SR 169
TITLE : SR 169
SE 291ST STREET VICINITY
SAFETY AND CHANNELIZATION
06A019
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 24 2007
AWARDED ON : Jan 29 2007

4TH BIDDER	5TH BIDDER	6TH BIDDER
MARSHBANK CONSTRUCTION, INC.	MIDMOUNTAIN CONTRACTORS, INC.	KLB CONSTRUCTION, INC.
3304 OLD HARTFORD RD	825 5TH AVE	3405 - 121ST ST SW
98258-8699	98033-6391	LYNNWOOD WA 98087-1549
LAKE STEVENS WA 982580097	KIRKLAND WA 980832909	MUKILTEO WA 982750158
CONTRACTOR NUMBER : 100035	CONTRACTOR NUMBER : 100390	CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	EROSION CONTROL AND PLANTING								
46	PSIPE BIGLEAF MAPLE, 15" HT., #1 CONT.								
	5.0000	EACH	6.5000	15.7000	141.54%	11.0000	69.23%	8.0000	23.08%
			32.50	78.50	46.00	55.00	22.50	40.00	7.50
47	PLANT ESTABLISHMENT - SECOND YEAR								
		EST.			0.00%		0.00%		0.00%
			6,400.00	6,400.00		6,400.00		6,400.00	
48	PLANT ESTABLISHMENT - THIRD YEAR								
		EST.			0.00%		0.00%		0.00%
			4,950.00	4,950.00		4,950.00		4,950.00	
49	FINE COMPOST								
	106.0000	C.Y.	50.0000	50.0000	0.00%	50.0000	0.00%	60.0000	20.00%
			5,300.00	5,300.00	0.00	5,300.00	0.00	6,360.00	1,060.00
50	SOIL AMENDMENT								
	313.0000	C.Y.	45.0000	38.0000	-15.56%	50.0000	11.11%	46.0000	2.22%
			14,085.00	11,894.00	-2,191.00	15,650.00	1,565.00	14,398.00	313.00
51	BARK OR WOOD CHIP MULCH								
	315.0000	C.Y.	35.0000	22.0000	-37.14%	45.0000	28.57%	46.0000	31.43%
			11,025.00	6,930.00	-4,095.00	14,175.00	3,150.00	14,490.00	3,465.00
52	SELECTIVE CLEARING AND GRUBBING								
		EST.			0.00%		0.00%		0.00%
			10,000.00	10,000.00		10,000.00		10,000.00	
53	WEED CONTROL								
		EST.			0.00%		0.00%		0.00%
			5,000.00	5,000.00		5,000.00		5,000.00	
54	HIGH VISIBILITY CONSTRUCTION FENCING								
	3410.0000	L.F.	4.0000	3.5000	-12.50%	8.0000	100.00%	3.0000	-25.00%
			13,640.00	11,935.00	-1,705.00	27,280.00	13,640.00	10,230.00	-3,410.00
	TRAFFIC								
55	EXTRUDED CURB								
	30.0000	L.F.	6.0000	34.0000	466.67%	9.0000	50.00%	32.0000	433.33%
			180.00	1,020.00	840.00	270.00	90.00	960.00	780.00
56	TYPE C PRECAST TRAFFIC CURB								
	50.0000	L.F.	40.0000	29.0000	-27.50%	23.0000	-42.50%	26.0000	-35.00%
			2,000.00	1,450.00	-550.00	1,150.00	-850.00	1,300.00	-700.00
57	BEAM GUARDRAIL TYPE 1								
	625.0000	L.F.	25.0000	26.0000	4.00%	18.0000	-28.00%	25.0000	0.00%
			15,625.00	16,250.00	625.00	11,250.00	-4,375.00	15,625.00	0.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/09/2007
TIME: 16:37

PS&E JOB NO : 06A019 REVISION NO :
CONTRACT NO : 007231 REGION NO : 1
VERSION NO : 7 WORK ORDER# : XL1737
HWY : SR 169
TITLE : SR 169
SE 291ST STREET VICINITY
SAFETY AND CHANNELIZATION
06A019
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 24 2007
AWARDED ON : Jan 29 2007

4TH BIDDER	5TH BIDDER	6TH BIDDER
MARSHBANK CONSTRUCTION, INC.	MIDMOUNTAIN CONTRACTORS, INC.	KLB CONSTRUCTION, INC.
3304 OLD HARTFORD RD	825 5TH AVE	3405 - 121ST ST SW
98258-8699	98033-6391	LYNNWOOD WA 98087-1549
LAKE STEVENS WA 982580097	KIRKLAND WA 980832909	MUKILTEO WA 982750158
CONTRACTOR NUMBER : 100035	CONTRACTOR NUMBER : 100390	CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
	TRAFFIC								
58	BEAM GUARDRAIL TRANSITION SECTION TYPE 1								
	2.0000	EACH	1,200.0000	1,275.0000	6.25%	1,500.0000	25.00%	1,200.0000	0.00%
			2,400.00	2,550.00	150.00	3,000.00	600.00	2,400.00	0.00
59	BEAM GUARDRAIL FLARED TERMINAL								
	3.0000	EACH	2,000.0000	2,000.0000	0.00%	1,500.0000	-25.00%	2,000.0000	0.00%
			6,000.00	6,000.00	0.00	4,500.00	-1,500.00	6,000.00	0.00
60	TEMPORARY CONC. BARRIER								
	1670.0000	L.F.	13.0000	11.5000	-11.54%	15.0000	15.38%	11.0000	-15.38%
			21,710.00	19,205.00	-2,505.00	25,050.00	3,340.00	18,370.00	-3,340.00
61	TEMPORARY IMPACT ATTENUATOR								
	4.0000	EACH	5,000.0000	5,480.0000	9.60%	4,000.0000	-20.00%	5,000.0000	0.00%
			20,000.00	21,920.00	1,920.00	16,000.00	-4,000.00	20,000.00	0.00
62	RESETTING IMPACT ATTENUATOR								
	4.0000	EACH	800.0000	900.0000	12.50%	975.0000	21.88%	1,000.0000	25.00%
			3,200.00	3,600.00	400.00	3,900.00	700.00	4,000.00	800.00
63	TRUCK-MOUNTED IMPACT ATTENUATOR								
	2.0000	EACH	6,000.0000	17,000.0000	183.33%	9,500.0000	58.33%	7,500.0000	25.00%
			12,000.00	34,000.00	22,000.00	19,000.00	7,000.00	15,000.00	3,000.00
64	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR								
	300.0000	HR	40.0000	12.2500	-69.38%	35.0000	-12.50%	50.0000	25.00%
			12,000.00	3,675.00	-8,325.00	10,500.00	-1,500.00	15,000.00	3,000.00
65	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR								
		EST.			0.00%		0.00%		0.00%
			5,000.00	5,000.00		5,000.00		5,000.00	
66	FLEXIBLE GUIDE POST								
	5.0000	EACH	30.0000	57.0000	90.00%	30.0000	0.00%	30.0000	0.00%
			150.00	285.00	135.00	150.00	0.00	150.00	0.00
67	BARRIER DELINEATOR								
	4.0000	EACH	16.0000	28.5000	78.13%	30.0000	87.50%	25.0000	56.25%
			64.00	114.00	50.00	120.00	56.00	100.00	36.00
68	PAINT LINE								
	1340.0000	L.F.	0.6000	1.0000	66.67%	0.1500	-75.00%	0.5000	-16.67%
			804.00	1,340.00	536.00	201.00	-603.00	670.00	-134.00
69	PROFILED PLASTIC LINE								
	5019.0000	L.F.	1.5000	2.1000	40.00%	1.4500	-3.33%	1.7000	13.33%
			7,528.50	10,539.90	3,011.40	7,277.55	-250.95	8,532.30	1,003.80
70	PROFILED PLASTIC WIDE LINE								
	620.0000	L.F.	5.0000	4.5000	-10.00%	2.5000	-50.00%	3.3500	-33.00%
			3,100.00	2,790.00	-310.00	1,550.00	-1,550.00	2,077.00	-1,023.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/09/2007
TIME: 16:37

PS&E JOB NO : 06A019 REVISION NO :
CONTRACT NO : 007231 REGION NO : 1
VERSION NO : 7 WORK ORDER# : XL1737
HWY : SR 169
TITLE : SR 169
SE 291ST STREET VICINITY
SAFETY AND CHANNELIZATION
06A019
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 24 2007
AWARDED ON : Jan 29 2007

	4TH BIDDER	5TH BIDDER	6TH BIDDER
	MARSHBANK CONSTRUCTION, INC.	MIDMOUNTAIN CONTRACTORS, INC.	KLB CONSTRUCTION, INC.
	3304 OLD HARTFORD RD	825 5TH AVE	3405 - 121ST ST SW
	98258-8699	98033-6391	LYNNWOOD WA 98087-1549
	LAKE STEVENS WA 982580097	KIRKLAND WA 980832909	MUKILTEO WA 982750158
	CONTRACTOR NUMBER : 100035	CONTRACTOR NUMBER : 100390	CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
	TRAFFIC								
71	PLASTIC STOP LINE								
	26.0000	L.F.	10.0000	28.2500	182.50%	9.0000	-10.00%	25.0000	150.00%
			260.00	734.50	474.50	234.00	-26.00	650.00	390.00
72	PLASTIC TRAFFIC ARROW								
	5.0000	EACH	120.0000	170.0000	41.67%	135.0000	12.50%	150.0000	25.00%
			600.00	850.00	250.00	675.00	75.00	750.00	150.00
73	PLASTIC DRAINAGE MARKING								
	6.0000	EACH	30.0000	29.0000	-3.33%	22.0000	-26.67%	50.0000	66.67%
			180.00	174.00	-6.00	132.00	-48.00	300.00	120.00
74	PERMANENT SIGNING								
		L.S.			71.85%		43.21%		125.04%
			2,444.00	4,200.00	1,756.00	3,500.00	1,056.00	5,500.00	3,056.00
75	ILLUMINATION SYSTEM SAD 5164								
		L.S.			43.61%		91.48%		34.03%
			20,890.31	30,000.00	9,109.69	40,000.00	19,109.69	28,000.00	7,109.69
76	OTHER TEMPORARY TRAFFIC CONTROL								
		L.S.			614.29%		320.17%		110.08%
			3,570.00	25,500.00	21,930.00	15,000.00	11,430.00	7,500.00	3,930.00
77	FLAGGERS AND SPOTTERS								
	1800.0000	HR	40.0000	40.0000	0.00%	35.0000	-12.50%	40.0000	0.00%
			72,000.00	72,000.00	0.00	63,000.00	-9,000.00	72,000.00	0.00
78	TRAFFIC CONTROL SUPERVISOR								
		L.S.			-30.83%		4.17%		-16.67%
			48,000.00	33,200.00	-14,800.00	50,000.00	2,000.00	40,000.00	-8,000.00
79	CONSTRUCTION SIGNS CLASS A								
	72.0000	S.F.	20.0000	12.0000	-40.00%	35.0000	75.00%	13.0000	-35.00%
			1,440.00	864.00	-576.00	2,520.00	1,080.00	936.00	-504.00
	OTHER ITEMS								
80	STRUCTURE EXCAVATION CLASS B INCL. HAUL								
	1084.0000	C.Y.	15.0000	24.0000	60.00%	20.0000	33.33%	16.0000	6.67%
			16,260.00	26,016.00	9,756.00	21,680.00	5,420.00	17,344.00	1,084.00
81	SHORING OR EXTRA EXCAVATION CLASS B								
	4848.0000	S.F.	4.0000	1.0000	-75.00%	12.0000	200.00%	40.0000	900.00%
			19,392.00	4,848.00	-14,544.00	58,176.00	38,784.00	193,920.00	174,528.00
82	GRAVEL BACKFILL FOR PIPE ZONE BEDDING								
	49.0000	C.Y.	50.0000	41.0000	-18.00%	45.0000	-10.00%	30.0000	-40.00%
			2,450.00	2,009.00	-441.00	2,205.00	-245.00	1,470.00	-980.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/09/2007
TIME: 16:37

PS&E JOB NO : 06A019 REVISION NO :
CONTRACT NO : 007231 REGION NO : 1
VERSION NO : 7 WORK ORDER# : XL1737
HWY : SR 169
TITLE : SR 169
SE 291ST STREET VICINITY
SAFETY AND CHANNELIZATION
06A019
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 24 2007
AWARDED ON : Jan 29 2007

4TH BIDDER	5TH BIDDER	6TH BIDDER
MARSHBANK CONSTRUCTION, INC.	MIDMOUNTAIN CONTRACTORS, INC.	KLB CONSTRUCTION, INC.
3304 OLD HARTFORD RD	825 5TH AVE	3405 - 121ST ST SW
98258-8699	98033-6391	LYNNWOOD WA 98087-1549
LAKE STEVENS WA 982580097	KIRKLAND WA 980832909	MUKILTEO WA 982750158
CONTRACTOR NUMBER : 100035	CONTRACTOR NUMBER : 100390	CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	OTHER ITEMS								
83	GRAVEL BACKFILL FOR DRAIN								
	12.0000	C.Y.	50.0000	42.0000	-16.00%	43.0000	-14.00%	40.0000	-20.00%
			600.00	504.00	-96.00	516.00	-84.00	480.00	-120.00
84	PLUGGING EXISTING PIPE								
	1.0000	EACH	500.0000	500.0000	0.00%	500.0000	0.00%	200.0000	-60.00%
			500.00	500.00	0.00	500.00	0.00	200.00	-300.00
85	STRUCTURE SURVEYING								
		L.S.			-56.54%		-26.92%		-69.23%
			13,000.00	5,650.00	-7,350.00	9,500.00	-3,500.00	4,000.00	-9,000.00
86	ROADWAY SURVEYING								
		L.S.			154.17%		25.00%		108.33%
			12,000.00	30,500.00	18,500.00	15,000.00	3,000.00	25,000.00	13,000.00
87	CHAIN LINK FENCE TYPE 3								
	923.0000	L.F.	15.0000	10.5000	-30.00%	12.0000	-20.00%	10.0000	-33.33%
			13,845.00	9,691.50	-4,153.50	11,076.00	-2,769.00	9,230.00	-4,615.00
88	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE								
	10.0000	EACH	200.0000	214.0000	7.00%	500.0000	150.00%	250.0000	25.00%
			2,000.00	2,140.00	140.00	5,000.00	3,000.00	2,500.00	500.00
89	SINGLE 6 FT. CHAIN LINK GATE								
	2.0000	EACH	500.0000	370.0000	-26.00%	500.0000	0.00%	500.0000	0.00%
			1,000.00	740.00	-260.00	1,000.00	0.00	1,000.00	0.00
90	DOUBLE 14 FT. CHAIN LINK GATE								
	1.0000	EACH	1,000.0000	850.0000	-15.00%	1,850.0000	85.00%	1,000.0000	0.00%
			1,000.00	850.00	-150.00	1,850.00	850.00	1,000.00	0.00
91	CONNECTION TO DRAINAGE STRUCTURE								
	3.0000	EACH	1,500.0000	1,000.0000	-33.33%	1,500.0000	0.00%	300.0000	-80.00%
			4,500.00	3,000.00	-1,500.00	4,500.00	0.00	900.00	-3,600.00
92	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN								
	1.0000	EACH	500.0000	400.0000	-20.00%	500.0000	0.00%	250.0000	-50.00%
			500.00	400.00	-100.00	500.00	0.00	250.00	-250.00
93	ROADSIDE CLEANUP								
		EST.			0.00%		0.00%		0.00%
			3,000.00	3,000.00		3,000.00		3,000.00	
94	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
		EST.			0.00%		0.00%		0.00%
			5.00	5.00		5.00		5.00	
95	MINOR CHANGE								
		CALC			0.00%		0.00%		0.00%
			-1.00	-1.00		-1.00		-1.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/09/2007
TIME: 16:37

PS&E JOB NO : 06A019 REVISION NO :
CONTRACT NO : 007231 REGION NO : 1
VERSION NO : 7 WORK ORDER# : XL1737
HWY : SR 169
TITLE : SR 169
SE 291ST STREET VICINITY
SAFETY AND CHANNELIZATION
06A019
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 24 2007
AWARDED ON : Jan 29 2007

4TH BIDDER	5TH BIDDER	6TH BIDDER
MARSHBANK CONSTRUCTION, INC.	MIDMOUNTAIN CONTRACTORS, INC.	KLB CONSTRUCTION, INC.
3304 OLD HARTFORD RD	825 5TH AVE	3405 - 121ST ST SW
98258-8699	98033-6391	LYNNWOOD WA 98087-1549
LAKE STEVENS WA 982580097	KIRKLAND WA 980832909	MUKILTEO WA 982750158
CONTRACTOR NUMBER : 100035	CONTRACTOR NUMBER : 100390	CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	OTHER ITEMS								
96	SPCC PLAN								
		L.S.			-60.00%		-40.00%		-20.00%
			2,500.00	1,000.00	-1,500.00	1,500.00	-1,000.00	2,000.00	-500.00
97	CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL								
	135.0000	S.Y.	5.0000	5.0000	0.00%	2.0000	-60.00%	3.5000	-30.00%
			675.00	675.00	0.00	270.00	-405.00	472.50	-202.50
98	SENSITIVE AREA SIGN								
	13.0000	EACH	40.0000	200.0000	400.00%	40.0000	0.00%	50.0000	25.00%
			520.00	2,600.00	2,080.00	520.00	0.00	650.00	130.00
99	GEOSYNTHETIC CLAY LINER								
	950.0000	S.Y.	4.0000	25.0000	525.00%	16.0000	300.00%	30.0000	650.00%
			3,800.00	23,750.00	19,950.00	15,200.00	11,400.00	28,500.00	24,700.00
100	ABANDONMENT OF PIEZOMETER								
	1.0000	EACH	200.0000	2,260.0000	1,030.00%	2,100.0000	950.00%	1,500.0000	650.00%
			200.00	2,260.00	2,060.00	2,100.00	1,900.00	1,500.00	1,300.00
101	COMMON BORROW INCL. HAUL								
	1500.0000	C.Y.	10.0000	33.5000	235.00%	10.0000	0.00%	6.0000	-40.00%
			15,000.00	50,250.00	35,250.00	15,000.00	0.00	9,000.00	-6,000.00
102	BEAM GUARDRAIL NON-FLARED TERMINAL								
	1.0000	EACH	3,200.0000	2,550.0000	-20.31%	2,000.0000	-37.50%	2,500.0000	-21.88%
			3,200.00	2,550.00	-650.00	2,000.00	-1,200.00	2,500.00	-700.00
103	DIRECTIONAL BORING								
	95.0000	L.F.	40.0000	53.0000	32.50%	46.0000	15.00%	50.0000	25.00%
			3,800.00	5,035.00	1,235.00	4,370.00	570.00	4,750.00	950.00
104	OTHER TRAFFIC CONTROL LABOR								
	480.0000	HR	40.0000	40.0000	0.00%	40.0000	0.00%	40.0000	0.00%
			19,200.00	19,200.00	0.00	19,200.00	0.00	19,200.00	0.00
105	ANTI-STRIPPING ADDITIVE								
		EST.			0.00%		0.00%		0.00%
			1,280.00	1,280.00		1,280.00		1,280.00	
106	TEMPORARY PAVEMENT MARKING								
	4300.0000	L.F.	0.3000	0.3000	0.00%	0.6000	100.00%	0.5000	66.67%
			1,290.00	1,290.00	0.00	2,580.00	1,290.00	2,150.00	860.00
107	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00%		0.00%		0.00%
			-1.00	-1.00		-1.00		-1.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/09/2007
TIME: 16:37

PS&E JOB NO : 06A019 REVISION NO :
CONTRACT NO : 007231 REGION NO : 1
VERSION NO : 7 WORK ORDER# : XL1737
HWY : SR 169
TITLE : SR 169
SE 291ST STREET VICINITY
SAFETY AND CHANNELIZATION
06A019
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 24 2007
AWARDED ON : Jan 29 2007

	4TH BIDDER	5TH BIDDER	6TH BIDDER
	MARSHBANK CONSTRUCTION, INC.	MIDMOUNTAIN CONTRACTORS, INC.	KLB CONSTRUCTION, INC.
	3304 OLD HARTFORD RD	825 5TH AVE	3405 - 121ST ST SW
	98258-8699	98033-6391	LYNNWOOD WA 98087-1549
	LAKE STEVENS WA 982580097	KIRKLAND WA 980832909	MUKILTEO WA 982750158
	CONTRACTOR NUMBER : 100035	CONTRACTOR NUMBER : 100390	CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
	OTHER ITEMS								
108	COMPACTION PRICE ADJUSTMENT								
		CALC			0.00%		0.00%		0.00%
			2,030.00	2,030.00		2,030.00		2,030.00	
	CONTRACT TOTAL		$1,401,510.85	$1,548,260.00	10.47%	$1,566,888.55	11.80%	$1,575,641.80	12.42%
	BASE TOTAL		$1,401,510.85	$1,548,260.00	10.47%	$1,566,888.55	11.80%	$1,575,641.80	12.42%

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/09/2007
TIME: 16:37

PS&E JOB NO : 06A019 REVISION NO :
CONTRACT NO : 007231 REGION NO : 1
VERSION NO : 7 WORK ORDER# : XL1737
HWY : SR 169
TITLE : SR 169
SE 291ST STREET VICINITY
SAFETY AND CHANNELIZATION
06A019
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 24 2007
AWARDED ON : Jan 29 2007

	7TH BIDDER	8TH BIDDER	9TH BIDDER
	GOODFELLOW BROS., INC.	CONSTRUCT CO.	ICON MATERIALS, A DIVISION OF
	22035 SE WAX RD STE 14	1621 PEASE AVE	6819 S 228TH ST
	98038-8543		KENT WA 98032-2961
	MAPLE VALLEY WA 980381419	SUMNER WA 983901603	TUKWILA WA 981382050
	CONTRACTOR NUMBER : 100296	CONTRACTOR NUMBER : 100477	CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	PREPARATION								
1	MOBILIZATION								
		L.S.			124.09%		79.27%		131.09%
			71,400.00	160,000.00	88,600.00	128,000.00	56,600.00	165,000.00	93,600.00
2	CLEARING AND GRUBBING								
	2.6000	ACRE	5,000.0000	15,000.0000	200.00%	2,000.0000	-60.00%	1,450.0000	-71.00%
			13,000.00	39,000.00	26,000.00	5,200.00	-7,800.00	3,770.00	-9,230.00
3	REMOVING ASPHALT CONC. CURB								
	110.0000	L.F.	10.0000	6.0000	-40.00%	2.0000	-80.00%	26.0000	160.00%
			1,100.00	660.00	-440.00	220.00	-880.00	2,860.00	1,760.00
4	REMOVING GUIDE POST								
	10.0000	EACH	10.0000	15.0000	50.00%	10.0000	0.00%	7.0000	-30.00%
			100.00	150.00	50.00	100.00	0.00	70.00	-30.00
5	REMOVING PAINT LINE								
	4089.0000	L.F.	0.5000	0.8000	60.00%	0.5500	10.00%	0.5000	0.00%
			2,044.50	3,271.20	1,226.70	2,248.95	204.45	2,044.50	0.00
	GRADING								
6	ROADWAY EXCAVATION INCL. HAUL								
	13029.0000	C.Y.	17.0000	14.5000	-14.71%	16.0000	-5.88%	17.0000	0.00%
			221,493.00	188,920.50	-32,572.50	208,464.00	-13,029.00	221,493.00	0.00
7	EMBANKMENT COMPACTION								
	1495.0000	C.Y.	5.0000	3.5000	-30.00%	6.0000	20.00%	2.5000	-50.00%
			7,475.00	5,232.50	-2,242.50	8,970.00	1,495.00	3,737.50	-3,737.50
	DRAINAGE								
8	DITCH EXCAVATION INCL. HAUL								
	88.0000	C.Y.	18.0000	18.0000	0.00%	15.0000	-16.67%	42.0000	133.33%
			1,584.00	1,584.00	0.00	1,320.00	-264.00	3,696.00	2,112.00
9	GRATE INLET TYPE 1								
	2.0000	EACH	3,000.0000	1,300.0000	-56.67%	3,800.0000	26.67%	1,400.0000	-53.33%
			6,000.00	2,600.00	-3,400.00	7,600.00	1,600.00	2,800.00	-3,200.00
10	ASPHALT CONC. SPILLWAY								
	200.0000	L.F.	175.0000	36.0000	-79.43%	60.0000	-65.71%	80.0000	-54.29%
			35,000.00	7,200.00	-27,800.00	12,000.00	-23,000.00	16,000.00	-19,000.00
11	QUARRY SPALLS								
	332.0000	TON	50.0000	28.0000	-44.00%	20.0000	-60.00%	29.0000	-42.00%
			16,600.00	9,296.00	-7,304.00	6,640.00	-9,960.00	9,628.00	-6,972.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/09/2007
TIME: 16:37

PS&E JOB NO : 06A019 REVISION NO :
CONTRACT NO : 007231 REGION NO : 1
VERSION NO : 7 WORK ORDER# : XL1737
HWY : SR 169
TITLE : SR 169
SE 291ST STREET VICINITY
SAFETY AND CHANNELIZATION
06A019
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 24 2007
AWARDED ON : Jan 29 2007

	7TH BIDDER	8TH BIDDER	9TH BIDDER
	GOODFELLOW BROS., INC.	CONSTRUCT CO.	ICON MATERIALS, A DIVISION OF
	22035 SE WAX RD STE 14	1621 PEASE AVE	6819 S 228TH ST
	98038-8543		KENT WA 98032-2961
	MAPLE VALLEY WA 980381419	SUMNER WA 983901603	TUKWILA WA 981382050
	CONTRACTOR NUMBER : 100296	CONTRACTOR NUMBER : 100477	CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
	DRAINAGE								
12	UNDERDRAIN PIPE 6 IN. DIAM.								
	318.0000	L.F.	20.0000	4.0000	-80.00%	14.0000	-30.00%	19.0000	-5.00%
			6,360.00	1,272.00	-5,088.00	4,452.00	-1,908.00	6,042.00	-318.00
13	PLAIN CONC. CULV. PIPE 18 IN. DIAM.								
	32.0000	L.F.	66.0000	140.0000	112.12%	40.0000	-39.39%	45.0000	-31.82%
			2,112.00	4,480.00	2,368.00	1,280.00	-832.00	1,440.00	-672.00
14	CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM.								
	15.0000	L.F.	75.0000	250.0000	233.33%	60.0000	-20.00%	75.0000	0.00%
			1,125.00	3,750.00	2,625.00	900.00	-225.00	1,125.00	0.00
	STORM SEWER								
15	CATCH BASIN TYPE 2 72 IN. DIAM. W/FLOW RES.-OIL SEPARATOR								
	1.0000	EACH	6,000.0000	10,000.0000	66.67%	8,500.0000	41.67%	6,000.0000	0.00%
			6,000.00	10,000.00	4,000.00	8,500.00	2,500.00	6,000.00	0.00
16	CATCH BASIN TYPE 2 48 IN. DIAM.								
	1.0000	EACH	3,500.0000	2,800.0000	-20.00%	3,200.0000	-8.57%	1,580.0000	-54.86%
			3,500.00	2,800.00	-700.00	3,200.00	-300.00	1,580.00	-1,920.00
17	TESTING STORM SEWER PIPE								
	401.0000	L.F.	3.0000	2.0000	-33.33%	4.0000	33.33%	4.4000	46.67%
			1,203.00	802.00	-401.00	1,604.00	401.00	1,764.40	561.40
18	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.								
	401.0000	L.F.	35.0000	48.0000	37.14%	28.0000	-20.00%	22.0000	-37.14%
			14,035.00	19,248.00	5,213.00	11,228.00	-2,807.00	8,822.00	-5,213.00
	STRUCTURE								
19	DELETED ITEM								
	1.0000	EACH	0.0100	0.0000	-100.00%	0.0000	-100.00%	0.0000	-100.00%
			0.01	0.00	-0.01	0.00	-0.01	0.00	-0.01
20	DELETED ITEM								
	1.0000	EACH	0.0100	0.0000	-100.00%	0.0000	-100.00%	0.0000	-100.00%
			0.01	0.00	-0.01	0.00	-0.01	0.00	-0.01
21	SEW TRAFFIC BARRIER								
	312.0000	L.F.	225.0000	280.0000	24.44%	400.0000	77.78%	307.5500	36.69%
			70,200.00	87,360.00	17,160.00	124,800.00	54,600.00	95,955.60	25,755.60
22	STRUCTURAL EARTH WALL								
	3425.0000	S.F.	30.0000	35.0000	16.67%	30.0000	0.00%	85.0000	183.33%
			102,750.00	119,875.00	17,125.00	102,750.00	0.00	291,125.00	188,375.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/09/2007
TIME: 16:37

PS&E JOB NO : 06A019 REVISION NO :
CONTRACT NO : 007231 REGION NO : 1
VERSION NO : 7 WORK ORDER# : XL1737
HWY : SR 169
TITLE : SR 169
SE 291ST STREET VICINITY
SAFETY AND CHANNELIZATION
06A019
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 24 2007
AWARDED ON : Jan 29 2007

	7TH BIDDER	8TH BIDDER	9TH BIDDER
	GOODFELLOW BROS., INC.	CONSTRUCT CO.	ICON MATERIALS, A DIVISION OF
	22035 SE WAX RD STE 14	1621 PEASE AVE	6819 S 228TH ST
	98038-8543		KENT WA 98032-2961
	MAPLE VALLEY WA 980381419	SUMNER WA 983901603	TUKWILA WA 981382050
	CONTRACTOR NUMBER : 100296	CONTRACTOR NUMBER : 100477	CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
	STRUCTURE								
23	BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL								
	1375.0000	C.Y.	35.0000	38.0000	8.57%	28.0000	-20.00%	38.0000	8.57%
			48,125.00	52,250.00	4,125.00	38,500.00	-9,625.00	52,250.00	4,125.00
	SURFACING								
24	CRUSHED SURFACING BASE COURSE								
	962.0000	TON	30.0000	20.0000	-33.33%	20.0000	-33.33%	22.0000	-26.67%
			28,860.00	19,240.00	-9,620.00	19,240.00	-9,620.00	21,164.00	-7,696.00
	HOT MIX ASPHALT								
25	PLANING BITUMINOUS PAVEMENT								
	188.0000	S.Y.	25.0000	15.0000	-40.00%	20.0000	-20.00%	14.0000	-44.00%
			4,700.00	2,820.00	-1,880.00	3,760.00	-940.00	2,632.00	-2,068.00
26	HMA FOR PRELEVELING CL. 1/2 IN. PG 58-22								
	218.0000	TON	80.0000	78.0000	-2.50%	90.0000	12.50%	68.0000	-15.00%
			17,440.00	17,004.00	-436.00	19,620.00	2,180.00	14,824.00	-2,616.00
27	HMA CL. 1/2 IN. PG 58-22								
	1051.0000	TON	80.0000	80.0000	0.00%	85.0000	6.25%	68.0000	-15.00%
			84,080.00	84,080.00	0.00	89,335.00	5,255.00	71,468.00	-12,612.00
28	DELETED ITEM								
	0.0200	EACH	1.0000	0.0000	-100.00%	0.0000	-100.00%	0.0000	-100.00%
			0.02	0.00	-0.02	0.00	-0.02	0.00	-0.02
29	LONGITUDINAL JOINT SEAL								
	1610.0000	L.F.	2.0000	2.0000	0.00%	8.0000	300.00%	3.0000	50.00%
			3,220.00	3,220.00	0.00	12,880.00	9,660.00	4,830.00	1,610.00
30	CYCLIC DENSITY PRICE ADJUSTMENT								
		CALC			0.00%		0.00%		0.00%
			-1.00	-1.00		-1.00		-1.00	
	EROSION CONTROL AND PLANTING								
31	ESC LEAD								
	111.0000	DAY	50.0000	200.0000	300.00%	60.0000	20.00%	260.0000	420.00%
			5,550.00	22,200.00	16,650.00	6,660.00	1,110.00	28,860.00	23,310.00
32	TEMPORARY OUTLET PIPE								
		L.S.			-16.67%		-50.98%		-74.46%
			10,200.00	8,500.00	-1,700.00	5,000.00	-5,200.00	2,605.00	-7,595.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/09/2007
TIME: 16:37

PS&E JOB NO : 06A019 REVISION NO :
CONTRACT NO : 007231 REGION NO : 1
VERSION NO : 7 WORK ORDER# : XL1737
HWY : SR 169
TITLE : SR 169
SE 291ST STREET VICINITY
SAFETY AND CHANNELIZATION
06A019
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 24 2007
AWARDED ON : Jan 29 2007

				7TH BIDDER		8TH BIDDER		9TH BIDDER	
				GOODFELLOW BROS., INC. 22035 SE WAX RD STE 14 98038-8543 MAPLE VALLEY WA 980381419 CONTRACTOR NUMBER : 100296		CONSTRUCT CO. 1621 PEASE AVE SUMNER WA 983901603 CONTRACTOR NUMBER : 100477		ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	
ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
	EROSION CONTROL AND PLANTING								
33	CHECK DAM								
	348.0000	L.F.	12.0000	70.0000	483.33%	15.0000	25.00%	8.0000	-33.33%
			4,176.00	24,360.00	20,184.00	5,220.00	1,044.00	2,784.00	-1,392.00
34	STABILIZED CONSTRUCTION ENTRANCE								
	152.0000	S.Y.	25.0000	15.0000	-40.00%	18.0000	-28.00%	17.5000	-30.00%
			3,800.00	2,280.00	-1,520.00	2,736.00	-1,064.00	2,660.00	-1,140.00
35	STREET CLEANING								
	240.0000	HR	90.0000	130.0000	44.44%	100.0000	11.11%	110.0000	22.22%
			21,600.00	31,200.00	9,600.00	24,000.00	2,400.00	26,400.00	4,800.00
36	INLET PROTECTION								
	3.0000	EACH	100.0000	125.0000	25.00%	80.0000	-20.00%	100.0000	0.00%
			300.00	375.00	75.00	240.00	-60.00	300.00	0.00
37	SILT FENCE								
	4120.0000	L.F.	5.0000	4.0000	-20.00%	4.0000	-20.00%	4.0000	-20.00%
			20,600.00	16,480.00	-4,120.00	16,480.00	-4,120.00	16,480.00	-4,120.00
38	WATTLE								
	1275.0000	L.F.	7.0000	3.5000	-50.00%	5.0000	-28.57%	4.0000	-42.86%
			8,925.00	4,462.50	-4,462.50	6,375.00	-2,550.00	5,100.00	-3,825.00
39	COMPOST SOCK								
	710.0000	L.F.	7.5000	12.0000	60.00%	12.0000	60.00%	14.0000	86.67%
			5,325.00	8,520.00	3,195.00	8,520.00	3,195.00	9,940.00	4,615.00
40	COIR LOG								
	58.0000	L.F.	5.0000	10.0000	100.00%	45.0000	800.00%	8.0000	60.00%
			290.00	580.00	290.00	2,610.00	2,320.00	464.00	174.00
41	EROSION/WATER POLLUTION CONTROL								
		EST.			0.00%		0.00%		0.00%
			60,000.00	60,000.00		60,000.00		60,000.00	
42	SEEDING, FERTILIZING, AND MULCHING								
	0.7000	ACRE	1,200.0000	1,500.0000	25.00%	1,400.0000	16.67%	1,100.0000	-8.33%
			840.00	1,050.00	210.00	980.00	140.00	770.00	-70.00
43	PSIPE DOUGLAS FIR, 18" HT., #2 CONT.								
	57.0000	EACH	15.0000	20.0000	33.33%	24.0000	60.00%	22.0000	46.67%
			855.00	1,140.00	285.00	1,368.00	513.00	1,254.00	399.00
44	PSIPE SNOWBERRY, 6" HT., #1 CONT.								
	1111.0000	EACH	9.0000	15.0000	66.67%	9.0000	0.00%	16.0000	77.78%
			9,999.00	16,665.00	6,666.00	9,999.00	0.00	17,776.00	7,777.00
45	PSIPE VINE MAPLE, 12" HT., #1 CONT.								
	402.0000	EACH	11.0000	15.0000	36.36%	10.0000	-9.09%	16.0000	45.45%
			4,422.00	6,030.00	1,608.00	4,020.00	-402.00	6,432.00	2,010.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/09/2007
TIME: 16:37

PS&E JOB NO : 06A019 REVISION NO :
CONTRACT NO : 007231 REGION NO : 1
VERSION NO : 7 WORK ORDER# : XL1737
HWY : SR 169
TITLE : SR 169
SE 291ST STREET VICINITY
SAFETY AND CHANNELIZATION
06A019
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 24 2007
AWARDED ON : Jan 29 2007

	7TH BIDDER	8TH BIDDER	9TH BIDDER
	GOODFELLOW BROS., INC.	CONSTRUCT CO.	ICON MATERIALS, A DIVISION OF
	22035 SE WAX RD STE 14	1621 PEASE AVE	6819 S 228TH ST
	98038-8543		KENT WA 98032-2961
	MAPLE VALLEY WA 980381419	SUMNER WA 983901603	TUKWILA WA 981382050
	CONTRACTOR NUMBER : 100296	CONTRACTOR NUMBER : 100477	CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	EROSION CONTROL AND PLANTING								
46	PSIPE BIGLEAF MAPLE, 15" HT., #1 CONT.								
	5.0000	EACH	6.5000	15.0000	130.77%	9.0000	38.46%	16.0000	146.15%
			32.50	75.00	42.50	45.00	12.50	80.00	47.50
47	PLANT ESTABLISHMENT - SECOND YEAR								
		EST.			0.00%		0.00%		0.00%
			6,400.00	6,400.00		6,400.00		6,400.00	
48	PLANT ESTABLISHMENT - THIRD YEAR								
		EST.			0.00%		0.00%		0.00%
			4,950.00	4,950.00		4,950.00		4,950.00	
49	FINE COMPOST								
	106.0000	C.Y.	50.0000	45.0000	-10.00%	64.0000	28.00%	53.0000	6.00%
			5,300.00	4,770.00	-530.00	6,784.00	1,484.00	5,618.00	318.00
50	SOIL AMENDMENT								
	313.0000	C.Y.	45.0000	35.0000	-22.22%	50.0000	11.11%	40.0000	-11.11%
			14,085.00	10,955.00	-3,130.00	15,650.00	1,565.00	12,520.00	-1,565.00
51	BARK OR WOOD CHIP MULCH								
	315.0000	C.Y.	35.0000	20.0000	-42.86%	50.0000	42.86%	23.0000	-34.29%
			11,025.00	6,300.00	-4,725.00	15,750.00	4,725.00	7,245.00	-3,780.00
52	SELECTIVE CLEARING AND GRUBBING								
		EST.			0.00%		0.00%		0.00%
			10,000.00	10,000.00		10,000.00		10,000.00	
53	WEED CONTROL								
		EST.			0.00%		0.00%		0.00%
			5,000.00	5,000.00		5,000.00		5,000.00	
54	HIGH VISIBILITY CONSTRUCTION FENCING								
	3410.0000	L.F.	4.0000	3.5000	-12.50%	3.0000	-25.00%	4.0000	0.00%
			13,640.00	11,935.00	-1,705.00	10,230.00	-3,410.00	13,640.00	0.00
	TRAFFIC								
55	EXTRUDED CURB								
	30.0000	L.F.	6.0000	15.0000	150.00%	35.0000	483.33%	31.0000	416.67%
			180.00	450.00	270.00	1,050.00	870.00	930.00	750.00
56	TYPE C PRECAST TRAFFIC CURB								
	50.0000	L.F.	40.0000	20.0000	-50.00%	30.0000	-25.00%	26.0000	-35.00%
			2,000.00	1,000.00	-1,000.00	1,500.00	-500.00	1,300.00	-700.00
57	BEAM GUARDRAIL TYPE 1								
	625.0000	L.F.	25.0000	25.0000	0.00%	27.0000	8.00%	24.0000	-4.00%
			15,625.00	15,625.00	0.00	16,875.00	1,250.00	15,000.00	-625.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/09/2007
TIME: 16:37

PS&E JOB NO : 06A019 REVISION NO :
CONTRACT NO : 007231 REGION NO : 1
VERSION NO : 7 WORK ORDER# : XL1737
HWY : SR 169
TITLE : SR 169
SE 291ST STREET VICINITY
SAFETY AND CHANNELIZATION
06A019
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 24 2007
AWARDED ON : Jan 29 2007

	7TH BIDDER	8TH BIDDER	9TH BIDDER
	GOODFELLOW BROS., INC.	CONSTRUCT CO.	ICON MATERIALS, A DIVISION OF
	22035 SE WAX RD STE 14	1621 PEASE AVE	6819 S 228TH ST
	98038-8543		KENT WA 98032-2961
	MAPLE VALLEY WA 980381419	SUMNER WA 983901603	TUKWILA WA 981382050
	CONTRACTOR NUMBER : 100296	CONTRACTOR NUMBER : 100477	CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF./ AMT.DIFF.
	TRAFFIC								
58	BEAM GUARDRAIL TRANSITION SECTION TYPE 1								
	2.0000	EACH	1,200.0000	1,200.0000	0.00%	1,400.0000	16.67%	1,200.0000	0.00%
			2,400.00	2,400.00	0.00	2,800.00	400.00	2,400.00	0.00
59	BEAM GUARDRAIL FLARED TERMINAL								
	3.0000	EACH	2,000.0000	2,000.0000	0.00%	2,000.0000	0.00%	1,900.0000	-5.00%
			6,000.00	6,000.00	0.00	6,000.00	0.00	5,700.00	-300.00
60	TEMPORARY CONC. BARRIER								
	1670.0000	L.F.	13.0000	11.0000	-15.38%	12.0000	-7.69%	11.0000	-15.38%
			21,710.00	18,370.00	-3,340.00	20,040.00	-1,670.00	18,370.00	-3,340.00
61	TEMPORARY IMPACT ATTENUATOR								
	4.0000	EACH	5,000.0000	5,000.0000	0.00%	5,600.0000	12.00%	5,200.0000	4.00%
			20,000.00	20,000.00	0.00	22,400.00	2,400.00	20,800.00	800.00
62	RESETTING IMPACT ATTENUATOR								
	4.0000	EACH	800.0000	800.0000	0.00%	950.0000	18.75%	850.0000	6.25%
			3,200.00	3,200.00	0.00	3,800.00	600.00	3,400.00	200.00
63	TRUCK-MOUNTED IMPACT ATTENUATOR								
	2.0000	EACH	6,000.0000	7,000.0000	16.67%	18,000.0000	200.00%	20,800.0000	246.67%
			12,000.00	14,000.00	2,000.00	36,000.00	24,000.00	41,600.00	29,600.00
64	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR								
	300.0000	HR	40.0000	40.0000	0.00%	36.0000	-10.00%	30.0000	-25.00%
			12,000.00	12,000.00	0.00	10,800.00	-1,200.00	9,000.00	-3,000.00
65	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR								
		EST.			0.00%		0.00%		0.00%
			5,000.00	5,000.00		5,000.00		5,000.00	
66	FLEXIBLE GUIDE POST								
	5.0000	EACH	30.0000	25.0000	-16.67%	32.0000	6.67%	52.0000	73.33%
			150.00	125.00	-25.00	160.00	10.00	260.00	110.00
67	BARRIER DELINEATOR								
	4.0000	EACH	16.0000	25.0000	56.25%	25.0000	56.25%	17.0000	6.25%
			64.00	100.00	36.00	100.00	36.00	68.00	4.00
68	PAINT LINE								
	1340.0000	L.F.	0.6000	0.4000	-33.33%	1.0000	66.67%	0.4000	-33.33%
			804.00	536.00	-268.00	1,340.00	536.00	536.00	-268.00
69	PROFILED PLASTIC LINE								
	5019.0000	L.F.	1.5000	2.0000	33.33%	2.0000	33.33%	2.0000	33.33%
			7,528.50	10,038.00	2,509.50	10,038.00	2,509.50	10,038.00	2,509.50
70	PROFILED PLASTIC WIDE LINE								
	620.0000	L.F.	5.0000	4.0000	-20.00%	4.0000	-20.00%	3.3000	-34.00%
			3,100.00	2,480.00	-620.00	2,480.00	-620.00	2,046.00	-1,054.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/09/2007
TIME: 16:37

PS&E JOB NO : 06A019 REVISION NO :
CONTRACT NO : 007231 REGION NO : 1
VERSION NO : 7 WORK ORDER# : XL1737
HWY : SR 169
TITLE : SR 169
SE 291ST STREET VICINITY
SAFETY AND CHANNELIZATION
06A019
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 24 2007
AWARDED ON : Jan 29 2007

				7TH BIDDER		8TH BIDDER		9TH BIDDER	
				GOODFELLOW BROS., INC. 22035 SE WAX RD STE 14 98038-8543 MAPLE VALLEY WA 980381419 CONTRACTOR NUMBER : 100296		CONSTRUCT CO. 1621 PEASE AVE SUMNER WA 983901603 CONTRACTOR NUMBER : 100477		ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	
ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
	TRAFFIC								
71	PLASTIC STOP LINE								
	26.0000	L.F.	10.0000	25.0000	150.00%	25.0000	150.00%	21.0000	110.00%
			260.00	650.00	390.00	650.00	390.00	546.00	286.00
72	PLASTIC TRAFFIC ARROW								
	5.0000	EACH	120.0000	130.0000	8.33%	160.0000	33.33%	145.0000	20.83%
			600.00	650.00	50.00	800.00	200.00	725.00	125.00
73	PLASTIC DRAINAGE MARKING								
	6.0000	EACH	30.0000	30.0000	0.00%	45.0000	50.00%	41.0000	36.67%
			180.00	180.00	0.00	270.00	90.00	246.00	66.00
74	PERMANENT SIGNING								
		L.S.			104.58%		104.58%		112.77%
			2,444.00	5,000.00	2,556.00	5,000.00	2,556.00	5,200.00	2,756.00
75	ILLUMINATION SYSTEM SAD 5164								
		L.S.			91.48%		53.18%		19.67%
			20,890.31	40,000.00	19,109.69	32,000.00	11,109.69	25,000.00	4,109.69
76	OTHER TEMPORARY TRAFFIC CONTROL								
		L.S.			740.34%		600.28%		591.88%
			3,570.00	30,000.00	26,430.00	25,000.00	21,430.00	24,700.00	21,130.00
77	FLAGGERS AND SPOTTERS								
	1800.0000	HR	40.0000	40.0000	0.00%	42.0000	5.00%	48.0000	20.00%
			72,000.00	72,000.00	0.00	75,600.00	3,600.00	86,400.00	14,400.00
78	TRAFFIC CONTROL SUPERVISOR								
		L.S.			-37.50%		-37.50%		-48.70%
			48,000.00	30,000.00	-18,000.00	30,000.00	-18,000.00	24,625.00	-23,375.00
79	CONSTRUCTION SIGNS CLASS A								
	72.0000	S.F.	20.0000	40.0000	100.00%	24.0000	20.00%	14.0000	-30.00%
			1,440.00	2,880.00	1,440.00	1,728.00	288.00	1,008.00	-432.00
	OTHER ITEMS								
80	STRUCTURE EXCAVATION CLASS B INCL. HAUL								
	1084.0000	C.Y.	15.0000	4.0000	-73.33%	20.0000	33.33%	17.0000	13.33%
			16,260.00	4,336.00	-11,924.00	21,680.00	5,420.00	18,428.00	2,168.00
81	SHORING OR EXTRA EXCAVATION CLASS B								
	4848.0000	S.F.	4.0000	20.0000	400.00%	48.0000	1,100.00%	2.0000	-50.00%
			19,392.00	96,960.00	77,568.00	232,704.00	213,312.00	9,696.00	-9,696.00
82	GRAVEL BACKFILL FOR PIPE ZONE BEDDING								
	49.0000	C.Y.	50.0000	25.0000	-50.00%	60.0000	20.00%	38.0000	-24.00%
			2,450.00	1,225.00	-1,225.00	2,940.00	490.00	1,862.00	-588.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/09/2007
TIME: 16:37

PS&E JOB NO : 06A019 REVISION NO :
CONTRACT NO : 007231 REGION NO : 1
VERSION NO : 7 WORK ORDER# : XL1737
HWY : SR 169
TITLE : SR 169
SE 291ST STREET VICINITY
SAFETY AND CHANNELIZATION
06A019
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 24 2007
AWARDED ON : Jan 29 2007

	7TH BIDDER	8TH BIDDER	9TH BIDDER
	GOODFELLOW BROS., INC.	CONSTRUCT CO.	ICON MATERIALS, A DIVISION OF
	22035 SE WAX RD STE 14	1621 PEASE AVE	6819 S 228TH ST
	98038-8543		KENT WA 98032-2961
	MAPLE VALLEY WA 980381419	SUMNER WA 983901603	TUKWILA WA 981382050
	CONTRACTOR NUMBER : 100296	CONTRACTOR NUMBER : 100477	CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
	OTHER ITEMS								
83	GRAVEL BACKFILL FOR DRAIN								
	12.0000	C.Y.	50.0000	25.0000	-50.00%	50.0000	0.00%	66.0000	32.00%
			600.00	300.00	-300.00	600.00	0.00	792.00	192.00
84	PLUGGING EXISTING PIPE								
	1.0000	EACH	500.0000	150.0000	-70.00%	500.0000	0.00%	1,900.0000	280.00%
			500.00	150.00	-350.00	500.00	0.00	1,900.00	1,400.00
85	STRUCTURE SURVEYING								
		L.S.			15.38%		-70.77%		-84.62%
			13,000.00	15,000.00	2,000.00	3,800.00	-9,200.00	2,000.00	-11,000.00
86	ROADWAY SURVEYING								
		L.S.			191.67%		116.67%		116.67%
			12,000.00	35,000.00	23,000.00	26,000.00	14,000.00	26,000.00	14,000.00
87	CHAIN LINK FENCE TYPE 3								
	923.0000	L.F.	15.0000	15.0000	0.00%	10.0000	-33.33%	9.5000	-36.67%
			13,845.00	13,845.00	0.00	9,230.00	-4,615.00	8,768.50	-5,076.50
88	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE								
	10.0000	EACH	200.0000	200.0000	0.00%	200.0000	0.00%	400.0000	100.00%
			2,000.00	2,000.00	0.00	2,000.00	0.00	4,000.00	2,000.00
89	SINGLE 6 FT. CHAIN LINK GATE								
	2.0000	EACH	500.0000	350.0000	-30.00%	385.0000	-23.00%	380.0000	-24.00%
			1,000.00	700.00	-300.00	770.00	-230.00	760.00	-240.00
90	DOUBLE 14 FT. CHAIN LINK GATE								
	1.0000	EACH	1,000.0000	765.0000	-23.50%	850.0000	-15.00%	900.0000	-10.00%
			1,000.00	765.00	-235.00	850.00	-150.00	900.00	-100.00
91	CONNECTION TO DRAINAGE STRUCTURE								
	3.0000	EACH	1,500.0000	500.0000	-66.67%	800.0000	-46.67%	1,050.0000	-30.00%
			4,500.00	1,500.00	-3,000.00	2,400.00	-2,100.00	3,150.00	-1,350.00
92	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN								
	1.0000	EACH	500.0000	175.0000	-65.00%	400.0000	-20.00%	1,305.5000	161.10%
			500.00	175.00	-325.00	400.00	-100.00	1,305.50	805.50
93	ROADSIDE CLEANUP								
		EST.			0.00%		0.00%		0.00%
			3,000.00	3,000.00		3,000.00		3,000.00	
94	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
		EST.			0.00%		0.00%		0.00%
			5.00	5.00		5.00		5.00	
95	MINOR CHANGE								
		CALC			0.00%		0.00%		0.00%
			-1.00	-1.00		-1.00		-1.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/09/2007
TIME: 16:37

PS&E JOB NO : 06A019 REVISION NO :
CONTRACT NO : 007231 REGION NO : 1
VERSION NO : 7 WORK ORDER# : XL1737
HWY : SR 169
TITLE : SR 169
SE 291ST STREET VICINITY
SAFETY AND CHANNELIZATION
06A019
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 24 2007
AWARDED ON : Jan 29 2007

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	7TH BIDDER: GOODFELLOW BROS., INC. 22035 SE WAX RD STE 14 98038-8543 MAPLE VALLEY WA 980381419 CONTRACTOR NUMBER : 100296 PRICE PER UNIT / TOTAL AMOUNT	% DIFF./ AMT.DIFF.	8TH BIDDER: CONSTRUCT CO. 1621 PEASE AVE SUMNER WA 983901603 CONTRACTOR NUMBER : 100477 PRICE PER UNIT / TOTAL AMOUNT	% DIFF./ AMT.DIFF.	9TH BIDDER: ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000 PRICE PER UNIT / TOTAL AMOUNT	% DIFF./ AMT.DIFF.
	OTHER ITEMS								
96	SPCC PLAN								
		L.S.			-20.00%		-80.00%		-49.00%
			2,500.00	2,000.00	-500.00	500.00	-2,000.00	1,275.00	-1,225.00
97	CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL								
	135.0000	S.Y.	5.0000	6.0000	20.00%	6.0000	20.00%	8.5000	70.00%
			675.00	810.00	135.00	810.00	135.00	1,147.50	472.50
98	SENSITIVE AREA SIGN								
	13.0000	EACH	40.0000	100.0000	150.00%	180.0000	350.00%	175.0000	337.50%
			520.00	1,300.00	780.00	2,340.00	1,820.00	2,275.00	1,755.00
99	GEOSYNTHETIC CLAY LINER								
	950.0000	S.Y.	4.0000	25.0000	525.00%	20.0000	400.00%	45.5000	1,037.50%
			3,800.00	23,750.00	19,950.00	19,000.00	15,200.00	43,225.00	39,425.00
100	ABANDONMENT OF PIEZOMETER								
	1.0000	EACH	200.0000	2,000.0000	900.00%	2,000.0000	900.00%	1,042.0000	421.00%
			200.00	2,000.00	1,800.00	2,000.00	1,800.00	1,042.00	842.00
101	COMMON BORROW INCL. HAUL								
	1500.0000	C.Y.	10.0000	5.0000	-50.00%	18.0000	80.00%	23.5000	135.00%
			15,000.00	7,500.00	-7,500.00	27,000.00	12,000.00	35,250.00	20,250.00
102	BEAM GUARDRAIL NON-FLARED TERMINAL								
	1.0000	EACH	3,200.0000	2,500.0000	-21.88%	2,500.0000	-21.88%	2,400.0000	-25.00%
			3,200.00	2,500.00	-700.00	2,500.00	-700.00	2,400.00	-800.00
103	DIRECTIONAL BORING								
	95.0000	L.F.	40.0000	40.0000	0.00%	60.0000	50.00%	50.0000	25.00%
			3,800.00	3,800.00	0.00	5,700.00	1,900.00	4,750.00	950.00
104	OTHER TRAFFIC CONTROL LABOR								
	480.0000	HR	40.0000	40.0000	0.00%	40.0000	0.00%	46.0000	15.00%
			19,200.00	19,200.00	0.00	19,200.00	0.00	22,080.00	2,880.00
105	ANTI-STRIPPING ADDITIVE								
		EST.			0.00%		0.00%		0.00%
			1,280.00	1,280.00		1,280.00		1,280.00	
106	TEMPORARY PAVEMENT MARKING								
	4300.0000	L.F.	0.3000	0.2500	-16.67%	1.0000	233.33%	0.5000	66.67%
			1,290.00	1,075.00	-215.00	4,300.00	3,010.00	2,150.00	860.00
107	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00%		0.00%		0.00%
			-1.00	-1.00		-1.00		-1.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/09/2007
TIME: 16:37

PS&E JOB NO : 06A019 REVISION NO :
CONTRACT NO : 007231 REGION NO : 1
VERSION NO : 7 WORK ORDER# : XL1737
HWY : SR 169
TITLE : SR 169
SE 291ST STREET VICINITY
SAFETY AND CHANNELIZATION
06A019
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 24 2007
AWARDED ON : Jan 29 2007

	7TH BIDDER	8TH BIDDER	9TH BIDDER
	GOODFELLOW BROS., INC.	CONSTRUCT CO.	ICON MATERIALS, A DIVISION OF
	22035 SE WAX RD STE 14	1621 PEASE AVE	6819 S 228TH ST
	98038-8543		KENT WA 98032-2961
	MAPLE VALLEY WA 980381419	SUMNER WA 983901603	TUKWILA WA 981382050
	CONTRACTOR NUMBER : 100296	CONTRACTOR NUMBER : 100477	CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
	OTHER ITEMS								
108	COMPACTION PRICE ADJUSTMENT								
		CALC			0.00%		0.00%		0.00%
			2,030.00	2,030.00		2,030.00		2,030.00	
	CONTRACT TOTAL		$1,401,510.85	$1,645,229.70	17.39%	$1,756,795.95	25.35%	$1,765,765.50	25.99%
	BASE TOTAL		$1,401,510.85	$1,645,229.70	17.39%	$1,756,795.95	25.35%	$1,765,765.50	25.99%

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/09/2007
TIME: 16:37

PS&E JOB NO : 06A019 REVISION NO :
CONTRACT NO : 007231 REGION NO : 1
VERSION NO : 7 WORK ORDER# : XL1737
HWY : SR 169
TITLE : SR 169
SE 291ST STREET VICINITY
SAFETY AND CHANNELIZATION
06A019
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 24 2007
AWARDED ON : Jan 29 2007

------- 10TH BIDDER -------

WOODWORTH & COMPANY, INC
1200 E "D" ST

TACOMA WA 984211710
CONTRACTOR NUMBER : 904000

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	PREPARATION				
1	MOBILIZATION				
		L.S.			152.10 %
			71,400.00	180,000.00	108,600.00
2	CLEARING AND GRUBBING				
	2.6000	ACRE	5,000.0000	4,000.0000	-20.00 %
			13,000.00	10,400.00	-2,600.00
3	REMOVING ASPHALT CONC. CURB				
	110.0000	L.F.	10.0000	6.0000	-40.00 %
			1,100.00	660.00	-440.00
4	REMOVING GUIDE POST				
	10.0000	EACH	10.0000	6.5000	-35.00 %
			100.00	65.00	-35.00
5	REMOVING PAINT LINE				
	4089.0000	L.F.	0.5000	0.5000	0.00 %
			2,044.50	2,044.50	0.00
	GRADING				
6	ROADWAY EXCAVATION INCL. HAUL				
	13029.0000	C.Y.	17.0000	21.6400	27.29 %
			221,493.00	281,947.56	60,454.56
7	EMBANKMENT COMPACTION				
	1495.0000	C.Y.	5.0000	3.0000	-40.00 %
			7,475.00	4,485.00	-2,990.00
	DRAINAGE				
8	DITCH EXCAVATION INCL. HAUL				
	88.0000	C.Y.	18.0000	50.0000	177.78 %
			1,584.00	4,400.00	2,816.00
9	GRATE INLET TYPE 1				
	2.0000	EACH	3,000.0000	2,415.0000	-19.50 %
			6,000.00	4,830.00	-1,170.00
10	ASPHALT CONC. SPILLWAY				
	200.0000	L.F.	175.0000	39.7500	-77.29 %
			35,000.00	7,950.00	-27,050.00
11	QUARRY SPALLS				
	332.0000	TON	50.0000	40.0000	-20.00 %
			16,600.00	13,280.00	-3,320.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/09/2007
TIME: 16:37

PS&E JOB NO : 06A019 REVISION NO :
CONTRACT NO : 007231 REGION NO : 1
VERSION NO : 7 WORK ORDER# : XL1737
HWY : SR 169
TITLE : SR 169
SE 291ST STREET VICINITY
SAFETY AND CHANNELIZATION
06A019
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 24 2007
AWARDED ON : Jan 29 2007

------- 10TH BIDDER -------

WOODWORTH & COMPANY, INC
1200 E "D" ST

TACOMA WA 984211710
CONTRACTOR NUMBER : 904000

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	DRAINAGE				
12	UNDERDRAIN PIPE 6 IN. DIAM.				
	318.0000	L.F.	20.0000	27.6700	38.35%
			6,360.00	8,799.06	2,439.06
13	PLAIN CONC. CULV. PIPE 18 IN. DIAM.				
	32.0000	L.F.	66.0000	45.0000	-31.82%
			2,112.00	1,440.00	-672.00
14	CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM.				
	15.0000	L.F.	75.0000	82.0000	9.33%
			1,125.00	1,230.00	105.00
	STORM SEWER				
15	CATCH BASIN TYPE 2 72 IN. DIAM. W/FLOW RES.-OIL SEPARATOR				
	1.0000	EACH	6,000.0000	6,540.0000	9.00%
			6,000.00	6,540.00	540.00
16	CATCH BASIN TYPE 2 48 IN. DIAM.				
	1.0000	EACH	3,500.0000	1,360.0000	-61.14%
			3,500.00	1,360.00	-2,140.00
17	TESTING STORM SEWER PIPE				
	401.0000	L.F.	3.0000	1.0000	-66.67%
			1,203.00	401.00	-802.00
18	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.				
	401.0000	L.F.	35.0000	25.0000	-28.57%
			14,035.00	10,025.00	-4,010.00
	STRUCTURE				
19	DELETED ITEM				
	1.0000	EACH	0.0100	0.0000	-100.00%
			0.01	0.00	-0.01
20	DELETED ITEM				
	1.0000	EACH	0.0100	0.0000	-100.00%
			0.01	0.00	-0.01
21	SEW TRAFFIC BARRIER				
	312.0000	L.F.	225.0000	350.0000	55.56%
			70,200.00	109,200.00	39,000.00
22	STRUCTURAL EARTH WALL				
	3425.0000	S.F.	30.0000	25.0000	-16.67%
			102,750.00	85,625.00	-17,125.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/09/2007
TIME: 16:37

PS&E JOB NO : 06A019 REVISION NO :
CONTRACT NO : 007231 REGION NO : 1
VERSION NO : 7 WORK ORDER# : XL1737
HWY : SR 169
TITLE : SR 169
SE 291ST STREET VICINITY
SAFETY AND CHANNELIZATION
06A019
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 24 2007
AWARDED ON : Jan 29 2007

------- 10TH BIDDER -------

WOODWORTH & COMPANY, INC
1200 E "D" ST

TACOMA WA 984211710
CONTRACTOR NUMBER : 904000

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	STRUCTURE				
23	BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL				
	1375.0000	C.Y.	35.0000	50.0000	42.86 %
			48,125.00	68,750.00	20,625.00
	SURFACING				
24	CRUSHED SURFACING BASE COURSE				
	962.0000	TON	30.0000	27.5000	-8.33 %
			28,860.00	26,455.00	-2,405.00
	HOT MIX ASPHALT				
25	PLANING BITUMINOUS PAVEMENT				
	188.0000	S.Y.	25.0000	17.0000	-32.00 %
			4,700.00	3,196.00	-1,504.00
26	HMA FOR PRELEVELING CL. 1/2 IN. PG 58-22				
	218.0000	TON	80.0000	65.0000	-18.75 %
			17,440.00	14,170.00	-3,270.00
27	HMA CL. 1/2 IN. PG 58-22				
	1051.0000	TON	80.0000	65.0000	-18.75 %
			84,080.00	68,315.00	-15,765.00
28	DELETED ITEM				
	0.0200	EACH	1.0000	0.0000	-100.00 %
			0.02	0.00	-0.02
29	LONGITUDINAL JOINT SEAL				
	1610.0000	L.F.	2.0000	3.0000	50.00 %
			3,220.00	4,830.00	1,610.00
30	CYCLIC DENSITY PRICE ADJUSTMENT				
		CALC			0.00 %
			-1.00	-1.00	
	EROSION CONTROL AND PLANTING				
31	ESC LEAD				
	111.0000	DAY	50.0000	50.0000	0.00 %
			5,550.00	5,550.00	0.00
32	TEMPORARY OUTLET PIPE				
		L.S.			-6.86 %
			10,200.00	9,500.00	-700.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/09/2007
TIME: 16:37

PS&E JOB NO : 06A019 REVISION NO :
CONTRACT NO : 007231 REGION NO : 1
VERSION NO : 7 WORK ORDER# : XL1737
HWY : SR 169
TITLE : SR 169
SE 291ST STREET VICINITY
SAFETY AND CHANNELIZATION
06A019
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 24 2007
AWARDED ON : Jan 29 2007

------- 10TH BIDDER -------

WOODWORTH & COMPANY, INC
1200 E "D" ST

TACOMA WA 984211710
CONTRACTOR NUMBER : 904000

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	EROSION CONTROL AND PLANTING				
33	CHECK DAM				
	348.0000	L.F.	12.0000	13.0000	8.33%
			4,176.00	4,524.00	348.00
34	STABILIZED CONSTRUCTION ENTRANCE				
	152.0000	S.Y.	25.0000	14.0000	-44.00%
			3,800.00	2,128.00	-1,672.00
35	STREET CLEANING				
	240.0000	HR	90.0000	150.0000	66.67%
			21,600.00	36,000.00	14,400.00
36	INLET PROTECTION				
	3.0000	EACH	100.0000	50.0000	-50.00%
			300.00	150.00	-150.00
37	SILT FENCE				
	4120.0000	L.F.	5.0000	5.0000	0.00%
			20,600.00	20,600.00	0.00
38	WATTLE				
	1275.0000	L.F.	7.0000	3.4000	-51.43%
			8,925.00	4,335.00	-4,590.00
39	COMPOST SOCK				
	710.0000	L.F.	7.5000	11.3000	50.67%
			5,325.00	8,023.00	2,698.00
40	COIR LOG				
	58.0000	L.F.	5.0000	6.2500	25.00%
			290.00	362.50	72.50
41	EROSION/WATER POLLUTION CONTROL				
		EST.			0.00%
			60,000.00	60,000.00	
42	SEEDING, FERTILIZING, AND MULCHING				
	0.7000	ACRE	1,200.0000	975.0000	-18.75%
			840.00	682.50	-157.50
43	PSIPE DOUGLAS FIR, 18" HT., #2 CONT.				
	57.0000	EACH	15.0000	18.4500	23.00%
			855.00	1,051.65	196.65
44	PSIPE SNOWBERRY, 6" HT., #1 CONT.				
	1111.0000	EACH	9.0000	13.9000	54.44%
			9,999.00	15,442.90	5,443.90
45	PSIPE VINE MAPLE, 12" HT., #1 CONT.				
	402.0000	EACH	11.0000	13.9000	26.36%
			4,422.00	5,587.80	1,165.80

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/09/2007
TIME: 16:37

PS&E JOB NO : 06A019 REVISION NO :
CONTRACT NO : 007231 REGION NO : 1
VERSION NO : 7 WORK ORDER# : XL1737
HWY : SR 169
TITLE : SR 169
SE 291ST STREET VICINITY
SAFETY AND CHANNELIZATION
06A019
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 24 2007
AWARDED ON : Jan 29 2007

------- 10TH BIDDER -------

WOODWORTH & COMPANY, INC
1200 E "D" ST

TACOMA WA 984211710
CONTRACTOR NUMBER : 904000

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	EROSION CONTROL AND PLANTING				
46	PSIPE BIGLEAF MAPLE, 15" HT., #1 CONT.				
	5.0000	EACH	6.5000	13.9000	113.85 %
			32.50	69.50	37.00
47	PLANT ESTABLISHMENT - SECOND YEAR				
		EST.			0.00 %
			6,400.00	6,400.00	
48	PLANT ESTABLISHMENT - THIRD YEAR				
		EST.			0.00 %
			4,950.00	4,950.00	
49	FINE COMPOST				
	106.0000	C.Y.	50.0000	44.1500	-11.70 %
			5,300.00	4,679.90	-620.10
50	SOIL AMENDMENT				
	313.0000	C.Y.	45.0000	33.3500	-25.89 %
			14,085.00	10,438.55	-3,646.45
51	BARK OR WOOD CHIP MULCH				
	315.0000	C.Y.	35.0000	19.5000	-44.29 %
			11,025.00	6,142.50	-4,882.50
52	SELECTIVE CLEARING AND GRUBBING				
		EST.			0.00 %
			10,000.00	10,000.00	
53	WEED CONTROL				
		EST.			0.00 %
			5,000.00	5,000.00	
54	HIGH VISIBILITY CONSTRUCTION FENCING				
	3410.0000	L.F.	4.0000	5.0000	25.00 %
			13,640.00	17,050.00	3,410.00
	TRAFFIC				
55	EXTRUDED CURB				
	30.0000	L.F.	6.0000	30.0000	400.00 %
			180.00	900.00	720.00
56	TYPE C PRECAST TRAFFIC CURB				
	50.0000	L.F.	40.0000	25.0000	-37.50 %
			2,000.00	1,250.00	-750.00
57	BEAM GUARDRAIL TYPE 1				
	625.0000	L.F.	25.0000	23.0500	-7.80 %
			15,625.00	14,406.25	-1,218.75

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/09/2007
TIME: 16:37

PS&E JOB NO : 06A019 REVISION NO :
CONTRACT NO : 007231 REGION NO : 1
VERSION NO : 7 WORK ORDER# : XL1737
HWY : SR 169
TITLE : SR 169
SE 291ST STREET VICINITY
SAFETY AND CHANNELIZATION
06A019
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 24 2007
AWARDED ON : Jan 29 2007

------- 10TH BIDDER -------

WOODWORTH & COMPANY, INC
1200 E "D" ST

TACOMA WA 984211710
CONTRACTOR NUMBER : 904000

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	TRAFFIC				
58	BEAM GUARDRAIL TRANSITION SECTION TYPE 1				
	2.0000	EACH	1,200.0000	1,120.0000	-6.67%
			2,400.00	2,240.00	-160.00
59	BEAM GUARDRAIL FLARED TERMINAL				
	3.0000	EACH	2,000.0000	1,775.0000	-11.25%
			6,000.00	5,325.00	-675.00
60	TEMPORARY CONC. BARRIER				
	1670.0000	L.F.	13.0000	10.2000	-21.54%
			21,710.00	17,034.00	-4,676.00
61	TEMPORARY IMPACT ATTENUATOR				
	4.0000	EACH	5,000.0000	4,850.0000	-3.00%
			20,000.00	19,400.00	-600.00
62	RESETTING IMPACT ATTENUATOR				
	4.0000	EACH	800.0000	805.0000	0.63%
			3,200.00	3,220.00	20.00
63	TRUCK-MOUNTED IMPACT ATTENUATOR				
	2.0000	EACH	6,000.0000	10,000.0000	66.67%
			12,000.00	20,000.00	8,000.00
64	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR				
	300.0000	HR	40.0000	51.0000	27.50%
			12,000.00	15,300.00	3,300.00
65	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR				
		EST.			0.00%
			5,000.00	5,000.00	
66	FLEXIBLE GUIDE POST				
	5.0000	EACH	30.0000	30.0000	0.00%
			150.00	150.00	0.00
67	BARRIER DELINEATOR				
	4.0000	EACH	16.0000	20.0000	25.00%
			64.00	80.00	16.00
68	PAINT LINE				
	1340.0000	L.F.	0.6000	0.4000	-33.33%
			804.00	536.00	-268.00
69	PROFILED PLASTIC LINE				
	5019.0000	L.F.	1.5000	1.6500	10.00%
			7,528.50	8,281.35	752.85
70	PROFILED PLASTIC WIDE LINE				
	620.0000	L.F.	5.0000	3.3000	-34.00%
			3,100.00	2,046.00	-1,054.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/09/2007
TIME: 16:37

PS&E JOB NO : 06A019 REVISION NO :
CONTRACT NO : 007231 REGION NO : 1
VERSION NO : 7 WORK ORDER# : XL1737
HWY : SR 169
TITLE : SR 169
SE 291ST STREET VICINITY
SAFETY AND CHANNELIZATION
06A019
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 24 2007
AWARDED ON : Jan 29 2007

------- 10TH BIDDER -------

WOODWORTH & COMPANY, INC
1200 E "D" ST

TACOMA WA 984211710
CONTRACTOR NUMBER : 904000

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	TRAFFIC				
71	PLASTIC STOP LINE				
	26.0000	L.F.	10.0000	20.0000	100.00%
			260.00	520.00	260.00
72	PLASTIC TRAFFIC ARROW				
	5.0000	EACH	120.0000	140.0000	16.67%
			600.00	700.00	100.00
73	PLASTIC DRAINAGE MARKING				
	6.0000	EACH	30.0000	40.0000	33.33%
			180.00	240.00	60.00
74	PERMANENT SIGNING				
		L.S.			96.40%
			2,444.00	4,800.00	2,356.00
75	ILLUMINATION SYSTEM SAD 5164				
		L.S.			7.78%
			20,890.31	22,515.00	1,624.69
76	OTHER TEMPORARY TRAFFIC CONTROL				
		L.S.			743.70%
			3,570.00	30,120.00	26,550.00
77	FLAGGERS AND SPOTTERS				
	1800.0000	HR	40.0000	45.0000	12.50%
			72,000.00	81,000.00	9,000.00
78	TRAFFIC CONTROL SUPERVISOR				
		L.S.			-15.63%
			48,000.00	40,500.00	-7,500.00
79	CONSTRUCTION SIGNS CLASS A				
	72.0000	S.F.	20.0000	20.0000	0.00%
			1,440.00	1,440.00	0.00
	OTHER ITEMS				
80	STRUCTURE EXCAVATION CLASS B INCL. HAUL				
	1084.0000	C.Y.	15.0000	37.2200	148.13%
			16,260.00	40,346.48	24,086.48
81	SHORING OR EXTRA EXCAVATION CLASS B				
	4848.0000	S.F.	4.0000	42.0000	950.00%
			19,392.00	203,616.00	184,224.00
82	GRAVEL BACKFILL FOR PIPE ZONE BEDDING				
	49.0000	C.Y.	50.0000	65.0000	30.00%
			2,450.00	3,185.00	735.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/09/2007
TIME: 16:37

PS&E JOB NO : 06A019 REVISION NO :
CONTRACT NO : 007231 REGION NO : 1
VERSION NO : 7 WORK ORDER# : XL1737
HWY : SR 169
TITLE : SR 169
SE 291ST STREET VICINITY
SAFETY AND CHANNELIZATION
06A019
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 24 2007
AWARDED ON : Jan 29 2007

------- 10TH BIDDER -------

WOODWORTH & COMPANY, INC
1200 E "D" ST

TACOMA WA 984211710
CONTRACTOR NUMBER : 904000

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	OTHER ITEMS				
83	GRAVEL BACKFILL FOR DRAIN				
	12.0000	C.Y.	50.0000	100.0000	100.00%
			600.00	1,200.00	600.00
84	PLUGGING EXISTING PIPE				
	1.0000	EACH	500.0000	250.0000	-50.00%
			500.00	250.00	-250.00
85	STRUCTURE SURVEYING				
		L.S.			-61.54%
			13,000.00	5,000.00	-8,000.00
86	ROADWAY SURVEYING				
		L.S.			108.33%
			12,000.00	25,000.00	13,000.00
87	CHAIN LINK FENCE TYPE 3				
	923.0000	L.F.	15.0000	9.1000	-39.33%
			13,845.00	8,399.30	-5,445.70
88	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE				
	10.0000	EACH	200.0000	200.0000	0.00%
			2,000.00	2,000.00	0.00
89	SINGLE 6 FT. CHAIN LINK GATE				
	2.0000	EACH	500.0000	325.0000	-35.00%
			1,000.00	650.00	-350.00
90	DOUBLE 14 FT. CHAIN LINK GATE				
	1.0000	EACH	1,000.0000	760.0000	-24.00%
			1,000.00	760.00	-240.00
91	CONNECTION TO DRAINAGE STRUCTURE				
	3.0000	EACH	1,500.0000	500.0000	-66.67%
			4,500.00	1,500.00	-3,000.00
92	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN				
	1.0000	EACH	500.0000	250.0000	-50.00%
			500.00	250.00	-250.00
93	ROADSIDE CLEANUP				
		EST.			0.00%
			3,000.00	3,000.00	
94	REIMBURSEMENT FOR THIRD PARTY DAMAGE				
		EST.			0.00%
			5.00	5.00	
95	MINOR CHANGE				
		CALC			0.00%
			-1.00	-1.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/09/2007
TIME: 16:37

PS&E JOB NO : 06A019 REVISION NO :
CONTRACT NO : 007231 REGION NO : 1
VERSION NO : 7 WORK ORDER# : XL1737
HWY : SR 169
TITLE : SR 169
SE 291ST STREET VICINITY
SAFETY AND CHANNELIZATION
06A019
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 24 2007
AWARDED ON : Jan 29 2007

------- 10TH BIDDER -------

WOODWORTH & COMPANY, INC
1200 E "D" ST

TACOMA WA 984211710
CONTRACTOR NUMBER : 904000

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	OTHER ITEMS				
96	SPCC PLAN				
		L.S.			-80.00%
			2,500.00	500.00	-2,000.00
97	CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL				
	135.0000	S.Y.	5.0000	5.0000	0.00%
			675.00	675.00	0.00
98	SENSITIVE AREA SIGN				
	13.0000	EACH	40.0000	175.0000	337.50%
			520.00	2,275.00	1,755.00
99	GEOSYNTHETIC CLAY LINER				
	950.0000	S.Y.	4.0000	42.4500	961.25%
			3,800.00	40,327.50	36,527.50
100	ABANDONMENT OF PIEZOMETER				
	1.0000	EACH	200.0000	1,650.0000	725.00%
			200.00	1,650.00	1,450.00
101	COMMON BORROW INCL. HAUL				
	1500.0000	C.Y.	10.0000	1.0000	-90.00%
			15,000.00	1,500.00	-13,500.00
102	BEAM GUARDRAIL NON-FLARED TERMINAL				
	1.0000	EACH	3,200.0000	2,300.0000	-28.13%
			3,200.00	2,300.00	-900.00
103	DIRECTIONAL BORING				
	95.0000	L.F.	40.0000	46.7500	16.88%
			3,800.00	4,441.25	641.25
104	OTHER TRAFFIC CONTROL LABOR				
	480.0000	HR	40.0000	45.0000	12.50%
			19,200.00	21,600.00	2,400.00
105	ANTI-STRIPPING ADDITIVE				
		EST.			0.00%
			1,280.00	1,280.00	
106	TEMPORARY PAVEMENT MARKING				
	4300.0000	L.F.	0.3000	0.4500	50.00%
			1,290.00	1,935.00	645.00
107	JOB MIX COMPLIANCE PRICE ADJUSTMENT				
		CALC			0.00%
			-1.00	-1.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/09/2007
TIME: 16:37

PS&E JOB NO : 06A019 REVISION NO :
CONTRACT NO : 007231 REGION NO : 1
VERSION NO : 7 WORK ORDER# : XL1737
HWY : SR 169
TITLE : SR 169
SE 291ST STREET VICINITY
SAFETY AND CHANNELIZATION
06A019
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 24 2007
AWARDED ON : Jan 29 2007

------- 10TH BIDDER -------

WOODWORTH & COMPANY, INC
1200 E "D" ST

TACOMA WA 984211710
CONTRACTOR NUMBER : 904000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
	OTHER ITEMS				
108	COMPACTION PRICE ADJUSTMENT				
		CALC			0.00 %
			2,030.00	2,030.00	
	CONTRACT TOTAL		$1,401,510.85	$1,831,742.05	30.70%
	BASE TOTAL		$1,401,510.85	$1,831,742.05	30.70%

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PS&E JOB NO: 06A019

* * * ALTERNATE COMBINATION BIDS * * *

CONTRACT NO: 007231

* * * RANKED BY DOLLAR AMOUNT * * *

BIDS OPENED ON: Jan 24 2007

TITLE: SR 169
SE 291ST STREET VICINITY
SAFETY AND CHANNELIZATION
06A019

REGION: 1

HWY: SR 169

1	$1,195,145.85	BASE	**TRI-STATE CONSTRUCTION, INC.** 350 - 106TH AVE NE 98004-5732 PO BOX 3686 BELLEVUE, WA 980093686
2	$1,439,920.75	BASE	**GARY MERLINO CONSTRUCTION CO., INC.** 9125 10TH AVE S SEATTLE, WA 981084600
3	$1,491,491.75	BASE	**RODARTE CONSTRUCTION, INC** 17 EAST VALLEY HWY E 98092-5531 PO BOX 1875 AUBURN, WA 980711875
4	$1,548,260.00	BASE	**MARSHBANK CONSTRUCTION, INC.** 3304 OLD HARTFORD RD 98258-8699 PO BOX 97 LAKE STEVENS, WA 982580097
5	$1,566,888.55	BASE	**MIDMOUNTAIN CONTRACTORS, INC.** 825 5TH AVE 98033-6391 PO BOX 2909 KIRKLAND, WA 980832909
6	$1,575,641.80	BASE	**KLB CONSTRUCTION, INC.** 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 PO BOX 158 MUKILTEO, WA 982750158
7	$1,645,229.70	BASE	**GOODFELLOW BROS., INC.** 22035 SE WAX RD STE 14 98038-8543 PO BOX 1419 MAPLE VALLEY, WA 980381419

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PS&E JOB NO: 06A019

* * * ALTERNATE COMBINATION BIDS * * *

CONTRACT NO: 007231

* * * RANKED BY DOLLAR AMOUNT * * *

BIDS OPENED ON:
Jan 24 2007

TITLE: SR 169
SE 291ST STREET VICINITY
SAFETY AND CHANNELIZATION
06A019

REGION: 1

HWY: SR 169

8	$1,756,795.95	BASE	**CONSTRUCT CO.** 1621 PEASE AVE SUMNER, WA 983901603
9	$1,765,765.50	BASE	**ICON MATERIALS, A DIVISION OF CPM DEVELOPMENT CORPORATION** 6819 S 228TH ST KENT WA 98032-2961 PO BOX 88050 TUKWILA, WA 981382050
10	$1,831,742.05	BASE	**WOODWORTH & COMPANY, INC** 1200 E "D" ST TACOMA, WA 984211710