DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/18/2007
TIME: 07:49

PS&E JOB NO : 06A027 REVISION NO :
CONTRACT NO : 007256 REGION NO : 1
VERSION NO : 4 WORK ORDER# : XL2011
HWY : SR 202,203
TITLE : SR 202
JCT SR 203 ROUNDABOUT

06A027 (REV. 01/17/07)
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
AWARDED ON : Feb 7 2007

------- LOW BIDDER -------	------- 2ND BIDDER -------	------- 3RD BIDDER -------
TRI-STATE CONSTRUCTION, INC.	CONSTRUCT COMPANY LLC	KLB CONSTRUCTION, INC.
350 - 106TH AVE NE	1621 PEASE AVE	3405 - 121ST ST SW
98004-5732		LYNNWOOD WA 98087-1549
BELLEVUE WA 980093686	SUMNER WA 983901603	MUKILTEO WA 982750158
CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 100477	CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	PREPARATION								
1	MOBILIZATION								
		L.S.			51.15%		6.97%		56.96%
			86,008.60	130,000.00	43,991.40	92,000.00	5,991.40	135,000.00	48,991.40
2	CLEARING AND GRUBBING								
	0.4900	ACRE	5,000.0000	8,000.0000	60.00%	2,000.0000	-60.00%	25,000.0000	400.00%
			2,450.00	3,920.00	1,470.00	980.00	-1,470.00	12,250.00	9,800.00
3	REMOVING DRAINAGE STRUCTURE								
	3.0000	EACH	500.0000	300.0000	-40.00%	450.0000	-10.00%	1,000.0000	100.00%
			1,500.00	900.00	-600.00	1,350.00	-150.00	3,000.00	1,500.00
4	REMOVING ASPHALT CONC. PAVEMENT								
	3060.0000	S.Y.	6.0000	6.0000	0.00%	4.0000	-33.33%	4.0000	-33.33%
			18,360.00	18,360.00	0.00	12,240.00	-6,120.00	12,240.00	-6,120.00
5	REMOVING GUARDRAIL								
	425.0000	L.F.	3.0000	5.5000	83.33%	8.5000	183.33%	10.0000	233.33%
			1,275.00	2,337.50	1,062.50	3,612.50	2,337.50	4,250.00	2,975.00
6	REMOVING GUARDRAIL ANCHOR								
	1.0000	EACH	150.0000	225.0000	50.00%	325.0000	116.67%	1,000.0000	566.67%
			150.00	225.00	75.00	325.00	175.00	1,000.00	850.00
7	REMOVING MISCELLANEOUS TRAFFIC ITEM								
		L.S.			29.03%		-9.68%		141.94%
			3,100.00	4,000.00	900.00	2,800.00	-300.00	7,500.00	4,400.00
8	HIGH VISIBILITY CONSTRUCTION FENCING								
	1845.0000	L.F.	3.0000	6.0000	100.00%	3.5000	16.67%	4.0000	33.33%
			5,535.00	11,070.00	5,535.00	6,457.50	922.50	7,380.00	1,845.00
9	SENSITIVE AREA SIGN								
	10.0000	EACH	80.0000	50.0000	-37.50%	55.0000	-31.25%	100.0000	25.00%
			800.00	500.00	-300.00	550.00	-250.00	1,000.00	200.00
	GRADING								
10	ROADWAY EXCAVATION INCL. HAUL								
	3760.0000	C.Y.	15.0000	13.0000	-13.33%	14.0000	-6.67%	17.0000	13.33%
			56,400.00	48,880.00	-7,520.00	52,640.00	-3,760.00	63,920.00	7,520.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/18/2007
TIME: 07:49

PS&E JOB NO : 06A027 REVISION NO :
CONTRACT NO : 007256 REGION NO : 1
VERSION NO : 4 WORK ORDER# : XL2011
HWY : SR 202,203
TITLE : SR 202
JCT SR 203 ROUNDABOUT

06A027 (REV. 01/17/07)
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
AWARDED ON : Feb 7 2007

------- LOW BIDDER -------	------- 2ND BIDDER -------	------- 3RD BIDDER -------
TRI-STATE CONSTRUCTION, INC.	CONSTRUCT COMPANY LLC	KLB CONSTRUCTION, INC.
350 - 106TH AVE NE	1621 PEASE AVE	3405 - 121ST ST SW
98004-5732		LYNNWOOD WA 98087-1549
BELLEVUE WA 980093686	SUMNER WA 983901603	MUKILTEO WA 982750158
CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 100477	CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	LOW BIDDER PRICE PER UNIT / TOTAL AMOUNT	LOW BIDDER % DIFF./ AMT.DIFF.	2ND BIDDER PRICE PER UNIT / TOTAL AMOUNT	2ND BIDDER % DIFF./ AMT.DIFF.	3RD BIDDER PRICE PER UNIT / TOTAL AMOUNT	3RD BIDDER % DIFF./ AMT.DIFF.
	GRADING								
11	GRAVEL BORROW INCL. HAUL								
	9618.0000	TON	8.0000	11.5000	43.75%	9.0000	12.50%	19.0000	137.50%
			76,944.00	110,607.00	33,663.00	86,562.00	9,618.00	182,742.00	105,798.00
12	EMBANKMENT COMPACTION								
	5289.0000	C.Y.	4.0000	2.0000	-50.00%	6.0000	50.00%	3.0000	-25.00%
			21,156.00	10,578.00	-10,578.00	31,734.00	10,578.00	15,867.00	-5,289.00
	DRAINAGE								
13	QUARRY SPALLS								
	57.6000	TON	40.0000	25.0000	-37.50%	30.0000	-25.00%	30.0000	-25.00%
			2,304.00	1,440.00	-864.00	1,728.00	-576.00	1,728.00	-576.00
14	UNDERDRAIN PIPE 6 IN. DIAM.								
	180.0000	L.F.	10.0000	14.0000	40.00%	18.0000	80.00%	20.0000	100.00%
			1,800.00	2,520.00	720.00	3,240.00	1,440.00	3,600.00	1,800.00
	STORM SEWER								
15	CATCH BASIN TYPE 2 48 IN. DIAM.								
	1.0000	EACH	2,500.0000	2,600.0000	4.00%	2,800.0000	12.00%	4,000.0000	60.00%
			2,500.00	2,600.00	100.00	2,800.00	300.00	4,000.00	1,500.00
16	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.								
	130.0000	L.F.	40.0000	31.0000	-22.50%	35.0000	-12.50%	49.0000	22.50%
			5,200.00	4,030.00	-1,170.00	4,550.00	-650.00	6,370.00	1,170.00
	STRUCTURE								
17	BRIDGE NO. 202/56 WINGWALL RECONSTRUCTION								
		L.S.			52.17%		65.22%		117.39%
			23,000.00	35,000.00	12,000.00	38,000.00	15,000.00	50,000.00	27,000.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/18/2007
TIME: 07:49

PS&E JOB NO : 06A027 REVISION NO :
CONTRACT NO : 007256 REGION NO : 1
VERSION NO : 4 WORK ORDER# : XL2011
HWY : SR 202,203
TITLE : SR 202
JCT SR 203 ROUNDABOUT

06A027 (REV. 01/17/07)
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
AWARDED ON : Feb 7 2007

	LOW BIDDER	2ND BIDDER	3RD BIDDER
	TRI-STATE CONSTRUCTION, INC.	CONSTRUCT COMPANY LLC	KLB CONSTRUCTION, INC.
	350 - 106TH AVE NE	1621 PEASE AVE	3405 - 121ST ST SW
	98004-5732		LYNNWOOD WA 98087-1549
	BELLEVUE WA 980093686	SUMNER WA 983901603	MUKILTEO WA 982750158
	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 100477	CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	STRUCTURE								
18	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT								
		CALC			0.00%		0.00%		0.00%
			-1.00	-1.00		-1.00		-1.00	
	SURFACING								
19	CRUSHED SURFACING BASE COURSE								
	1722.0000	TON	25.0000	16.0000	-36.00%	19.0000	-24.00%	17.0000	-32.00%
			43,050.00	27,552.00	-15,498.00	32,718.00	-10,332.00	29,274.00	-13,776.00
	LIQUID ASPHALT								
20	ANTI-STRIPPING ADDITIVE								
		EST.			0.00%		0.00%		0.00%
			2,748.00	2,748.00		2,748.00		2,748.00	
	CEMENT CONCRETE PAVEMENT								
21	CONCRETE FOR PIGMENTED TRUCK APRON								
	107.0000	S.Y.	120.0000	105.0000	-12.50%	162.0000	35.00%	95.0000	-20.83%
			12,840.00	11,235.00	-1,605.00	17,334.00	4,494.00	10,165.00	-2,675.00
	HOT MIX ASPHALT								
22	CRACK SEALING								
		EST.			0.00%		0.00%		0.00%
			3.00	3.00		3.00		3.00	
23	PLANING BITUMINOUS PAVEMENT								
	455.0000	S.Y.	8.0000	8.0000	0.00%	10.5000	31.25%	9.0000	12.50%
			3,640.00	3,640.00	0.00	4,777.50	1,137.50	4,095.00	455.00
24	HMA CL. 1/2 IN. PG 64-22								
	2748.0000	TON	80.0000	72.0000	-10.00%	74.0000	-7.50%	70.0000	-12.50%
			219,840.00	197,856.00	-21,984.00	203,352.00	-16,488.00	192,360.00	-27,480.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/18/2007
TIME: 07:49

PS&E JOB NO : 06A027 REVISION NO :
CONTRACT NO : 007256 REGION NO : 1
VERSION NO : 4 WORK ORDER# : XL2011
HWY : SR 202,203
TITLE : SR 202
JCT SR 203 ROUNDABOUT

06A027 (REV. 01/17/07)
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
AWARDED ON : Feb 7 2007

	LOW BIDDER	2ND BIDDER	3RD BIDDER
	TRI-STATE CONSTRUCTION, INC.	CONSTRUCT COMPANY LLC	KLB CONSTRUCTION, INC.
	350 - 106TH AVE NE	1621 PEASE AVE	3405 - 121ST ST SW
	98004-5732		LYNNWOOD WA 98087-1549
	BELLEVUE WA 980093686	SUMNER WA 983901603	MUKILTEO WA 982750158
	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 100477	CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	HOT MIX ASPHALT								
25	BRIDGE TRANSVERSE JOINT SEAL								
	71.0000	L.F.	30.0000	45.0000	50.00%	8.0000	-73.33%	45.0000	50.00%
			2,130.00	3,195.00	1,065.00	568.00	-1,562.00	3,195.00	1,065.00
26	COMPACTION PRICE ADJUSTMENT								
		CALC			0.00%		0.00%		0.00%
			4,398.00	4,398.00		4,398.00		4,398.00	
27	CYCLIC DENSITY PRICE ADJUSTMENT								
		CALC			0.00%		0.00%		0.00%
			-1.00	-1.00		-1.00		-1.00	
	EROSION CONTROL AND PLANTING								
28	ESC LEAD								
	110.0000	DAY	120.0000	25.0000	-79.17%	40.0000	-66.67%	100.0000	-16.67%
			13,200.00	2,750.00	-10,450.00	4,400.00	-8,800.00	11,000.00	-2,200.00
29	STREET CLEANING								
	500.0000	HR	110.0000	115.0000	4.55%	90.0000	-18.18%	97.0000	-11.82%
			55,000.00	57,500.00	2,500.00	45,000.00	-10,000.00	48,500.00	-6,500.00
30	SILT FENCE								
	2007.0000	L.F.	4.5000	4.0000	-11.11%	4.5000	0.00%	4.0000	-11.11%
			9,031.50	8,028.00	-1,003.50	9,031.50	0.00	8,028.00	-1,003.50
31	WATTLE								
	611.0000	L.F.	3.0000	8.0000	166.67%	6.0000	100.00%	6.0000	100.00%
			1,833.00	4,888.00	3,055.00	3,666.00	1,833.00	3,666.00	1,833.00
32	COMPOST SOCK								
	1296.0000	L.F.	6.0000	12.0000	100.00%	11.5000	91.67%	6.0000	0.00%
			7,776.00	15,552.00	7,776.00	14,904.00	7,128.00	7,776.00	0.00
33	EROSION/WATER POLLUTION CONTROL								
		EST.			0.00%		0.00%		0.00%
			87,500.00	87,500.00		87,500.00		87,500.00	
34	SEEDING, FERTILIZING, AND MULCHING								
	0.7400	ACRE	4,730.0000	2,600.0000	-45.03%	2,000.0000	-57.72%	2,000.0000	-57.72%
			3,500.20	1,924.00	-1,576.20	1,480.00	-2,020.20	1,480.00	-2,020.20

PS&E JOB NO : 06A027 REVISION NO :
CONTRACT NO : 007256 REGION NO : 1
VERSION NO : 4 WORK ORDER# : XL2011
HWY : SR 202,203
TITLE : SR 202
JCT SR 203 ROUNDABOUT

06A027 (REV. 01/17/07)
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
AWARDED ON : Feb 7 2007

LOW BIDDER	2ND BIDDER	3RD BIDDER
TRI-STATE CONSTRUCTION, INC.	CONSTRUCT COMPANY LLC	KLB CONSTRUCTION, INC.
350 - 106TH AVE NE	1621 PEASE AVE	3405 - 121ST ST SW
98004-5732		LYNNWOOD WA 98087-1549
BELLEVUE WA 980093686	SUMNER WA 983901603	MUKILTEO WA 982750158
CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 100477	CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	EROSION CONTROL AND PLANTING								
35	TOPSOIL TYPE A								
	131.0000	C.Y.	45.0000	39.0000	-13.33%	58.0000	28.89%	60.0000	33.33%
			5,895.00	5,109.00	-786.00	7,598.00	1,703.00	7,860.00	1,965.00
36	PSIPE BIGLEAF MAPLE, 18 IN. HT., NO. 1 CONT.								
	36.0000	EACH	7.0000	8.0000	14.29%	7.5000	7.14%	8.0000	14.29%
			252.00	288.00	36.00	270.00	18.00	288.00	36.00
37	PSIPE DOUGLAS FIR, 24 IN. HT., NO. 2 CONT.								
	144.0000	EACH	15.0000	18.0000	20.00%	10.2500	-31.67%	10.0000	-33.33%
			2,160.00	2,592.00	432.00	1,476.00	-684.00	1,440.00	-720.00
38	PSIPE RED ALDER, 12 IN. HT., NO. 1 CONT.								
	132.0000	EACH	5.0000	8.0000	60.00%	7.7500	55.00%	8.0000	60.00%
			660.00	1,056.00	396.00	1,023.00	363.00	1,056.00	396.00
39	PSIPE BEAKED HAZELNUT, 18 IN. HT., NO. 1 CONT.								
	96.0000	EACH	10.0000	7.0000	-30.00%	12.0000	20.00%	12.0000	20.00%
			960.00	672.00	-288.00	1,152.00	192.00	1,152.00	192.00
40	PSIPE COMPACT OREGON GRAPE, 6 IN. HT., NO. 1 CONT.								
	10.0000	EACH	10.0000	7.0000	-30.00%	12.0000	20.00%	12.0000	20.00%
			100.00	70.00	-30.00	120.00	20.00	120.00	20.00
41	PSIPE CREEPING OREGON GRAPE, NO. 1 CONT.								
	226.0000	EACH	8.0000	8.0000	0.00%	8.2500	3.13%	9.0000	12.50%
			1,808.00	1,808.00	0.00	1,864.50	56.50	2,034.00	226.00
42	PSIPE RED FLOWERING CURRANT, 12 IN. HT., NO. 1 CONT.								
	10.0000	EACH	10.0000	7.0000	-30.00%	8.2500	-17.50%	9.0000	-10.00%
			100.00	70.00	-30.00	82.50	-17.50	90.00	-10.00
43	PSIPE RED-OSIER DOGWOOD, 18 IN., HT., NO. 1 CONT.								
	91.0000	EACH	10.0000	6.0000	-40.00%	7.7500	-22.50%	9.0000	-10.00%
			910.00	546.00	-364.00	705.25	-204.75	819.00	-91.00
44	PSIPE SALMONBERRY, 12 IN. HT., NO. 1 CONT.								
	79.0000	EACH	10.0000	7.0000	-30.00%	7.7500	-22.50%	9.0000	-10.00%
			790.00	553.00	-237.00	612.25	-177.75	711.00	-79.00
45	PSIPE SCOULER'S WILLOW, 18 IN. HT., NO. 1 CONT.								
	34.0000	EACH	7.0000	7.0000	0.00%	7.7500	10.71%	9.0000	28.57%
			238.00	238.00	0.00	263.50	25.50	306.00	68.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/18/2007
TIME: 07:49

PS&E JOB NO : 06A027 REVISION NO :
CONTRACT NO : 007256 REGION NO : 1
VERSION NO : 4 WORK ORDER# : XL2011
HWY : SR 202,203
TITLE : SR 202
JCT SR 203 ROUNDABOUT

06A027 (REV. 01/17/07)
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
AWARDED ON : Feb 7 2007

------- LOW BIDDER -------	------- 2ND BIDDER -------	------- 3RD BIDDER -------
TRI-STATE CONSTRUCTION, INC.	CONSTRUCT COMPANY LLC	KLB CONSTRUCTION, INC.
350 - 106TH AVE NE	1621 PEASE AVE	3405 - 121ST ST SW
98004-5732		LYNNWOOD WA 98087-1549
BELLEVUE WA 980093686	SUMNER WA 983901603	MUKILTEO WA 982750158
CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 100477	CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	LOW BIDDER PRICE PER UNIT / TOTAL AMOUNT	LOW BIDDER % DIFF. / AMT.DIFF.	2ND BIDDER PRICE PER UNIT / TOTAL AMOUNT	2ND BIDDER % DIFF. / AMT.DIFF.	3RD BIDDER PRICE PER UNIT / TOTAL AMOUNT	3RD BIDDER % DIFF. / AMT.DIFF.
	EROSION CONTROL AND PLANTING								
46	PSIPE SLENDER HIN0KI FALS CYPRESS, 5 FT. HT., B &B								
	4.0000	EACH	110.0000	90.0000	-18.18%	130.0000	18.18%	140.0000	27.27%
			440.00	360.00	-80.00	520.00	80.00	560.00	120.00
47	PSIPE SNOWBERRY, 12 IN. HT., NO. 1 CONT.								
	192.0000	EACH	8.0000	7.0000	-12.50%	7.7500	-3.13%	9.0000	12.50%
			1,536.00	1,344.00	-192.00	1,488.00	-48.00	1,728.00	192.00
48	PSIPE THIMBLEBERRY, 18 IN. HT., NO. 1 CONT.								
	192.0000	EACH	8.0000	7.0000	-12.50%	7.7500	-3.13%	9.0000	12.50%
			1,536.00	1,344.00	-192.00	1,488.00	-48.00	1,728.00	192.00
49	PSIPE VINE MAPLE, 3 FT. HT., B&B								
	6.0000	EACH	30.0000	35.0000	16.67%	51.0000	70.00%	55.0000	83.33%
			180.00	210.00	30.00	306.00	126.00	330.00	150.00
50	PSIPE WESTERN SERVICEBERRY, 18 IN. HT., NO. 1 CONT.								
	144.0000	EACH	7.0000	7.0000	0.00%	7.7500	10.71%	9.0000	28.57%
			1,008.00	1,008.00	0.00	1,116.00	108.00	1,296.00	288.00
51	FINE COMPOST								
	51.0000	C.Y.	45.0000	38.0000	-15.56%	60.0000	33.33%	60.0000	33.33%
			2,295.00	1,938.00	-357.00	3,060.00	765.00	3,060.00	765.00
52	SOIL AMENDMENT								
	152.0000	C.Y.	50.0000	39.0000	-22.00%	40.0000	-20.00%	40.0000	-20.00%
			7,600.00	5,928.00	-1,672.00	6,080.00	-1,520.00	6,080.00	-1,520.00
53	BARK OR WOOD CHIP MULCH								
	166.0000	C.Y.	45.0000	35.0000	-22.22%	42.5000	-5.56%	40.0000	-11.11%
			7,470.00	5,810.00	-1,660.00	7,055.00	-415.00	6,640.00	-830.00
54	FORCE ACCOUNT WEED CONTROL								
		EST.			0.00%		0.00%		0.00%
			3,000.00	3,000.00		3,000.00		3,000.00	
92	DELETED ITEM								
	0.0100	EACH	0.0001	0.0000	0.00%	0.0000	0.00%	0.0000	0.00%
			0.00	0.00	0.00	0.00	0.00	0.00	0.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/18/2007
TIME: 07:49

PS&E JOB NO : 06A027 REVISION NO :
CONTRACT NO : 007256 REGION NO : 1
VERSION NO : 4 WORK ORDER# : XL2011
HWY : SR 202,203
TITLE : SR 202
JCT SR 203 ROUNDABOUT

06A027 (REV. 01/17/07)
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
AWARDED ON : Feb 7 2007

------- LOW BIDDER -------	------- 2ND BIDDER -------	------- 3RD BIDDER -------
TRI-STATE CONSTRUCTION, INC.	CONSTRUCT COMPANY LLC	KLB CONSTRUCTION, INC.
350 - 106TH AVE NE	1621 PEASE AVE	3405 - 121ST ST SW
98004-5732		LYNNWOOD WA 98087-1549
BELLEVUE WA 980093686	SUMNER WA 983901603	MUKILTEO WA 982750158
CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 100477	CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	TRAFFIC								
55	ROUNDABOUT TRUCK APRON INNER CEMENT CONC. CURB								
	142.0000	L.F.	25.0000	44.0000	76.00%	32.0000	28.00%	50.0000	100.00%
			3,550.00	6,248.00	2,698.00	4,544.00	994.00	7,100.00	3,550.00
56	ROUNDABOUT TRUCK APRON OUTER CEM. CONC. CURB AND GUTTER								
	186.0000	L.F.	30.0000	45.0000	50.00%	28.0000	-6.67%	45.0000	50.00%
			5,580.00	8,370.00	2,790.00	5,208.00	-372.00	8,370.00	2,790.00
57	MODIFIED EXTRUDED CURB 12"								
	950.0000	L.F.	10.0000	9.5000	-5.00%	12.0000	20.00%	11.0000	10.00%
			9,500.00	9,025.00	-475.00	11,400.00	1,900.00	10,450.00	950.00
58	MODIFIED EXTRUDED CURB 24"								
	461.0000	L.F.	20.0000	17.5000	-12.50%	20.0000	0.00%	19.0000	-5.00%
			9,220.00	8,067.50	-1,152.50	9,220.00	0.00	8,759.00	-461.00
59	BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST								
	465.0000	L.F.	21.0000	25.0000	19.05%	26.0000	23.81%	26.0000	23.81%
			9,765.00	11,625.00	1,860.00	12,090.00	2,325.00	12,090.00	2,325.00
60	BEAM GUARDRAIL FLARED TERMINAL								
	1.0000	EACH	2,000.0000	1,900.0000	-5.00%	1,900.0000	-5.00%	1,950.0000	-2.50%
			2,000.00	1,900.00	-100.00	1,900.00	-100.00	1,950.00	-50.00
61	PRECAST CONC. BARRIER TYPE 2								
	56.0000	L.F.	33.0000	50.0000	51.52%	38.0000	15.15%	50.0000	51.52%
			1,848.00	2,800.00	952.00	2,128.00	280.00	2,800.00	952.00
62	TEMPORARY CONC. BARRIER								
	272.0000	L.F.	13.0000	12.0000	-7.69%	16.0000	23.08%	20.0000	53.85%
			3,536.00	3,264.00	-272.00	4,352.00	816.00	5,440.00	1,904.00
63	RESETTING IMPACT ATTENUATOR								
	1.0000	EACH	1,500.0000	3,000.0000	100.00%	6,500.0000	333.33%	6,500.0000	333.33%
			1,500.00	3,000.00	1,500.00	6,500.00	5,000.00	6,500.00	5,000.00
64	TRUCK-MOUNTED IMPACT ATTENUATOR								
	2.0000	EACH	5,000.0000	5,000.0000	0.00%	9,000.0000	80.00%	15,000.0000	200.00%
			10,000.00	10,000.00	0.00	18,000.00	8,000.00	30,000.00	20,000.00
65	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR								
	300.0000	HR	35.0000	65.0000	85.71%	48.0000	37.14%	20.0000	-42.86%
			10,500.00	19,500.00	9,000.00	14,400.00	3,900.00	6,000.00	-4,500.00

PS&E JOB NO : 06A027 REVISION NO :
CONTRACT NO : 007256 REGION NO : 1
VERSION NO : 4 WORK ORDER# : XL2011
HWY : SR 202,203
TITLE : SR 202
JCT SR 203 ROUNDABOUT

06A027 (REV. 01/17/07)
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
AWARDED ON : Feb 7 2007

------- LOW BIDDER -------	------- 2ND BIDDER -------	------- 3RD BIDDER -------
TRI-STATE CONSTRUCTION, INC.	CONSTRUCT COMPANY LLC	KLB CONSTRUCTION, INC.
350 - 106TH AVE NE	1621 PEASE AVE	3405 - 121ST ST SW
98004-5732		LYNNWOOD WA 98087-1549
BELLEVUE WA 980093686	SUMNER WA 983901603	MUKILTEO WA 982750158
CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 100477	CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	TRAFFIC								
66	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR								
		EST.			0.00%		0.00%		0.00%
			5,000.00	5,000.00		5,000.00		5,000.00	
67	PLASTIC LINE								
	3728.0000	L.F.	1.5000	1.8000	20.00%	2.4000	60.00%	2.0000	33.33%
			5,592.00	6,710.40	1,118.40	8,947.20	3,355.20	7,456.00	1,864.00
68	PLASTIC DROP LANE LINE								
	202.0000	L.F.	1.5000	2.6000	73.33%	3.0000	100.00%	3.0000	100.00%
			303.00	525.20	222.20	606.00	303.00	606.00	303.00
69	PLASTIC WIDE LINE								
	2020.0000	L.F.	2.0000	3.6000	80.00%	3.2500	62.50%	4.0000	100.00%
			4,040.00	7,272.00	3,232.00	6,565.00	2,525.00	8,080.00	4,040.00
70	ROUNDABOUT YIELD LINE								
	122.0000	L.F.	6.0000	6.6000	10.00%	6.0000	0.00%	8.0000	33.33%
			732.00	805.20	73.20	732.00	0.00	976.00	244.00
71	PLASTIC CROSSWALK LINE								
	328.0000	S.F.	5.0000	6.6000	32.00%	7.5000	50.00%	8.0000	60.00%
			1,640.00	2,164.80	524.80	2,460.00	820.00	2,624.00	984.00
72	PLASTIC TRAFFIC ARROW								
	8.0000	EACH	100.0000	130.0000	30.00%	170.0000	70.00%	175.0000	75.00%
			800.00	1,040.00	240.00	1,360.00	560.00	1,400.00	600.00
73	ROUNDABOUT TRAFFIC ARROW								
	5.0000	EACH	100.0000	375.0000	275.00%	325.0000	225.00%	370.0000	270.00%
			500.00	1,875.00	1,375.00	1,625.00	1,125.00	1,850.00	1,350.00
74	PLASTIC TRAFFIC LETTER								
	70.0000	EACH	40.0000	60.0000	50.00%	64.0000	60.00%	65.0000	62.50%
			2,800.00	4,200.00	1,400.00	4,480.00	1,680.00	4,550.00	1,750.00
75	PLASTIC DRAINAGE MARKING								
	9.0000	EACH	25.0000	40.0000	60.00%	36.0000	44.00%	45.0000	80.00%
			225.00	360.00	135.00	324.00	99.00	405.00	180.00
76	TEMPORARY PAVEMENT MARKING								
	1200.0000	L.F.	0.2500	1.0000	300.00%	0.2500	0.00%	0.2500	0.00%
			300.00	1,200.00	900.00	300.00	0.00	300.00	0.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/18/2007
TIME: 07:49

PS&E JOB NO : 06A027 REVISION NO :
CONTRACT NO : 007256 REGION NO : 1
VERSION NO : 4 WORK ORDER# : XL2011
HWY : SR 202,203
TITLE : SR 202
JCT SR 203 ROUNDABOUT

06A027 (REV. 01/17/07)
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
AWARDED ON : Feb 7 2007

------- LOW BIDDER -------	------- 2ND BIDDER -------	------- 3RD BIDDER -------
TRI-STATE CONSTRUCTION, INC.	CONSTRUCT COMPANY LLC	KLB CONSTRUCTION, INC.
350 - 106TH AVE NE	1621 PEASE AVE	3405 - 121ST ST SW
98004-5732		LYNNWOOD WA 98087-1549
BELLEVUE WA 980093686	SUMNER WA 983901603	MUKILTEO WA 982750158
CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 100477	CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
	TRAFFIC								
77	PERMANENT SIGNING								
		L.S.			36.90%		47.86%		80.71%
			18,261.00	25,000.00	6,739.00	27,000.00	8,739.00	33,000.00	14,739.00
78	BARRIER MOUNTED SIGN POST NOS. 1-4								
		L.S.			8.33%		33.33%		33.33%
			6,000.00	6,500.00	500.00	8,000.00	2,000.00	8,000.00	2,000.00
79	ILLUMINATION SYSTEM								
		L.S.			8.50%		26.58%		71.79%
			55,300.00	60,000.00	4,700.00	70,000.00	14,700.00	95,000.00	39,700.00
80	PORTABLE CHANGEABLE MESSAGE SIGN								
	2.0000	EACH	5,000.0000	5,000.0000	0.00%	6,500.0000	30.00%	10,000.0000	100.00%
			10,000.00	10,000.00	0.00	13,000.00	3,000.00	20,000.00	10,000.00
81	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN								
	760.0000	HR	5.0000	10.0000	100.00%	5.0000	0.00%	6.0000	20.00%
			3,800.00	7,600.00	3,800.00	3,800.00	0.00	4,560.00	760.00
82	OTHER TEMPORARY TRAFFIC CONTROL								
		L.S.			100.00%		50.00%		50.00%
			10,000.00	20,000.00	10,000.00	15,000.00	5,000.00	15,000.00	5,000.00
83	FLAGGERS AND SPOTTERS								
	3520.0000	HR	38.0000	36.0000	-5.26%	39.0000	2.63%	38.0000	0.00%
			133,760.00	126,720.00	-7,040.00	137,280.00	3,520.00	133,760.00	0.00
84	OTHER TRAFFIC CONTROL LABOR								
	250.0000	HR	40.0000	40.0000	0.00%	39.0000	-2.50%	39.0000	-2.50%
			10,000.00	10,000.00	0.00	9,750.00	-250.00	9,750.00	-250.00
85	TRAFFIC CONTROL SUPERVISOR								
		L.S.			-34.21%		-34.21%		-50.66%
			30,400.00	20,000.00	-10,400.00	20,000.00	-10,400.00	15,000.00	-15,400.00
86	CONSTRUCTION SIGNS CLASS A								
	856.0000	S.F.	15.0000	12.0000	-20.00%	26.0000	73.33%	12.0000	-20.00%
			12,840.00	10,272.00	-2,568.00	22,256.00	9,416.00	10,272.00	-2,568.00

PS&E JOB NO : 06A027 REVISION NO :
CONTRACT NO : 007256 REGION NO : 1
VERSION NO : 4 WORK ORDER# : XL2011
HWY : SR 202,203
TITLE : SR 202
JCT SR 203 ROUNDABOUT

06A027 (REV. 01/17/07)
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
AWARDED ON : Feb 7 2007

------- LOW BIDDER -------	------- 2ND BIDDER -------	------- 3RD BIDDER -------
TRI-STATE CONSTRUCTION, INC.	CONSTRUCT COMPANY LLC	KLB CONSTRUCTION, INC.
350 - 106TH AVE NE	1621 PEASE AVE	3405 - 121ST ST SW
98004-5732		LYNNWOOD WA 98087-1549
BELLEVUE WA 980093686	SUMNER WA 983901603	MUKILTEO WA 982750158
CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 100477	CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	OTHER ITEMS								
87	TYPE B PROGRESS SCHEDULE								
		L.S.			0.00%		0.00%		0.00%
			5,000.00	5,000.00	0.00	5,000.00	0.00	5,000.00	0.00
88	STRUCTURE EXCAVATION CLASS B INCL. HAUL								
	57.0000	C.Y.	15.0000	15.0000	0.00%	20.0000	33.33%	20.0000	33.33%
			855.00	855.00	0.00	1,140.00	285.00	1,140.00	285.00
89	SHORING OR EXTRA EXCAVATION CLASS B								
	1420.0000	S.F.	1.2500	1.0000	-20.00%	2.0000	60.00%	3.0000	140.00%
			1,775.00	1,420.00	-355.00	2,840.00	1,065.00	4,260.00	2,485.00
90	GRAVEL BACKFILL FOR PIPE ZONE BEDDING								
	3.0000	C.Y.	40.0000	32.0000	-20.00%	50.0000	25.00%	45.0000	12.50%
			120.00	96.00	-24.00	150.00	30.00	135.00	15.00
91	GRAVEL BACKFILL FOR DRAIN								
	17.0000	C.Y.	35.0000	41.0000	17.14%	50.0000	42.86%	30.0000	-14.29%
			595.00	697.00	102.00	850.00	255.00	510.00	-85.00
93	STRUCTURE SURVEYING								
		L.S.			-85.00%		-35.00%		-50.00%
			10,000.00	1,500.00	-8,500.00	6,500.00	-3,500.00	5,000.00	-5,000.00
94	ROADWAY SURVEYING								
		L.S.			-41.67%		-62.50%		-50.00%
			60,000.00	35,000.00	-25,000.00	22,500.00	-37,500.00	30,000.00	-30,000.00
95	ADJUST MONUMENT CASE AND COVER								
	5.0000	EACH	300.0000	450.0000	50.00%	300.0000	0.00%	350.0000	16.67%
			1,500.00	2,250.00	750.00	1,500.00	0.00	1,750.00	250.00
96	SPLITTER ISLAND								
	1038.0000	S.Y.	50.0000	53.0000	6.00%	85.0000	70.00%	60.0000	20.00%
			51,900.00	55,014.00	3,114.00	88,230.00	36,330.00	62,280.00	10,380.00
97	RAMP DETECTABLE WARNING RETROFIT								
	72.0000	S.F.	45.0000	60.0000	33.33%	55.0000	22.22%	100.0000	122.22%
			3,240.00	4,320.00	1,080.00	3,960.00	720.00	7,200.00	3,960.00
98	ADJUST JUNCTION BOX								
	4.0000	EACH	250.0000	500.0000	100.00%	490.0000	96.00%	300.0000	20.00%
			1,000.00	2,000.00	1,000.00	1,960.00	960.00	1,200.00	200.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/18/2007
TIME: 07:49

PS&E JOB NO : 06A027 REVISION NO :
CONTRACT NO : 007256 REGION NO : 1
VERSION NO : 4 WORK ORDER# : XL2011
HWY : SR 202,203
TITLE : SR 202
JCT SR 203 ROUNDABOUT

06A027 (REV. 01/17/07)
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
AWARDED ON : Feb 7 2007

------- LOW BIDDER -------	------- 2ND BIDDER -------	------- 3RD BIDDER -------
TRI-STATE CONSTRUCTION, INC.	CONSTRUCT COMPANY LLC	KLB CONSTRUCTION, INC.
350 - 106TH AVE NE	1621 PEASE AVE	3405 - 121ST ST SW
98004-5732		LYNNWOOD WA 98087-1549
BELLEVUE WA 980093686	SUMNER WA 983901603	MUKILTEO WA 982750158
CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 100477	CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	OTHER ITEMS								
99	ROADSIDE CLEANUP								
		EST.			0.00%		0.00%		0.00%
			7,500.00	7,500.00		7,500.00		7,500.00	
100	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
		EST.			0.00%		0.00%		0.00%
			5.00	5.00		5.00		5.00	
101	MINOR CHANGE								
		CALC			0.00%		0.00%		0.00%
			-1.00	-1.00		-1.00		-1.00	
102	SPCC PLAN								
		L.S.			400.00%		-50.00%		150.00%
			1,000.00	5,000.00	4,000.00	500.00	-500.00	2,500.00	1,500.00
103	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE								
	63.0000	S.Y.	2.5000	2.0000	-20.00%	8.0000	220.00%	3.0000	20.00%
			157.50	126.00	-31.50	504.00	346.50	189.00	31.50
104	PERMANENT EROSION CONTROL BLANKET								
	1200.0000	S.Y.	8.0000	7.0000	-12.50%	4.0000	-50.00%	3.0000	-62.50%
			9,600.00	8,400.00	-1,200.00	4,800.00	-4,800.00	3,600.00	-6,000.00
105	WATER FOR PLANTS								
	39.0000	MGAL	100.0000	25.0000	-75.00%	270.0000	170.00%	275.0000	175.00%
			3,900.00	975.00	-2,925.00	10,530.00	6,630.00	10,725.00	6,825.00
	CONTRACT TOTAL		$1,351,346.80	$1,390,879.60	2.93%	$1,419,422.20	5.04%	$1,586,372.00	17.39%
	BASE TOTAL		$1,351,346.80	$1,390,879.60	2.93%	$1,419,422.20	5.04%	$1,586,372.00	17.39%

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/18/2007
TIME: 07:49

PS&E JOB NO : 06A027 REVISION NO :
CONTRACT NO : 007256 REGION NO : 1
VERSION NO : 4 WORK ORDER# : XL2011
HWY : SR 202,203
TITLE : SR 202
JCT SR 203 ROUNDABOUT

06A027 (REV. 01/17/07)
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
AWARDED ON : Feb 7 2007

				4TH BIDDER		5TH BIDDER		6TH BIDDER	
				WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000		RODARTE CONSTRUCTION, INC 17 EAST VALLEY HWY E 98092-5531 AUBURN WA 980711875 CONTRACTOR NUMBER : 100403		MRM CONSTRUCTION, INC. 503 S WATER ST 98926-3664 ELLENSBURG WA 989260838 CONTRACTOR NUMBER : 100239	
ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
	PREPARATION								
1	MOBILIZATION								
		L.S.			86.03%		140.67%		96.49%
			86,008.60	160,000.00	73,991.40	207,000.00	120,991.40	169,000.00	82,991.40
2	CLEARING AND GRUBBING								
	0.4900	ACRE	5,000.0000	18,186.1200	263.72%	12,000.0000	140.00%	43,190.0000	763.80%
			2,450.00	8,911.20	6,461.20	5,880.00	3,430.00	21,163.10	18,713.10
3	REMOVING DRAINAGE STRUCTURE								
	3.0000	EACH	500.0000	470.0000	-6.00%	225.0000	-55.00%	691.0000	38.20%
			1,500.00	1,410.00	-90.00	675.00	-825.00	2,073.00	573.00
4	REMOVING ASPHALT CONC. PAVEMENT								
	3060.0000	S.Y.	6.0000	4.0000	-33.33%	9.0000	50.00%	5.5500	-7.50%
			18,360.00	12,240.00	-6,120.00	27,540.00	9,180.00	16,983.00	-1,377.00
5	REMOVING GUARDRAIL								
	425.0000	L.F.	3.0000	2.0000	-33.33%	17.0000	466.67%	5.1500	71.67%
			1,275.00	850.00	-425.00	7,225.00	5,950.00	2,188.75	913.75
6	REMOVING GUARDRAIL ANCHOR								
	1.0000	EACH	150.0000	260.0000	73.33%	325.0000	116.67%	182.0000	21.33%
			150.00	260.00	110.00	325.00	175.00	182.00	32.00
7	REMOVING MISCELLANEOUS TRAFFIC ITEM								
		L.S.			-71.61%		-54.84%		13.23%
			3,100.00	880.00	-2,220.00	1,400.00	-1,700.00	3,510.00	410.00
8	HIGH VISIBILITY CONSTRUCTION FENCING								
	1845.0000	L.F.	3.0000	3.0000	0.00%	3.0000	0.00%	6.3000	110.00%
			5,535.00	5,535.00	0.00	5,535.00	0.00	11,623.50	6,088.50
9	SENSITIVE AREA SIGN								
	10.0000	EACH	80.0000	110.0000	37.50%	130.0000	62.50%	111.0000	38.75%
			800.00	1,100.00	300.00	1,300.00	500.00	1,110.00	310.00
	GRADING								
10	ROADWAY EXCAVATION INCL. HAUL								
	3760.0000	C.Y.	15.0000	27.0000	80.00%	25.0000	66.67%	25.2000	68.00%
			56,400.00	101,520.00	45,120.00	94,000.00	37,600.00	94,752.00	38,352.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/18/2007
TIME: 07:49

PS&E JOB NO : 06A027 REVISION NO :
CONTRACT NO : 007256 REGION NO : 1
VERSION NO : 4 WORK ORDER# : XL2011
HWY : SR 202,203
TITLE : SR 202
JCT SR 203 ROUNDABOUT

06A027 (REV. 01/17/07)
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
AWARDED ON : Feb 7 2007

	4TH BIDDER	5TH BIDDER	6TH BIDDER
	WILDER CONSTRUCTION COMPANY	RODARTE CONSTRUCTION, INC	MRM CONSTRUCTION, INC.
	1525 E MARINE VIEW DR	17 EAST VALLEY HWY E	503 S WATER ST
		98092-5531	98926-3664
	EVERETT WA 982011927	AUBURN WA 980711875	ELLENSBURG WA 989260838
	CONTRACTOR NUMBER : 892000	CONTRACTOR NUMBER : 100403	CONTRACTOR NUMBER : 100239

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	GRADING								
11	GRAVEL BORROW INCL. HAUL								
	9618.0000	TON	8.0000	14.0000	75.00%	15.0000	87.50%	11.1000	38.75%
			76,944.00	134,652.00	57,708.00	144,270.00	67,326.00	106,759.80	29,815.80
12	EMBANKMENT COMPACTION								
	5289.0000	C.Y.	4.0000	11.0000	175.00%	6.0000	50.00%	8.1500	103.75%
			21,156.00	58,179.00	37,023.00	31,734.00	10,578.00	43,105.35	21,949.35
	DRAINAGE								
13	QUARRY SPALLS								
	57.6000	TON	40.0000	61.0000	52.50%	36.0000	-10.00%	37.8000	-5.50%
			2,304.00	3,513.60	1,209.60	2,073.60	-230.40	2,177.28	-126.72
14	UNDERDRAIN PIPE 6 IN. DIAM.								
	180.0000	L.F.	10.0000	15.0000	50.00%	18.0000	80.00%	17.4000	74.00%
			1,800.00	2,700.00	900.00	3,240.00	1,440.00	3,132.00	1,332.00
	STORM SEWER								
15	CATCH BASIN TYPE 2 48 IN. DIAM.								
	1.0000	EACH	2,500.0000	2,900.0000	16.00%	3,715.0000	48.60%	1,750.0000	-30.00%
			2,500.00	2,900.00	400.00	3,715.00	1,215.00	1,750.00	-750.00
16	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.								
	130.0000	L.F.	40.0000	35.0000	-12.50%	52.0000	30.00%	25.8000	-35.50%
			5,200.00	4,550.00	-650.00	6,760.00	1,560.00	3,354.00	-1,846.00
	STRUCTURE								
17	BRIDGE NO. 202/56 WINGWALL RECONSTRUCTION								
		L.S.			-9.57%		41.30%		31.51%
			23,000.00	20,800.00	-2,200.00	32,500.00	9,500.00	30,247.00	7,247.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/18/2007
TIME: 07:49

PS&E JOB NO : 06A027 REVISION NO :
CONTRACT NO : 007256 REGION NO : 1
VERSION NO : 4 WORK ORDER# : XL2011
HWY : SR 202,203
TITLE : SR 202
JCT SR 203 ROUNDABOUT

06A027 (REV. 01/17/07)
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
AWARDED ON : Feb 7 2007

	4TH BIDDER	5TH BIDDER	6TH BIDDER
	WILDER CONSTRUCTION COMPANY	RODARTE CONSTRUCTION, INC	MRM CONSTRUCTION, INC.
	1525 E MARINE VIEW DR	17 EAST VALLEY HWY E	503 S WATER ST
		98092-5531	98926-3664
	EVERETT WA 982011927	AUBURN WA 980711875	ELLENSBURG WA 989260838
	CONTRACTOR NUMBER : 892000	CONTRACTOR NUMBER : 100403	CONTRACTOR NUMBER : 100239

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	STRUCTURE								
18	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT								
		CALC			0.00%		0.00%		0.00%
			-1.00	-1.00		-1.00		-1.00	
	SURFACING								
19	CRUSHED SURFACING BASE COURSE								
	1722.0000	TON	25.0000	30.0000	20.00%	21.0000	-16.00%	21.5000	-14.00%
			43,050.00	51,660.00	8,610.00	36,162.00	-6,888.00	37,023.00	-6,027.00
	LIQUID ASPHALT								
20	ANTI-STRIPPING ADDITIVE								
		EST.			0.00%		0.00%		0.00%
			2,748.00	2,748.00		2,748.00		2,748.00	
	CEMENT CONCRETE PAVEMENT								
21	CONCRETE FOR PIGMENTED TRUCK APRON								
	107.0000	S.Y.	120.0000	180.0000	50.00%	140.0000	16.67%	66.5000	-44.58%
			12,840.00	19,260.00	6,420.00	14,980.00	2,140.00	7,115.50	-5,724.50
	HOT MIX ASPHALT								
22	CRACK SEALING								
		EST.			0.00%		0.00%		0.00%
			3.00	3.00		3.00		3.00	
23	PLANING BITUMINOUS PAVEMENT								
	455.0000	S.Y.	8.0000	13.0000	62.50%	12.5000	56.25%	8.1500	1.88%
			3,640.00	5,915.00	2,275.00	5,687.50	2,047.50	3,708.25	68.25
24	HMA CL. 1/2 IN. PG 64-22								
	2748.0000	TON	80.0000	81.0000	1.25%	75.0000	-6.25%	74.8000	-6.50%
			219,840.00	222,588.00	2,748.00	206,100.00	-13,740.00	205,550.40	-14,289.60

PS&E JOB NO : 06A027 REVISION NO :
CONTRACT NO : 007256 REGION NO : 1
VERSION NO : 4 WORK ORDER# : XL2011
HWY : SR 202,203
TITLE : SR 202
JCT SR 203 ROUNDABOUT

06A027 (REV. 01/17/07)
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
AWARDED ON : Feb 7 2007

	4TH BIDDER	5TH BIDDER	6TH BIDDER
	WILDER CONSTRUCTION COMPANY	RODARTE CONSTRUCTION, INC	MRM CONSTRUCTION, INC.
	1525 E MARINE VIEW DR	17 EAST VALLEY HWY E	503 S WATER ST
		98092-5531	98926-3664
	EVERETT WA 982011927	AUBURN WA 980711875	ELLENSBURG WA 989260838
	CONTRACTOR NUMBER : 892000	CONTRACTOR NUMBER : 100403	CONTRACTOR NUMBER : 100239

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	HOT MIX ASPHALT								
25	BRIDGE TRANSVERSE JOINT SEAL								
	71.0000	L.F.	30.0000	64.0000	113.33%	47.0000	56.67%	62.4000	108.00%
			2,130.00	4,544.00	2,414.00	3,337.00	1,207.00	4,430.40	2,300.40
26	COMPACTION PRICE ADJUSTMENT								
		CALC			0.00%		0.00%		0.00%
			4,398.00	4,398.00		4,398.00		4,398.00	
27	CYCLIC DENSITY PRICE ADJUSTMENT								
		CALC			0.00%		0.00%		0.00%
			-1.00	-1.00		-1.00		-1.00	
	EROSION CONTROL AND PLANTING								
28	ESC LEAD								
	110.0000	DAY	120.0000	98.0000	-18.33%	150.0000	25.00%	144.0000	20.00%
			13,200.00	10,780.00	-2,420.00	16,500.00	3,300.00	15,840.00	2,640.00
29	STREET CLEANING								
	500.0000	HR	110.0000	190.0000	72.73%	120.0000	9.09%	106.0000	-3.64%
			55,000.00	95,000.00	40,000.00	60,000.00	5,000.00	53,000.00	-2,000.00
30	SILT FENCE								
	2007.0000	L.F.	4.5000	6.0000	33.33%	4.2500	-5.56%	5.0000	11.11%
			9,031.50	12,042.00	3,010.50	8,529.75	-501.75	10,035.00	1,003.50
31	WATTLE								
	611.0000	L.F.	3.0000	7.0000	133.33%	4.5000	50.00%	4.4000	46.67%
			1,833.00	4,277.00	2,444.00	2,749.50	916.50	2,688.40	855.40
32	COMPOST SOCK								
	1296.0000	L.F.	6.0000	14.0000	133.33%	5.2500	-12.50%	5.4500	-9.17%
			7,776.00	18,144.00	10,368.00	6,804.00	-972.00	7,063.20	-712.80
33	EROSION/WATER POLLUTION CONTROL								
		EST.			0.00%		0.00%		0.00%
			87,500.00	87,500.00		87,500.00		87,500.00	
34	SEEDING, FERTILIZING, AND MULCHING								
	0.7400	ACRE	4,730.0000	2,200.0000	-53.49%	2,000.0000	-57.72%	2,110.0000	-55.39%
			3,500.20	1,628.00	-1,872.20	1,480.00	-2,020.20	1,561.40	-1,938.80

PS&E JOB NO : 06A027 REVISION NO :
CONTRACT NO : 007256 REGION NO : 1
VERSION NO : 4 WORK ORDER# : XL2011
HWY : SR 202,203
TITLE : SR 202
JCT SR 203 ROUNDABOUT

06A027 (REV. 01/17/07)
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
AWARDED ON : Feb 7 2007

	4TH BIDDER	5TH BIDDER	6TH BIDDER
	WILDER CONSTRUCTION COMPANY	RODARTE CONSTRUCTION, INC	MRM CONSTRUCTION, INC.
	1525 E MARINE VIEW DR	17 EAST VALLEY HWY E	503 S WATER ST
		98092-5531	98926-3664
	EVERETT WA 982011927	AUBURN WA 980711875	ELLENSBURG WA 989260838
	CONTRACTOR NUMBER : 892000	CONTRACTOR NUMBER : 100403	CONTRACTOR NUMBER : 100239

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	EROSION CONTROL AND PLANTING								
35	TOPSOIL TYPE A								
	131.0000	C.Y.	45.0000	65.0000	44.44%	55.0000	22.22%	60.2000	33.78%
			5,895.00	8,515.00	2,620.00	7,205.00	1,310.00	7,886.20	1,991.20
36	PSIPE BIGLEAF MAPLE, 18 IN. HT., NO. 1 CONT.								
	36.0000	EACH	7.0000	8.0000	14.29%	7.2500	3.57%	7.6500	9.29%
			252.00	288.00	36.00	261.00	9.00	275.40	23.40
37	PSIPE DOUGLAS FIR, 24 IN. HT., NO. 2 CONT.								
	144.0000	EACH	15.0000	11.0000	-26.67%	10.0000	-33.33%	10.4000	-30.67%
			2,160.00	1,584.00	-576.00	1,440.00	-720.00	1,497.60	-662.40
38	PSIPE RED ALDER, 12 IN. HT., NO. 1 CONT.								
	132.0000	EACH	5.0000	8.0000	60.00%	7.2500	45.00%	7.6500	53.00%
			660.00	1,056.00	396.00	957.00	297.00	1,009.80	349.80
39	PSIPE BEAKED HAZELNUT, 18 IN. HT., NO. 1 CONT.								
	96.0000	EACH	10.0000	13.0000	30.00%	11.5000	15.00%	12.0000	20.00%
			960.00	1,248.00	288.00	1,104.00	144.00	1,152.00	192.00
40	PSIPE COMPACT OREGON GRAPE, 6 IN. HT., NO. 1 CONT.								
	10.0000	EACH	10.0000	13.0000	30.00%	11.5000	15.00%	12.0000	20.00%
			100.00	130.00	30.00	115.00	15.00	120.00	20.00
41	PSIPE CREEPING OREGON GRAPE, NO. 1 CONT.								
	226.0000	EACH	8.0000	9.0000	12.50%	8.0000	0.00%	8.2000	2.50%
			1,808.00	2,034.00	226.00	1,808.00	0.00	1,853.20	45.20
42	PSIPE RED FLOWERING CURRANT, 12 IN. HT., NO. 1 CONT.								
	10.0000	EACH	10.0000	9.0000	-10.00%	8.0000	-20.00%	8.2000	-18.00%
			100.00	90.00	-10.00	80.00	-20.00	82.00	-18.00
43	PSIPE RED-OSIER DOGWOOD, 18 IN., HT., NO. 1 CONT.								
	91.0000	EACH	10.0000	8.0000	-20.00%	7.2500	-27.50%	7.6500	-23.50%
			910.00	728.00	-182.00	659.75	-250.25	696.15	-213.85
44	PSIPE SALMONBERRY, 12 IN. HT., NO. 1 CONT.								
	79.0000	EACH	10.0000	8.0000	-20.00%	8.0000	-20.00%	7.6500	-23.50%
			790.00	632.00	-158.00	632.00	-158.00	604.35	-185.65
45	PSIPE SCOULER'S WILLOW, 18 IN. HT., NO. 1 CONT.								
	34.0000	EACH	7.0000	8.0000	14.29%	8.0000	14.29%	7.6500	9.29%
			238.00	272.00	34.00	272.00	34.00	260.10	22.10

PS&E JOB NO : 06A027 REVISION NO :
CONTRACT NO : 007256 REGION NO : 1
VERSION NO : 4 WORK ORDER# : XL2011
HWY : SR 202,203
TITLE : SR 202
JCT SR 203 ROUNDABOUT

06A027 (REV. 01/17/07)
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
AWARDED ON : Feb 7 2007

	4TH BIDDER	5TH BIDDER	6TH BIDDER
	WILDER CONSTRUCTION COMPANY	RODARTE CONSTRUCTION, INC	MRM CONSTRUCTION, INC.
	1525 E MARINE VIEW DR	17 EAST VALLEY HWY E	503 S WATER ST
		98092-5531	98926-3664
	EVERETT WA 982011927	AUBURN WA 980711875	ELLENSBURG WA 989260838
	CONTRACTOR NUMBER : 892000	CONTRACTOR NUMBER : 100403	CONTRACTOR NUMBER : 100239

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	EROSION CONTROL AND PLANTING								
46	PSIPE SLENDER HIN0KI FALS CYPRESS, 5 FT. HT., B &B								
	4.0000	EACH	110.0000	140.0000	27.27%	125.0000	13.64%	131.0000	19.09%
			440.00	560.00	120.00	500.00	60.00	524.00	84.00
47	PSIPE SNOWBERRY, 12 IN. HT., NO. 1 CONT.								
	192.0000	EACH	8.0000	8.0000	0.00%	7.2500	-9.38%	7.6500	-4.37%
			1,536.00	1,536.00	0.00	1,392.00	-144.00	1,468.80	-67.20
48	PSIPE THIMBLEBERRY, 18 IN. HT., NO. 1 CONT.								
	192.0000	EACH	8.0000	8.0000	0.00%	7.2500	-9.38%	7.6500	-4.37%
			1,536.00	1,536.00	0.00	1,392.00	-144.00	1,468.80	-67.20
49	PSIPE VINE MAPLE, 3 FT. HT., B&B								
	6.0000	EACH	30.0000	56.0000	86.67%	50.0000	66.67%	51.4000	71.33%
			180.00	336.00	156.00	300.00	120.00	308.40	128.40
50	PSIPE WESTERN SERVICEBERRY, 18 IN. HT., NO. 1 CONT.								
	144.0000	EACH	7.0000	8.0000	14.29%	7.2500	3.57%	7.6500	9.29%
			1,008.00	1,152.00	144.00	1,044.00	36.00	1,101.60	93.60
51	FINE COMPOST								
	51.0000	C.Y.	45.0000	66.0000	46.67%	60.0000	33.33%	61.3000	36.22%
			2,295.00	3,366.00	1,071.00	3,060.00	765.00	3,126.30	831.30
52	SOIL AMENDMENT								
	152.0000	C.Y.	50.0000	43.0000	-14.00%	40.0000	-20.00%	39.4000	-21.20%
			7,600.00	6,536.00	-1,064.00	6,080.00	-1,520.00	5,988.80	-1,611.20
53	BARK OR WOOD CHIP MULCH								
	166.0000	C.Y.	45.0000	46.0000	2.22%	40.0000	-11.11%	42.7000	-5.11%
			7,470.00	7,636.00	166.00	6,640.00	-830.00	7,088.20	-381.80
54	FORCE ACCOUNT WEED CONTROL								
		EST.			0.00%		0.00%		0.00%
			3,000.00	3,000.00		3,000.00		3,000.00	
92	DELETED ITEM								
	0.0100	EACH	0.0001	0.0000	0.00%	0.0000	0.00%	0.0000	0.00%
			0.00	0.00	0.00	0.00	0.00	0.00	0.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/18/2007
TIME: 07:49

PS&E JOB NO : 06A027 REVISION NO :
CONTRACT NO : 007256 REGION NO : 1
VERSION NO : 4 WORK ORDER# : XL2011
HWY : SR 202,203
TITLE : SR 202
JCT SR 203 ROUNDABOUT

06A027 (REV. 01/17/07)
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
AWARDED ON : Feb 7 2007

	4TH BIDDER	5TH BIDDER	6TH BIDDER
	WILDER CONSTRUCTION COMPANY	RODARTE CONSTRUCTION, INC	MRM CONSTRUCTION, INC.
	1525 E MARINE VIEW DR	17 EAST VALLEY HWY E	503 S WATER ST
		98092-5531	98926-3664
	EVERETT WA 982011927	AUBURN WA 980711875	ELLENSBURG WA 989260838
	CONTRACTOR NUMBER : 892000	CONTRACTOR NUMBER : 100403	CONTRACTOR NUMBER : 100239

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	TRAFFIC								
55	ROUNDABOUT TRUCK APRON INNER CEMENT CONC. CURB								
	142.0000	L.F.	25.0000	57.0000	128.00%	40.0000	60.00%	63.0000	152.00%
			3,550.00	8,094.00	4,544.00	5,680.00	2,130.00	8,946.00	5,396.00
56	ROUNDABOUT TRUCK APRON OUTER CEM. CONC. CURB AND GUTTER								
	186.0000	L.F.	30.0000	55.0000	83.33%	40.0000	33.33%	32.1000	7.00%
			5,580.00	10,230.00	4,650.00	7,440.00	1,860.00	5,970.60	390.60
57	MODIFIED EXTRUDED CURB 12"								
	950.0000	L.F.	10.0000	10.0000	0.00%	9.5000	-5.00%	14.8000	48.00%
			9,500.00	9,500.00	0.00	9,025.00	-475.00	14,060.00	4,560.00
58	MODIFIED EXTRUDED CURB 24"								
	461.0000	L.F.	20.0000	15.0000	-25.00%	18.0000	-10.00%	22.2000	11.00%
			9,220.00	6,915.00	-2,305.00	8,298.00	-922.00	10,234.20	1,014.20
59	BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST								
	465.0000	L.F.	21.0000	25.0000	19.05%	25.0000	19.05%	26.0000	23.81%
			9,765.00	11,625.00	1,860.00	11,625.00	1,860.00	12,090.00	2,325.00
60	BEAM GUARDRAIL FLARED TERMINAL								
	1.0000	EACH	2,000.0000	1,800.0000	-10.00%	1,800.0000	-10.00%	1,950.0000	-2.50%
			2,000.00	1,800.00	-200.00	1,800.00	-200.00	1,950.00	-50.00
61	PRECAST CONC. BARRIER TYPE 2								
	56.0000	L.F.	33.0000	35.0000	6.06%	34.0000	3.03%	36.6000	10.91%
			1,848.00	1,960.00	112.00	1,904.00	56.00	2,049.60	201.60
62	TEMPORARY CONC. BARRIER								
	272.0000	L.F.	13.0000	15.0000	15.38%	15.0000	15.38%	15.8000	21.54%
			3,536.00	4,080.00	544.00	4,080.00	544.00	4,297.60	761.60
63	RESETTING IMPACT ATTENUATOR								
	1.0000	EACH	1,500.0000	1,000.0000	-33.33%	6,500.0000	333.33%	7,050.0000	370.00%
			1,500.00	1,000.00	-500.00	6,500.00	5,000.00	7,050.00	5,550.00
64	TRUCK-MOUNTED IMPACT ATTENUATOR								
	2.0000	EACH	5,000.0000	15,000.0000	200.00%	4,500.0000	-10.00%	9,850.0000	97.00%
			10,000.00	30,000.00	20,000.00	9,000.00	-1,000.00	19,700.00	9,700.00
65	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR								
	300.0000	HR	35.0000	41.0000	17.14%	40.0000	14.29%	51.4000	46.86%
			10,500.00	12,300.00	1,800.00	12,000.00	1,500.00	15,420.00	4,920.00

PS&E JOB NO : 06A027 REVISION NO :
CONTRACT NO : 007256 REGION NO : 1
VERSION NO : 4 WORK ORDER# : XL2011
HWY : SR 202,203
TITLE : SR 202
JCT SR 203 ROUNDABOUT

06A027 (REV. 01/17/07)
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
AWARDED ON : Feb 7 2007

	4TH BIDDER	5TH BIDDER	6TH BIDDER
	WILDER CONSTRUCTION COMPANY	RODARTE CONSTRUCTION, INC	MRM CONSTRUCTION, INC.
	1525 E MARINE VIEW DR	17 EAST VALLEY HWY E	503 S WATER ST
		98092-5531	98926-3664
	EVERETT WA 982011927	AUBURN WA 980711875	ELLENSBURG WA 989260838
	CONTRACTOR NUMBER : 892000	CONTRACTOR NUMBER : 100403	CONTRACTOR NUMBER : 100239

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	TRAFFIC								
66	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR								
		EST.			0.00%		0.00%		0.00%
			5,000.00	5,000.00		5,000.00		5,000.00	
67	PLASTIC LINE								
	3728.0000	L.F.	1.5000	2.0000	33.33%	1.7500	16.67%	2.2500	50.00%
			5,592.00	7,456.00	1,864.00	6,524.00	932.00	8,388.00	2,796.00
68	PLASTIC DROP LANE LINE								
	202.0000	L.F.	1.5000	3.0000	100.00%	2.7500	83.33%	3.0000	100.00%
			303.00	606.00	303.00	555.50	252.50	606.00	303.00
69	PLASTIC WIDE LINE								
	2020.0000	L.F.	2.0000	3.0000	50.00%	4.0000	100.00%	3.0000	50.00%
			4,040.00	6,060.00	2,020.00	8,080.00	4,040.00	6,060.00	2,020.00
70	ROUNDABOUT YIELD LINE								
	122.0000	L.F.	6.0000	6.0000	0.00%	7.0000	16.67%	6.0000	0.00%
			732.00	732.00	0.00	854.00	122.00	732.00	0.00
71	PLASTIC CROSSWALK LINE								
	328.0000	S.F.	5.0000	7.0000	40.00%	7.0000	40.00%	7.4500	49.00%
			1,640.00	2,296.00	656.00	2,296.00	656.00	2,443.60	803.60
72	PLASTIC TRAFFIC ARROW								
	8.0000	EACH	100.0000	160.0000	60.00%	130.0000	30.00%	170.0000	70.00%
			800.00	1,280.00	480.00	1,040.00	240.00	1,360.00	560.00
73	ROUNDABOUT TRAFFIC ARROW								
	5.0000	EACH	100.0000	310.0000	210.00%	400.0000	300.00%	323.0000	223.00%
			500.00	1,550.00	1,050.00	2,000.00	1,500.00	1,615.00	1,115.00
74	PLASTIC TRAFFIC LETTER								
	70.0000	EACH	40.0000	60.0000	50.00%	60.0000	50.00%	64.0000	60.00%
			2,800.00	4,200.00	1,400.00	4,200.00	1,400.00	4,480.00	1,680.00
75	PLASTIC DRAINAGE MARKING								
	9.0000	EACH	25.0000	33.0000	32.00%	40.0000	60.00%	35.0000	40.00%
			225.00	297.00	72.00	360.00	135.00	315.00	90.00
76	TEMPORARY PAVEMENT MARKING								
	1200.0000	L.F.	0.2500	0.3000	20.00%	1.5000	500.00%	0.0500	-80.00%
			300.00	360.00	60.00	1,800.00	1,500.00	60.00	-240.00

PS&E JOB NO : 06A027 REVISION NO :
CONTRACT NO : 007256 REGION NO : 1
VERSION NO : 4 WORK ORDER# : XL2011
HWY : SR 202,203
TITLE : SR 202
JCT SR 203 ROUNDABOUT

06A027 (REV. 01/17/07)
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
AWARDED ON : Feb 7 2007

	4TH BIDDER	5TH BIDDER	6TH BIDDER
	WILDER CONSTRUCTION COMPANY	RODARTE CONSTRUCTION, INC	MRM CONSTRUCTION, INC.
	1525 E MARINE VIEW DR	17 EAST VALLEY HWY E	503 S WATER ST
		98092-5531	98926-3664
	EVERETT WA 982011927	AUBURN WA 980711875	ELLENSBURG WA 989260838
	CONTRACTOR NUMBER : 892000	CONTRACTOR NUMBER : 100403	CONTRACTOR NUMBER : 100239

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	TRAFFIC								
77	PERMANENT SIGNING								
		L.S.			91.67%		47.86%		59.36%
			18,261.00	35,000.00	16,739.00	27,000.00	8,739.00	29,100.00	10,839.00
78	BARRIER MOUNTED SIGN POST NOS. 1-4								
		L.S.			16.67%		33.33%		27.50%
			6,000.00	7,000.00	1,000.00	8,000.00	2,000.00	7,650.00	1,650.00
79	ILLUMINATION SYSTEM								
		L.S.			51.90%		17.54%		24.29%
			55,300.00	84,000.00	28,700.00	65,000.00	9,700.00	68,730.00	13,430.00
80	PORTABLE CHANGEABLE MESSAGE SIGN								
	2.0000	EACH	5,000.0000	9,100.0000	82.00%	4,000.0000	-20.00%	6,570.0000	31.40%
			10,000.00	18,200.00	8,200.00	8,000.00	-2,000.00	13,140.00	3,140.00
81	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN								
	760.0000	HR	5.0000	6.0000	20.00%	6.0000	20.00%	3.3000	-34.00%
			3,800.00	4,560.00	760.00	4,560.00	760.00	2,508.00	-1,292.00
82	OTHER TEMPORARY TRAFFIC CONTROL								
		L.S.			50.00%		-20.00%		316.00%
			10,000.00	15,000.00	5,000.00	8,000.00	-2,000.00	41,600.00	31,600.00
83	FLAGGERS AND SPOTTERS								
	3520.0000	HR	38.0000	0.0100	-99.97%	36.0000	-5.26%	48.1000	26.58%
			133,760.00	35.20	-133,724.80	126,720.00	-7,040.00	169,312.00	35,552.00
84	OTHER TRAFFIC CONTROL LABOR								
	250.0000	HR	40.0000	50.0000	25.00%	42.0000	5.00%	48.1000	20.25%
			10,000.00	12,500.00	2,500.00	10,500.00	500.00	12,025.00	2,025.00
85	TRAFFIC CONTROL SUPERVISOR								
		L.S.			21.71%		-73.68%		60.53%
			30,400.00	37,000.00	6,600.00	8,000.00	-22,400.00	48,800.00	18,400.00
86	CONSTRUCTION SIGNS CLASS A								
	856.0000	S.F.	15.0000	15.0000	0.00%	15.0000	0.00%	14.8000	-1.33%
			12,840.00	12,840.00	0.00	12,840.00	0.00	12,668.80	-171.20

PS&E JOB NO : 06A027 REVISION NO :
CONTRACT NO : 007256 REGION NO : 1
VERSION NO : 4 WORK ORDER# : XL2011
HWY : SR 202,203
TITLE : SR 202
JCT SR 203 ROUNDABOUT

06A027 (REV. 01/17/07)
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
AWARDED ON : Feb 7 2007

4TH BIDDER	5TH BIDDER	6TH BIDDER
WILDER CONSTRUCTION COMPANY	RODARTE CONSTRUCTION, INC	MRM CONSTRUCTION, INC.
1525 E MARINE VIEW DR	17 EAST VALLEY HWY E	503 S WATER ST
	98092-5531	98926-3664
EVERETT WA 982011927	AUBURN WA 980711875	ELLENSBURG WA 989260838
CONTRACTOR NUMBER : 892000	CONTRACTOR NUMBER : 100403	CONTRACTOR NUMBER : 100239

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	OTHER ITEMS								
87	TYPE B PROGRESS SCHEDULE								
		L.S.			0.00%		0.00%		118.00%
			5,000.00	5,000.00	0.00	5,000.00	0.00	10,900.00	5,900.00
88	STRUCTURE EXCAVATION CLASS B INCL. HAUL								
	57.0000	C.Y.	15.0000	11.0000	-26.67%	45.0000	200.00%	150.0000	900.00%
			855.00	627.00	-228.00	2,565.00	1,710.00	8,550.00	7,695.00
89	SHORING OR EXTRA EXCAVATION CLASS B								
	1420.0000	S.F.	1.2500	1.0000	-20.00%	1.0000	-20.00%	0.9600	-23.20%
			1,775.00	1,420.00	-355.00	1,420.00	-355.00	1,363.20	-411.80
90	GRAVEL BACKFILL FOR PIPE ZONE BEDDING								
	3.0000	C.Y.	40.0000	55.0000	37.50%	200.0000	400.00%	29.6000	-26.00%
			120.00	165.00	45.00	600.00	480.00	88.80	-31.20
91	GRAVEL BACKFILL FOR DRAIN								
	17.0000	C.Y.	35.0000	39.0000	11.43%	60.0000	71.43%	17.8000	-49.14%
			595.00	663.00	68.00	1,020.00	425.00	302.60	-292.40
93	STRUCTURE SURVEYING								
		L.S.			58.00%		-65.00%		-72.60%
			10,000.00	15,800.00	5,800.00	3,500.00	-6,500.00	2,740.00	-7,260.00
94	ROADWAY SURVEYING								
		L.S.			-73.67%		-58.33%		-54.83%
			60,000.00	15,800.00	-44,200.00	25,000.00	-35,000.00	27,100.00	-32,900.00
95	ADJUST MONUMENT CASE AND COVER								
	5.0000	EACH	300.0000	340.0000	13.33%	300.0000	0.00%	501.0000	67.00%
			1,500.00	1,700.00	200.00	1,500.00	0.00	2,505.00	1,005.00
96	SPLITTER ISLAND								
	1038.0000	S.Y.	50.0000	93.0000	86.00%	85.0000	70.00%	66.5000	33.00%
			51,900.00	96,534.00	44,634.00	88,230.00	36,330.00	69,027.00	17,127.00
97	RAMP DETECTABLE WARNING RETROFIT								
	72.0000	S.F.	45.0000	51.0000	13.33%	55.0000	22.22%	54.7000	21.56%
			3,240.00	3,672.00	432.00	3,960.00	720.00	3,938.40	698.40
98	ADJUST JUNCTION BOX								
	4.0000	EACH	250.0000	500.0000	100.00%	500.0000	100.00%	730.0000	192.00%
			1,000.00	2,000.00	1,000.00	2,000.00	1,000.00	2,920.00	1,920.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/18/2007
TIME: 07:49

PS&E JOB NO : 06A027 REVISION NO :
CONTRACT NO : 007256 REGION NO : 1
VERSION NO : 4 WORK ORDER# : XL2011
HWY : SR 202,203
TITLE : SR 202
JCT SR 203 ROUNDABOUT

06A027 (REV. 01/17/07)
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
AWARDED ON : Feb 7 2007

				4TH BIDDER		5TH BIDDER		6TH BIDDER	
				WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000		RODARTE CONSTRUCTION, INC 17 EAST VALLEY HWY E 98092-5531 AUBURN WA 980711875 CONTRACTOR NUMBER : 100403		MRM CONSTRUCTION, INC. 503 S WATER ST 98926-3664 ELLENSBURG WA 989260838 CONTRACTOR NUMBER : 100239	
ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
	OTHER ITEMS								
99	ROADSIDE CLEANUP								
		EST.			0.00%		0.00%		0.00%
			7,500.00	7,500.00		7,500.00		7,500.00	
100	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
		EST.			0.00%		0.00%		0.00%
			5.00	5.00		5.00		5.00	
101	MINOR CHANGE								
		CALC			0.00%		0.00%		0.00%
			-1.00	-1.00		-1.00		-1.00	
102	SPCC PLAN								
		L.S.			-30.00%		100.00%		64.00%
			1,000.00	700.00	-300.00	2,000.00	1,000.00	1,640.00	640.00
103	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE								
	63.0000	S.Y.	2.5000	6.0000	140.00%	24.0000	860.00%	7.5000	200.00%
			157.50	378.00	220.50	1,512.00	1,354.50	472.50	315.00
104	PERMANENT EROSION CONTROL BLANKET								
	1200.0000	S.Y.	8.0000	3.0000	-62.50%	5.0000	-37.50%	9.6000	20.00%
			9,600.00	3,600.00	-6,000.00	6,000.00	-3,600.00	11,520.00	1,920.00
105	WATER FOR PLANTS								
	39.0000	MGAL	100.0000	160.0000	60.00%	275.0000	175.00%	273.5000	173.50%
			3,900.00	6,240.00	2,340.00	10,725.00	6,825.00	10,666.50	6,766.50
	CONTRACT TOTAL		$1,351,346.80	$1,618,000.00	19.73%	$1,621,308.60	19.98%	$1,694,884.43	25.42%
	BASE TOTAL		$1,351,346.80	$1,618,000.00	19.73%	$1,621,308.60	19.98%	$1,694,884.43	25.42%

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/18/2007
TIME: 07:49

PS&E JOB NO : 06A027 REVISION NO :
CONTRACT NO : 007256 REGION NO : 1
VERSION NO : 4 WORK ORDER# : XL2011
HWY : SR 202,203
TITLE : SR 202
JCT SR 203 ROUNDABOUT

06A027 (REV. 01/17/07)
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
AWARDED ON : Feb 7 2007

------- 7TH BIDDER -------

MARSHBANK CONSTRUCTION, INC.
3304 OLD HARTFORD RD
98258-8699
LAKE STEVENS WA 982580097
CONTRACTOR NUMBER : 100035

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	PREPARATION				
1	MOBILIZATION				
		L.S.			45.33%
			86,008.60	125,000.00	38,991.40
2	CLEARING AND GRUBBING				
	0.4900	ACRE	5,000.0000	17,600.0000	252.00%
			2,450.00	8,624.00	6,174.00
3	REMOVING DRAINAGE STRUCTURE				
	3.0000	EACH	500.0000	600.0000	20.00%
			1,500.00	1,800.00	300.00
4	REMOVING ASPHALT CONC. PAVEMENT				
	3060.0000	S.Y.	6.0000	9.0000	50.00%
			18,360.00	27,540.00	9,180.00
5	REMOVING GUARDRAIL				
	425.0000	L.F.	3.0000	11.5000	283.33%
			1,275.00	4,887.50	3,612.50
6	REMOVING GUARDRAIL ANCHOR				
	1.0000	EACH	150.0000	570.0000	280.00%
			150.00	570.00	420.00
7	REMOVING MISCELLANEOUS TRAFFIC ITEM				
		L.S.			-27.10%
			3,100.00	2,260.00	-840.00
8	HIGH VISIBILITY CONSTRUCTION FENCING				
	1845.0000	L.F.	3.0000	3.0000	0.00%
			5,535.00	5,535.00	0.00
9	SENSITIVE AREA SIGN				
	10.0000	EACH	80.0000	230.0000	187.50%
			800.00	2,300.00	1,500.00
	GRADING				
10	ROADWAY EXCAVATION INCL. HAUL				
	3760.0000	C.Y.	15.0000	20.0000	33.33%
			56,400.00	75,200.00	18,800.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/18/2007
TIME: 07:49

PS&E JOB NO : 06A027 REVISION NO :
CONTRACT NO : 007256 REGION NO : 1
VERSION NO : 4 WORK ORDER# : XL2011
HWY : SR 202,203
TITLE : SR 202
JCT SR 203 ROUNDABOUT

06A027 (REV. 01/17/07)
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
AWARDED ON : Feb 7 2007

------- 7TH BIDDER -------

MARSHBANK CONSTRUCTION, INC.
3304 OLD HARTFORD RD
98258-8699
LAKE STEVENS WA 982580097
CONTRACTOR NUMBER : 100035

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	GRADING				
11	GRAVEL BORROW INCL. HAUL				
	9618.0000	TON	8.0000	19.0000	137.50%
			76,944.00	182,742.00	105,798.00
12	EMBANKMENT COMPACTION				
	5289.0000	C.Y.	4.0000	4.0000	0.00%
			21,156.00	21,156.00	0.00
	DRAINAGE				
13	QUARRY SPALLS				
	57.6000	TON	40.0000	38.0000	-5.00%
			2,304.00	2,188.80	-115.20
14	UNDERDRAIN PIPE 6 IN. DIAM.				
	180.0000	L.F.	10.0000	17.0000	70.00%
			1,800.00	3,060.00	1,260.00
	STORM SEWER				
15	CATCH BASIN TYPE 2 48 IN. DIAM.				
	1.0000	EACH	2,500.0000	2,600.0000	4.00%
			2,500.00	2,600.00	100.00
16	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.				
	130.0000	L.F.	40.0000	53.0000	32.50%
			5,200.00	6,890.00	1,690.00
	STRUCTURE				
17	BRIDGE NO. 202/56 WINGWALL RECONSTRUCTION				
		L.S.			65.22%
			23,000.00	38,000.00	15,000.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/18/2007
TIME: 07:49

PS&E JOB NO : 06A027 REVISION NO :
CONTRACT NO : 007256 REGION NO : 1
VERSION NO : 4 WORK ORDER# : XL2011
HWY : SR 202,203
TITLE : SR 202
JCT SR 203 ROUNDABOUT

06A027 (REV. 01/17/07)
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
AWARDED ON : Feb 7 2007

------- 7TH BIDDER -------

MARSHBANK CONSTRUCTION, INC.
3304 OLD HARTFORD RD
98258-8699
LAKE STEVENS WA 982580097
CONTRACTOR NUMBER : 100035

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	STRUCTURE				
18	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT				
		CALC			0.00%
			-1.00	-1.00	
	SURFACING				
19	CRUSHED SURFACING BASE COURSE				
	1722.0000	TON	25.0000	26.0000	4.00%
			43,050.00	44,772.00	1,722.00
	LIQUID ASPHALT				
20	ANTI-STRIPPING ADDITIVE				
		EST.			0.00%
			2,748.00	2,748.00	
	CEMENT CONCRETE PAVEMENT				
21	CONCRETE FOR PIGMENTED TRUCK APRON				
	107.0000	S.Y.	120.0000	160.0000	33.33%
			12,840.00	17,120.00	4,280.00
	HOT MIX ASPHALT				
22	CRACK SEALING				
		EST.			0.00%
			3.00	3.00	
23	PLANING BITUMINOUS PAVEMENT				
	455.0000	S.Y.	8.0000	8.5000	6.25%
			3,640.00	3,867.50	227.50
24	HMA CL. 1/2 IN. PG 64-22				
	2748.0000	TON	80.0000	77.5000	-3.13%
			219,840.00	212,970.00	-6,870.00

PS&E JOB NO : 06A027 REVISION NO :
CONTRACT NO : 007256 REGION NO : 1
VERSION NO : 4 WORK ORDER# : XL2011
HWY : SR 202,203
TITLE : SR 202
JCT SR 203 ROUNDABOUT

06A027 (REV. 01/17/07)
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
AWARDED ON : Feb 7 2007

------- 7TH BIDDER -------

MARSHBANK CONSTRUCTION, INC.
3304 OLD HARTFORD RD
98258-8699
LAKE STEVENS WA 982580097
CONTRACTOR NUMBER : 100035

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	HOT MIX ASPHALT				
25	BRIDGE TRANSVERSE JOINT SEAL				
	71.0000	L.F.	30.0000	45.0000	50.00%
			2,130.00	3,195.00	1,065.00
26	COMPACTION PRICE ADJUSTMENT				
		CALC			0.00%
			4,398.00	4,398.00	
27	CYCLIC DENSITY PRICE ADJUSTMENT				
		CALC			0.00%
			-1.00	-1.00	
	EROSION CONTROL AND PLANTING				
28	ESC LEAD				
	110.0000	DAY	120.0000	140.0000	16.67%
			13,200.00	15,400.00	2,200.00
29	STREET CLEANING				
	500.0000	HR	110.0000	100.0000	-9.09%
			55,000.00	50,000.00	-5,000.00
30	SILT FENCE				
	2007.0000	L.F.	4.5000	5.5000	22.22%
			9,031.50	11,038.50	2,007.00
31	WATTLE				
	611.0000	L.F.	3.0000	8.0000	166.67%
			1,833.00	4,888.00	3,055.00
32	COMPOST SOCK				
	1296.0000	L.F.	6.0000	5.0000	-16.67%
			7,776.00	6,480.00	-1,296.00
33	EROSION/WATER POLLUTION CONTROL				
		EST.			0.00%
			87,500.00	87,500.00	
34	SEEDING, FERTILIZING, AND MULCHING				
	0.7400	ACRE	4,730.0000	4,400.0000	-6.98%
			3,500.20	3,256.00	-244.20

PS&E JOB NO : 06A027 REVISION NO :
CONTRACT NO : 007256 REGION NO : 1
VERSION NO : 4 WORK ORDER# : XL2011
HWY : SR 202,203
TITLE : SR 202
JCT SR 203 ROUNDABOUT

06A027 (REV. 01/17/07)
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
AWARDED ON : Feb 7 2007

------- 7TH BIDDER -------

MARSHBANK CONSTRUCTION, INC.
3304 OLD HARTFORD RD
98258-8699
LAKE STEVENS WA 982580097
CONTRACTOR NUMBER : 100035

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	EROSION CONTROL AND PLANTING				
35	TOPSOIL TYPE A				
	131.0000	C.Y.	45.0000	51.0000	13.33%
			5,895.00	6,681.00	786.00
36	PSIPE BIGLEAF MAPLE, 18 IN. HT., NO. 1 CONT.				
	36.0000	EACH	7.0000	11.0000	57.14%
			252.00	396.00	144.00
37	PSIPE DOUGLAS FIR, 24 IN. HT., NO. 2 CONT.				
	144.0000	EACH	15.0000	22.0000	46.67%
			2,160.00	3,168.00	1,008.00
38	PSIPE RED ALDER, 12 IN. HT., NO. 1 CONT.				
	132.0000	EACH	5.0000	9.0000	80.00%
			660.00	1,188.00	528.00
39	PSIPE BEAKED HAZELNUT, 18 IN. HT., NO. 1 CONT.				
	96.0000	EACH	10.0000	11.0000	10.00%
			960.00	1,056.00	96.00
40	PSIPE COMPACT OREGON GRAPE, 6 IN. HT., NO. 1 CONT.				
	10.0000	EACH	10.0000	17.0000	70.00%
			100.00	170.00	70.00
41	PSIPE CREEPING OREGON GRAPE, NO. 1 CONT.				
	226.0000	EACH	8.0000	11.0000	37.50%
			1,808.00	2,486.00	678.00
42	PSIPE RED FLOWERING CURRANT, 12 IN. HT., NO. 1 CONT.				
	10.0000	EACH	10.0000	11.0000	10.00%
			100.00	110.00	10.00
43	PSIPE RED-OSIER DOGWOOD, 18 IN., HT., NO. 1 CONT.				
	91.0000	EACH	10.0000	11.0000	10.00%
			910.00	1,001.00	91.00
44	PSIPE SALMONBERRY, 12 IN. HT., NO. 1 CONT.				
	79.0000	EACH	10.0000	11.0000	10.00%
			790.00	869.00	79.00
45	PSIPE SCOULER'S WILLOW, 18 IN. HT., NO. 1 CONT.				
	34.0000	EACH	7.0000	11.0000	57.14%
			238.00	374.00	136.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/18/2007
TIME: 07:49

PS&E JOB NO : 06A027 REVISION NO :
CONTRACT NO : 007256 REGION NO : 1
VERSION NO : 4 WORK ORDER# : XL2011
HWY : SR 202,203
TITLE : SR 202
JCT SR 203 ROUNDABOUT

06A027 (REV. 01/17/07)
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
AWARDED ON : Feb 7 2007

------- 7TH BIDDER -------

MARSHBANK CONSTRUCTION, INC.
3304 OLD HARTFORD RD
98258-8699
LAKE STEVENS WA 982580097
CONTRACTOR NUMBER : 100035

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	EROSION CONTROL AND PLANTING				
46	PSIPE SLENDER HIN0KI FALS CYPRESS, 5 FT. HT., B &B				
	4.0000	EACH	110.0000	170.0000	54.55%
			440.00	680.00	240.00
47	PSIPE SNOWBERRY, 12 IN. HT., NO. 1 CONT.				
	192.0000	EACH	8.0000	11.0000	37.50%
			1,536.00	2,112.00	576.00
48	PSIPE THIMBLEBERRY, 18 IN. HT., NO. 1 CONT.				
	192.0000	EACH	8.0000	11.0000	37.50%
			1,536.00	2,112.00	576.00
49	PSIPE VINE MAPLE, 3 FT. HT., B&B				
	6.0000	EACH	30.0000	57.0000	90.00%
			180.00	342.00	162.00
50	PSIPE WESTERN SERVICEBERRY, 18 IN. HT., NO. 1 CONT.				
	144.0000	EACH	7.0000	11.0000	57.14%
			1,008.00	1,584.00	576.00
51	FINE COMPOST				
	51.0000	C.Y.	45.0000	57.0000	26.67%
			2,295.00	2,907.00	612.00
52	SOIL AMENDMENT				
	152.0000	C.Y.	50.0000	57.0000	14.00%
			7,600.00	8,664.00	1,064.00
53	BARK OR WOOD CHIP MULCH				
	166.0000	C.Y.	45.0000	62.0000	37.78%
			7,470.00	10,292.00	2,822.00
54	FORCE ACCOUNT WEED CONTROL				
		EST.			0.00%
			3,000.00	3,000.00	
92	DELETED ITEM				
	0.0100	EACH	0.0001	0.0000	0.00%
			0.00	0.00	0.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/18/2007
TIME: 07:49

PS&E JOB NO : 06A027 REVISION NO :
CONTRACT NO : 007256 REGION NO : 1
VERSION NO : 4 WORK ORDER# : XL2011
HWY : SR 202,203
TITLE : SR 202
JCT SR 203 ROUNDABOUT

06A027 (REV. 01/17/07)
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
AWARDED ON : Feb 7 2007

------- 7TH BIDDER -------

MARSHBANK CONSTRUCTION, INC.
3304 OLD HARTFORD RD
98258-8699
LAKE STEVENS WA 982580097
CONTRACTOR NUMBER : 100035

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	TRAFFIC				
55	ROUNDABOUT TRUCK APRON INNER CEMENT CONC. CURB				
	142.0000	L.F.	25.0000	32.0000	28.00%
			3,550.00	4,544.00	994.00
56	ROUNDABOUT TRUCK APRON OUTER CEM. CONC. CURB AND GUTTER				
	186.0000	L.F.	30.0000	29.0000	-3.33%
			5,580.00	5,394.00	-186.00
57	MODIFIED EXTRUDED CURB 12"				
	950.0000	L.F.	10.0000	10.4500	4.50%
			9,500.00	9,927.50	427.50
58	MODIFIED EXTRUDED CURB 24"				
	461.0000	L.F.	20.0000	19.2000	-4.00%
			9,220.00	8,851.20	-368.80
59	BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST				
	465.0000	L.F.	21.0000	28.0000	33.33%
			9,765.00	13,020.00	3,255.00
60	BEAM GUARDRAIL FLARED TERMINAL				
	1.0000	EACH	2,000.0000	2,000.0000	0.00%
			2,000.00	2,000.00	0.00
61	PRECAST CONC. BARRIER TYPE 2				
	56.0000	L.F.	33.0000	38.0000	15.15%
			1,848.00	2,128.00	280.00
62	TEMPORARY CONC. BARRIER				
	272.0000	L.F.	13.0000	17.0000	30.77%
			3,536.00	4,624.00	1,088.00
63	RESETTING IMPACT ATTENUATOR				
	1.0000	EACH	1,500.0000	7,300.0000	386.67%
			1,500.00	7,300.00	5,800.00
64	TRUCK-MOUNTED IMPACT ATTENUATOR				
	2.0000	EACH	5,000.0000	9,000.0000	80.00%
			10,000.00	18,000.00	8,000.00
65	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR				
	300.0000	HR	35.0000	50.0000	42.86%
			10,500.00	15,000.00	4,500.00

PS&E JOB NO : 06A027 REVISION NO :
CONTRACT NO : 007256 REGION NO : 1
VERSION NO : 4 WORK ORDER# : XL2011
HWY : SR 202,203
TITLE : SR 202
JCT SR 203 ROUNDABOUT

06A027 (REV. 01/17/07)
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
AWARDED ON : Feb 7 2007

------- 7TH BIDDER -------

MARSHBANK CONSTRUCTION, INC.
3304 OLD HARTFORD RD
98258-8699
LAKE STEVENS WA 982580097
CONTRACTOR NUMBER : 100035

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	TRAFFIC				
66	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR				
		EST.			0.00%
			5,000.00	5,000.00	
67	PLASTIC LINE				
	3728.0000	L.F.	1.5000	2.0000	33.33%
			5,592.00	7,456.00	1,864.00
68	PLASTIC DROP LANE LINE				
	202.0000	L.F.	1.5000	3.0000	100.00%
			303.00	606.00	303.00
69	PLASTIC WIDE LINE				
	2020.0000	L.F.	2.0000	4.0000	100.00%
			4,040.00	8,080.00	4,040.00
70	ROUNDABOUT YIELD LINE				
	122.0000	L.F.	6.0000	7.5000	25.00%
			732.00	915.00	183.00
71	PLASTIC CROSSWALK LINE				
	328.0000	S.F.	5.0000	7.5000	50.00%
			1,640.00	2,460.00	820.00
72	PLASTIC TRAFFIC ARROW				
	8.0000	EACH	100.0000	141.0000	41.00%
			800.00	1,128.00	328.00
73	ROUNDABOUT TRAFFIC ARROW				
	5.0000	EACH	100.0000	400.0000	300.00%
			500.00	2,000.00	1,500.00
74	PLASTIC TRAFFIC LETTER				
	70.0000	EACH	40.0000	63.0000	57.50%
			2,800.00	4,410.00	1,610.00
75	PLASTIC DRAINAGE MARKING				
	9.0000	EACH	25.0000	40.0000	60.00%
			225.00	360.00	135.00
76	TEMPORARY PAVEMENT MARKING				
	1200.0000	L.F.	0.2500	1.0000	300.00%
			300.00	1,200.00	900.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/18/2007
TIME: 07:49

PS&E JOB NO : 06A027 REVISION NO :
CONTRACT NO : 007256 REGION NO : 1
VERSION NO : 4 WORK ORDER# : XL2011
HWY : SR 202,203
TITLE : SR 202
JCT SR 203 ROUNDABOUT

06A027 (REV. 01/17/07)
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
AWARDED ON : Feb 7 2007

------- 7TH BIDDER -------

MARSHBANK CONSTRUCTION, INC.
3304 OLD HARTFORD RD
98258-8699
LAKE STEVENS WA 982580097
CONTRACTOR NUMBER : 100035

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	TRAFFIC				
77	PERMANENT SIGNING				
		L.S.			36.90%
			18,261.00	25,000.00	6,739.00
78	BARRIER MOUNTED SIGN POST NOS. 1-4				
		L.S.			8.33%
			6,000.00	6,500.00	500.00
79	ILLUMINATION SYSTEM				
		L.S.			36.53%
			55,300.00	75,500.00	20,200.00
80	PORTABLE CHANGEABLE MESSAGE SIGN				
	2.0000	EACH	5,000.0000	4,500.0000	-10.00%
			10,000.00	9,000.00	-1,000.00
81	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN				
	760.0000	HR	5.0000	19.0000	280.00%
			3,800.00	14,440.00	10,640.00
82	OTHER TEMPORARY TRAFFIC CONTROL				
		L.S.			200.00%
			10,000.00	30,000.00	20,000.00
83	FLAGGERS AND SPOTTERS				
	3520.0000	HR	38.0000	40.0000	5.26%
			133,760.00	140,800.00	7,040.00
84	OTHER TRAFFIC CONTROL LABOR				
	250.0000	HR	40.0000	40.0000	0.00%
			10,000.00	10,000.00	0.00
85	TRAFFIC CONTROL SUPERVISOR				
		L.S.			122.04%
			30,400.00	67,500.00	37,100.00
86	CONSTRUCTION SIGNS CLASS A				
	856.0000	S.F.	15.0000	11.0000	-26.67%
			12,840.00	9,416.00	-3,424.00

PS&E JOB NO : 06A027 REVISION NO :
CONTRACT NO : 007256 REGION NO : 1
VERSION NO : 4 WORK ORDER# : XL2011
HWY : SR 202,203
TITLE : SR 202
JCT SR 203 ROUNDABOUT

06A027 (REV. 01/17/07)
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
AWARDED ON : Feb 7 2007

------- 7TH BIDDER -------

MARSHBANK CONSTRUCTION, INC.
3304 OLD HARTFORD RD
98258-8699
LAKE STEVENS WA 982580097
CONTRACTOR NUMBER : 100035

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	OTHER ITEMS				
87	TYPE B PROGRESS SCHEDULE				
		L.S.			0.00%
			5,000.00	5,000.00	0.00
88	STRUCTURE EXCAVATION CLASS B INCL. HAUL				
	57.0000	C.Y.	15.0000	41.0000	173.33%
			855.00	2,337.00	1,482.00
89	SHORING OR EXTRA EXCAVATION CLASS B				
	1420.0000	S.F.	1.2500	2.0000	60.00%
			1,775.00	2,840.00	1,065.00
90	GRAVEL BACKFILL FOR PIPE ZONE BEDDING				
	3.0000	C.Y.	40.0000	152.0000	280.00%
			120.00	456.00	336.00
91	GRAVEL BACKFILL FOR DRAIN				
	17.0000	C.Y.	35.0000	38.0000	8.57%
			595.00	646.00	51.00
93	STRUCTURE SURVEYING				
		L.S.			-46.00%
			10,000.00	5,400.00	-4,600.00
94	ROADWAY SURVEYING				
		L.S.			-62.50%
			60,000.00	22,500.00	-37,500.00
95	ADJUST MONUMENT CASE AND COVER				
	5.0000	EACH	300.0000	500.0000	66.67%
			1,500.00	2,500.00	1,000.00
96	SPLITTER ISLAND				
	1038.0000	S.Y.	50.0000	90.0000	80.00%
			51,900.00	93,420.00	41,520.00
97	RAMP DETECTABLE WARNING RETROFIT				
	72.0000	S.F.	45.0000	56.5000	25.56%
			3,240.00	4,068.00	828.00
98	ADJUST JUNCTION BOX				
	4.0000	EACH	250.0000	550.0000	120.00%
			1,000.00	2,200.00	1,200.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/18/2007
TIME: 07:49

PS&E JOB NO : 06A027 REVISION NO :
CONTRACT NO : 007256 REGION NO : 1
VERSION NO : 4 WORK ORDER# : XL2011
HWY : SR 202,203
TITLE : SR 202
JCT SR 203 ROUNDABOUT

06A027 (REV. 01/17/07)
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
AWARDED ON : Feb 7 2007

------- 7TH BIDDER -------

MARSHBANK CONSTRUCTION, INC.
3304 OLD HARTFORD RD
98258-8699
LAKE STEVENS WA 982580097
CONTRACTOR NUMBER : 100035

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	OTHER ITEMS				
99	ROADSIDE CLEANUP				
		EST.			0.00%
			7,500.00	7,500.00	
100	REIMBURSEMENT FOR THIRD PARTY DAMAGE				
		EST.			0.00%
			5.00	5.00	
101	MINOR CHANGE				
		CALC			0.00%
			-1.00	-1.00	
102	SPCC PLAN				
		L.S.			0.00%
			1,000.00	1,000.00	0.00
103	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE				
	63.0000	S.Y.	2.5000	8.0000	220.00%
			157.50	504.00	346.50
104	PERMANENT EROSION CONTROL BLANKET				
	1200.0000	S.Y.	8.0000	4.0000	-50.00%
			9,600.00	4,800.00	-4,800.00
105	WATER FOR PLANTS				
	39.0000	MGAL	100.0000	115.0000	15.00%
			3,900.00	4,485.00	585.00
	CONTRACT TOTAL		$1,351,346.80	$1,699,399.00	25.76%
	BASE TOTAL		$1,351,346.80	$1,699,399.00	25.76%