

**WASHINGTON STATE  
DEPARTMENT OF TRANSPORTATION  
HQ FACILITIES OFFICE  
OLYMPIA, WA 98504**

May 25, 2006

ATTENTION: ALL PROPOSERS

**OLYMPIC REGION HQ REPLACEMENT  
A DESIGN BUILD PROJECT**

**OLYMPIC REGION, THURSTON COUNTY**

<p><b>ADDENDUM NO. 3</b></p>
------------------------------

You are notified that the 'Request for Proposal' for the above referenced project is amended as follows:

**RFP Phase I Proposal Phase**

**Section II – Project Description, pg 28**

**Section III – Proposal Requirements, pg 36**

**Phase II RFP pre-submittal briefing May 31, 2006 is canceled. In place of this meeting there will be two proprietary meetings per proposer. The dates for the first meeting will be June 15<sup>th</sup>, 16<sup>th</sup>, and 19<sup>th</sup>. The second meeting will be on July 19<sup>th</sup>, 20<sup>th</sup>, and 21<sup>st</sup>. Each proposer will be contacted with their dates and location.**

**All Proposers will be required to furnish the Secretary of Transportation with evidence of the receipt of this addendum. This addendum will be incorporated in and made a part of the agreement when awarded and when formally executed.**

Gary Larson  
Design-Build Consultant  
HQ Facilities Office