DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/20/2014
* % * BID CHECK REPORT * * * TIME: 14:57
PS&E JOB NO : 13C521 REVISION NO : BIDS OPENED ON : Dec 3 2014
CONTRACT NO : 008685 REGION NO  :3 AWARDED ON : Dec 9 2014
VERSION NO :3 WORK ORDER# : XL2760
e ‘R 162 TR e LOW BIDDER —-——=—= ——————m 2ND BIDDER  ————mmm  ———m—— o 3RD BIDDER ——--——-
TITLE 1SR 162 SELBY BRIDGE COMPANY, INC. SB STRUCTURES, LLC CARTER & COMPANY, INC. DBA CA
PUYALLUP RIVER BRIDGE 600 SE ASSEMBLY AVE STE 230 8404 S 196TH ST 4676 COMMERCIAL ST SE # 203
Egéggi REPLACEMENT 98661-5583 KENT WA 98031-1884
PROJECT VANCOUVER WA 986618018 SEATTLE WA 981680847 SALEM OR 973021902
COUNTY(S) - PIERCE CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 100718 CONTRACTOR NUMBER : 100163
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
PREPARAT ION
1 MOBILIZATION
L.S. -3.70% 4.63% -3.15%
540,000.00 520,000.00 -20,000.00 565,000.00  25,000.00 523,000.00 -17,000.00
2 CLEARING AND GRUBBING
2.8300 ACRE 25,000.0000 10,000.0000 ~60.00% 9,000.0000 -64.00 % 22,000.0000 -12.00%
70,750.00 28,300.00 -42,450.00 25,470.00 -45,280.00 62,260.00  -8,490.00
3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -8.33% -29.17% 115.00%
12,000.00 11,000.00  -1,000.00 8,500.00  -3,500.00 25,800.00  13,800.00
4 REMOVING NOISE BARRIER WALL SHAFT OBSTRUCTIONS
EST. 0.00% 0.00 % 0.00%
15,000.00 15,000.00 15,000.00 15,000.00
5 REMOVING SHAFT OBSTRUCTIONS
EST. 0.00% 0.00 % 0.00%
111,000.00 111,000.00 111,000.00 111,000.00
6 REMOVING ASPHALT AND PORTLAND CEMENT CONC. PAVEMENT
1230.0000 S.Y. 5.0000 21.0000 320.00% 21.8000 336.00 % 11.0000 120.00 %
6,150.00 25,830.00  19,680.00 26,814.00  20,664.00 13,530.00 7,380.00
7 REMOVING GUARDRAIL
300.0000 L.F. 9.0000 5.0000 —44.44% 3.0000 -66.67 % 4.5000 -50.00%
2,700.00 1,500.00  -1,200.00 900.00  -1,800.00 1,350.00  -1,350.00
8 REMOVING GUARDRAIL ANCHOR
4.0000 EACH 250.0000 174.0000 -30.40% 200.0000 -20.00 % 175.0000 -30.00%
1,000.00 696.00 -304.00 800.00 -200.00 700.00 -300.00
GRADING
9 ROADWAY EXCAVATION INCL. HAUL
1240.0000 C.Y. 25.0000 23.0000 -8.00% 22.7500 -9.00% 24.0000 -4.00%
31,000.00 28,520.00  -2,480.00 28,210.00  -2,790.00 29,760.00  -1,240.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/20/2014
* % * BID CHECK REPORT * * * TIME: 14:57
PS&E JOB NO : 13C521 REVISION NO : BIDS OPENED ON : Dec 3 2014
CONTRACT NO : 008685 REGION NO  :3 AWARDED ON : Dec 9 2014
VERSION NO :3 WORK ORDER# : XL2760
e ‘R 162 TR e LOW BIDDER —-——=—= ——————m 2ND BIDDER  ————mmm  ———m—— o 3RD BIDDER ——--——-
TITLE 1SR 162 SELBY BRIDGE COMPANY, INC. SB STRUCTURES, LLC CARTER & COMPANY, INC. DBA CAl
E;T’SEEU:EMEEMEE;DGE 600 SE ASSEMBLY AVE STE 230 8404 S 196TH ST 4676 COMMERCIAL ST SE # 203
130591 98661-5583 KENT WA 98031-1884
PROJECT VANCOUVER WA 986618018 SEATTLE WA 981680847 SALEM OR 973021902
COUNTY(S) - PIERCE CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 100718 CONTRACTOR NUMBER : 100163
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
GRADING
10 GRAVEL BORROW INCL. HAUL
20060.0000 TON 15.0000 12.5000 ~16.67% 12.5000 -16.67 % 13.0000 -13.33%
300,900.00 250,750.00 -50,150.00 250,750.00 -50,150.00 260,780.00 -40,120.00
DRAINAGE
11 GRATE INLET TYPE 2
4.0000 EACH 2,200.0000 3,000.0000 36.36% 2,820.0000 28.18% 3,665.0000 66.59%
8,800.00 12,000.00 3,200.00 11,280.00 2,480.00 14,660.00 5,860.00
12 QUARRY SPALLS
7.0000 TON 125.0000 100.0000 ~20.00% 60.0000 -52.00 % 87.0000 -30.40%
875.00 700.00 -175.00 420.00 -455.00 609.00 -266.00
13 SCHEDULE A CULV. PIPE 12 IN. DIAM.
81.0000 L.F. 30.0000 40.0000 33.33% 40.0000 33.33% 75.0000 150.00 %
2,430.00 3,240.00 810.00 3,240.00 810.00 6,075.00 3,645.00
14 SCHEDULE A CULV. PIPE 18 IN. DIAM.
31.0000 L.F. 40.0000 65.0000 62.50% 65.0000 62.50 % 120.0000 200.00 %
1,240.00 2,015.00 775.00 2,015.00 775.00 3,720.00 2,480.00
STORM SEWER
15 TESTING STORM SEWER PIPE
149.0000 L.F. 4.0000 5.0000 25.00% 5.0000 25.00 % 4.5000 12.50%
596.00 745.00 149.00 745.00 149.00 670.50 74.50
16 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.
740000 L.F. 70.0000 85.0000 21.43% 85.0000 21.43% 140.0000 100.00 %
5,180.00 6,290.00 1,110.00 6,290.00 1,110.00 10,360.00 5,180.00
17 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.
95.0000 L.F. 80.0000 40.0000 -50.00% 40.0000 -50.00 % 90.0000 12.50%
7,600.00 3,800.00  -3,800.00 3,800.00  -3,800.00 8,550.00 950.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/20/2014

* % * BID CHECK REPORT * * * TIME: 14:57
PS&E JOB NO : 13C521 REVISION NO : BIDS OPENED ON : Dec 3 2014
CONTRACT NO : 008685 REGION NO  :3 AWARDED ON : Dec 9 2014
VERSION NO :3 WORK ORDER# : XL2760
e "SR 162 LOW BIDDER —-——=—= ——————m 2ND BIDDER  ————mmm  ———m—— o 3RD BIDDER ——--——-
TITLE 1SR 162 SELBY BRIDGE COMPANY, INC. SB STRUCTURES, LLC CARTER & COMPANY, INC. DBA CA
PUYALLUP RIVER BRIDGE 600 SE ASSEMBLY AVE STE 230 8404 S 196TH ST 4676 COMMERCIAL ST SE # 203
Egéggi REPLACEMENT 98661-5583 KENT WA 98031-1884
PROJECT VANCOUVER WA 986618018 SEATTLE WA 981680847 OR 973021902
COUNTY(S) - PIERCE CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 100718 CONTRACTOR NUMBER : 100163
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
WATER LINES
18 BUTTERFLY VALVE 12 IN.
2.0000 EACH 3,100.0000 2,500.0000 ~19.35% 2,500.0000 -19.35% 2,500.0000 -19.35%
6,200.00 5,000.00  -1,200.00 5,000.00  -1,200.00 5,000.00  -1,200.00
19 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.
1397.0000 L.F. 170.0000 83.0000 _51.18% 82.3000 -51.59 % 120.0000 -29.41%
237,490.00 115,951.00 -121,539.00 114,973.10 -122,516.90 167,640.00 -69,850.00
20 HDPE CASING 4 IN. DIAM.
112.0000 L.F. 100.0000 60.0000 ~40.00% 60.0000 ~40.00 % 70.0000 -30.00%
11,200.00 6,720.00  -4,480.00 6,720.00  -4,480.00 7,840.00  -3,360.00
21 STEEL CASING 20 IN. DIAM.
215.0000 L.F. 280.0000 140.0000 ~50.00% 140.0000 -50.00 % 235.0000 -16.07%
60,200.00 30,100.00 -30,100.00 30,100.00 -30,100.00 50,525.00 -9,675.00
STRUCTURE
22 STRUCTURE EXCAVATION CLASS A INCL. HAUL
502.0000 C.Y. 15.0000 23.0000 53.33% 22.7500 51.67 % 36.5000 143.33%
7,530.00 11,546.00 4,016.00 11,420.50 3,890.50 18,323.00  10,793.00
23 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL
1230.0000 C.Y. 400.0000 650.0000 62.50% 141.5000 -64.62 % 5660000 41.50%
492,000.00 799,500.00 307,500.00 174,045.00 -317,955.00 696,180.00 204,180.00
24 SHORING OR EXTRA EXCAVATION CL. A BRIDGE NO. 162/6
L.S. 11.11% -66.67 % 33.33%
45,000.00 50,000.00 5,000.00 15,000.00 -30,000.00 60,000.00  15,000.00
25 FURNISHING & PLACING TEMP. CASING FOR 8"-0"" DIA. SHAFT
299.0000 L.F. 300.0000 1.0000 -99.67% 10.0000 -96.67 % 1.0000 -99.67%
89,700.00 299.00 -89,401.00 2,990.00 -86,710.00 299.00 -89,401.00
26 FURNISHING & PLACING TEMP. CASING FOR 10"-0" DIA. SHAFT
16.0000 L.F. 500.0000 1.0000 -99.80% 10.0000 -98.00 % 1.0000 -99.80%
8,000.00 16.00  -7,984.00 160.00  -7,840.00 16.00  -7,984.00
27 FURNISHING PERMANENT CASING FOR 10°-0" DIAM. SHAFT
12.0000 L.F. 1,000.0000 335.0000 -66.50% 400.0000 -60.00 % 366.0000 -63.40%
12,000.00 4,020.00 -7,980.00 4,800.00  -7,200.00 4,392.00 -7,608.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/20/2014
* % * BID CHECK REPORT * * * TIME: 14:57
PS&E JOB NO : 13C521 REVISION NO : BIDS OPENED ON : Dec 3 2014
CONTRACT NO : 008685 REGION NO  :3 AWARDED ON : Dec 9 2014
VERSION NO :3 WORK ORDER# : XL2760
e "SR 162 LOW BIDDER —-——=—= ——————m 2ND BIDDER  ————mmm  ———m—— o 3RD BIDDER ——--——-
TITLE 1SR 162 SELBY BRIDGE COMPANY, INC. SB STRUCTURES, LLC CARTER & COMPANY, INC. DBA CA
PUYALLUP RIVER BRIDGE 600 SE ASSEMBLY AVE STE 230 8404 S 196TH ST 4676 COMMERCIAL ST SE # 203
Egéggi REPLACEMENT 98661-5583 KENT WA 98031-1884
PROJECT VANCOUVER WA 986618018 SEATTLE WA 981680847 OR 973021902
COUNTY(S) - PIERCE CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 100718 CONTRACTOR NUMBER : 100163
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
STRUCTURE
28 PLACING PERMANENT CASING FOR 10"-0" DIAM. SHAFT
1.0000 EACH 12,000.0000 5,000.0000 -58.33% 1,000.0000 -91.67 % 5,000.0000 -58.33%
12,000.00 5,000.00  -7,000.00 1,000.00 -11,000.00 5,000.00  -7,000.00
29 CASING SHORING
70.0000 L.F. 300.0000 275.0000 -8.33% 1.0000 -99.67 % 500.0000 66.67%
21,000.00 19,250.00  -1,750.00 70.00 -20,930.00 35,000.00  14,000.00
30 ST. REINF. BAR FOR BRIDGE
102500.0000 LB. 0.9000 1.0000 11.11% 1.0900 21.11% 1.0500 16.67%
92,250.00 102,500.00  10,250.00 111,725.00  19,475.00 107,625.00  15,375.00
31 ST. REINF. BAR FOR SHAFT
263300.0000 LB. 0.9000 1.2500 38.89% 1.0300 14.44 % 1.0800 20.00%
236,970.00 329,125.00  92,155.00 271,199.00  34,229.00 284,364.00  47,394.00
32 CSL ACCESS TUBE
4120.0000 L.F. 8.0000 10.0000 25.00% 6.6000 -17.50 % 7.0000 -12.50%
32,960.00 41,200.00 8,240.00 27,192.00  -5,768.00 28,840.00  -4,120.00
33 CONC. CLASS 4000 FOR BRIDGE
358.0000 C.Y. 400.0000 400.0000 0.00% 705.0000 76.25% 500.0000 25.00%
143,200.00 143,200.00 0.00 252,390.00 109,190.00 179,000.00  35,800.00
34 CONC. CLASS 4000P FOR SHAFT
1230.0000 C.Y. 250.0000 120.0000 ~52.00% 410.0000 64.00 % 120.0000 -52.00%
307,500.00 147,600.00 -159,900.00 504,300.00 196,800.00 147,600.00 -159,900.00
35 PRESTRESSED CONC. GIRDER WF74G
1570.0000 L.F. 400.0000 450.0000 12.50% 452_0000 13.00 % 490.0000 22.50%
628,000.00 706,500.00  78,500.00 709,640.00  81,640.00 769,300.00 141,300.00
36 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00%
-2.00 -2.00 -2.00 -2.00
37 SUPERSTRUCTURE BRIDGE NO. 162/6 REPLACEMENT
L.S. -18.34% 19.22 % -17.25%
551,062.00 450,000.00 -101,062.00 657,000.00 105,938.00 456,000.00 -95,062.00
38 BRIDGE RAILING TYPE BP
658.0000 L.F. 75.0000 60.0000 -20.00% 58.0000 -22.67% 75.0000 0.00%
49,350.00 39,480.00 -9,870.00 38,164.00 -11,186.00 49,350.00 0.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/20/2014
* % % BID CHECK REPORT * * * TIME: 14:57

PS&E JOB NO : 13C521 REVISION NO : BIDS OPENED ON : Dec 3 2014

CONTRACT NO : 008685 REGION NO  :3 AWARDED ON : Dec 9 2014

VERSION NO :3 WORK ORDER# : XL2760

e R 162 T e LOW BIDDER ~ —---—-=  ———mmmm 2ND BIDDER = —---m-m  —m—mmme 3RD BIDDER  -------

TITLE 1SR 162 SELBY BRIDGE COMPANY, INC. SB STRUCTURES, LLC CARTER & COMPANY, INC. DBA CAI

PUYALLUP RIVER BRIDGE
BRIDGE REPLACEMENT

600 SE ASSEMBLY AVE STE 230 8404 S 196TH ST 4676 COMMERCIAL ST SE # 203

130521 98661-5583 KENT WA 98031-1884
PROJECT VANCOUVER WA 986618018 SEATTLE WA 981680847 SALEM  OR 973021902
COUNTY(S) :PIERCE CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 100718 CONTRACTOR NUMBER : 100163
ENGR™S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
STRUCTURE
39 TRAFFIC BARRIER
658.0000 L.F. 125.0000 125.0000 0.00% 133.0000 6.40 % 100.0000 -20.00%
82,250.00 82,250.00 0.00 87,514.00 5,264.00 65,800.00 -16,450.00
40 NOISE BARRIER WALL TYPE 11 - NOISE WALL 1
3900.0000 S.F. 60.0000 40.0000 -33.33% 48.4000 -19.33% 49.5000 -17.50%
234,000.00 156,000.00 -78,000.00 188,760.00 -45,240.00 193,050.00 -40,950.00
41 NOISE BARRIER WALL TYPE 11 - NOISE WALL 2
2270.0000 S.F. 60.0000 40.0000 -33.33% 48.4000 -19.33% 50.0000 -16.67%
136,200.00 90,800.00 -45,400.00 109,868.00 -26,332.00 113,500.00 -22,700.00
42 BRIDGE APPROACH SLAB
274.0000 S.Y. 225.0000 200.0000 -11.11% 275.0000 22.22% 206.0000 -8.44%
61,650.00 54,800.00 -6,850.00 75,350.00 13,700.00 56,444.00 -5,206.00
SURFACING
43 CRUSHED SURFACING BASE COURSE
4330.0000 TON 20.0000 20.0000 0.00% 20.0000 0.00 % 17.5000 -12.50%
86,600.00 86,600.00 0.00 86,600.00 0.00 75,775.00 -10,825.00
44 CRUSHED SURFACING TOP COURSE
30.0000 TON 30.0000 25.0000 -16.67% 25.0000 -16.67 % 70.0000 133.33%
900.00 750.00 -150.00 750.00 -150.00 2,100.00 1,200.00
HOT MIX ASPHALT
45 PLANING BITUMINOUS PAVEMENT
540.0000 S.Y. 15.0000 10.0000 -33.33% 9.0000 -40.00 % 16.0000 6.67%
8,100.00 5,400.00 -2,700.00 4,860.00 -3,240.00 8,640.00 540.00
46 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22
960.0000 TON 130.0000 83.0000 -36.15% 82.5000 -36.54 % 86.6000 -33.38%
124,800.00 79,680.00 -45,120.00 79,200.00 -45,600.00 83,136.00 -41,664.00
47 HMA CL. 1/2 IN. PG 64-22
2430.0000 TON 115.0000 83.0000 -27.83% 82.5000 -28.26 % 95.5000 -16.96 %
279,450.00 201,690.00 -77,760.00 200,475.00 -78,975.00 232,065.00 -47,385.00



DOT_RGGBO1

PS&E JOB NO :13C521
CONTRACT NO : 008685
VERSION NO :3

HWY SR 162
TITLE SR 162

REVISION NO
REGION NO
WORK ORDER#

PUYALLUP RIVER BRIDGE
BRIDGE REPLACEMENT

:3
: XL2760

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
BID CHECK REPORT * * *

* K K

LOW BIDDER

SELBY BRIDGE COMPANY, INC.
600 SE ASSEMBLY AVE STE 230

BIDS OPENED ON
AWARDED ON

2ND BIDDER  —----—--

SB STRUCTURES, LLC
8404 S 196TH ST

DATE: 11/20/2014
TIME: 14:57

3RD BIDDER

CARTER & COMPANY,
4676 COMMERCIAL ST SE # 203

Dec 3 2014
Dec 9 2014

INC. DBA CA}

130521 98661-5583 KENT WA 98031-1884
PROJECT VANCOUVER WA 986618018 WA 981680847 OR 973021902
COUNTY(S) :PIERCE CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 100718 CONTRACTOR NUMBER : 100163
ENGR™S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
HOT MIX ASPHALT
48 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00%
-1.00 -1.00 -1.00 -1.00
49 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00%
4,370.00 4,370.00 4,370.00 4,370.00
50 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00%
13,000.00 13,000.00 13,000.00 13,000.00
51 HMA FOR APPROACH CL. 1/2 IN. PG 64-22
220.0000 TON 175.0000 92.0000 -47.43% 91.3500 -47.80 % 92.0000 -47.43%
38,500.00 20,240.00 -18,260.00 20,097.00 -18,403.00 20,240.00 -18,260.00
52 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00%
-1.00 -1.00 -1.00 -1.00
EROSION CONTROL AND PLANTING
53 ESC LEAD
70.0000 DAY 100.0000 50.0000 -50.00 % 200.0000 100.00 % 100.0000 0.00%
7,000.00 3,500.00 -3,500.00 14,000.00 7,000.00 7,000.00 0.00
54 COMPOST BLANKET
2060.0000 S.Y. 4.0000 2.4000 -40.00 % 2.4000 -40.00 % 2.5000 -37.50%
8,240.00 4,944 .00 -3,296.00 4,944 .00 -3,296.00 5,150.00 -3,090.00
55 INLET PROTECTION
4.0000 EACH 85.0000 110.0000 29.41% 125.0000 47.06 % 93.0000 9.41%
340.00 440.00 100.00 500.00 160.00 372.00 32.00
56 STABILIZED CONSTRUCTION ENTRANCE
230.0000 S.Y. 25.0000 15.0000 -40.00 % 15.0000 -40.00 % 21.0000 -16.00%
5,750.00 3,450.00 -2,300.00 3,450.00 -2,300.00 4,830.00 -920.00
57 SILT FENCE
690.0000 L.F. 5.0000 6.0000 20.00% 5.0000 0.00 % 3.7000 -26.00%
3,450.00 4,140.00 690.00 3,450.00 0.00 2,553.00 -897.00



DOT_RGGBO1

PS&E JOB NO :13C521 REVISION NO
CONTRACT NO : 008685 REGION NO
VERSION NO :3 WORK ORDER#
HWY ISR 162

TITLE 1SR 162

PUYALLUP RIVER BRIDGE
BRIDGE REPLACEMENT

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

:3
: XL2760

LOW BIDDER

SELBY BRIDGE COMPANY, INC.
600 SE ASSEMBLY AVE STE 230

SB STRUCTURES, LLC
8404 S 196TH ST

2ND BIDDER

BIDS OPENED ON
AWARDED ON

DATE: 11/20/2014
TIME: 14:57

————— 3RD BIDDER

CARTER & COMPANY,
4676 COMMERCIAL ST SE # 203

Dec 3 2014
Dec 9 2014

INC. DBA CA}

130521 98661-5583 KENT WA 98031-1884
PROJECT VANCOUVER WA 986618018 SEATTLE WA 981680847 OR 973021902
COUNTY(S) :PIERCE CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 100718 CONTRACTOR NUMBER : 100163
ENGR™S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
EROSION CONTROL AND PLANTING
58 EROSION/WATER POLLUTION CONTROL
EST. 0.00% 0.00 % 0.00%
250,000.00 250,000.00 250,000.00 250,000.00
59 SEEDING, FERTILIZING, AND MULCHING
2.3900 ACRE 1,500.0000 4,700.0000 213.33% 4,625.0000 208.33 % 4,625.0000 208.33%
3,585.00 11,233.00 7,648.00 11,053.75 7,468.75 11,053.75 7,468.75
60 PSIPE TALL OREGON-GRAPE 6-12 IN. #1 CONT.
180.0000 EACH 4.0000 7.0000 75.00% 7.0000 75.00 % 7.0000 75.00%
720.00 1,260.00 540.00 1,260.00 540.00 1,260.00 540.00
61 PSIPE NOOTKA ROSE 12-24 IN. #1 CONT.
432.0000 EACH 4.0000 5.0000 25.00% 5.1000 27.50 % 5.1000 27.50%
1,728.00 2,160.00 432.00 2,203.20 475.20 2,203.20 475.20
62 PSIPE BLACKCAP RASPBERRY 12-24 IN. #1 CONT.
168.0000 EACH 4.0000 7.0000 75.00% 7.0000 75.00 % 7.0000 75.00%
672.00 1,176.00 504.00 1,176.00 504.00 1,176.00 504.00
63 PSIPE THIMBLEBERRY 12-24 IN. #1 CONT.
168.0000 EACH 4.0000 5.0000 25.00% 5.1000 27.50 % 5.1000 27.50%
672.00 840.00 168.00 856.80 184.80 856.80 184.80
64 PSIPE SNOWBERRY 12-24 IN. #1 CONT.
311.0000 EACH 4.0000 5.0000 25.00% 5.1000 27.50 % 5.1000 27.50%
1,244.00 1,555.00 311.00 1,586.10 342.10 1,586.10 342.10
65 FINE COMPOST 2 IN. BLANKET
2.4500 ACRE 12,000.0000 9,000.0000 -25.00% 8,865.0000 -26.13% 8,865.0000 -26.13%
29,400.00 22,050.00 -7,350.00 21,719.25 -7,680.75 21,719.25 -7,680.75
66 FINE COMPOST 3 IN. BLANKET
0.2300 ACRE 18,000.0000 14,400.0000 -20.00 % 14,400.0000 -20.00 % 14,400.0000 -20.00%
4,140.00 3,312.00 -828.00 3,312.00 -828.00 3,312.00 -828.00
67 MEDIUM COMPOST
0.0100 ACRE 36,000.0000 40,000.0000 11.11% 40,000.0000 11.11% 40,000.0000 11.11%
360.00 400.00 40.00 400.00 40.00 400.00 40.00
68 BARK OR WOOD CHIP MULCH
0.2300 ACRE 15,000.0000 17,265.0000 15.10% 17,265.0000 15.10 % 17,265.0000 15.10%
3,450.00 3,970.95 520.95 3,970.95 520.95 3,970.95 520.95



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/20/2014
* % * BID CHECK REPORT * * * TIME: 14:57
PS&E JOB NO : 13C521 REVISION NO BIDS OPENED ON : Dec 3 2014
CONTRACT NO : 008685 REGION NO  :3 AWARDED ON : Dec 9 2014
VERSION NO :3 WORK ORDER# : XL2760
e ‘R 162 TR e LOW BIDDER —-——=—= ——————m 2ND BIDDER  ————mmm  ———m—— o 3RD BIDDER ——--——-
TITLE 1SR 162 SELBY BRIDGE COMPANY, INC. SB STRUCTURES, LLC CARTER & COMPANY, INC. DBA CA
PUYALLUP RIVER BRIDGE 600 SE ASSEMBLY AVE STE 230 8404 S 196TH ST 4676 COMMERCIAL ST SE # 203
Egéggi REPLACEMENT 98661-5583 KENT WA 98031-1884
PROJECT VANCOUVER WA 986618018 SEATTLE WA 981680847 SALEM OR 973021902
COUNTY(S) - PIERCE CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 100718 CONTRACTOR NUMBER : 100163
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
EROSION CONTROL AND PLANTING
69 MOWING
2.4100 ACRE 1,000.0000 750.0000 -25.00% 750.0000 -25.00 % 750.0000 -25.00%
2,410.00 1,807.50 -602.50 1,807.50 -602.50 1,807.50 -602.50
70 HIGH VISIBILITY SILT FENCE
1460.0000 L.F. 5.0000 6.0000 20.00% 6.0000 20.00 % 4.5000 -10.00%
7,300.00 8,760.00 1,460.00 8,760.00 1,460.00 6,570.00 -730.00
71 FLOW SPREADER
1.0000 EACH 500.0000 400.0000 -20.00% 750.0000 50.00 % 630.0000 26.00%
500.00 400.00 -100.00 750.00 250.00 630.00 130.00
72  COMPOST AMENDED VEGETATED FILTER STRIP
184.0000 S.Y. 30.0000 44.0000 46.67% 43.5500 45.17 % 52.0000 73.33%
5,520.00 8,096.00 2,576.00 8,013.20 2,493.20 9,568.00 4,048.00
TRAFFIC
73 EXTRUDED CURB
248.0000 L.F. 15.0000 12.0000 ~20.00% 12.0000 -20.00 % 12.5000 -16.67%
3,720.00 2,976.00 -744.00 2,976.00 -744.00 3,100.00 -620.00
74 BEAM GUARDRAIL TYPE 31
1239.0000 L.F. 25.0000 24.0000 -4.00% 19.0000 -24.00 % 24.0000 -4.00%
30,975.00 29,736.00  -1,239.00 23,541.00  -7,434.00 29,736.00  -1,239.00
75 BEAM GUARDRAIL TRANSITION SECTION TYPE 21
4.0000 EACH 1,350.0000 2,700.0000 100.00 % 3,025.0000 124.07 % 2,760.0000 104.44%
5,400.00 10,800.00 5,400.00 12,100.00 6,700.00 11,040.00 5,640.00
76 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL
4.0000 EACH 2,600.0000 2,300.0000 -11.54% 2,425_0000 -6.73% 2,320.0000 -10.77%
10,400.00 9,200.00  -1,200.00 9,700.00 -700.00 9,280.00  -1,120.00
77 BEAM GUARDRAIL ANCHOR TYPE 10
2.0000 EACH 1,000.0000 670.0000 ~33.00% 715.0000 -28.50 % 675.0000 -32.50%
2,000.00 1,340.00 -660.00 1,430.00 -570.00 1,350.00 -650.00
78 TEMPORARY CONC. BARRIER
263.0000 L.F. 16.0000 20.0000 25.00% 18.0000 12.50 % 21.0000 31.25%
4,208.00 5,260.00 1,052.00 4,734.00 526.00 5,523.00 1,315.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/20/2014
* % * BID CHECK REPORT * * * TIME: 14:57
PS&E JOB NO : 13C521 REVISION NO : BIDS OPENED ON : Dec 3 2014
CONTRACT NO : 008685 REGION NO  :3 AWARDED ON : Dec 9 2014
VERSION NO :3 WORK ORDER# : XL2760
e ‘R 162 TR e LOW BIDDER —-——=—= ——————m 2ND BIDDER  ————mmm  ———m—— o 3RD BIDDER ——--——-
TITLE 1SR 162 SELBY BRIDGE COMPANY, INC. SB STRUCTURES, LLC CARTER & COMPANY, INC. DBA CAl
PUYALLUP RIVER BRIDGE 600 SE ASSEMBLY AVE STE 230 8404 S 196TH ST 4676 COMMERCIAL ST SE # 203
Egéggi REPLACEMENT 98661-5583 KENT WA 98031-1884
PROJECT VANCOUVER WA 986618018 SEATTLE WA 981680847 SALEM OR 973021902
COUNTY(S) - PIERCE CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 100718 CONTRACTOR NUMBER : 100163
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
TRAFFIC
79 TEMPORARY GUARDRAIL CONNECTION TYPE 1
1.0000 EACH 1,200.0000 1,300.0000 8.33% 950.0000 -20.83 % 1,300.0000 8.33%
1,200.00 1,300.00 100.00 950.00 -250.00 1,300.00 100.00
80 TEMPORARY GUARDRAIL CONNECTION TYPE A
1.0000 EACH 1,200.0000 665.0000 _44.58% 425_0000 -64.58 % 670.0000 ~44.17%
1,200.00 665.00 -535.00 425.00 -775.00 670.00 -530.00
81 TEMPORARY IMPACT ATTENUATOR
1.0000 EACH 4,500.0000 3,500.0000 _22.22% 3,000.0000 -33.33% 3,500.0000 _22.22%
4,500.00 3,500.00  -1,000.00 3,000.00  -1,500.00 3,500.00  -1,000.00
82 RESETTING IMPACT ATTENUATOR
1.0000 EACH 800.0000 1,000.0000 25.00% 1,200.0000 50.00 % 1,020.0000 27.50%
800.00 1,000.00 200.00 1,200.00 400.00 1,020.00 220.00
83 FLEXIBLE GUIDE POST
240000 EACH 50.0000 420000 -16.00% 35.0000 -30.00 % 450000 -10.00%
1,200.00 1,008.00 -192.00 840.00 -360.00 1,080.00 -120.00
84 PAINT LINE
8103.0000 L.F. 0.7500 0.3500 -53.33% 0.3500 -53.33% 0.3500 -53.33%
6,077.25 2,836.05  -3,241.20 2,836.05  -3,241.20 2,836.05  -3,241.20
85 PLASTIC TRAFFIC ARROW
3.0000 EACH 250.0000 300.0000 20.00% 300.0000 20.00 % 250.0000 0.00%
750.00 900.00 150.00 900.00 150.00 750.00 0.00
86 PLASTIC DRAINAGE MARKING
12.0000 EACH 40.0000 85.0000 112.50% 85.0000 112.50 % 40.0000 0.00%
480.00 1,020.00 540.00 1,020.00 540.00 480.00 0.00
87 PLASTIC JUNCTION BOX MARKING
2.0000 EACH 40.0000 85.0000 112.50% 85.0000 112.50 % 40.0000 0.00%
80.00 170.00 90.00 170.00 90.00 80.00 0.00
88 CENTERLINE RUMBLE STRIP
0.3900 MI. 10,000.0000 4,300.0000 -57.00% 4,250.0000 -57.50 % 20,000.0000 100.00 %
3,900.00 1,677.00  -2,223.00 1,657.50  -2,242.50 7,800.00 3,900.00
89 RAISED PAVEMENT MARKER TYPE 2
0.0800 HUND 3,000.0000 3,500.0000 16.67% 3,500.0000 16.67 % 2,500.0000 -16.67%
240.00 280.00 40.00 280.00 40.00 200.00 -40.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/20/2014

* % * BID CHECK REPORT * * * TIME: 14:57
PS&E JOB NO : 13C521 REVISION NO : BIDS OPENED ON : Dec 3 2014
CONTRACT NO : 008685 REGION NO  :3 AWARDED ON : Dec 9 2014
VERSION NO :3 WORK ORDER# : XL2760
e e LOW BIDDER —-——=—= ——————m 2ND BIDDER  ————mmm  ———m—— o 3RD BIDDER ——--——-
TITLE 1SR 162 SELBY BRIDGE COMPANY, INC. SB STRUCTURES, LLC CARTER & COMPANY, INC. DBA CA
PUYALLUP RIVER BRIDGE 600 SE ASSEMBLY AVE STE 230 8404 S 196TH ST 4676 COMMERCIAL ST SE # 203
Egéggi REPLACEMENT 98661-5583 KENT WA 98031-1884
PROJECT VANCOUVER WA 986618018 SEATTLE WA 981680847 OR 973021902
COUNTY(S) - PIERCE CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 100718 CONTRACTOR NUMBER : 100163
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
TRAFFIC
90 RECESSED PAVEMENT MARKER
0.7000 HUND 5,000.0000 3,000.0000 ~40.00% 3,000.0000 -40.00 % 4,500.0000 -10.00%
3,500.00 2,100.00  -1,400.00 2,100.00  -1,400.00 3,150.00 -350.00
91 PERMANENT SIGNING
L.S. 45.83% 56.25 % 52.73%
4,800.00 7,000.00 2,200.00 7,500.00 2,700.00 7,331.00 2,531.00
92 TEMPORARY PAVEMENT MARKING-SHORT DURATION
5120.0000 L.F. 0.4800 1.0000 108.33% 1.2000 150.00 % 0.3000 -37.50%
2,457.60 5,120.00 2,662.40 6,144.00 3,686.40 1,536.00 -921.60
93 INDUCTION LOOP TYPE 2
2.0000 EACH 1,000.0000 800.0000 ~20.00% 800.0000 -20.00 % 799.0000 -20.10%
2,000.00 1,600.00 -400.00 1,600.00 -400.00 1,598.00 -402.00
94 CONDUIT PIPE 2 IN. DIAM.
1460.0000 L.F. 16.0000 19.0000 18.75% 19.0000 18.75% 18.7000 16.88%
23,360.00 27,740.00 4,380.00 27,740.00 4,380.00 27,302.00 3,942.00
95 ADDITIONAL PORTABLE CHANGEABLE MESSAGE SIGN
CALC 0.00% 0.00 % 0.00%
8,000.00 8,000.00 8,000.00 8,000.00
96 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -66.68% -26.69 % -60.01%
300,100.00 100,000.00 -200,100.00 220,000.00 -80,100.00 120,000.00 -180,100.00
97 ADDITIONAL FLAGGERS
CALC 0.00% 0.00 % 0.00%
15,000.00 15,000.00 15,000.00 15,000.00
OTHER ITEMS
98 TYPE B PROGRESS SCHEDULE
L.S. 0.00% 0.00 % 0.00%
10,000.00 10,000.00 0.00 10,000.00 0.00 10,000.00 0.00
99 STRUCTURE EXCAVATION CLASS B INCL. HAUL
160.0000 C.Y. 100.0000 12.0000 -88.00% 12.0000 -88.00 % 1.0000 -99.00 %
16,000.00 1,920.00 -14,080.00 1,920.00 -14,080.00 160.00 -15,840.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/20/2014

* % * BID CHECK REPORT * * * TIME: 14:57
PS&E JOB NO : 13C521 REVISION NO : BIDS OPENED ON : Dec 3 2014
CONTRACT NO : 008685 REGION NO  :3 AWARDED ON : Dec 9 2014
VERSION NO :3 WORK ORDER# : XL2760
e "SR 162 LOW BIDDER —-—---—- 2ND BIDDER  ————-—— 3RD BIDDER ——--——-
TITLE 1SR 162 SELBY BRIDGE COMPANY, INC. SB STRUCTURES, LLC CARTER & COMPANY, INC. DBA CA
PUYALLUP RIVER BRIDGE 600 SE ASSEMBLY AVE STE 230 8404 S 196TH ST 4676 COMMERCIAL ST SE # 203
Egéggi REPLACEMENT 98661-5583 KENT WA 98031-1884
PROJECT VANCOUVER WA 986618018 WA 981680847 OR 973021902
COUNTY(S) - PIERCE CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 100718 CONTRACTOR NUMBER : 100163
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
OTHER ITEMS
100 SHORING OR EXTRA EXCAVATION CLASS B
6145.0000 S.F. 0.2500 0.3000 20.00% 0.3000 20.00 % 1.1000 340.00%
1,536.25 1,843.50 307.25 1,843.50 307.25 6,759.50 5,223.25
101 EXCAVATION FOR REMOVING SAMPLE STATIONS
20.0000 C.Y. 100.0000 25.0000 ~75.00% 25.0000 ~75.00 % 60.0000 -40.00%
2,000.00 500.00  -1,500.00 500.00  -1,500.00 1,200.00 -800.00
102 MANAGEMENT OF WATER DURING CONNECTIONS
CALC 0.00% 0.00 % 0.00%
5,000.00 5,000.00 5,000.00 5,000.00
103 STRUCTURE SURVEYING
L.S. 14.29% 42.86 % 14.29%
17,500.00 20,000.00 2,500.00 25,000.00 7,500.00 20,000.00 2,500.00
104 BOLLARD TYPE 1
8.0000 EACH 900.0000 500.0000 _44.44% 515.0000 -42.78% 515.0000 —42.78%
7,200.00 4,000.00  -3,200.00 4,120.00  -3,080.00 4,120.00  -3,080.00
105 CHAIN LINK FENCE TYPE 3
502.0000 L.F. 16.0000 12.0000 ~25.00% 13.5000 -15.63 % 13.5000 -15.63%
8,032.00 6,024.00  -2,008.00 6,777.00  -1,255.00 6,777.00  -1,255.00
106 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE
14.0000 EACH 300.0000 250.0000 ~16.67% 250.0000 -16.67 % 250.0000 -16.67%
4,200.00 3,500.00 -700.00 3,500.00 -700.00 3,500.00 -700.00
107 DOUBLE 14 FT. CHAIN LINK GATE
1.0000 EACH 1,000.0000 840.0000 ~16.00% 840.0000 -16.00 % 840.0000 -16.00%
1,000.00 840.00 -160.00 840.00 -160.00 840.00 -160.00
108 ROADSIDE CLEANUP
EST. 0.00% 0.00 % 0.00%
20,000.00 20,000.00 20,000.00 20,000.00
109 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 % 0.00%
5.00 5.00 5.00 5.00
110 MINOR CHANGE
CALC 0.00% 0.00 % 0.00%
-3.00 -3.00 -3.00 -3.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/20/2014
* % * BID CHECK REPORT * * * TIME: 14:57
PS&E JOB NO : 13C521 REVISION NO : BIDS OPENED ON : Dec 3 2014
CONTRACT NO : 008685 REGION NO  :3 AWARDED ON : Dec 9 2014
VERSION NO :3 WORK ORDER# : XL2760
e ‘R 162 TR e LOW BIDDER —-——=—= ——————m 2ND BIDDER  ————mmm  ———m—— o 3RD BIDDER ——--——-
TITLE 1SR 162 SELBY BRIDGE COMPANY, INC. SB STRUCTURES, LLC CARTER & COMPANY, INC. DBA CAl
PUYALLUP RIVER BRIDGE 600 SE ASSEMBLY AVE STE 230 8404 S 196TH ST 4676 COMMERCIAL ST SE # 203
Egéggi REPLACEMENT 98661-5583 KENT WA 98031-1884
PROJECT VANCOUVER WA 986618018 SEATTLE WA 981680847 SALEM OR 973021902
COUNTY(S) - PIERCE CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 100718 CONTRACTOR NUMBER : 100163
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
OTHER ITEMS
111 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00%
-1.00 -1.00 -1.00 -1.00
112 SPCC PLAN
L.S. -60.00% -20.00 % -81.00%
2,500.00 1,000.00  -1,500.00 2,000.00 -500.00 475.00  -2,025.00
113 MAILBOX SUPPORT TYPE 1
2.0000 EACH 350.0000 400.0000 14.29% 450.0000 28.57 % 450.0000 28.57%
700.00 800.00 100.00 900.00 200.00 900.00 200.00
114 MAILBOX SUPPORT TYPE 2
2.0000 EACH 350.0000 400.0000 14.29% 650.0000 85.71% 600.0000 71.43%
700.00 800.00 100.00 1,300.00 600.00 1,200.00 500.00
115 UNDERDRAIN PIPE 6 IN. DIAM.
86.0000 L.F. 15.0000 20.0000 33.33% 20.0000 33.33% 245000 63.33%
1,290.00 1,720.00 430.00 1,720.00 430.00 2,107.00 817.00
116 GRAVEL BACKFILL FOR WALL
140.0000 C.Y. 40.0000 45.0000 12.50% 45.0000 12.50 % 57.0000 42.50%
5,600.00 6,300.00 700.00 6,300.00 700.00 7,980.00 2,380.00
117 GRAVEL BACKFILL FOR DRAIN
7.0000 C.Y. 100.0000 65.0000 -35.00% 65.0000 -35.00 % 100.0000 0.00%
700.00 45500 -245 .00 455.00 -245 .00 700.00 0.00
CONTRACT TOTAL $6,107,437.10 $5,482,395.00 -10.23% $5,660,195.40 -7.32% $5,719,634.60 -6.35%
BASE TOTAL $6,107,437.10 $5,482,395.00 -10.23% $5,660,195.40 -7.32% $5,719,634.60 -6.35%




DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/20/2014
* % * BID CHECK REPORT * * * TIME: 14:57
PS&E JOB NO : 13C521 REVISION NO : BIDS OPENED ON : Dec 3 2014
CONTRACT NO : 008685 REGION NO  :3 AWARDED ON : Dec 9 2014
VERSION NO :3 WORK ORDER# : XL2760
e ‘R 162 TR e 4TH BIDDER  —————-=  ————m— e 5TH BIDDER  —————-= ——————m 6TH BIDDER  ———-——-
TITLE 1SR 162 MJ HUGHES CONSTRUCTION, INC.  CASCADE BRIDGE LLC OLIVAS VALDEZ INC
PUYALLUP RIVER BRIDGE 11510 NE 87TH AVE 14215 NW 3RD COURT 4001 MAIN ST #309
Egéggi REPLACEMENT VANCOUVER, WA 98663-1899
PROJECT VANCOUVER WA 986621345 VANCOUVER WA 986855760 LA CENTER WA 986290249
COUNTY(S) - PIERCE CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100595
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
PREPARATION
1 MOBILIZATION
L.S. 6.30% 5.56 % -5.56%
540,000.00 574,000.00  34,000.00 570,000.00  30,000.00 510,000.00 -30,000.00
2 CLEARING AND GRUBBING
2.8300 ACRE 25,000.0000 20,000.0000 ~20.00% 6,600.0000 -73.60 % 5,000.0000 -80.00%
70,750.00 56,600.00 -14,150.00 18,678.00 -52,072.00 14,150.00 -56,600.00
3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 158.33% -57.50 % 33.33%
12,000.00 31,000.00  19,000.00 5,100.00  -6,900.00 16,000.00 4,000.00
4 REMOVING NOISE BARRIER WALL SHAFT OBSTRUCTIONS
EST. 0.00% 0.00% 0.00%
15,000.00 15,000.00 15,000.00 15,000.00
5 REMOVING SHAFT OBSTRUCTIONS
EST. 0.00% 0.00% 0.00%
111,000.00 111,000.00 111,000.00 111,000.00
6 REMOVING ASPHALT AND PORTLAND CEMENT CONC. PAVEMENT
1230.0000 S.Y. 5.0000 32.0000 540.00% 20.0000 300.00 % 26.0000 420.00%
6,150.00 39,360.00  33,210.00 24,600.00  18,450.00 31,980.00  25,830.00
7 REMOVING GUARDRAIL
300.0000 L.F. 9.0000 10.0000 11.11% 3.0000 -66.67 % 8.0000 -11.11%
2,700.00 3,000.00 300.00 900.00  -1,800.00 2,400.00 -300.00
8 REMOVING GUARDRAIL ANCHOR
4.0000 EACH 250.0000 350.0000 40.00% 200.0000 -20.00 % 300.0000 20.00%
1,000.00 1,400.00 400.00 800.00 -200.00 1,200.00 200.00
GRADING
9 ROADWAY EXCAVATION INCL. HAUL
1240.0000 C.Y. 25.0000 18.5000 ~26.00% 22.5000 -10.00 % 39.0000 56.00 %
31,000.00 22,940.00  -8,060.00 27,900.00  -3,100.00 48,360.00  17,360.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/20/2014
* % * BID CHECK REPORT * * * TIME: 14:57
PS&E JOB NO : 13C521 REVISION NO : BIDS OPENED ON : Dec 3 2014
CONTRACT NO : 008685 REGION NO  :3 AWARDED ON : Dec 9 2014
VERSION NO :3 WORK ORDER# : XL2760
e ‘R 162 TR e 4TH BIDDER  —————-=  ————m— e 5TH BIDDER  —————-= ——————m 6TH BIDDER  ———-——-
TITLE 1SR 162 MJ HUGHES CONSTRUCTION, INC.  CASCADE BRIDGE LLC OLIVAS VALDEZ INC
PUYALLUP RIVER BRIDGE 11510 NE 87TH AVE 14215 NW 3RD COURT 4001 MAIN ST #309
Egéggi REPLACEMENT VANCOUVER, WA 98663-1899
PROJECT VANCOUVER WA 986621345 VANCOUVER WA 986855760 LA CENTER WA 986290249
COUNTY(S) - PIERCE CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100595
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
GRADING
10 GRAVEL BORROW INCL. HAUL
20060.0000 TON 15.0000 17.0000 13.33% 10.6000 -29.33% 22.0000 46.67%
300,900.00 341,020.00  40,120.00 212,636.00 -88,264.00 441,320.00 140,420.00
DRAINAGE
11 GRATE INLET TYPE 2
4.0000 EACH 2,200.0000 1,300.0000 ~40.91% 2,200.0000 0.00% 2,700.0000 22.73%
8,800.00 5,200.00  -3,600.00 8,800.00 0.00 10,800.00 2,000.00
12 QUARRY SPALLS
7.0000 TON 125.0000 42,0000 -66.40% 80.0000 -36.00 % 150.0000 20.00%
875.00 294.00 -581.00 560.00 -315.00 1,050.00 175.00
13 SCHEDULE A CULV. PIPE 12 IN. DIAM.
81.0000 L.F. 30.0000 53.0000 76.67% 43.0000 43.33% 70.0000 133.33%
2,430.00 4,293.00 1,863.00 3,483.00 1,053.00 5,670.00 3,240.00
14 SCHEDULE A CULV. PIPE 18 IN. DIAM.
31.0000 L.F. 40.0000 60.0000 50.00% 70.0000 75.00 % 130.0000 225.00%
1,240.00 1,860.00 620.00 2,170.00 930.00 4,030.00 2,790.00
STORM SEWER
15 TESTING STORM SEWER PIPE
149.0000 L.F. 4.0000 10.0000 150.00 % 5.0000 25.00 % 46_.0000  1,050.00%
596.00 1,490.00 894.00 745.00 149.00 6,854.00 6,258.00
16 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.
740000 L.F. 70.0000 140.0000 100.00 % 61.0000 -12.86 % 97.0000 38.57%
5,180.00 10,360.00 5,180.00 4,514.00 -666.00 7,178.00 1,998.00
17 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.
95.0000 L.F. 80.0000 55.0000 -31.25% 43.0000 -46.25 % 69.0000 ~13.75%
7,600.00 5,225.00 -2,375.00 4,085.00 -3,515.00 6,555.00  -1,045.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/20/2014

* % * BID CHECK REPORT * * * TIME: 14:57
PS&E JOB NO : 13C521 REVISION NO : BIDS OPENED ON : Dec 3 2014
CONTRACT NO : 008685 REGION NO  :3 AWARDED ON : Dec 9 2014
VERSION NO :3 WORK ORDER# : XL2760
e "SR 162 4TH BIDDER  —————-=  ————m— e 5TH BIDDER  —————-= ——————m 6TH BIDDER  ———-——-
TITLE 1SR 162 MJ HUGHES CONSTRUCTION, INC.  CASCADE BRIDGE LLC OLIVAS VALDEZ INC
ESTSEEU:EthEEMEﬁ;DGE 11510 NE 87TH AVE 14215 NW 3RD COURT 4001 MAIN ST #309
130591 VANCOUVER, WA 98663-1899
PROJECT VANCOUVER WA 986621345 VANCOUVER WA 986855760 LA CENTER WA 986290249
COUNTY(S) - PIERCE CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100595
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
WATER LINES
18 BUTTERFLY VALVE 12 IN.
2.0000 EACH 3,100.0000 1,325.0000 _57.26% 1,800.0000 -41.94% 1,700.0000 —45.16%
6,200.00 2,650.00  -3,550.00 3,600.00  -2,600.00 3,400.00  -2,800.00
19 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.
1397.0000 L.F. 170.0000 150.0000 ~11.76% 76.0000 -55.29 % 92.0000 -45.88%
237,490.00 209,550.00 -27,940.00 106,172.00 -131,318.00 128,524.00 -108,966.00
20 HDPE CASING 4 IN. DIAM.
112.0000 L.F. 100.0000 130.0000 30.00% 61.0000 -39.00 % 36.0000 -64.00%
11,200.00 14,560.00 3,360.00 6,832.00  -4,368.00 4,032.00 -7,168.00
21 STEEL CASING 20 IN. DIAM.
215.0000 L.F. 280.0000 160.0000 ~42.86% 126.0000 -55.00 % 198.0000 -29.29%
60,200.00 34,400.00 -25,800.00 27,090.00 -33,110.00 42,570.00 -17,630.00
STRUCTURE
22 STRUCTURE EXCAVATION CLASS A INCL. HAUL
502.0000 C.Y. 15.0000 16.0000 6.67% 15.0000 0.00% 39.0000 160.00 %
7,530.00 8,032.00 502.00 7,530.00 0.00 19,578.00  12,048.00
23 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL
1230.0000 C.Y. 400.0000 125.0000 -68.75% 495_0000 23.75% 610.0000 52.50%
492,000.00 153,750.00 -338,250.00 608,850.00 116,850.00 750,300.00 258,300.00
24 SHORING OR EXTRA EXCAVATION CL. A BRIDGE NO. 162/6
L.S. -25.56% -33.33% -33.33%
45,000.00 33,500.00 -11,500.00 30,000.00 -15,000.00 30,000.00 -15,000.00
25 FURNISHING & PLACING TEMP. CASING FOR 8"-0"" DIA. SHAFT
299.0000 L.F. 300.0000 11.0000 -96.33% 1.0000 -99.67 % 1.5000 -99.50%
89,700.00 3,289.00 -86,411.00 299.00 -89,401.00 448.50 -89,251.50
26 FURNISHING & PLACING TEMP. CASING FOR 10"-0" DIA. SHAFT
16.0000 L.F. 500.0000 11.0000 -97.80% 1.0000 -99.80 % 8.0000 -98.40%
8,000.00 176.00  -7,824.00 16.00  -7,984.00 128.00  -7,872.00
27 FURNISHING PERMANENT CASING FOR 10°-0" DIAM. SHAFT
12.0000 L.F. 1,000.0000 450.0000 -55.00% 335.0000 -66.50 % 350.0000 -65.00%
12,000.00 5,400.00  -6,600.00 4,020.00  -7,980.00 4,200.00 -7,800.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/20/2014

* % * BID CHECK REPORT * * * TIME: 14:57
PS&E JOB NO : 13C521 REVISION NO : BIDS OPENED ON : Dec 3 2014
CONTRACT NO : 008685 REGION NO  :3 AWARDED ON : Dec 9 2014
VERSION NO :3 WORK ORDER# : XL2760
e ‘R 162 TR e 4TH BIDDER  —————-=  ————m— e 5TH BIDDER  —————-= ——————m 6TH BIDDER  ———-——-
TITLE 1SR 162 MJ HUGHES CONSTRUCTION, INC.  CASCADE BRIDGE LLC OLIVAS VALDEZ INC
PUYALLUP RIVER BRIDGE 11510 NE 87TH AVE 14215 NW 3RD COURT 4001 MAIN ST #309
Egéggi REPLACEMENT VANCOUVER, WA 98663-1899
PROJECT VANCOUVER WA 986621345 VANCOUVER WA 986855760 LA CENTER WA 986290249
COUNTY(S) - PIERCE CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100595
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
STRUCTURE
28 PLACING PERMANENT CASING FOR 10"-0" DIAM. SHAFT
1.0000 EACH 12,000.0000 1,200.0000 ~90.00% 5,000.0000 -58.33% 5,500.0000 _54.17%
12,000.00 1,200.00 -10,800.00 5,000.00  -7,000.00 5,500.00  -6,500.00
29 CASING SHORING
70.0000 L.F. 300.0000 1,000.0000 233.33% 275.0000 -8.33% 310.0000 3.33%
21,000.00 70,000.00  49,000.00 19,250.00  -1,750.00 21,700.00 700.00
30 ST. REINF. BAR FOR BRIDGE
102500.0000 LB. 0.9000 1.1000 22.22% 0.9500 5.56 % 1.0500 16.67%
92,250.00 112,750.00  20,500.00 97,375.00 5,125.00 107,625.00  15,375.00
31 ST. REINF. BAR FOR SHAFT
263300.0000 LB. 0.9000 1.1000 22.224% 0.9500 5.56 % 1.0000 11.11%
236,970.00 289,630.00  52,660.00 250,135.00  13,165.00 263,300.00  26,330.00
32 CSL ACCESS TUBE
4120.0000 L.F. 8.0000 4.0000 -50.00% 7.7500 -3.13% 2.0000 -75.00%
32,960.00 16,480.00 -16,480.00 31,930.00  -1,030.00 8,240.00 -24,720.00
33 CONC. CLASS 4000 FOR BRIDGE
358.0000 C.Y. 400.0000 400.0000 0.00% 575.0000 43.75% 555.0000 38.75%
143,200.00 143,200.00 0.00 205,850.00  62,650.00 198,690.00  55,490.00
34 CONC. CLASS 4000P FOR SHAFT
1230.0000 C.Y. 250.0000 550.0000 120.00% 125.0000 -50.00 % 125.0000 -50.00%
307,500.00 676,500.00 369,000.00 153,750.00 -153,750.00 153,750.00 -153,750.00
35 PRESTRESSED CONC. GIRDER WF74G
1570.0000 L.F. 400.0000 400.0000 0.00% 555.0000 38.75% 480.0000 20.00%
628,000.00 628,000.00 0.00 871,350.00 243,350.00 753,600.00 125,600.00
36 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
-2.00 -2.00 -2.00 -2.00
37 SUPERSTRUCTURE BRIDGE NO. 162/6 REPLACEMENT
L.S. -11.08% 38.82% -12.90%
551,062.00 490,000.00 -61,062.00 765,000.00 213,938.00 480,000.00 -71,062.00
38 BRIDGE RAILING TYPE BP
658.0000 L.F. 75.0000 55.0000 ~26.67% 65.0000 -13.33% 84.0000 12.00%
49,350.00 36,190.00 -13,160.00 42,770.00  -6,580.00 55,272.00 5,922.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/20/2014
* % * BID CHECK REPORT * * * TIME: 14:57
PS&E JOB NO : 13C521 REVISION NO : BIDS OPENED ON : Dec 3 2014
CONTRACT NO : 008685 REGION NO  :3 AWARDED ON : Dec 9 2014
VERSION NO :3 WORK ORDER# : XL2760
e ‘R 162 TR e 4TH BIDDER  —————-=  ————m— e 5TH BIDDER  —————-= ——————m 6TH BIDDER  ———-——-
TITLE 1SR 162 MJ HUGHES CONSTRUCTION, INC.  CASCADE BRIDGE LLC OLIVAS VALDEZ INC
PUYALLUP RIVER BRIDGE 11510 NE 87TH AVE 14215 NW 3RD COURT 4001 MAIN ST #309
Egéggi REPLACEMENT VANCOUVER, WA 98663-1899
PROJECT VANCOUVER WA 986621345 VANCOUVER WA 986855760 LA CENTER WA 986290249
COUNTY(S) - PIERCE CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100595
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
STRUCTURE
39 TRAFFIC BARRIER
658.0000 L.F. 125.0000 135.0000 8.00% 125.0000 0.00% 100.0000 -20.00%
82,250.00 88,830.00 6,580.00 82,250.00 0.00 65,800.00 -16,450.00
40 NOISE BARRIER WALL TYPE 11 - NOISE WALL 1
3900.0000 S.F. 60.0000 62.0000 3.33% 49.0000 -18.33% 55.0000 -8.33%
234,000.00 241,800.00 7,800.00 191,100.00  -42,900.00 214,500.00 -19,500.00
41 NOISE BARRIER WALL TYPE 11 - NOISE WALL 2
2270.0000 S.F. 60.0000 63.0000 5.00% 49.0000 -18.33% 60.0000 0.00%
136,200.00 143,010.00 6,810.00 111,230.00 -24,970.00 136,200.00 0.00
42 BRIDGE APPROACH SLAB
274.0000 S.Y. 225.0000 200.0000 ~11.11% 230.0000 2.22% 220.0000 -2.22%
61,650.00 54,800.00  -6,850.00 63,020.00 1,370.00 60,280.00  -1,370.00
SURFACING
43 CRUSHED SURFACING BASE COURSE
4330.0000 TON 20.0000 20.0000 0.00% 19.0000 -5.00 % 20.0000 0.00%
86,600.00 86,600.00 0.00 82,270.00  -4,330.00 86,600.00 0.00
44 CRUSHED SURFACING TOP COURSE
30.0000 TON 30.0000 34.0000 13.33% 21.0000 -30.00 % 75.0000 150.00 %
900.00 1,020.00 120.00 630.00 -270.00 2,250.00 1,350.00
HOT MIX ASPHALT
45 PLANING BITUMINOUS PAVEMENT
540.0000 S.Y. 15.0000 10.0000 -33.33% 13.0000 -13.33% 7.0000 -53.33%
8,100.00 5,400.00  -2,700.00 7,020.00  -1,080.00 3,780.00  -4,320.00
46 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22
960.0000 TON 130.0000 105.0000 ~19.23% 83.0000 -36.15% 92.0000 -29.23%
124,800.00 100,800.00 -24,000.00 79,680.00 -45,120.00 88,320.00 -36,480.00
47 HMA CL. 1/2 IN. PG 64-22
2430.0000 TON 115.0000 85.0000 -26.09% 83.0000 -27.83% 85.0000 -26.09%
279,450.00 206,550.00 -72,900.00 201,690.00 -77,760.00 206,550.00 -72,900.00



DOT_RGGBO1

PS&E JOB NO :13C521
CONTRACT NO : 008685
VERSION NO :3

HWY SR 162
TITLE SR 162

REVISION NO
REGION NO
WORK ORDER#

PUYALLUP RIVER BRIDGE
BRIDGE REPLACEMENT

:3
: XL2760

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
BID CHECK REPORT * * *

* K K

4TH BIDDER

MJ HUGHES CONSTRUCTION, INC.
11510 NE 87TH AVE

BIDS OPENED ON
AWARDED ON

5TH BIDDER ~ —------

CASCADE BRIDGE LLC
14215 NW 3RD COURT

OLIVAS VALDEZ
4001 MAIN ST #309
VANCOUVER, WA 98663-1899

DATE: 11/20/2014
TIME: 14:57

6TH BIDDER

INC

Dec 3 2014
Dec 9 2014

PROJECT 13c521 VANCOUVER WA 986621345 VANCOUVER WA 986855760 LA CENTER WA 986290249
COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100595
ENGR™S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
HOT MIX ASPHALT
48 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00%
-1.00 -1.00 -1.00 -1.00
49 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00%
4,370.00 4,370.00 4,370.00 4,370.00
50 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00%
13,000.00 13,000.00 13,000.00 13,000.00
51 HMA FOR APPROACH CL. 1/2 IN. PG 64-22
220.0000 TON 175.0000 125.0000 -28.57% 92.0000 -47.43 % 125.0000 -28.57%
38,500.00 27,500.00 -11,000.00 20,240.00 -18,260.00 27,500.00 -11,000.00
52 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00%
-1.00 -1.00 -1.00 -1.00
EROSION CONTROL AND PLANTING
53 ESC LEAD
70.0000 DAY 100.0000 70.0000 -30.00% 100.0000 0.00 % 300.0000 200.00 %
7,000.00 4,900.00 -2,100.00 7,000.00 0.00 21,000.00 14,000.00
54 COMPOST BLANKET
2060.0000 S.Y. 4.0000 2.7500 -31.25% 2.4500 -38.75% 2.5000 -37.50%
8,240.00 5,665.00 -2,575.00 5,047.00 -3,193.00 5,150.00 -3,090.00
55 INLET PROTECTION
4.0000 EACH 85.0000 180.0000 111.76% 85.0000 0.00 % 74.0000 -12.94%
340.00 720.00 380.00 340.00 0.00 296.00 -44.00
56 STABILIZED CONSTRUCTION ENTRANCE
230.0000 S.Y. 25.0000 20.0000 -20.00% 14.0000 -44.00 % 21.0000 -16.00%
5,750.00 4,600.00 -1,150.00 3,220.00 -2,530.00 4,830.00 -920.00
57 SILT FENCE
690.0000 L.F. 5.0000 4.0000 -20.00% 3.7500 -25.00 % 3.0000 -40.00 %
3,450.00 2,760.00 -690.00 2,587.50 -862.50 2,070.00 -1,380.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/20/2014
* % * BID CHECK REPORT * * * TIME: 14:57
PS&E JOB NO : 13C521 REVISION NO : BIDS OPENED ON : Dec 3 2014
CONTRACT NO : 008685 REGION NO  :3 AWARDED ON : Dec 9 2014
VERSION NO :3 WORK ORDER# : XL2760
e "SR 162 ————  4TH BIDDER ————=—= ———m—m 5TH BIDDER  —————-= ——————m 6TH BIDDER  ———-——-
TITLE 1SR 162 MJ HUGHES CONSTRUCTION, INC.  CASCADE BRIDGE LLC OLIVAS VALDEZ INC
PUYALLUP RIVER BRIDGE 11510 NE 87TH AVE 14215 NW 3RD COURT 4001 MAIN ST #309
Egéggi REPLACEMENT VANCOUVER, WA 98663-1899
PROJECT VANCOUVER WA 986621345 VANCOUVER WA 986855760 LA CENTER WA 986290249
COUNTY(S) - PIERCE CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100595
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
EROSION CONTROL AND PLANTING
58 EROSION/WATER POLLUTION CONTROL
EST. 0.00% 0.00% 0.00%
250,000.00 250,000.00 250,000.00 250,000.00
59 SEEDING, FERTILIZING, AND MULCHING
2.3900 ACRE 1,500.0000 5,000.0000 233.33% 4,650.0000 210.00 % 5,000.0000 233.33%
3,585.00 11,950.00 8,365.00 11,113.50 7,528.50 11,950.00 8,365.00
60 PSIPE TALL OREGON-GRAPE 6-12 IN. #1 CONT.
180.0000 EACH 4.0000 8.0000 100.00% 7.0000 75.00 % 8.0000 100.00 %
720.00 1,440.00 720.00 1,260.00 540.00 1,440.00 720.00
61 PSIPE NOOTKA ROSE 12-24 IN. #1 CONT.
432.0000 EACH 4.0000 6.0000 50.00% 5.2500 31.25% 5.5000 37.50%
1,728.00 2,592.00 864.00 2,268.00 540.00 2,376.00 648.00
62 PSIPE BLACKCAP RASPBERRY 12-24 IN. #1 CONT.
168.0000 EACH 4.0000 8.0000 100.00% 7.0000 75.00 % 7.0000 75.00%
672.00 1,344.00 672.00 1,176.00 504.00 1,176.00 504.00
63 PSIPE THIMBLEBERRY 12-24 IN. #1 CONT.
168.0000 EACH 4.0000 6.0000 50.00% 5.2500 31.25% 5.5000 37.50%
672.00 1,008.00 336.00 882.00 210.00 924.00 252.00
64 PSIPE SNOWBERRY 12-24 IN. #1 CONT.
311.0000 EACH 4.0000 6.0000 50.00% 5.2500 31.25% 5.5000 37.50%
1,244.00 1,866.00 622.00 1,632.75 388.75 1,710.50 466.50
65 FINE COMPOST 2 IN. BLANKET
2.4500 ACRE 12,000.0000 10,000.0000 -16.67% 8,900.0000 -25.83% 10,000.0000 -16.67%
29,400.00 24,500.00  -4,900.00 21,805.00  -7,595.00 24,500.00  -4,900.00
66 FINE COMPOST 3 IN. BLANKET
0.2300 ACRE 18,000.0000 16,000.0000 ~11.11% 14,500.0000 -19.44 % 16,000.0000 ~11.11%
4,140.00 3,680.00 -460.00 3,335.00 -805.00 3,680.00 -460.00
67 MEDIUM COMPOST
0.0100 ACRE 36,000.0000 45,000.0000 25.00% 41,000.0000 13.89 % 45,000.0000 25.00%
360.00 450.00 90.00 410.00 50.00 450.00 90.00
68 BARK OR WOOD CHIP MULCH
0.2300 ACRE 15,000.0000 20,000.0000 33.33% 17,500.0000 16.67 % 19,000.0000 26.67%
3,450.00 4,600.00 1,150.00 4,025.00 575.00 4,370.00 920.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/20/2014
* % * BID CHECK REPORT * * * TIME: 14:57
PS&E JOB NO : 13C521 REVISION NO BIDS OPENED ON : Dec 3 2014
CONTRACT NO : 008685 REGION NO  :3 AWARDED ON : Dec 9 2014
VERSION NO :3 WORK ORDER# : XL2760
e ‘R 162 TR e 4TH BIDDER  —————-=  ————m— e 5TH BIDDER  —————-= ——————m 6TH BIDDER  ———-——-
TITLE 1SR 162 MJ HUGHES CONSTRUCTION, INC.  CASCADE BRIDGE LLC OLIVAS VALDEZ INC
PUYALLUP RIVER BRIDGE 11510 NE 87TH AVE 14215 NW 3RD COURT 4001 MAIN ST #309
Egéggi REPLACEMENT VANCOUVER, WA 98663-1899
PROJECT VANCOUVER WA 986621345 VANCOUVER WA 986855760 LA CENTER WA 986290249
COUNTY(S) - PIERCE CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100595
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
EROSION CONTROL AND PLANTING
69 MOWING
2.4100 ACRE 1,000.0000 1,000.0000 0.00% 760.0000 -24.00 % 800.0000 -20.00%
2,410.00 2,410.00 0.00 1,831.60 -578.40 1,928.00 -482.00
70 HIGH VISIBILITY SILT FENCE
1460.0000 L.F. 5.0000 5.0000 0.00% 2.0000 -60.00 % 1.7000 -66.00%
7,300.00 7,300.00 0.00 2,920.00  -4,380.00 2,482.00  -4,818.00
71 FLOW SPREADER
1.0000 EACH 500.0000 500.0000 0.00% 300.0000 ~40.00 % 2,000.0000 300.00%
500.00 500.00 0.00 300.00 -200.00 2,000.00 1,500.00
72  COMPOST AMENDED VEGETATED FILTER STRIP
184.0000 S.Y. 30.0000 50.0000 66.67% 44.0000 46.67 % 45.0000 50.00%
5,520.00 9,200.00 3,680.00 8,096.00 2,576.00 8,280.00 2,760.00
TRAFFIC
73 EXTRUDED CURB
248.0000 L.F. 15.0000 20.0000 33.33% 12.0000 -20.00 % 13.0000 -13.33%
3,720.00 4,960.00 1,240.00 2,976.00 -744.00 3,224.00 -496.00
74 BEAM GUARDRAIL TYPE 31
1239.0000 L.F. 25.0000 25.0000 0.00% 19.0000 -24.00 % 24.0000 -4.00%
30,975.00 30,975.00 0.00 23,541.00  -7,434.00 29,736.00  -1,239.00
75 BEAM GUARDRAIL TRANSITION SECTION TYPE 21
4.0000 EACH 1,350.0000 3,500.0000 159.26 % 3,050.0000 125.93 % 3,300.0000 144.44%
5,400.00 14,000.00 8,600.00 12,200.00 6,800.00 13,200.00 7,800.00
76 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL
4.0000 EACH 2,600.0000 2,500.0000 -3.85% 2,450.0000 5.77% 2,300.0000 -11.54%
10,400.00 10,000.00 -400.00 9,800.00 -600.00 9,200.00  -1,200.00
77 BEAM GUARDRAIL ANCHOR TYPE 10
2.0000 EACH 1,000.0000 900.0000 ~10.00% 725.0000 -27.50 % 900.0000 -10.00%
2,000.00 1,800.00 -200.00 1,450.00 -550.00 1,800.00 -200.00
78 TEMPORARY CONC. BARRIER
263.0000 L.F. 16.0000 35.0000 118.75% 23.0000 43.75% 50.0000 212.50%
4,208.00 9,205.00 4,997.00 6,049.00 1,841.00 13,150.00 8,942.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/20/2014
* % * BID CHECK REPORT * * * TIME: 14:57
PS&E JOB NO : 13C521 REVISION NO : BIDS OPENED ON : Dec 3 2014
CONTRACT NO : 008685 REGION NO  :3 AWARDED ON : Dec 9 2014
VERSION NO :3 WORK ORDER# : XL2760
e ‘R 162 TR e 4TH BIDDER  —————-=  ————m— e 5TH BIDDER  —————-= ——————m 6TH BIDDER  ———-——-
TITLE 1SR 162 MJ HUGHES CONSTRUCTION, INC.  CASCADE BRIDGE LLC OLIVAS VALDEZ INC
PUYALLUP RIVER BRIDGE 11510 NE 87TH AVE 14215 NW 3RD COURT 4001 MAIN ST #309
Egéggi REPLACEMENT VANCOUVER, WA 98663-1899
PROJECT VANCOUVER WA 986621345 VANCOUVER WA 986855760 LA CENTER WA 986290249
COUNTY(S) - PIERCE CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100595
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
79 TEMPORARY GUARDRAIL CONNECTION TYPE 1
1.0000 EACH 1,200.0000 1,200.0000 0.00% 975.0000 -18.75% 1,200.0000 0.00%
1,200.00 1,200.00 0.00 975.00 -225.00 1,200.00 0.00
80 TEMPORARY GUARDRAIL CONNECTION TYPE A
1.0000 EACH 1,200.0000 550.0000 _54.17% 450.0000 -62.50 % 550.0000 -54.17%
1,200.00 550.00 -650.00 450.00 -750.00 550.00 -650.00
81 TEMPORARY IMPACT ATTENUATOR
1.0000 EACH 4,500.0000 900.0000 -80.00% 3,200.0000 -28.89 % 5,700.0000 26.67%
4,500.00 900.00  -3,600.00 3,200.00  -1,300.00 5,700.00 1,200.00
82 RESETTING IMPACT ATTENUATOR
1.0000 EACH 800.0000 850.0000 6.25% 800.0000 0.00% 4,000.0000 400.00%
800.00 850.00 50.00 800.00 0.00 4,000.00 3,200.00
83 FLEXIBLE GUIDE POST
240000 EACH 50.0000 20.0000 -60.00% 33.0000 -34.00 % 75.0000 50.00 %
1,200.00 480.00 -720.00 792.00 -408.00 1,800.00 600.00
84 PAINT LINE
8103.0000 L.F. 0.7500 0.5000 -33.33% 0.4000 -46.67 % 0.5000 -33.33%
6,077.25 4,051.50 -2,025.75 3,241.20  -2,836.05 4,051.50 -2,025.75
85 PLASTIC TRAFFIC ARROW
3.0000 EACH 250.0000 275.0000 10.00% 300.0000 20.00 % 320.0000 28.00%
750.00 825.00 75.00 900.00 150.00 960.00 210.00
86 PLASTIC DRAINAGE MARKING
12.0000 EACH 40.0000 50.0000 25.00% 85.0000 112.50 % 90.0000 125.00%
480.00 600.00 120.00 1,020.00 540.00 1,080.00 600.00
87 PLASTIC JUNCTION BOX MARKING
2.0000 EACH 40.0000 50.0000 25.00% 85.0000 112.50 % 90.0000 125.00 %
80.00 100.00 20.00 170.00 90.00 180.00 100.00
88 CENTERLINE RUMBLE STRIP
0.3900 MI. 10,000.0000 20,000.0000 100.00 % 4,300.0000 -57.00 % 4,500.0000 -55.00%
3,900.00 7,800.00 3,900.00 1,677.00  -2,223.00 1,755.00  -2,145.00
89 RAISED PAVEMENT MARKER TYPE 2
0.0800 HUND 3,000.0000 3,000.0000 0.00% 3,600.0000 20.00 % 3,700.0000 23.33%
240.00 240.00 0.00 288.00 48.00 296.00 56.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/20/2014
* % * BID CHECK REPORT * * * TIME: 14:57
PS&E JOB NO : 13C521 REVISION NO : BIDS OPENED ON : Dec 3 2014
CONTRACT NO : 008685 REGION NO  :3 AWARDED ON : Dec 9 2014
VERSION NO :3 WORK ORDER# : XL2760
e "SR 162 4TH BIDDER  —————-=  ————m— e 5TH BIDDER  —————-= ——————m 6TH BIDDER  ———-——-
TITLE 1SR 162 MJ HUGHES CONSTRUCTION, INC.  CASCADE BRIDGE LLC OLIVAS VALDEZ INC
PUYALLUP RIVER BRIDGE 11510 NE 87TH AVE 14215 NW 3RD COURT 4001 MAIN ST #309
Egéggi REPLACEMENT VANCOUVER, WA 98663-1899
PROJECT VANCOUVER WA 986621345 VANCOUVER WA 986855760 LA CENTER WA 986290249
COUNTY(S) - PIERCE CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100595
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
90 RECESSED PAVEMENT MARKER
0.7000 HUND 5,000.0000 5,000.0000 0.00% 3,100.0000 -38.00 % 3,300.0000 -34.00%
3,500.00 3,500.00 0.00 2,170.00  -1,330.00 2,310.00  -1,190.00
91 PERMANENT SIGNING
L.S. 56.25% 56.25 % 35.42%
4,800.00 7,500.00 2,700.00 7,500.00 2,700.00 6,500.00 1,700.00
92 TEMPORARY PAVEMENT MARKING-SHORT DURATION
5120.0000 L.F. 0.4800 0.5000 4.17% 1.2000 150.00 % 1.3000 170.83%
2,457.60 2,560.00 102.40 6,144.00 3,686.40 6,656.00 4,198.40
93 INDUCTION LOOP TYPE 2
2.0000 EACH 1,000.0000 2,500.0000 150.00 % 800.0000 -20.00 % 1,200.0000 20.00%
2,000.00 5,000.00 3,000.00 1,600.00 -400.00 2,400.00 400.00
94 CONDUIT PIPE 2 IN. DIAM.
1460.0000 L.F. 16.0000 20.0000 25.00% 18.7500 17.19% 20.0000 25.00%
23,360.00 29,200.00 5,840.00 27,375.00 4,015.00 29,200.00 5,840.00
95 ADDITIONAL PORTABLE CHANGEABLE MESSAGE SIGN
CALC 0.00% 0.00% 0.00%
8,000.00 8,000.00 8,000.00 8,000.00
96 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -90.00% -58.35 % -90.00%
300,100.00 30,000.00 -270,100.00 125,000.00 -175,100.00 30,000.00 -270,100.00
97 ADDITIONAL FLAGGERS
CALC 0.00% 0.00% 0.00%
15,000.00 15,000.00 15,000.00 15,000.00
OTHER ITEMS
98 TYPE B PROGRESS SCHEDULE
L.S. 0.00% 0.00% 0.00%
10,000.00 10,000.00 0.00 10,000.00 0.00 10,000.00 0.00
99 STRUCTURE EXCAVATION CLASS B INCL. HAUL
160.0000 C.Y. 100.0000 75.0000 -25.00% 10.0000 -90.00 % 60.0000 -40.00%
16,000.00 12,000.00  -4,000.00 1,600.00 -14,400.00 9,600.00  -6,400.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/20/2014
* % * BID CHECK REPORT * * * TIME: 14:57
PS&E JOB NO : 13C521 REVISION NO : BIDS OPENED ON : Dec 3 2014
CONTRACT NO : 008685 REGION NO  :3 AWARDED ON : Dec 9 2014
VERSION NO :3 WORK ORDER# : XL2760
e ‘R 162 TR e 4TH BIDDER  —————-=  ————m— e 5TH BIDDER  —————-= ——————m 6TH BIDDER  ———-——-
TITLE 1SR 162 MJ HUGHES CONSTRUCTION, INC.  CASCADE BRIDGE LLC OLIVAS VALDEZ INC
PUYALLUP RIVER BRIDGE 11510 NE 87TH AVE 14215 NW 3RD COURT 4001 MAIN ST #309
Egéggi REPLACEMENT VANCOUVER, WA 98663-1899
PROJECT VANCOUVER WA 986621345 VANCOUVER WA 986855760 LA CENTER WA 986290249
COUNTY(S) - PIERCE CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100595
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
100 SHORING OR EXTRA EXCAVATION CLASS B
6145.0000 S.F. 0.2500 0.5000 100.00% 1.0000 300.00 % 4.0000 1,500.00%
1,536.25 3,072.50 1,536.25 6,145.00 4,608.75 24,580.00  23,043.75
101 EXCAVATION FOR REMOVING SAMPLE STATIONS
20.0000 C.Y. 100.0000 75.0000 ~25.00% 50.0000 -50.00 % 170.0000 70.00%
2,000.00 1,500.00 -500.00 1,000.00  -1,000.00 3,400.00 1,400.00
102 MANAGEMENT OF WATER DURING CONNECTIONS
CALC 0.00% 0.00% 0.00%
5,000.00 5,000.00 5,000.00 5,000.00
103 STRUCTURE SURVEYING
L.S. 8.57% 71.43% 14.29%
17,500.00 19,000.00 1,500.00 30,000.00  12,500.00 20,000.00 2,500.00
104 BOLLARD TYPE 1
8.0000 EACH 900.0000 600.0000 -33.33% 525.0000 ~41.67 % 1,500.0000 66.67%
7,200.00 4,800.00  -2,400.00 4,200.00  -3,000.00 12,000.00 4,800.00
105 CHAIN LINK FENCE TYPE 3
502.0000 L.F. 16.0000 15.0000 -6.25% 13.5000 -15.63 % 15.0000 -6.25%
8,032.00 7,530.00 -502.00 6,777.00  -1,255.00 7,530.00 -502.00
106 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE
14.0000 EACH 300.0000 280.0000 -6.67% 250.0000 -16.67 % 325.0000 8.33%
4,200.00 3,920.00 -280.00 3,500.00 -700.00 4,550.00 350.00
107 DOUBLE 14 FT. CHAIN LINK GATE
1.0000 EACH 1,000.0000 900.0000 -10.00% 850.0000 -15.00 % 1,450.0000 45.00%
1,000.00 900.00 -100.00 850.00 -150.00 1,450.00 450.00
108 ROADSIDE CLEANUP
EST. 0.00% 0.00% 0.00%
20,000.00 20,000.00 20,000.00 20,000.00
109 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00% 0.00%
5.00 5.00 5.00 5.00
110 MINOR CHANGE
CALC 0.00% 0.00% 0.00%
-3.00 -3.00 -3.00 -3.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/20/2014
* % * BID CHECK REPORT * * * TIME: 14:57
PS&E JOB NO : 13C521 REVISION NO : BIDS OPENED ON : Dec 3 2014
CONTRACT NO : 008685 REGION NO  :3 AWARDED ON : Dec 9 2014
VERSION NO :3 WORK ORDER# : XL2760
e ‘R 162 TR e 4TH BIDDER  —————-=  ————m— e 5TH BIDDER  —————-= ——————m 6TH BIDDER  ———-——-
TITLE 1SR 162 MJ HUGHES CONSTRUCTION, INC.  CASCADE BRIDGE LLC OLIVAS VALDEZ INC
PUYALLUP RIVER BRIDGE 11510 NE 87TH AVE 14215 NW 3RD COURT 4001 MAIN ST #309
Egéggi REPLACEMENT VANCOUVER, WA 98663-1899
PROJECT VANCOUVER WA 986621345 VANCOUVER WA 986855760 LA CENTER WA 986290249
COUNTY(S) - PIERCE CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100595
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
111 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
112 SPCC PLAN
L.S. -40.00% -90.00 % 8.00%
2,500.00 1,500.00  -1,000.00 250.00  -2,250.00 2,700.00 200.00
113 MAILBOX SUPPORT TYPE 1
2.0000 EACH 350.0000 750.0000 114.29% 425_0000 21.43% 330.0000 5.71%
700.00 1,500.00 800.00 850.00 150.00 660.00 -40.00
114 MAILBOX SUPPORT TYPE 2
2.0000 EACH 350.0000 800.0000 128.57% 450.0000 28.57 % 390.0000 11.43%
700.00 1,600.00 900.00 900.00 200.00 780.00 80.00
115 UNDERDRAIN PIPE 6 IN. DIAM.
86.0000 L.F. 15.0000 5.0000 -66.67% 12.0000 -20.00 % 47,0000 213.33%
1,290.00 430.00 -860.00 1,032.00 -258.00 4,042.00 2,752.00
116 GRAVEL BACKFILL FOR WALL
140.0000 C.Y. 40.0000 50.0000 25.00% 39.0000 -2.50 % 80.0000 100.00 %
5,600.00 7,000.00 1,400.00 5,460.00 -140.00 11,200.00 5,600.00
117 GRAVEL BACKFILL FOR DRAIN
7.0000 C.Y. 100.0000 50.0000 -50.00% 70.0000 -30.00 % 110.0000 10.00%
700.00 350.00 -350.00 490.00 -210.00 770.00 70.00
CONTRACT TOTAL $6,107,437.10 $5,757,860.00 -5.72% $5,793,908.55 -5.13% $5,854,374.50 —4.14%
BASE TOTAL $6,107,437.10 $5,757,860.00 -5.72% $5,793,908.55 -5.13% $5,854,374.50 -4.14%




DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/20/2014
* % * BID CHECK REPORT * * * TIME: 14:57
PS&E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec 3 2014
CONTRACT NO : 008685 REGION NO  :3 AWARDED ON : Dec 9 2014
VERSION NO :3 WORK ORDER# : XL2760
e ‘R 162 TR e 7TH BIDDER  ————mmm  ———mm 8TH BIDDER  ————--m ——————m OTH BIDDER  ———-——-
TITLE 1SR 162 RODARTE CONSTRUCTION, INC. QUIGG BROS., INC. JOHANSEN EXCAVATING, INC.
PUYALLUP RIVER BRIDGE 17 EAST VALLEY HWY E 819 W STATE ST 28215 112TH ST
R I DoF REPLACENENT 98520-5934 98321-9264
PROJECT AUBURN WA 980925531 ABERDEEN WA 985200281 BUCKLEY WA 983210674
COUNTY(S) - PIERCE CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100589
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
PREPARATION
1 MOBILIZATION
L.S. 12.78% 1.85% -25.00%
540,000.00 609,000.00  69,000.00 550,000.00  10,000.00 405,000.00 -135,000.00
2 CLEARING AND GRUBBING
2.8300 ACRE 25,000.0000 9,000.0000 ~64.00% 12,000.0000 -52.00 % 14,000.0000 -44.00%
70,750.00 25,470.00 -45,280.00 33,960.00 -36,790.00 39,620.00 -31,130.00
3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -29.17% -37.50 % 37.08%
12,000.00 8,500.00  -3,500.00 7,500.00  -4,500.00 16,450.00 4,450.00
4 REMOVING NOISE BARRIER WALL SHAFT OBSTRUCTIONS
EST. 0.00% 0.00% 0.00%
15,000.00 15,000.00 15,000.00 15,000.00
5 REMOVING SHAFT OBSTRUCTIONS
EST. 0.00% 0.00% 0.00%
111,000.00 111,000.00 111,000.00 111,000.00
6 REMOVING ASPHALT AND PORTLAND CEMENT CONC. PAVEMENT
1230.0000 S.Y. 5.0000 12.0000 140.00% 25.0000 400.00 % 31.0000 520.00%
6,150.00 14,760.00 8,610.00 30,750.00  24,600.00 38,130.00  31,980.00
7 REMOVING GUARDRAIL
300.0000 L.F. 9.0000 3.0000 -66.67% 6.0000 -33.33% 4.6500 -48.33%
2,700.00 900.00  -1,800.00 1,800.00 -900.00 1,395.00  -1,305.00
8 REMOVING GUARDRAIL ANCHOR
4.0000 EACH 250.0000 225.0000 ~10.00% 100.0000 -60.00 % 173.5000 -30.60%
1,000.00 900.00 -100.00 400.00 -600.00 694.00 -306.00
GRADING
9 ROADWAY EXCAVATION INCL. HAUL
1240.0000 C.Y. 25.0000 28.0000 12.00% 25.0000 0.00% 19.8000 -20.80%
31,000.00 34,720.00 3,720.00 31,000.00 0.00 24,552.00  -6,448.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/20/2014

* % * BID CHECK REPORT * * * TIME: 14:57
PS&E JOB NO : 13C521 REVISION NO : BIDS OPENED ON : Dec 3 2014
CONTRACT NO : 008685 REGION NO  :3 AWARDED ON : Dec 9 2014
VERSION NO :3 WORK ORDER# : XL2760
e e 7TH BIDDER  ————mmm  ———mm 8TH BIDDER  ————--m ——————m OTH BIDDER  ———-——-
TITLE 1SR 162 RODARTE CONSTRUCTION, INC. QUIGG BROS., INC. JOHANSEN EXCAVATING, INC.
ESTSEEU:EQXEEMEE;DGE 17 EAST VALLEY HWY E 819 W STATE ST 28215 112TH ST
130591 98520-5934 98321-9264
PROJECT AUBURN WA 980925531 ABERDEEN WA 985200281 BUCKLEY WA 983210674
COUNTY(S) - PIERCE CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100589
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
GRADING
10 GRAVEL BORROW INCL. HAUL
20060.0000 TON 15.0000 14.0000 -6.67% 15.0000 0.00% 14.5000 -3.33%
300,900.00 280,840.00 -20,060.00 300,900.00 0.00 290,870.00 -10,030.00
DRAINAGE
11 GRATE INLET TYPE 2
4.0000 EACH 2,200.0000 2,200.0000 0.00% 1,100.0000 -50.00 % 2,000.0000 -9.09%
8,800.00 8,800.00 0.00 4,400.00  -4,400.00 8,000.00 -800.00
12 QUARRY SPALLS
7.0000 TON 125.0000 100.0000 ~20.00% 75.0000 -40.00 % 74.0000 -40.80%
875.00 700.00 -175.00 525.00 -350.00 518.00 -357.00
13 SCHEDULE A CULV. PIPE 12 IN. DIAM.
81.0000 L.F. 30.0000 40.0000 33.33% 50.0000 66.67 % 28.5000 -5.00%
2,430.00 3,240.00 810.00 4,050.00 1,620.00 2,308.50 -121.50
14 SCHEDULE A CULV. PIPE 18 IN. DIAM.
31.0000 L.F. 40.0000 65.0000 62.50% 65.0000 62.50 % 45.0000 12.50%
1,240.00 2,015.00 775.00 2,015.00 775.00 1,395.00 155.00
STORM SEWER
15 TESTING STORM SEWER PIPE
149.0000 L.F. 4.0000 5.0000 25.00% 5.0000 25.00 % 2.9000 -27.50%
596.00 745.00 149.00 745.00 149.00 432.10 -163.90
16 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.
740000 L.F. 70.0000 92.0000 31.43% 70.0000 0.00% 65.0000 -7.14%
5,180.00 6,808.00 1,628.00 5,180.00 0.00 4,810.00 -370.00
17 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.
95.0000 L.F. 80.0000 35.0000 -56.25% 50.0000 -37.50 % 30.0000 -62.50%
7,600.00 3,325.00 -4,275.00 4,750.00  -2,850.00 2,850.00  -4,750.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/20/2014

* % * BID CHECK REPORT * * * TIME: 14:57
PS&E JOB NO : 13C521 REVISION NO : BIDS OPENED ON : Dec 3 2014
CONTRACT NO : 008685 REGION NO  :3 AWARDED ON : Dec 9 2014
VERSION NO :3 WORK ORDER# : XL2760
e "SR 162 7TH BIDDER  ————mmm  ———mm 8TH BIDDER  ————--m ——————m OTH BIDDER  ———-——-
TITLE 1SR 162 RODARTE CONSTRUCTION, INC. QUIGG BROS., INC. JOHANSEN EXCAVATING, INC.
ESTSEEU:EthEEMEﬁ;DGE 17 EAST VALLEY HWY E 819 W STATE ST 28215 112TH ST
130591 98520-5934 98321-9264
PROJECT WA 980925531 ABERDEEN WA 985200281 BUCKLEY WA 983210674
COUNTY(S) - PIERCE CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100589
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
WATER LINES
18 BUTTERFLY VALVE 12 IN.
2.0000 EACH 3,100.0000 2,200.0000 -29.03% 1,600.0000 -48.39 % 1,950.0000 -37.10%
6,200.00 4,400.00  -1,800.00 3,200.00  -3,000.00 3,900.00  -2,300.00
19 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.
1397.0000 L.F. 170.0000 105.0000 -38.24% 90.0000 ~47.06 % 105.0000 -38.24%
237,490.00 146,685.00 -90,805.00 125,730.00 -111,760.00 146,685.00 -90,805.00
20 HDPE CASING 4 IN. DIAM.
112.0000 L.F. 100.0000 32.0000 -68.00% 60.0000 -40.00 % 60.0000 -40.00%
11,200.00 3,584.00 -7,616.00 6,720.00  -4,480.00 6,720.00  -4,480.00
21 STEEL CASING 20 IN. DIAM.
215.0000 L.F. 280.0000 190.0000 -32.14% 125.0000 -55.36 % 55.0000 -80.36%
60,200.00 40,850.00 -19,350.00 26,875.00 -33,325.00 11,825.00 -48,375.00
STRUCTURE
22 STRUCTURE EXCAVATION CLASS A INCL. HAUL
502.0000 C.Y. 15.0000 42.0000 180.00% 35.0000 133.33 % 40.2500 168.33%
7,530.00 21,084.00  13,554.00 17,570.00  10,040.00 20,205.50  12,675.50
23 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL
1230.0000 C.Y. 400.0000 595.0000 48.75% 575.0000 43.75% 135.0000 -66.25%
492,000.00 731,850.00 239,850.00 707,250.00 215,250.00 166,050.00 -325,950.00
24 SHORING OR EXTRA EXCAVATION CL. A BRIDGE NO. 162/6
L.S. -51.11% -66.67 % -70.37%
45,000.00 22,000.00 -23,000.00 15,000.00 -30,000.00 13,335.00 -31,665.00
25 FURNISHING & PLACING TEMP. CASING FOR 8"-0"" DIA. SHAFT
299.0000 L.F. 300.0000 1.0000 ~99.67% 1.0000 -99.67 % 10.5500 -96.48%
89,700.00 299.00 -89,401.00 299.00 -89,401.00 3,154.45 -86,545.55
26 FURNISHING & PLACING TEMP. CASING FOR 10"-0" DIA. SHAFT
16.0000 L.F. 500.0000 1.0000 -99.80% 1.0000 -99.80 % 10.5500 -97.89%
8,000.00 16.00  -7,984.00 16.00  -7,984.00 168.80  -7,831.20
27 FURNISHING PERMANENT CASING FOR 10°-0" DIAM. SHAFT
12.0000 L.F. 1,000.0000 375.0000 -62.50% 500.0000 -50.00 % 470.0000 -53.00%
12,000.00 4,500.00 -7,500.00 6,000.00  -6,000.00 5,640.00  -6,360.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/20/2014

* % * BID CHECK REPORT * * * TIME: 14:57
PS&E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec 3 2014
CONTRACT NO : 008685 REGION NO  :3 AWARDED ON : Dec 9 2014
VERSION NO :3 WORK ORDER# : XL2760
e ‘R 162 TR e 7TH BIDDER  ————mmm  ———mm 8TH BIDDER  ————--m ——————m OTH BIDDER  ———-——-
TITLE 1SR 162 RODARTE CONSTRUCTION, INC. QUIGG BROS., INC. JOHANSEN EXCAVATING, INC.
PUYALLUP RIVER BRIDGE 17 EAST VALLEY HWY E 819 W STATE ST 28215 112TH ST
R I DoF REPLACENENT 98520-5934 98321-9264
PROJECT AUBURN WA 980925531 ABERDEEN WA 985200281 BUCKLEY WA 983210674
COUNTY(S) - PIERCE CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100589
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
STRUCTURE
28 PLACING PERMANENT CASING FOR 10"-0" DIAM. SHAFT
1.0000 EACH 12,000.0000 5,500.0000 _54.17% 5,000.0000 -58.33% 22,000.0000 83.33%
12,000.00 5,500.00  -6,500.00 5,000.00  -7,000.00 22,000.00  10,000.00
29 CASING SHORING
70.0000 L.F. 300.0000 350.0000 16.67% 600.0000 100.00 % 255.0000 -15.00%
21,000.00 24,500.00 3,500.00 42,000.00  21,000.00 17,850.00  -3,150.00
30 ST. REINF. BAR FOR BRIDGE
102500.0000 LB. 0.9000 1.0000 11.11% 1.0000 11.11% 1.2000 33.33%
92,250.00 102,500.00  10,250.00 102,500.00  10,250.00 123,000.00  30,750.00
31 ST. REINF. BAR FOR SHAFT
263300.0000 LB. 0.9000 1.0000 11.11% 1.0000 11.11 % 1.1000 22.22%
236,970.00 263,300.00  26,330.00 263,300.00  26,330.00 289,630.00  52,660.00
32 CSL ACCESS TUBE
4120.0000 L.F. 8.0000 1.0000 -87.50% 6.0000 -25.00 % 6.5000 ~18.75%
32,960.00 4,120.00 -28,840.00 24,720.00  -8,240.00 26,780.00  -6,180.00
33 CONC. CLASS 4000 FOR BRIDGE
358.0000 C.Y. 400.0000 675.0000 68.75% 650.0000 62.50 % 1,250.0000 212.50%
143,200.00 241,650.00  98,450.00 232,700.00  89,500.00 447,500.00 304,300.00
34 CONC. CLASS 4000P FOR SHAFT
1230.0000 C.Y. 250.0000 130.0000 _48.00% 150.0000 -40.00 % 475.0000 90.00 %
307,500.00 159,900.00 -147,600.00 184,500.00 -123,000.00 584,250.00 276,750.00
35 PRESTRESSED CONC. GIRDER WF74G
1570.0000 L.F. 400.0000 495.0000 23.75% 520.0000 30.00 % 550.0000 37.50%
628,000.00 777,150.00 149,150.00 816,400.00 188,400.00 863,500.00 235,500.00
36 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
-2.00 -2.00 -2.00 -2.00
37 SUPERSTRUCTURE BRIDGE NO. 162/6 REPLACEMENT
L.S. -0.19% 17.95 % 23.40%
551,062.00 550,000.00  -1,062.00 650,000.00  98,938.00 680,000.00 128,938.00
38 BRIDGE RAILING TYPE BP
658.0000 L.F. 75.0000 75.0000 0.00% 80.0000 6.67% 71.0000 -5.33%
49,350.00 49,350.00 0.00 52,640.00 3,290.00 46,718.00  -2,632.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/20/2014

* % * BID CHECK REPORT * * * TIME: 14:57
PS&E JOB NO : 13C521 REVISION NO : BIDS OPENED ON : Dec 3 2014
CONTRACT NO : 008685 REGION NO  :3 AWARDED ON : Dec 9 2014
VERSION NO :3 WORK ORDER# : XL2760
e "SR 162 7TH BIDDER  ————mmm  ———mm 8TH BIDDER  ————--m ——————m OTH BIDDER  ———-——-
TITLE 1SR 162 RODARTE CONSTRUCTION, INC. QUIGG BROS., INC. JOHANSEN EXCAVATING, INC.
ESTSEEU:EthEEMEﬁ;DGE 17 EAST VALLEY HWY E 819 W STATE ST 28215 112TH ST
130591 98520-5934 98321-9264
PROJECT WA 980925531 ABERDEEN WA 985200281 BUCKLEY WA 983210674
COUNTY(S) - PIERCE CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100589
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
STRUCTURE
39 TRAFFIC BARRIER
658.0000 L.F. 125.0000 110.0000 ~12.00% 150.0000 20.00 % 103.0000 -17.60%
82,250.00 72,380.00  -9,870.00 98,700.00  16,450.00 67,774.00 -14,476.00
40 NOISE BARRIER WALL TYPE 11 - NOISE WALL 1
3900.0000 S.F. 60.0000 65.0000 8.33% 60.0000 0.00% 61.0000 1.67%
234,000.00 253,500.00  19,500.00 234,000.00 0.00 237,900.00 3,900.00
41 NOISE BARRIER WALL TYPE 11 - NOISE WALL 2
2270.0000 S.F. 60.0000 65.0000 8.33% 60.0000 0.00% 58.0000 -3.33%
136,200.00 147,550.00  11,350.00 136,200.00 0.00 131,660.00  -4,540.00
42 BRIDGE APPROACH SLAB
274.0000 S.Y. 225.0000 250.0000 11.11% 250.0000 11.11 % 260.0000 15.56 %
61,650.00 68,500.00 6,850.00 68,500.00 6,850.00 71,240.00 9,590.00
SURFACING
43 CRUSHED SURFACING BASE COURSE
4330.0000 TON 20.0000 19.0000 -5.00% 18.0000 -10.00 % 16.6000 -17.00%
86,600.00 82,270.00  -4,330.00 77,940.00  -8,660.00 71,878.00 -14,722.00
44 CRUSHED SURFACING TOP COURSE
30.0000 TON 30.0000 65.0000 116.67% 30.0000 0.00 % 37.8000 26.00%
900.00 1,950.00 1,050.00 900.00 0.00 1,134.00 234.00
HOT MIX ASPHALT
45 PLANING BITUMINOUS PAVEMENT
540.0000 S.Y. 15.0000 7.0000 -53.33% 15.0000 0.00% 12.0000 -20.00%
8,100.00 3,780.00  -4,320.00 8,100.00 0.00 6,480.00  -1,620.00
46 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22
960.0000 TON 130.0000 95.0000 -26.92% 85.0000 -34.62 % 84.0000 -35.38%
124,800.00 91,200.00 -33,600.00 81,600.00 -43,200.00 80,640.00 -44,160.00
47 HMA CL. 1/2 IN. PG 64-22
2430.0000 TON 115.0000 82.0000 ~28.70% 85.0000 -26.09 % 84.0000 -26.96%
279,450.00 199,260.00 -80,190.00 206,550.00 -72,900.00 204,120.00 -75,330.00



DOT_RGGBO1

PS&E JOB NO :13C521
CONTRACT NO : 008685
VERSION NO :3

HWY SR 162
TITLE SR 162

REVISION NO
REGION NO
WORK ORDER#

PUYALLUP RIVER BRIDGE
BRIDGE REPLACEMENT

:3
: XL2760

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
BID CHECK REPORT

* K K

7TH BIDDER

RODARTE CONSTRUCTION,
17 EAST VALLEY HWY E

* x *

INC.

QUIGG BROS.,
819 W STATE ST

BIDS OPENED ON
AWARDED ON

8TH BIDDER ~ —------

INC.

DATE: 11/20/2014
TIME: 14:57

9TH BIDDER

Dec 3 2014
Dec 9 2014

JOHANSEN EXCAVATING, INC.
28215 112TH ST

130521 98520-5934 98321-9264
PROJECT WA 980925531 ABERDEEN WA 985200281 WA 983210674
COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100589
ENGR™S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
HOT MIX ASPHALT
48 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00%
-1.00 -1.00 -1.00 -1.00
49 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00%
4,370.00 4,370.00 4,370.00 4,370.00
50 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00%
13,000.00 13,000.00 13,000.00 13,000.00
51 HMA FOR APPROACH CL. 1/2 IN. PG 64-22
220.0000 TON 175.0000 140.0000 -20.00% 95.0000 -45.71% 91.5000 -47.71%
38,500.00 30,800.00 -7,700.00 20,900.00 -17,600.00 20,130.00 -18,370.00
52 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00%
-1.00 -1.00 -1.00 -1.00
EROSION CONTROL AND PLANTING
53 ESC LEAD
70.0000 DAY 100.0000 120.0000 20.00% 100.0000 0.00 % 105.0000 5.00%
7,000.00 8,400.00 1,400.00 7,000.00 0.00 7,350.00 350.00
54 COMPOST BLANKET
2060.0000 S.Y. 4.0000 2.5000 -37.50% 3.0000 -25.00 % 2.4500 -38.75%
8,240.00 5,150.00 -3,090.00 6,180.00 -2,060.00 5,047.00 -3,193.00
55 INLET PROTECTION
4.0000 EACH 85.0000 90.0000 5.88% 100.0000 17.65% 90.0000 5.88%
340.00 360.00 20.00 400.00 60.00 360.00 20.00
56 STABILIZED CONSTRUCTION ENTRANCE
230.0000 S.Y. 25.0000 20.0000 -20.00% 20.0000 -20.00 % 17.0000 -32.00%
5,750.00 4,600.00 -1,150.00 4,600.00 -1,150.00 3,910.00 -1,840.00
57 SILT FENCE
690.0000 L.F. 5.0000 2.5000 -50.00% 5.0000 0.00 % 2.4000 -52.00%
3,450.00 1,725.00 -1,725.00 3,450.00 0.00 1,656.00 -1,794.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/20/2014
* % * BID CHECK REPORT * * * TIME: 14:57
PS&E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec 3 2014
CONTRACT NO : 008685 REGION NO  :3 AWARDED ON : Dec 9 2014
VERSION NO :3 WORK ORDER# : XL2760
e ‘R 162 TR e 7TH BIDDER  ————mmm  ———mm 8TH BIDDER  ————--m ——————m OTH BIDDER  ———-——-
TITLE 1SR 162 RODARTE CONSTRUCTION, INC. QUIGG BROS., INC. JOHANSEN EXCAVATING, INC.
PUYALLUP RIVER BRIDGE 17 EAST VALLEY HWY E 819 W STATE ST 28215 112TH ST
R I DoF REPLACENENT 98520-5934 98321-9264
PROJECT WA 980925531 ABERDEEN WA 985200281 BUCKLEY WA 983210674
COUNTY(S) - PIERCE CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100589
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
EROSION CONTROL AND PLANTING
58 EROSION/WATER POLLUTION CONTROL
EST. 0.00% 0.00% 0.00%
250,000.00 250,000.00 250,000.00 250,000.00
59 SEEDING, FERTILIZING, AND MULCHING
2.3900 ACRE 1,500.0000 5,000.0000 233.33% 5,000.0000 233.33% 4,650.0000 210.00%
3,585.00 11,950.00 8,365.00 11,950.00 8,365.00 11,113.50 7,528.50
60 PSIPE TALL OREGON-GRAPE 6-12 IN. #1 CONT.
180.0000 EACH 4.0000 8.0000 100.00% 7.0000 75.00 % 7.1000 77.50%
720.00 1,440.00 720.00 1,260.00 540.00 1,278.00 558.00
61 PSIPE NOOTKA ROSE 12-24 IN. #1 CONT.
432.0000 EACH 4.0000 5.0000 25.00% 7.0000 75.00 % 5.1500 28.75%
1,728.00 2,160.00 432.00 3,024.00 1,296.00 2,224.80 496.80
62 PSIPE BLACKCAP RASPBERRY 12-24 IN. #1 CONT.
168.0000 EACH 4.0000 8.0000 100.00% 7.0000 75.00 % 7.1000 77.50%
672.00 1,344.00 672.00 1,176.00 504.00 1,192.80 520.80
63 PSIPE THIMBLEBERRY 12-24 IN. #1 CONT.
168.0000 EACH 4.0000 5.0000 25.00% 7.0000 75.00 % 5.1500 28.75%
672.00 840.00 168.00 1,176.00 504.00 865.20 193.20
64 PSIPE SNOWBERRY 12-24 IN. #1 CONT.
311.0000 EACH 4.0000 5.0000 25.00% 7.0000 75.00 % 5.1500 28.75%
1,244.00 1,555.00 311.00 2,177.00 933.00 1,601.65 357.65
65 FINE COMPOST 2 IN. BLANKET
2.4500 ACRE 12,000.0000 10,000.0000 -16.67% 9,000.0000 -25.00 % 8,900.0000 -25.83%
29,400.00 24,500.00  -4,900.00 22,050.00  -7,350.00 21,805.00 -7,595.00
66 FINE COMPOST 3 IN. BLANKET
0.2300 ACRE 18,000.0000 16,000.0000 ~11.11% 15,000.0000 -16.67 % 14,500.0000 -19.44%
4,140.00 3,680.00 -460.00 3,450.00 -690.00 3,335.00 -805.00
67 MEDIUM COMPOST
0.0100 ACRE 36,000.0000 45,000.0000 25.00% 40,000.0000 11.11 % 41,000.0000 13.89%
360.00 450.00 90.00 400.00 40.00 410.00 50.00
68 BARK OR WOOD CHIP MULCH
0.2300 ACRE 15,000.0000 19,000.0000 26.67% 18,000.0000 20.00 % 17,500.0000 16.67%
3,450.00 4,370.00 920.00 4,140.00 690.00 4,025.00 575.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/20/2014

* % * BID CHECK REPORT * * * TIME: 14:57
PS&E JOB NO :13C521 REVISION NO BIDS OPENED ON : Dec 3 2014
CONTRACT NO : 008685 REGION NO  :3 AWARDED ON : Dec 9 2014
VERSION NO :3 WORK ORDER# : XL2760
e ‘R 162 TR e 7TH BIDDER  ————mmm  ———mm 8TH BIDDER  ————--m ——————m OTH BIDDER  ———-——-
TITLE 1SR 162 RODARTE CONSTRUCTION, INC. QUIGG BROS., INC. JOHANSEN EXCAVATING, INC.
PUYALLUP RIVER BRIDGE 17 EAST VALLEY HWY E 819 W STATE ST 28215 112TH ST
R I DoF REPLACENENT 98520-5934 98321-9264
PROJECT AUBURN WA 980925531 ABERDEEN WA 985200281 BUCKLEY WA 983210674
COUNTY(S) - PIERCE CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100589
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
EROSION CONTROL AND PLANTING
69 MOWING
2.4100 ACRE 1,000.0000 800.0000 ~20.00% 750.0000 -25.00 % 775.0000 -22.50%
2,410.00 1,928.00 -482.00 1,807.50 -602.50 1,867.75 -542.25
70 HIGH VISIBILITY SILT FENCE
1460.0000 L.F. 5.0000 3.0000 -40.00% 2.0000 -60.00 % 2.4500 -51.00%
7,300.00 4,380.00 -2,920.00 2,920.00  -4,380.00 3,577.00  -3,723.00
71 FLOW SPREADER
1.0000 EACH 500.0000 2,500.0000 400.00% 1,000.0000 100.00 % 1,160.0000 132.00%
500.00 2,500.00 2,000.00 1,000.00 500.00 1,160.00 660.00
72  COMPOST AMENDED VEGETATED FILTER STRIP
184.0000 S.Y. 30.0000 50.0000 66.67% 50.0000 66.67 % 46.0000 53.33%
5,520.00 9,200.00 3,680.00 9,200.00 3,680.00 8,464.00 2,944.00
TRAFFIC
73 EXTRUDED CURB
248.0000 L.F. 15.0000 15.0000 0.00% 15.0000 0.00% 12.5000 -16.67%
3,720.00 3,720.00 0.00 3,720.00 0.00 3,100.00 -620.00
74 BEAM GUARDRAIL TYPE 31
1239.0000 L.F. 25.0000 21.0000 -16.00% 25.0000 0.00% 24.7000 -1.20%
30,975.00 26,019.00  -4,956.00 30,975.00 0.00 30,603.30 -371.70
75 BEAM GUARDRAIL TRANSITION SECTION TYPE 21
4.0000 EACH 1,350.0000 3,400.0000 151.85% 3,000.0000 122.22 % 2,850.0000 111.11%
5,400.00 13,600.00 8,200.00 12,000.00 6,600.00 11,400.00 6,000.00
76 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL
4.0000 EACH 2,600.0000 2,500.0000 -3.85Y% 2,500.0000 -3.85% 2,450.0000 -5.77%
10,400.00 10,000.00 -400.00 10,000.00 -400.00 9,800.00 -600.00
77 BEAM GUARDRAIL ANCHOR TYPE 10
2.0000 EACH 1,000.0000 800.0000 ~20.00% 900.0000 -10.00 % 700.0000 -30.00%
2,000.00 1,600.00 -400.00 1,800.00 -200.00 1,400.00 -600.00
78 TEMPORARY CONC. BARRIER
263.0000 L.F. 16.0000 18.0000 12.50% 22.0000 37.50 % 21.2500 32.81%
4,208.00 4,734.00 526.00 5,786.00 1,578.00 5,588.75 1,380.75



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/20/2014
* % * BID CHECK REPORT * * * TIME: 14:57
PS&E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec 3 2014
CONTRACT NO : 008685 REGION NO  :3 AWARDED ON : Dec 9 2014
VERSION NO :3 WORK ORDER# : XL2760
e "SR 162 ————  7TH BIDDER ————=m= ———m—m 8TH BIDDER  ————--m ——————m OTH BIDDER  ———-——-
TITLE 1SR 162 RODARTE CONSTRUCTION, INC. QUIGG BROS., INC. JOHANSEN EXCAVATING, INC.
PUYALLUP RIVER BRIDGE 17 EAST VALLEY HWY E 819 W STATE ST 28215 112TH ST
R I DoF REPLACENENT 98520-5934 98321-9264
PROJECT WA 980925531 ABERDEEN WA 985200281 BUCKLEY WA 983210674
COUNTY(S) - PIERCE CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100589
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
79 TEMPORARY GUARDRAIL CONNECTION TYPE 1
EACH 1,200.0000 1,000.0000 ~16.67% 1,500.0000 25.00 % 1,350.0000 12.50%
1,200.00 1,000.00 -200.00 1,500.00 300.00 1,350.00 150.00
80 TEMPORARY GUARDRAIL CONNECTION TYPE A
EACH 1,200.0000 500.0000 -58.33% 800.0000 -33.33% 687.5000 -42.71%
1,200.00 500.00 -700.00 800.00 -400.00 687.50 -512_50
81 TEMPORARY IMPACT ATTENUATOR
EACH 4,500.0000 1,500.0000 -66.67% 3,500.0000 -22.22% 3,675.0000 -18.33%
4,500.00 1,500.00  -3,000.00 3,500.00  -1,000.00 3,675.00 -825.00
82 RESETTING IMPACT ATTENUATOR
EACH 800.0000 50.0000 -93.75% 1,000.0000 25.00 % 1,090.0000 36.25%
800.00 50.00 -750.00 1,000.00 200.00 1,090.00 290.00
83 FLEXIBLE GUIDE POST
240000 EACH 50.0000 40.0000 -20.00% 50.0000 0.00% 18.7500 -62.50%
1,200.00 960.00 -240.00 1,200.00 0.00 450.00 -750.00
84 PAINT LINE
8103.0000 L.F. 0.7500 0.4000 -46.67% 0.5000 -33.33% 0.3600 -52.00%
6,077.25 3,241.20  -2,836.05 4,051.50 -2,025.75 2,917.08  -3,160.17
85 PLASTIC TRAFFIC ARROW
EACH 250.0000 250.0000 0.00% 375.0000 50.00 % 315.0000 26.00%
750.00 750.00 0.00 1,125.00 375.00 945.00 195.00
86 PLASTIC DRAINAGE MARKING
12.0000 EACH 40.0000 450000 12.50% 100.0000 150.00 % 86.0000 115.00%
480.00 540.00 60.00 1,200.00 720.00 1,032.00 552.00
87 PLASTIC JUNCTION BOX MARKING
EACH 40.0000 45_0000 12.50% 100.0000 150.00 % 86.0000 115.00 %
80.00 90.00 10.00 200.00 120.00 172.00 92.00
88 CENTERLINE RUMBLE STRIP
MI. 10,000.0000 22,000.0000 120.00% 5,000.0000 -50.00 % 4,275.0000 -57.25%
3,900.00 8,580.00 4,680.00 1,950.00  -1,950.00 1,667.25  -2,232.75
89 RAISED PAVEMENT MARKER TYPE 2
HUND 3,000.0000 2,500.0000 ~16.67% 3,500.0000 16.67 % 3,600.0000 20.00%
240.00 200.00 -40.00 280.00 40.00 288.00 48.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/20/2014
* % * BID CHECK REPORT * * * TIME: 14:57
PS&E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec 3 2014
CONTRACT NO : 008685 REGION NO  :3 AWARDED ON : Dec 9 2014
VERSION NO :3 WORK ORDER# : XL2760
e ‘R 162 TR e 7TH BIDDER  ————mmm  ———mm 8TH BIDDER  ————--m ——————m OTH BIDDER  ———-——-
TITLE 1SR 162 RODARTE CONSTRUCTION, INC. QUIGG BROS., INC. JOHANSEN EXCAVATING, INC.
PUYALLUP RIVER BRIDGE 17 EAST VALLEY HWY E 819 W STATE ST 28215 112TH ST
R I DoF REPLACENENT 98520-5934 98321-9264
PROJECT AUBURN WA 980925531 ABERDEEN WA 985200281 BUCKLEY WA 983210674
COUNTY(S) - PIERCE CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100589
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
90 RECESSED PAVEMENT MARKER
0.7000 HUND 5,000.0000 5,000.0000 0.00% 3,000.0000 -40.00 % 3,100.0000 -38.00%
3,500.00 3,500.00 0.00 2,100.00  -1,400.00 2,170.00  -1,330.00
91 PERMANENT SIGNING
L.S. 66.67 % 108.33 % 54.17%
4,800.00 8,000.00 3,200.00 10,000.00 5,200.00 7,400.00 2,600.00
92 TEMPORARY PAVEMENT MARKING-SHORT DURATION
5120.0000 L.F. 0.4800 0.5000 4.17% 1.7000 254.17 % 1.2500 160.42%
2,457.60 2,560.00 102.40 8,704.00 6,246.40 6,400.00 3,942.40
93 INDUCTION LOOP TYPE 2
2.0000 EACH 1,000.0000 1,800.0000 80.00% 2,500.0000 150.00 % 810.0000 -19.00%
2,000.00 3,600.00 1,600.00 5,000.00 3,000.00 1,620.00 -380.00
94 CONDUIT PIPE 2 IN. DIAM.
1460.0000 L.F. 16.0000 24.0000 50.00% 25.0000 56.25 % 19.0000 18.75%
23,360.00 35,040.00  11,680.00 36,500.00  13,140.00 27,740.00 4,380.00
95 ADDITIONAL PORTABLE CHANGEABLE MESSAGE SIGN
CALC 0.00% 0.00% 0.00%
8,000.00 8,000.00 8,000.00 8,000.00
96 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -58.35% -46.68 % -33.36%
300,100.00 125,000.00 -175,100.00 160,000.00 -140,100.00 200,000.00 -100,100.00
97 ADDITIONAL FLAGGERS
CALC 0.00% 0.00% 0.00%
15,000.00 15,000.00 15,000.00 15,000.00
OTHER ITEMS
98 TYPE B PROGRESS SCHEDULE
L.S. 0.00% 0.00% 0.00%
10,000.00 10,000.00 0.00 10,000.00 0.00 10,000.00 0.00
99 STRUCTURE EXCAVATION CLASS B INCL. HAUL
160.0000 C.Y. 100.0000 10.0000 -90.00% 25.0000 -75.00 % 27.4500 -72.55%
16,000.00 1,600.00 -14,400.00 4,000.00 -12,000.00 4,392.00 -11,608.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/20/2014
* % * BID CHECK REPORT * * * TIME: 14:57
PS&E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec 3 2014
CONTRACT NO : 008685 REGION NO  :3 AWARDED ON : Dec 9 2014
VERSION NO :3 WORK ORDER# : XL2760
e "SR 162 7TH BIDDER  ————mmm  ———mm 8TH BIDDER  ————--m ——————m OTH BIDDER  ———-——-
TITLE 1SR 162 RODARTE CONSTRUCTION, INC. QUIGG BROS., INC. JOHANSEN EXCAVATING, INC.
PUYALLUP RIVER BRIDGE 17 EAST VALLEY HWY E 819 W STATE ST 28215 112TH ST
R I DoF REPLACENENT 98520-5934 98321-9264
PROJECT AUBURN WA 980925531 ABERDEEN WA 985200281 BUCKLEY WA 983210674
COUNTY(S) - PIERCE CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100589
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
100 SHORING OR EXTRA EXCAVATION CLASS B
6145.0000 S.F. 0.2500 0.5000 100.00% 1.0000 300.00 % 0.4000 60.00 %
1,536.25 3,072.50 1,536.25 6,145.00 4,608.75 2,458.00 921.75
101 EXCAVATION FOR REMOVING SAMPLE STATIONS
20.0000 C.Y. 100.0000 60.0000 ~40.00% 25.0000 ~75.00 % 52.2500 —47.75%
2,000.00 1,200.00 -800.00 500.00  -1,500.00 1,045.00 -955.00
102 MANAGEMENT OF WATER DURING CONNECTIONS
CALC 0.00% 0.00% 0.00%
5,000.00 5,000.00 5,000.00 5,000.00
103 STRUCTURE SURVEYING
L.S. -5.71% 42.86% 14.29%
17,500.00 16,500.00  -1,000.00 25,000.00 7,500.00 20,000.00 2,500.00
104 BOLLARD TYPE 1
8.0000 EACH 900.0000 600.0000 -33.33% 600.0000 -33.33% 880.0000 2.22%
7,200.00 4,800.00  -2,400.00 4,800.00  -2,400.00 7,040.00 -160.00
105 CHAIN LINK FENCE TYPE 3
502.0000 L.F. 16.0000 15.0000 -6.25Y% 15.0000 -6.25% 14.2500 -10.94%
8,032.00 7,530.00 -502.00 7,530.00 -502.00 7,153.50 -878.50
106 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE
14.0000 EACH 300.0000 250.0000 ~16.67% 300.0000 0.00% 255.0000 -15.00%
4,200.00 3,500.00 -700.00 4,200.00 0.00 3,570.00 -630.00
107 DOUBLE 14 FT. CHAIN LINK GATE
1.0000 EACH 1,000.0000 950.0000 -5.00% 1,000.0000 0.00% 850.0000 -15.00%
1,000.00 950.00 -50.00 1,000.00 0.00 850.00 -150.00
108 ROADSIDE CLEANUP
EST. 0.00% 0.00% 0.00%
20,000.00 20,000.00 20,000.00 20,000.00
109 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00% 0.00%
5.00 5.00 5.00 5.00
110 MINOR CHANGE
CALC 0.00% 0.00% 0.00%
-3.00 -3.00 -3.00 -3.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/20/2014

* % * BID CHECK REPORT * * * TIME: 14:57
PS&E JOB NO :13C521 REVISION NO : BIDS OPENED ON : Dec 3 2014
CONTRACT NO : 008685 REGION NO  :3 AWARDED ON : Dec 9 2014
VERSION NO :3 WORK ORDER# : XL2760
e ‘R 162 TR e 7TH BIDDER  ————mmm  ———mm 8TH BIDDER  ————--m ——————m OTH BIDDER  ———-——-
TITLE 1SR 162 RODARTE CONSTRUCTION, INC. QUIGG BROS., INC. JOHANSEN EXCAVATING, INC.
PUYALLUP RIVER BRIDGE 17 EAST VALLEY HWY E 819 W STATE ST 28215 112TH ST
R I DoF REPLACENENT 98520-5934 98321-9264
PROJECT AUBURN WA 980925531 ABERDEEN WA 985200281 BUCKLEY WA 983210674
COUNTY(S) - PIERCE CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100589
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
111 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
112 SPCC PLAN
L.S. -80.00% ~76.00 % -60.00%
2,500.00 500.00  -2,000.00 600.00  -1,900.00 1,000.00  -1,500.00
113 MAILBOX SUPPORT TYPE 1
2.0000 EACH 350.0000 350.0000 0.00% 350.0000 0.00% 210.0000 -40.00%
700.00 700.00 0.00 700.00 0.00 420.00 -280.00
114 MAILBOX SUPPORT TYPE 2
2.0000 EACH 350.0000 450.0000 28.57% 500.0000 42.86% 510.0000 45.71%
700.00 900.00 200.00 1,000.00 300.00 1,020.00 320.00
115 UNDERDRAIN PIPE 6 IN. DIAM.
86.0000 L.F. 15.0000 24.0000 60.00 % 12.0000 -20.00 % 5.2000 -65.33%
1,290.00 2,064.00 774.00 1,032.00 -258.00 447.20 -842.80
116 GRAVEL BACKFILL FOR WALL
140.0000 C.Y. 40.0000 30.0000 ~25.00% 60.0000 50.00 % 25.0000 -37.50%
5,600.00 4,200.00  -1,400.00 8,400.00 2,800.00 3,500.00 -2,100.00
117 GRAVEL BACKFILL FOR DRAIN
7.0000 C.Y. 100.0000 150.0000 50.00% 30.0000 -70.00 % 27.7500 ~72.25%
700.00 1,050.00 350.00 210.00 -490.00 194.25 -505.75
CONTRACT TOTAL $6,107,437.10 $5,950,400.70 —2.57% $6,101,021.00 -0.11% $6,116,087.88 0.14%
BASE TOTAL $6,107,437.10 $5,950,400.70 -2.57% $6,101,021.00 -0.11% $6,116,087.88 0.14%




DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/20/2014
* % * BID CHECK REPORT * * * TIME: 14:57
PS&E JOB NO : 13C521 REVISION NO : BIDS OPENED ON : Dec 3 2014
CONTRACT NO : 008685 REGION NO  :3 AWARDED ON : Dec 9 2014
VERSION NO :3 WORK ORDER# : XL2760
e ‘R 162 TR e 10TH BIDDER —-——-== ———m— o 11TH BIDDER —————-m ————— 12TH BIDDER ----——-
TITLE 1SR 162 APOLLO, INC. GRANITE CONSTRUCTION COMPANY  ROTSCHY, INC.
PUYALLUP RIVER BRIDGE 1133 W COLUMBIA DR 1525 E. MARINE VIEW DRIVE 9210 NE 62ND AVE
Egéggi REPLACEMENT 993363472
PROJECT KENNEWICK WA 993360617 EVERETT WA 982011927 VANCOUVER WA 986659303
COUNTY(S) - PIERCE CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100156
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
PREPARAT ION
1 MOBILIZATION
L.S. 11.11% -12.96 % 11.39%
540,000.00 600,000.00  60,000.00 470,000.00 -70,000.00 601,500.00  61,500.00
2 CLEARING AND GRUBBING
2.8300 ACRE 25,000.0000 36,886.2300 47.54% 24,000.0000 -4.00 % 5,000.0000 -80.00%
70,750.00 104,388.03  33,638.03 67,920.00  -2,830.00 14,150.00 -56,600.00
3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 108.33% 25.00 % 150.00 %
12,000.00 25,000.00  13,000.00 15,000.00 3,000.00 30,000.00  18,000.00
4 REMOVING NOISE BARRIER WALL SHAFT OBSTRUCTIONS
EST. 0.00% 0.00 % 0.00%
15,000.00 15,000.00 15,000.00 15,000.00
5 REMOVING SHAFT OBSTRUCTIONS
EST. 0.00% 0.00 % 0.00%
111,000.00 111,000.00 111,000.00 111,000.00
6 REMOVING ASPHALT AND PORTLAND CEMENT CONC. PAVEMENT
1230.0000 S.Y. 5.0000 27.3400 446.80% 15.0000 200.00 % 15.0000 200.00 %
6,150.00 33,628.20  27,478.20 18,450.00  12,300.00 18,450.00  12,300.00
7 REMOVING GUARDRAIL
300.0000 L.F. 9.0000 5.0700 -43.67% 6.0000 -33.33% 3.5000 -61.11%
2,700.00 1,521.00 -1,179.00 1,800.00 -900.00 1,050.00  -1,650.00
8 REMOVING GUARDRAIL ANCHOR
4.0000 EACH 250.0000 190.3200 _23.87% 175.0000 -30.00 % 210.0000 -16.00%
1,000.00 761.28 -238.72 700.00 -300.00 840.00 -160.00
GRADING
9 ROADWAY EXCAVATION INCL. HAUL
1240.0000 C.Y. 25.0000 10.4700 -58.12% 35.0000 40.00 % 30.0000 20.00%
31,000.00 12,982.80 -18,017.20 43,400.00  12,400.00 37,200.00 6,200.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/20/2014
* % % BID CHECK REPORT * * * TIME: 14:57
PS&E JOB NO : 13C521 REVISION NO : BIDS OPENED ON : Dec 3 2014
CONTRACT NO : 008685 REGION NO  :3 AWARDED ON : Dec 9 2014
VERSION NO :3 WORK ORDER# : XL2760
e e 10TH BIDDER —-—--== ———m—m 11TH BIDDER —-—--—=  —m—omee 12TH BIDDER —-—-——-
TITLE 1SR 162 APOLLO, INC. GRANITE CONSTRUCTION COMPANY  ROTSCHY, INC.
PUYALLUP RIVER BRIDGE 1133 W COLUMBIA DR 1525 E. MARINE VIEW DRIVE 9210 NE 62ND AVE
BRIDGE REPLACEMENT
130551 99336-3472
PROJECT KENNEWICK WA 993360617 EVERETT WA 982011927 VANCOUVER WA 986659303
COUNTY(S) - PIERCE CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100156
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT  AMT.DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT ~ AMT.DIFF.
GRADING
10 GRAVEL BORROW INCL. HAUL
20060.0000 TON 15.0000 16.2300 8.20% 12.5000 -16.67 % 35.0000 133.33%
300,900.00 325,573.80  24,673.80 250,750.00 -50,150.00 702,100.00  401,200.00
DRAINAGE
11 GRATE INLET TYPE 2
4.0000 EACH 2,200.0000 1,909.5300 -13.20% 3,000.0000 36.36 % 2,000.0000 -9.09%
8,800.00 7,638.12  -1,161.88 12,000.00 3,200.00 8,000.00 -800.00
12 QUARRY SPALLS
7.0000 TON 125.0000 36.0300 -71.18% 75.0000 -40.00 % 90.0000 -28.00%
875.00 252.21 -622.79 525.00 -350.00 630.00 -245.00
13 SCHEDULE A CULV. PIPE 12 IN. DIAM.
81.0000 L.F. 30.0000 52.5100 75.03% 45.0000 50.00 % 50.0000 66.67 %
2,430.00 4,253.31 1,823.31 3,645.00 1,215.00 4,050.00 1,620.00
14 SCHEDULE A CULV. PIPE 18 IN. DIAM.
31.0000 L.F. 40.0000 83.2400 108.10% 65.0000 62.50 % 85.0000 112.50%
1,240.00 2,580.44 1,340.44 2,015.00 775.00 2,635.00 1,395.00
STORM SEWER
15 TESTING STORM SEWER PIPE
149.0000 L.F. 4.0000 1.1200 -72.00% 5.0000 25.00 % 1.0000 -75.00%
596.00 166.88 -429.12 745.00 149.00 149.00 -447.00
16 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.
74.0000 L.F. 70.0000 79.0000 12.86% 100.0000 42.86 % 140.0000 100.00%
5,180.00 5,846.00 666.00 7,400.00 2,220.00 10,360.00 5,180.00
17 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.
95.0000 L.F. 80.0000 42.1800 —47.27% 55.0000 -31.25% 40.0000 -50.00%
7,600.00 4,007.10  -3,592.90 5,225.00  -2,375.00 3,800.00  -3,800.00



DOT_RGGBO1

PS&E JOB NO :13C521
CONTRACT NO : 008685
VERSION NO :3

* K K

REVISION NO :
REGION NO -3
WORK ORDER# : XL2760

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
BID CHECK REPORT * * *

BIDS OPENED ON
AWARDED ON

DATE: 11/20/2014
TIME: 14:57

Dec 3 2014
Dec 9 2014

e "SR 162 10TH BIDDER —-——-== ———m— o 11TH BIDDER —————-m ————— 12TH BIDDER ----——-
TITLE 1SR 162 INC. GRANITE CONSTRUCTION COMPANY  ROTSCHY, INC.
PUYALLUP RIVER BRIDGE 1133 W COLUMBIA DR 1525 E. MARINE VIEW DRIVE 9210 NE 62ND AVE
BRIDGE REPLACEMENT
13C521 99336-3472
PROJECT KENNEWICK WA 993360617 EVERETT WA 982011927 VANCOUVER WA 986659303
COUNTY(S) - PIERCE CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100156
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
WATER LINES
18 BUTTERFLY VALVE 12 IN.
2.0000 EACH 3,100.0000 1,843.8000 ~40.52% 2,000.0000 -35.48 % 2,000.0000 -35.48%
6,200.00 3,687.60 -2,512.40 4,000.00  -2,200.00 4,000.00 -2,200.00
19 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.
1397.0000 L.F. 170.0000 120.4000 -29.18% 100.0000 -41.18% 75.0000 -55.88%
237,490.00 168,198.80 -69,291.20 139,700.00 -97,790.00 104,775.00 -132,715.00
20 HDPE CASING 4 IN. DIAM.
112.0000 L.F. 100.0000 24.3100 ~75.69% 38.0000 -62.00 % 40.0000 -60.00%
11,200.00 2,722.72  -8,477.28 4,256.00  -6,944.00 4,480.00 -6,720.00
21 STEEL CASING 20 IN. DIAM.
215.0000 L.F. 280.0000 180.0700 -35.69% 110.0000 -60.71% 165.0000 -41.07%
60,200.00 38,715.05 -21,484.95 23,650.00 -36,550.00 35,475.00 -24,725.00
STRUCTURE
22 STRUCTURE EXCAVATION CLASS A INCL. HAUL
502.0000 C.Y. 15.0000 50.0000 233.33% 45.0000 200.00 % 27.0000 80.00%
7,530.00 25,100.00  17,570.00 22,590.00  15,060.00 13,554.00 6,024.00
23 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL
1230.0000 C.Y. 400.0000 652.2600 63.07% 800.0000 100.00 % 725_0000 81.25%
492,000.00 802,279.80 310,279.80 984,000.00 492,000.00 891,750.00 399,750.00
24 SHORING OR EXTRA EXCAVATION CL. A BRIDGE NO. 162/6
L.S. -64.44% 11.11% 11.11%
45,000.00 16,000.00 -29,000.00 50,000.00 5,000.00 50,000.00 5,000.00
25 FURNISHING & PLACING TEMP. CASING FOR 8"-0"" DIA. SHAFT
299.0000 L.F. 300.0000 1.1000 -99.63% 1.0000 -99.67 % 1.1000 -99.63%
89,700.00 328.90 -89,371.10 299.00 -89,401.00 328.90 -89,371.10
26 FURNISHING & PLACING TEMP. CASING FOR 10"-0" DIA. SHAFT
16.0000 L.F. 500.0000 1.1000 -99.78% 1.0000 -99.80 % 1.1000 -99.78%
8,000.00 17.60  -7,982.40 16.00  -7,984.00 17.60  -7,982.40
27 FURNISHING PERMANENT CASING FOR 10°-0" DIAM. SHAFT
12.0000 L.F. 1,000.0000 365.2600 -63.47% 375.0000 -62.50 % 360.0000 -64.00%
12,000.00 4,383.12  -7,616.88 4,500.00  -7,500.00 4,320.00 -7,680.00



DOT_RGGBO1

PS&E JOB NO :13C521 REVISION NO :
CONTRACT NO : 008685 REGION NO -3
WORK ORDER# : XL2760

VERSION NO :3

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
BID CHECK REPORT * * *

* K K

BIDS OPENED ON
AWARDED ON

DATE: 11/20/2014
TIME: 14:57

Dec 3 2014
Dec 9 2014

e "SR 162 ———— 10TH BIDDER —-——=—= ——————m 11TH BIDDER —————-m ————— 12TH BIDDER ----——-
TITLE 1SR 162 APOLLO, INC. GRANITE CONSTRUCTION COMPANY  ROTSCHY, INC.
PUYALLUP RIVER BRIDGE 1133 W COLUMBIA DR 1525 E. MARINE VIEW DRIVE 9210 NE 62ND AVE
BRIDGE REPLACEMENT
13C521 99336-3472
PROJECT KENNEWICK WA 993360617 EVERETT WA 982011927 VANCOUVER WA 986659303
COUNTY(S) - PIERCE CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100156
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
STRUCTURE
28 PLACING PERMANENT CASING FOR 10"-0" DIAM. SHAFT
1.0000 EACH 12,000.0000 22,472 .5600 87.27% 6,100.0000 -49.17 % 18,000.0000 50.00 %
12,000.00 22,472.56  10,472.56 6,100.00  -5,900.00 18,000.00 6,000.00
29 CASING SHORING
70.0000 L.F. 300.0000 301.6400 0.55% 625.0000 108.33 % 300.0000 0.00%
21,000.00 21,114.80 114.80 43,750.00  22,750.00 21,000.00 0.00
30 ST. REINF. BAR FOR BRIDGE
102500.0000 LB. 0.9000 0.9900 10.00% 1.0000 11.11% 1.2000 33.33%
92,250.00 101,475.00 9,225.00 102,500.00  10,250.00 123,000.00  30,750.00
31 ST. REINF. BAR FOR SHAFT
263300.0000 LB. 0.9000 0.9900 10.00% 1.0500 16.67 % 1.1600 28.89%
236,970.00 260,667.00  23,697.00 276,465.00  39,495.00 305,428.00  68,458.00
32 CSL ACCESS TUBE
4120.0000 L.F. 8.0000 8.7800 9.75% 6.0000 -25.00 % 4.7000 ~41.25%
32,960.00 36,173.60 3,213.60 24,720.00  -8,240.00 19,364.00 -13,596.00
33 CONC. CLASS 4000 FOR BRIDGE
358.0000 C.Y. 400.0000 648 .5600 62.14% 520.0000 30.00 % 630.0000 57.50%
143,200.00 232,184.48  88,984.48 186,160.00  42,960.00 225,540.00  82,340.00
34 CONC. CLASS 4000P FOR SHAFT
1230.0000 C.Y. 250.0000 119.5600 -52.18% 130.0000 -48.00 % 118.0000 -52.80%
307,500.00 147,058.80 -160,441.20 159,900.00 -147,600.00 145,140.00 -162,360.00
35 PRESTRESSED CONC. GIRDER WF74G
1570.0000 L.F. 400.0000 4941800 23.55Y% 500.0000 25.00 % 4820000 20.50%
628,000.00 775,862.60 147,862.60 785,000.00 157,000.00 756,740.00 128,740.00
36 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00%
-2.00 -2.00 -2.00 -2.00
37 SUPERSTRUCTURE BRIDGE NO. 162/6 REPLACEMENT
L.S. -3.24% -9.27% -41.93%
551,062.00 533,205.87 -17,856.13 500,000.00 -51,062.00 320,000.00 -231,062.00
38 BRIDGE RAILING TYPE BP
658.0000 L.F. 75.0000 75.6800 0.91% 65.0000 -13.33% 59.0000 -21.33%
49,350.00 49,797 .44 447 .44 42,770.00  -6,580.00 38,822.00 -10,528.00



DOT_RGGBO1

PS&E JOB NO :13C521
CONTRACT NO : 008685
VERSION NO :3

REGION NO

REVISION NO

WORK ORDER#

:3
: XL2760

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
BID CHECK REPORT * * *

* K K

BIDS OPENED ON
AWARDED ON

DATE: 11/20/2014
TIME: 14:57

Dec 3 2014
Dec 9 2014

e "SR 162 10TH BIDDER —-——-== ———m— o 11TH BIDDER —————-m ————— 12TH BIDDER ----——-
TITLE 1SR 162 INC. GRANITE CONSTRUCTION COMPANY  ROTSCHY, INC.
PUYALLUP RIVER BRIDGE 1133 W COLUMBIA DR 1525 E. MARINE VIEW DRIVE 9210 NE 62ND AVE
BRIDGE REPLACEMENT
13C521 99336-3472
PROJECT KENNEWICK WA 993360617 EVERETT WA 982011927 VANCOUVER WA 986659303
COUNTY(S) - PIERCE CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100156
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
STRUCTURE
39 TRAFFIC BARRIER
658.0000 L.F. 125.0000 147.2800 17.82% 125.0000 0.00% 125.0000 0.00%
82,250.00 96,910.24  14,660.24 82,250.00 0.00 82,250.00 0.00
40 NOISE BARRIER WALL TYPE 11 - NOISE WALL 1
3900.0000 S.F. 60.0000 50.0200 ~16.63% 54_0000 -10.00 % 48.0000 -20.00%
234,000.00 195,078.00 -38,922.00 210,600.00 -23,400.00 187,200.00 -46,800.00
41 NOISE BARRIER WALL TYPE 11 - NOISE WALL 2
2270.0000 S.F. 60.0000 50.4000 -16.00% 55.0000 -8.33% 460000 -23.33%
136,200.00 114,408.00 -21,792.00 124,850.00 -11,350.00 104,420.00 -31,780.00
42 BRIDGE APPROACH SLAB
274.0000 S.Y. 225.0000 265.5200 18.01% 265.0000 17.78 % 200.0000 -11.11%
61,650.00 72,752.48  11,102.48 72,610.00  10,960.00 54,800.00 -6,850.00
SURFACING
43 CRUSHED SURFACING BASE COURSE
4330.0000 TON 20.0000 18.5200 ~7.40% 26.0000 30.00 % 30.0000 50.00%
86,600.00 80,191.60  -6,408.40 112,580.00  25,980.00 129,900.00  43,300.00
44 CRUSHED SURFACING TOP COURSE
30.0000 TON 30.0000 29.8000 -0.67% 36.0000 20.00 % 65.0000 116.67%
900.00 894.00 -6.00 1,080.00 180.00 1,950.00 1,050.00
HOT MIX ASPHALT
45 PLANING BITUMINOUS PAVEMENT
540.0000 S.Y. 15.0000 3.3300 ~77.80% 11.0000 -26.67 % 15.0000 0.00%
8,100.00 1,798.20  -6,301.80 5,940.00  -2,160.00 8,100.00 0.00
46 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22
960.0000 TON 130.0000 90.4900 -30.39% 91.0000 -30.00 % 92.0000 -29.23%
124,800.00 86,870.40 -37,929.60 87,360.00 -37,440.00 88,320.00 -36,480.00
47 HMA CL. 1/2 IN. PG 64-22
2430.0000 TON 115.0000 90.4900 -21.31% 82.0000 -28.70 % 83.0000 -27.83%
279,450.00 219,890.70 -59,559.30 199,260.00 -80,190.00 201,690.00 -77,760.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/20/2014
* % * BID CHECK REPORT * * * TIME: 14:57
PS&E JOB NO : 13C521 REVISION NO : BIDS OPENED ON : Dec 3 2014
CONTRACT NO : 008685 REGION NO  :3 AWARDED ON : Dec 9 2014
VERSION NO :3 WORK ORDER# : XL2760
e ‘R 162 TR e 10TH BIDDER —-——-== ———m— o 11TH BIDDER —————-m ————— 12TH BIDDER ----——-
TITLE 1SR 162 APOLLO, INC. GRANITE CONSTRUCTION COMPANY  ROTSCHY, INC.
PUYALLUP RIVER BRIDGE 1133 W COLUMBIA DR 1525 E. MARINE VIEW DRIVE 9210 NE 62ND AVE
BRIDGE REPLACEMENT
13C521 99336-3472
PROJECT KENNEWICK WA 993360617 EVERETT WA 982011927 VANCOUVER WA 986659303
COUNTY(S) - PIERCE CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100156
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
HOT MIX ASPHALT
48 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00%
-1.00 -1.00 -1.00 -1.00
49 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00%
4,370.00 4,370.00 4,370.00 4,370.00
50 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00%
13,000.00 13,000.00 13,000.00 13,000.00
51 HMA FOR APPROACH CL. 1/2 IN. PG 64-22
220.0000 TON 175.0000 100.2000 _42.74% 120.0000 -31.43% 120.0000 -31.43%
38,500.00 22,044.00 -16,456.00 26,400.00 -12,100.00 26,400.00 -12,100.00
52 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00%
-1.00 -1.00 -1.00 -1.00
EROSION CONTROL AND PLANTING
53 ESC LEAD
70.0000 DAY 100.0000 54.8400 ~45.16% 20.0000 -80.00 % 150.0000 50.00%
7,000.00 3,838.80  -3,161.20 1,400.00  -5,600.00 10,500.00 3,500.00
54 COMPOST BLANKET
2060.0000 S.Y. 4.0000 2.6300 -34.25% 3.0000 -25.00 % 2.5000 -37.50%
8,240.00 5,417.80  -2,822.20 6,180.00  -2,060.00 5,150.00  -3,090.00
55 INLET PROTECTION
4.0000 EACH 85.0000 103.2800 21.51% 100.0000 17.65 % 100.0000 17.65%
340.00 413.12 73.12 400.00 60.00 400.00 60.00
56 STABILIZED CONSTRUCTION ENTRANCE
230.0000 S.Y. 25.0000 19.0300 _23.88% 23.0000 -8.00 % 2.0000 -92.00%
5,750.00 4,376.90  -1,373.10 5,290.00 -460.00 460.00  -5,290.00
57 SILT FENCE
690.0000 L.F. 5.0000 3.7900 -24.20% 8.0000 60.00 % 2.0000 -60.00 %
3,450.00 2,615.10 -834.90 5,520.00 2,070.00 1,380.00 -2,070.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/20/2014
* % % BID CHECK REPORT * * * TIME: 14:57
PS&E JOB NO : 13C521 REVISION NO : BIDS OPENED ON : Dec 3 2014
CONTRACT NO : 008685 REGION NO  :3 AWARDED ON : Dec 9 2014
VERSION NO :3 WORK ORDER# : XL2760
e ‘R 162 TR e 10TH BIDDER —-—--== ———m—m 11TH BIDDER —-—--—=  —m—omee 12TH BIDDER —-—-——-
TITLE 1SR 162 APOLLO, INC. GRANITE CONSTRUCTION COMPANY  ROTSCHY, INC.
PUYALLUP RIVER BRIDGE 1133 W COLUMBIA DR 1525 E. MARINE VIEW DRIVE 9210 NE 62ND AVE
Egéggi REPLACEMENT 993363472
PROJECT KENNEWICK WA 993360617 EVERETT WA 982011927 VANCOUVER WA 986659303
COUNTY(S) - PIERCE CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100156
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT  AMT.DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT ~ AMT.DIFF.
EROSION CONTROL AND PLANTING
58 EROSION/WATER POLLUTION CONTROL
EST. 0.00% 0.00 % 0.00%
250,000.00 250,000.00 250,000.00 250,000.00
59 SEEDING, FERTILIZING, AND MULCHING
2.3900 ACRE 1,500.0000 5,422.9700 261.53% 6,300.0000 320.00 % 4,800.0000 220.00%
3,585.00 12,960.90 9,375.90 15,057.00  11,472.00 11,472.00 7,887.00
60 PSIPE TALL OREGON-GRAPE 6-12 IN. #1 CONT.
180.0000 EACH 4.0000 7.6800 92.00% 7.0000 75.00 % 7.4000 85.00%
720.00 1,382.40 662.40 1,260.00 540.00 1,332.00 612.00
61 PSIPE NOOTKA ROSE 12-24 IN. #1 CONT.
432.0000 EACH 4.0000 5.5900 39.75% 5.1000 27.50 % 5.4000 35.00%
1,728.00 2,414.88 686.88 2,203.20 475.20 2,332.80 604.80
62 PSIPE BLACKCAP RASPBERRY 12-24 IN. #1 CONT.
168.0000 EACH 4.0000 7.6800 92.00% 7.0000 75.00 % 7.4000 85.00%
672.00 1,290.24 618.24 1,176.00 504.00 1,243.20 571.20
63 PSIPE THIMBLEBERRY 12-24 IN. #1 CONT.
168.0000 EACH 4.0000 5.5900 39.75% 5.1000 27.50 % 5.3000 32.50%
672.00 939.12 267.12 856.80 184.80 890.40 218.40
64 PSIPE SNOWBERRY 12-24 IN. #1 CONT.
311.0000 EACH 4.0000 5.5900 39.75% 5.1000 27.50 % 5.3000 32.50%
1,244.00 1,738.49 494.49 1,586.10 342.10 1,648.30 404.30
65 FINE COMPOST 2 IN. BLANKET
2.4500 ACRE 12,000.0000 9,723.8300 -18.97% 9,000.0000 -25.00 % 9,300.0000 -22.50%
29,400.00 23,823.38  -5,576.62 22,050.00  -7,350.00 22,785.00  -6,615.00
66 FINE COMPOST 3 IN. BLANKET
0.2300 ACRE 18,000.0000 15,795.0400 -12.25% 15,000.0000 -16.67 % 15,100.0000 -16.11%
4,140.00 3,632.86 -507.14 3,450.00 -690.00 3,473.00 -667.00
67 MEDIUM COMPOST
0.0100 ACRE 36,000.0000 43,875.0000 21.88% 40,000.0000 11.11% 42,000.0000 16.67%
360.00 438.75 78.75 400.00 40.00 420.00 60.00
68 BARK OR WOOD CHIP MULCH
0.2300 ACRE 15,000.0000 18,937.6100 26.25% 18,000.0000 20.00 % 18,200.0000 21.33%
3,450.00 4,355.65 905.65 4,140.00 690.00 4,186.00 736.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/20/2014
* % * BID CHECK REPORT * * * TIME: 14:57
PS&E JOB NO : 13C521 REVISION NO BIDS OPENED ON : Dec 3 2014
CONTRACT NO : 008685 REGION NO  :3 AWARDED ON : Dec 9 2014
VERSION NO :3 WORK ORDER# : XL2760
e ‘R 162 TR e 10TH BIDDER —-——-== ———m— o 11TH BIDDER —————-m ————— 12TH BIDDER ----——-
TITLE 1SR 162 APOLLO, INC. GRANITE CONSTRUCTION COMPANY  ROTSCHY, INC.
PUYALLUP RIVER BRIDGE 1133 W COLUMBIA DR 1525 E. MARINE VIEW DRIVE 9210 NE 62ND AVE
BRIDGE REPLACEMENT
13C521 99336-3472
PROJECT KENNEWICK WA 993360617 EVERETT WA 982011927 VANCOUVER WA 986659303
COUNTY(S) - PIERCE CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100156
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
EROSION CONTROL AND PLANTING
69 MOWING
2.4100 ACRE 1,000.0000 822.6600 ~17.73% 800.0000 -20.00 % 780.0000 -22.00%
2,410.00 1,982.61 -427.39 1,928.00 -482.00 1,879.80 -530.20
70 HIGH VISIBILITY SILT FENCE
1460.0000 L.F. 5.0000 5.0200 0.40% 8.0000 60.00 % 2.5000 -50.00%
7,300.00 7,329.20 29.20 11,680.00 4,380.00 3,650.00  -3,650.00
71 FLOW SPREADER
1.0000 EACH 500.0000 1,009.4900 101.90% 750.0000 50.00 % 500.0000 0.00%
500.00 1,009.49 509.49 750.00 250.00 500.00 0.00
72  COMPOST AMENDED VEGETATED FILTER STRIP
184.0000 S.Y. 30.0000 47.5500 58.50% 25.0000 -16.67 % 60.0000 100.00 %
5,520.00 8,749.20 3,229.20 4,600.00 -920.00 11,040.00 5,520.00
TRAFFIC
73 EXTRUDED CURB
248.0000 L.F. 15.0000 13.7100 -8.60% 12.0000 -20.00 % 12.0000 -20.00%
3,720.00 3,400.08 -319.92 2,976.00 -744.00 2,976.00 -744.00
74 BEAM GUARDRAIL TYPE 31
1239.0000 L.F. 25.0000 26.2000 4.80% 25.0000 0.00% 25_0000 0.00%
30,975.00 32,461.80 1,486.80 30,975.00 0.00 30,975.00 0.00
75 BEAM GUARDRAIL TRANSITION SECTION TYPE 21
4.0000 EACH 1,350.0000 3,024.8600 124.06 % 2,800.0000 107.41 % 3,000.0000 122.22%
5,400.00 12,099.44 6,699.44 11,200.00 5,800.00 12,000.00 6,600.00
76 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL
4.0000 EACH 2,600.0000 2,544.7600 -2.12% 2,400.0000 -7.69% 2,500.0000 -3.85%
10,400.00 10,179.04 -220.96 9,600.00 -800.00 10,000.00 -400.00
77 BEAM GUARDRAIL ANCHOR TYPE 10
2.0000 EACH 1,000.0000 736.0100 -26.40% 700.0000 -30.00 % 750.0000 -25.00%
2,000.00 1,472.02 -527.98 1,400.00 -600.00 1,500.00 -500.00
78 TEMPORARY CONC. BARRIER
263.0000 L.F. 16.0000 22.6200 41.38% 21.0000 31.25% 22.0000 37.50%
4,208.00 5,949.06 1,741.06 5,523.00 1,315.00 5,786.00 1,578.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/20/2014
* % * BID CHECK REPORT * * * TIME: 14:57
PS&E JOB NO : 13C521 REVISION NO : BIDS OPENED ON : Dec 3 2014
CONTRACT NO : 008685 REGION NO  :3 AWARDED ON : Dec 9 2014
VERSION NO :3 WORK ORDER# : XL2760
e ‘R 162 TR e 10TH BIDDER —-——-== ———m— o 11TH BIDDER —————-m ————— 12TH BIDDER ----——-
TITLE 1SR 162 APOLLO, INC. GRANITE CONSTRUCTION COMPANY  ROTSCHY, INC.
PUYALLUP RIVER BRIDGE 1133 W COLUMBIA DR 1525 E. MARINE VIEW DRIVE 9210 NE 62ND AVE
Egéggi REPLACEMENT 993363472
PROJECT KENNEWICK WA 993360617 EVERETT WA 982011927 VANCOUVER WA 986659303
COUNTY(S) - PIERCE CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100156
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
TRAFFIC
79 TEMPORARY GUARDRAIL CONNECTION TYPE 1
EACH 1,200.0000 1,425.9400 18.83% 1,350.0000 12.50 % 1,000.0000 -16.67%
1,200.00 1,425.94 225.94 1,350.00 150.00 1,000.00 -200.00
80 TEMPORARY GUARDRAIL CONNECTION TYPE A
EACH 1,200.0000 726.1300 -39.49% 725.0000 -39.58 % 450.0000 -62.50%
1,200.00 726.13 -473.87 725.00 -475.00 450.00 -750.00
81 TEMPORARY IMPACT ATTENUATOR
EACH 4,500.0000 3,763.3900 ~16.37% 3,800.0000 -15.56 % 3,500.0000 _22.22%
4,500.00 3,763.39 -736.61 3,800.00 -700.00 3,500.00  -1,000.00
82 RESETTING IMPACT ATTENUATOR
EACH 800.0000 1,114.4300 39.30% 1,100.0000 37.50 % 1,100.0000 37.50%
800.00 1,114.43 314.43 1,100.00 300.00 1,100.00 300.00
83 FLEXIBLE GUIDE POST
240000 EACH 50.0000 45.5200 -8.96% 45.0000 -10.00 % 37.0000 -26.00%
1,200.00 1,092.48 -107.52 1,080.00 -120.00 888.00 -312.00
84 PAINT LINE
8103.0000 L.F. 0.7500 0.3900 -48.00% 0.3500 -53.33% 0.4500 -40.00%
6,077.25 3,160.17  -2,917.08 2,836.05  -3,241.20 3,646.35  -2,430.90
85 PLASTIC TRAFFIC ARROW
EACH 250.0000 274.2200 9.69% 300.0000 20.00 % 315.0000 26.00%
750.00 822.66 72.66 900.00 150.00 945.00 195.00
86 PLASTIC DRAINAGE MARKING
12.0000 EACH 40.0000 43.8800 9.70% 85.0000 112.50 % 90.0000 125.00%
480.00 526.56 46.56 1,020.00 540.00 1,080.00 600.00
87 PLASTIC JUNCTION BOX MARKING
EACH 40.0000 43.8800 9.70% 85.0000 112.50 % 90.0000 125.00 %
80.00 87.76 7.76 170.00 90.00 180.00 100.00
88 CENTERLINE RUMBLE STRIP
MI. 10,000.0000 4,661.7400 -53.38% 4,250.0000 -57.50 % 4,500.0000 -55.00%
3,900.00 1,818.08  -2,081.92 1,657.50  -2,242.50 1,755.00 -2,145.00
89 RAISED PAVEMENT MARKER TYPE 2
HUND 3,000.0000 2,742.2500 -8.59% 3,500.0000 16.67 % 3,700.0000 23.33%
240.00 219.38 -20.62 280.00 40.00 296.00 56.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/20/2014
* % % BID CHECK REPORT * * * TIME: 14:57
PS&E JOB NO : 13C521 REVISION NO : BIDS OPENED ON : Dec 3 2014
CONTRACT NO : 008685 REGION NO  :3 AWARDED ON : Dec 9 2014
VERSION NO :3 WORK ORDER# : XL2760
e ‘R 162 TR e 10TH BIDDER —-—--== ———m—m 11TH BIDDER —-—--—=  —m—omee 12TH BIDDER —-—-——-
TITLE 1SR 162 APOLLO, INC. GRANITE CONSTRUCTION COMPANY  ROTSCHY, INC.
PUYALLUP RIVER BRIDGE 1133 W COLUMBIA DR 1525 E. MARINE VIEW DRIVE 9210 NE 62ND AVE
Egéggi REPLACEMENT 993363472
PROJECT KENNEWICK WA 993360617 EVERETT WA 982011927 VANCOUVER WA 986659303
COUNTY(S) - PIERCE CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100156
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT  AMT.DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT ~ AMT.DIFF.
TRAFFIC
90 RECESSED PAVEMENT MARKER
0.7000 HUND 5,000.0000 4,935.9600 -1.28% 3,000.0000 -40.00 % 3,100.0000 -38.00%
3,500.00 3,455.17 -44.83 2,100.00  -1,400.00 2,170.00  -1,330.00
91 PERMANENT SIGNING
L.S. 75.73% 66.67 % 18.75%
4,800.00 8,435.00 3,635.00 8,000.00 3,200.00 5,700.00 900.00
92 TEMPORARY PAVEMENT MARKING-SHORT DURATION
5120.0000 L.F. 0.4800 0.3300 -31.25% 1.0000 108.33 % 1.5000 212.50%
2,457.60 1,689.60 -768.00 5,120.00 2,662.40 7,680.00 5,222.40
93 INDUCTION LOOP TYPE 2
2.0000 EACH 1,000.0000 1,453.3700 45.34% 1,200.0000 20.00 % 1,400.0000 40.00%
2,000.00 2,906.74 906.74 2,400.00 400.00 2,800.00 800.00
94 CONDUIT PIPE 2 IN. DIAM.
1460.0000 L.F. 16.0000 35.6500 122.81% 23.0000 43.75% 35.0000 118.75%
23,360.00 52,049.00  28,689.00 33,580.00  10,220.00 51,100.00  27,740.00
95 ADDITIONAL PORTABLE CHANGEABLE MESSAGE SIGN
CALC 0.00% 0.00 % 0.00%
8,000.00 8,000.00 8,000.00 8,000.00
96 PROJECT TEMPORARY TRAFFIC CONTROL
L.s. -64.97% -16.69 % -50.02%
300,100.00 105,135.82 -194,964.18 250,000.00 -50,100.00 150,000.00 -150,100.00
97 ADDITIONAL FLAGGERS
CALC 0.00% 0.00 % 0.00%
15,000.00 15,000.00 15,000.00 15,000.00
OTHER ITEMS
98 TYPE B PROGRESS SCHEDULE
L.S. 0.00% 0.00 % 0.00%
10,000.00 10,000.00 0.00 10,000.00 0.00 10,000.00 0.00
99 STRUCTURE EXCAVATION CLASS B INCL. HAUL
160.0000 c.vY. 100.0000 50.0000 -50.00% 4.0000 -96.00 % 30.0000 -70.00%
16,000.00 8,000.00  -8,000.00 640.00 -15,360.00 4,800.00 -11,200.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/20/2014
* % % BID CHECK REPORT * * * TIME: 14:57
PS&E JOB NO : 13C521 REVISION NO : BIDS OPENED ON : Dec 3 2014
CONTRACT NO : 008685 REGION NO  :3 AWARDED ON : Dec 9 2014
VERSION NO :3 WORK ORDER# : XL2760
e ‘R 162 TR e 10TH BIDDER —-—--== ———m—m 11TH BIDDER —-—--—=  —m—omee 12TH BIDDER —-—-——-
TITLE 1SR 162 APOLLO, INC. GRANITE CONSTRUCTION COMPANY  ROTSCHY, INC.
PUYALLUP RIVER BRIDGE 1133 W COLUMBIA DR 1525 E. MARINE VIEW DRIVE 9210 NE 62ND AVE
Egéggi REPLACEMENT 993363472
PROJECT KENNEWICK WA 993360617 EVERETT WA 982011927 VANCOUVER WA 986659303
COUNTY(S) - PIERCE CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100156
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT  AMT.DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT ~ AMT.DIFF.
OTHER ITEMS
100 SHORING OR EXTRA EXCAVATION CLASS B
61450000 S.F. 0.2500 0.5000 100.00 % 0.1000 -60.00 % 1.0000 300.00%
1,536.25 3,072.50 1,536.25 614.50 -921.75 6,145.00 4,608.75
101 EXCAVATION FOR REMOVING SAMPLE STATIONS
20.0000 C.Y. 100.0000 70.3800 -29.62% 50.0000 -50.00 % 35.0000 -65.00%
2,000.00 1,407.60 -592.40 1,000.00  -1,000.00 700.00  -1,300.00
102 MANAGEMENT OF WATER DURING CONNECTIONS
CALC 0.00% 0.00 % 0.00%
5,000.00 5,000.00 5,000.00 5,000.00
103 STRUCTURE SURVEYING
L.S. 19.09% 42.86 % -14.29%
17,500.00 20,840.69 3,340.69 25,000.00 7,500.00 15,000.00  -2,500.00
104 BOLLARD TYPE 1
8.0000 EACH 900.0000 932.3500 3.59% 750.0000 -16.67 % 500.0000 —44_44%
7,200.00 7,458.80 258.80 6,000.00  -1,200.00 4,000.00  -3,200.00
105 CHAIN LINK FENCE TYPE 3
502.0000 L.F. 16.0000 12.3300 -22.94% 14.0000 -12.50 % 15.0000 -6.25%
8,032.00 6,189.66  -1,842.34 7,028.00  -1,004.00 7,530.00 -502.00
106 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE
14.0000 EACH 300.0000 204.0200 -31.99% 250.0000 -16.67 % 260.0000 -13.33%
4,200.00 2,856.28  -1,343.72 3,500.00 -700.00 3,640.00 -560.00
107 DOUBLE 14 FT. CHAIN LINK GATE
1.0000 EACH 1,000.0000 1,480.7900 48.08% 850.0000 -15.00 % 880.0000 -12.00%
1,000.00 1,480.79 480.79 850.00 -150.00 880.00 -120.00
108 ROADSIDE CLEANUP
EST. 0.00% 0.00 % 0.00%
20,000.00 20,000.00 20,000.00 20,000.00
109 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 % 0.00%
5.00 5.00 5.00 5.00
110 MINOR CHANGE
CALC 0.00% 0.00 % 0.00%
-3.00 -3.00 -3.00 -3.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/20/2014
* % * BID CHECK REPORT * * * TIME: 14:57
PS&E JOB NO : 13C521 REVISION NO : BIDS OPENED ON : Dec 3 2014
CONTRACT NO : 008685 REGION NO  :3 AWARDED ON : Dec 9 2014
VERSION NO :3 WORK ORDER# : XL2760
e ‘R 162 TR e 10TH BIDDER —-——-== ———m— o 11TH BIDDER —————-m ————— 12TH BIDDER ----——-
TITLE 1SR 162 APOLLO, INC. GRANITE CONSTRUCTION COMPANY  ROTSCHY, INC.
PUYALLUP RIVER BRIDGE 1133 W COLUMBIA DR 1525 E. MARINE VIEW DRIVE 9210 NE 62ND AVE
BRIDGE REPLACEMENT
13C521 99336-3472
PROJECT KENNEWICK WA 993360617 EVERETT WA 982011927 VANCOUVER WA 986659303
COUNTY(S) - PIERCE CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100156
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
OTHER ITEMS
111 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00%
-1.00 -1.00 -1.00 -1.00
112 SPCC PLAN
L.S. -99.96% -40.00 % -80.00%
2,500.00 1.10  -2,498.90 1,500.00  -1,000.00 500.00  -2,000.00
113 MAILBOX SUPPORT TYPE 1
2.0000 EACH 350.0000 575.8600 64.53% 300.0000 -14.29 % 370.0000 5.71%
700.00 1,151.72 451.72 600.00 -100.00 740.00 40.00
114 MAILBOX SUPPORT TYPE 2
2.0000 EACH 350.0000 491.7400 40.50% 1,000.0000 185.71 % 500.0000 42.86%
700.00 983.48 283.48 2,000.00 1,300.00 1,000.00 300.00
115 UNDERDRAIN PIPE 6 IN. DIAM.
86.0000 L.F. 15.0000 16.1400 7.60% 9.0000 -40.00 % 20.0000 33.33%
1,290.00 1,388.04 98.04 774.00 -516.00 1,720.00 430.00
116 GRAVEL BACKFILL FOR WALL
140.0000 C.Y. 40.0000 54.8400 37.10% 35.0000 -12.50 % 45.0000 12.50%
5,600.00 7,677.60 2,077.60 4,900.00 -700.00 6,300.00 700.00
117 GRAVEL BACKFILL FOR DRAIN
7.0000 C.Y. 100.0000 49.3600 -50.64% 45.0000 -55.00 % 75.0000 -25.00%
700.00 345.52 -354.48 315.00 -385.00 525.00 -175.00
CONTRACT TOTAL $6,107,437.10 $6,117,801.95 0.17% $6,156,689.15 0.81% $6,288,795.35 2.97%
BASE TOTAL $6,107,437.10 $6,117,801.95 0.17% $6,156,689.15 0.81% $6,288,795.35 2.97%




DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/20/2014
* % * BID CHECK REPORT * * * TIME: 14:57
PS&E JOB NO : 13C521 REVISION NO : BIDS OPENED ON : Dec 3 2014
CONTRACT NO : 008685 REGION NO  :3 AWARDED ON : Dec 9 2014
VERSION NO :3 WORK ORDER# : XL2760
e ‘R 162 TR e 13TH BIDDER —-——-== ———m— o 14TH BIDDER —-——--m ————— 15TH BIDDER -—--——-
TITLE 1SR 162 CECCANTI, INC. INTERWEST CONSTRUCTION, INC.  PCL CIVIL CONSTRUCTORS, INC.
PUYALLUP RIVER BRIDGE 4116 BROOKDALE RD E 609 N HILL BLVD 3650 131ST AVE SE #600
BRIDGE REPLACEMENT
13C521
PROJECT TACOMA WA 984461613 BURLINGTON WA 982334600 BELLEVUE WA 980067303
COUNTY(S) - PIERCE CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100486
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
PREPARAT ION
1 MOBILIZATION
LS. -7.41% 11.11% 27.78%
540,000.00 500,000.00 -40,000.00 600,008.86  60,008.86 690,000.00 150,000.00
2 CLEARING AND GRUBBING
2.8300 ACRE 25,000.0000 1,000.0000 ~96.00% 20,000.0000 -20.00 % 7,000.0000 -72.00%
70,750.00 2,830.00 -67,920.00 56,600.00 -14,150.00 19,810.00 -50,940.00
3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -66.67% 56.78 % -25.00%
12,000.00 4,000.00 -8,000.00 18,813.00 6,813.00 9,000.00  -3,000.00
4 REMOVING NOISE BARRIER WALL SHAFT OBSTRUCTIONS
EST. 0.00% 0.00 % 0.00%
15,000.00 15,000.00 15,000.00 15,000.00
5 REMOVING SHAFT OBSTRUCTIONS
EST. 0.00% 0.00 % 0.00%
111,000.00 111,000.00 111,000.00 111,000.00
6 REMOVING ASPHALT AND PORTLAND CEMENT CONC. PAVEMENT
1230.0000 S.Y. 5.0000 8.0000 60.00% 25.0000 400.00 % 26.0000 420.00%
6,150.00 9,840.00 3,690.00 30,750.00  24,600.00 31,980.00  25,830.00
7 REMOVING GUARDRAIL
300.0000 L.F. 9.0000 3.0000 -66.67% 6.0000 -33.33% 5.0000 ~44.44%
2,700.00 900.00  -1,800.00 1,800.00 -900.00 1,500.00  -1,200.00
8 REMOVING GUARDRAIL ANCHOR
4.0000 EACH 250.0000 200.0000 ~20.00% 200.0000 -20.00 % 200.0000 -20.00%
1,000.00 800.00 -200.00 800.00 -200.00 800.00 -200.00
GRADING
9 ROADWAY EXCAVATION INCL. HAUL
1240.0000 C.Y. 25.0000 36.0000 44.00% 18.5000 -26.00 % 39.0000 56.00 %
31,000.00 44,640.00  13,640.00 22,940.00  -8,060.00 48,360.00  17,360.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/20/2014
* % * BID CHECK REPORT * * * TIME: 14:57
PS&E JOB NO : 13C521 REVISION NO : BIDS OPENED ON : Dec 3 2014
CONTRACT NO : 008685 REGION NO  :3 AWARDED ON : Dec 9 2014
VERSION NO :3 WORK ORDER# : XL2760
e ‘R 162 TR e 13TH BIDDER —-——-== ———m— o 14TH BIDDER —-——--m ————— 15TH BIDDER -—--——-
TITLE 1SR 162 CECCANTI, INC. INTERWEST CONSTRUCTION, INC.  PCL CIVIL CONSTRUCTORS, INC.
PUYALLUP RIVER BRIDGE 4116 BROOKDALE RD E 609 N HILL BLVD 3650 131ST AVE SE #600
BRIDGE REPLACEMENT
13C521
PROJECT TACOMA WA 984461613 BURLINGTON WA 982334600 BELLEVUE WA 980067303
COUNTY(S) - PIERCE CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100486
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
GRADING
10 GRAVEL BORROW INCL. HAUL
20060.0000 TON 15.0000 12.0000 ~20.00% 15.0000 0.00 % 16.5000 10.00%
300,900.00 240,720.00 -60,180.00 300,900.00 0.00 330,990.00  30,090.00
DRAINAGE
11 GRATE INLET TYPE 2
4.0000 EACH 2,200.0000 2,800.0000 27.27% 3,000.0000 36.36 % 2,250.0000 2.27%
8,800.00 11,200.00 2,400.00 12,000.00 3,200.00 9,000.00 200.00
12 QUARRY SPALLS
7.0000 TON 125.0000 70.0000 _44.00% 110.0000 -12.00 % 105.0000 -16.00%
875.00 490.00 -385.00 770.00 -105.00 735.00 -140.00
13 SCHEDULE A CULV. PIPE 12 IN. DIAM.
81.0000 L.F. 30.0000 40.0000 33.33% 72.0000 140.00 % 105.0000 250.00 %
2,430.00 3,240.00 810.00 5,832.00 3,402.00 8,505.00 6,075.00
14 SCHEDULE A CULV. PIPE 18 IN. DIAM.
31.0000 L.F. 40.0000 50.0000 25.00% 110.0000 175.00 % 160.0000 300.00%
1,240.00 1,550.00 310.00 3,410.00 2,170.00 4,960.00 3,720.00
STORM SEWER
15 TESTING STORM SEWER PIPE
149.0000 L.F. 4.0000 1.0000 ~75.00% 13.0000 225.00 % 35.0000 775.00%
596.00 149.00 -447 .00 1,937.00 1,341.00 5,215.00 4,619.00
16 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.
740000 L.F. 70.0000 60.0000 ~14.29% 114.0000 62.86 % 95.0000 35.71%
5,180.00 4,440.00 -740.00 8,436.00 3,256.00 7,030.00 1,850.00
17 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.
95.0000 L.F. 80.0000 40.0000 -50.00% 63.0000 -21.25% 85.0000 6.25%
7,600.00 3,800.00  -3,800.00 5,985.00 -1,615.00 8,075.00 475.00
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CONTRACT NO : 008685 REGION NO  :3 AWARDED ON : Dec 9 2014
VERSION NO :3 WORK ORDER# : XL2760
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TITLE 1SR 162 CECCANTI, INC. INTERWEST CONSTRUCTION, INC.  PCL CIVIL CONSTRUCTORS, INC.
PUYALLUP RIVER BRIDGE 4116 BROOKDALE RD E 609 N HILL BLVD 3650 131ST AVE SE #600
BRIDGE REPLACEMENT
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PROJECT TACOMA WA 984461613 BURLINGTON WA 982334600 BELLEVUE WA 980067303
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ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
WATER LINES
18 BUTTERFLY VALVE 12 IN.
2.0000 EACH 3,100.0000 1,600.0000 -48.39% 2,600.0000 -16.13% 3,200.0000 3.23%
6,200.00 3,200.00  -3,000.00 5,200.00  -1,000.00 6,400.00 200.00
19 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.
1397.0000 L.F. 170.0000 78.0000 _54.12% 113.0100 -33.52% 120.0000 -29.41%
237,490.00 108,966.00 -128,524.00 157,874.97 -79,615.03 167,640.00 -69,850.00
20 HDPE CASING 4 IN. DIAM.
112.0000 L.F. 100.0000 40.0000 -60.00% 27.0000 -73.00% 25.0000 -75.00%
11,200.00 4,480.00  -6,720.00 3,024.00 -8,176.00 2,800.00  -8,400.00
21 STEEL CASING 20 IN. DIAM.
215.0000 L.F. 280.0000 100.0000 ~64.29% 50.0000 -82.14 % 170.0000 -39.29%
60,200.00 21,500.00 -38,700.00 10,750.00  -49,450.00 36,550.00 -23,650.00
STRUCTURE
22 STRUCTURE EXCAVATION CLASS A INCL. HAUL
502.0000 C.Y. 15.0000 48.0000 220.00% 23.5000 56.67 % 65.0000 333.33%
7,530.00 24,096.00  16,566.00 11,797.00 4,267.00 32,630.00  25,100.00
23 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL
1230.0000 C.Y. 400.0000 500.0000 25.00% 650.0000 62.50 % 450.0000 12.50%
492,000.00 615,000.00 123,000.00 799,500.00 307,500.00 553,500.00  61,500.00
24 SHORING OR EXTRA EXCAVATION CL. A BRIDGE NO. 162/6
L.S. ~72.22% 44.44 % -66.67%
45,000.00 12,500.00 -32,500.00 65,000.00  20,000.00 15,000.00 -30,000.00
25 FURNISHING & PLACING TEMP. CASING FOR 8"-0"" DIA. SHAFT
299.0000 L.F. 300.0000 40.0000 -86.67% 2.0000 -99.33% 15.0000 -95.00%
89,700.00 11,960.00 -77,740.00 598.00 -89,102.00 4,485.00 -85,215.00
26 FURNISHING & PLACING TEMP. CASING FOR 10"-0" DIA. SHAFT
16.0000 L.F. 500.0000 50.0000 -90.00% 2.0000 -99.60 % 15.0000 -97.00%
8,000.00 800.00  -7,200.00 32.00 -7,968.00 240.00  -7,760.00
27 FURNISHING PERMANENT CASING FOR 10°-0" DIAM. SHAFT
12.0000 L.F. 1,000.0000 350.0000 -65.00% 1,300.0000 30.00 % 625.0000 -37.50%
12,000.00 4,200.00 -7,800.00 15,600.00 3,600.00 7,500.00  -4,500.00
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NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
STRUCTURE
28 PLACING PERMANENT CASING FOR 10"-0" DIAM. SHAFT
1.0000 EACH 12,000.0000 5,000.0000 -58.33% 6,000.0000 -50.00 % 1,600.0000 -86.67%
12,000.00 5,000.00  -7,000.00 6,000.00  -6,000.00 1,600.00 -10,400.00
29 CASING SHORING
70.0000 L.F. 300.0000 275.0000 -8.33% 320.0000 6.67% 360.0000 20.00%
21,000.00 19,250.00  -1,750.00 22,400.00 1,400.00 25,200.00 4,200.00
30 ST. REINF. BAR FOR BRIDGE
102500.0000 LB. 0.9000 1.0000 11.11% 1.0900 21.11% 1.1000 22.22%
92,250.00 102,500.00  10,250.00 111,725.00  19,475.00 112,750.00  20,500.00
31 ST. REINF. BAR FOR SHAFT
263300.0000 LB. 0.9000 1.0000 11.11% 1.2000 33.33% 1.0000 11.11%
236,970.00 263,300.00  26,330.00 315,960.00  78,990.00 263,300.00  26,330.00
32 CSL ACCESS TUBE
4120.0000 L.F. 8.0000 10.0000 25.00% 8.0000 0.00% 8.0000 0.00%
32,960.00 41,200.00 8,240.00 32,960.00 0.00 32,960.00 0.00
33 CONC. CLASS 4000 FOR BRIDGE
358.0000 C.Y. 400.0000 990.0000 147.50% 650.0000 62.50 % 5650000 41.25%
143,200.00 354,420.00 211,220.00 232,700.00  89,500.00 202,270.00  59,070.00
34 CONC. CLASS 4000P FOR SHAFT
1230.0000 C.Y. 250.0000 150.0000 ~40.00% 130.0000 -48.00 % 700.0000 180.00 %
307,500.00 184,500.00 -123,000.00 159,900.00 -147,600.00 861,000.00 553,500.00
35 PRESTRESSED CONC. GIRDER WF74G
1570.0000 L.F. 400.0000 450.0000 12.50% 568.0000 42.00 % 550.0000 37.50%
628,000.00 706,500.00  78,500.00 891,760.00 263,760.00 863,500.00 235,500.00
36 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00%
-2.00 -2.00 -2.00 -2.00
37 SUPERSTRUCTURE BRIDGE NO. 162/6 REPLACEMENT
L.S. 130.46 % -27.41% 0.35%
551,062.00 1,270,000.00 718,938.00 400,000.00 -151,062.00 553,000.00 1,938.00
38 BRIDGE RAILING TYPE BP
658.0000 L.F. 75.0000 70.0000 -6.67% 90.0000 20.00 % 90.0000 20.00%
49,350.00 46,060.00  -3,290.00 59,220.00 9,870.00 59,220.00 9,870.00
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TITLE 1SR 162 CECCANTI, INC. INTERWEST CONSTRUCTION, INC.  PCL CIVIL CONSTRUCTORS, INC.
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STRUCTURE
39 TRAFFIC BARRIER
658.0000 L.F. 125.0000 100.0000 -20.00% 155.0000 24.00 % 125.0000 0.00%
82,250.00 65,800.00 -16,450.00 101,990.00  19,740.00 82,250.00 0.00
40 NOISE BARRIER WALL TYPE 11 - NOISE WALL 1
3900.0000 S.F. 60.0000 55.0000 -8.33% 65.0000 8.33% 65.0000 8.33%
234,000.00 214,500.00 -19,500.00 253,500.00  19,500.00 253,500.00  19,500.00
41 NOISE BARRIER WALL TYPE 11 - NOISE WALL 2
2270.0000 S.F. 60.0000 55.0000 -8.33% 68.0000 13.33% 65.0000 8.33%
136,200.00 124,850.00 -11,350.00 154,360.00  18,160.00 147,550.00  11,350.00
42 BRIDGE APPROACH SLAB
274.0000 S.Y. 225.0000 250.0000 11.11% 300.0000 33.33% 275.0000 22.22%
61,650.00 68,500.00 6,850.00 82,200.00  20,550.00 75,350.00  13,700.00
SURFACING
43 CRUSHED SURFACING BASE COURSE
4330.0000 TON 20.0000 20.0000 0.00% 25.0000 25.00 % 25.0000 25.00%
86,600.00 86,600.00 0.00 108,250.00  21,650.00 108,250.00  21,650.00
44 CRUSHED SURFACING TOP COURSE
30.0000 TON 30.0000 20.0000 -33.33% 100.0000 233.33% 30.0000 0.00%
900.00 600.00 -300.00 3,000.00 2,100.00 900.00 0.00
HOT MIX ASPHALT
45 PLANING BITUMINOUS PAVEMENT
540.0000 S.Y. 15.0000 7.0000 -53.33% 18.0000 20.00 % 14.0000 -6.67%
8,100.00 3,780.00  -4,320.00 9,720.00 1,620.00 7,560.00 -540.00
46 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22
960.0000 TON 130.0000 100.0000 -23.08% 95.0000 -26.92 % 105.0000 -19.23%
124,800.00 96,000.00 -28,800.00 91,200.00 -33,600.00 100,800.00 -24,000.00
47 HMA CL. 1/2 IN. PG 64-22
2430.0000 TON 115.0000 100.0000 ~13.04% 95.0000 -17.39 % 95.0000 -17.39%
279,450.00 243,000.00 -36,450.00 230,850.00 -48,600.00 230,850.00 -48,600.00
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HOT MIX ASPHALT
48 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00%
-1.00 -1.00 -1.00 -1.00
49 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00%
4,370.00 4,370.00 4,370.00 4,370.00
50 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00%
13,000.00 13,000.00 13,000.00 13,000.00
51 HMA FOR APPROACH CL. 1/2 IN. PG 64-22
220.0000 TON 175.0000 120.0000 -31.43% 120.0000 -31.43% 160.0000 -8.57%
38,500.00 26,400.00 -12,100.00 26,400.00 -12,100.00 35,200.00  -3,300.00
52 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00%
-1.00 -1.00 -1.00 -1.00
EROSION CONTROL AND PLANTING
53 ESC LEAD
70.0000 DAY 100.0000 10.0000 -90.00% 250.0000 150.00 % 100.0000 0.00%
7,000.00 700.00  -6,300.00 17,500.00  10,500.00 7,000.00 0.00
54 COMPOST BLANKET
2060.0000 S.Y. 4.0000 2.0000 -50.00% 3.0000 -25.00 % 2.5000 -37.50%
8,240.00 4,120.00  -4,120.00 6,180.00  -2,060.00 5,150.00  -3,090.00
55 INLET PROTECTION
4.0000 EACH 85.0000 60.0000 -29.41% 120.0000 41.18% 100.0000 17.65%
340.00 240.00 -100.00 480.00 140.00 400.00 60.00
56 STABILIZED CONSTRUCTION ENTRANCE
230.0000 S.Y. 25.0000 16.0000 -36.00% 30.0000 20.00 % 30.0000 20.00%
5,750.00 3,680.00 -2,070.00 6,900.00 1,150.00 6,900.00 1,150.00
57 SILT FENCE
690.0000 L.F. 5.0000 4.0000 -20.00% 6.0000 20.00 % 3.0000 -40.00%
3,450.00 2,760.00 -690.00 4,140.00 690.00 2,070.00  -1,380.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/20/2014
* % * BID CHECK REPORT * * * TIME: 14:57
PS&E JOB NO : 13C521 REVISION NO : BIDS OPENED ON : Dec 3 2014
CONTRACT NO : 008685 REGION NO  :3 AWARDED ON : Dec 9 2014
VERSION NO :3 WORK ORDER# : XL2760
e ‘R 162 TR e 13TH BIDDER —-——-== ———m— o 14TH BIDDER —-——--m ————— 15TH BIDDER -—--——-
TITLE 1SR 162 CECCANTI, INC. INTERWEST CONSTRUCTION, INC.  PCL CIVIL CONSTRUCTORS, INC.
PUYALLUP RIVER BRIDGE 4116 BROOKDALE RD E 609 N HILL BLVD 3650 131ST AVE SE #600
BRIDGE REPLACEMENT
13C521
PROJECT TACOMA WA 984461613 BURLINGTON WA 982334600 BELLEVUE WA 980067303
COUNTY(S) - PIERCE CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100486
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
EROSION CONTROL AND PLANTING
58 EROSION/WATER POLLUTION CONTROL
EST. 0.00% 0.00 % 0.00%
250,000.00 250,000.00 250,000.00 250,000.00
59 SEEDING, FERTILIZING, AND MULCHING
2.3900 ACRE 1,500.0000 4,000.0000 166.67 % 6,000.0000 300.00 % 5,000.0000 233.33%
3,585.00 9,560.00 5,975.00 14,340.00  10,755.00 11,950.00 8,365.00
60 PSIPE TALL OREGON-GRAPE 6-12 IN. #1 CONT.
180.0000 EACH 4.0000 7.0000 75.00% 8.0000 100.00 % 10.0000 150.00 %
720.00 1,260.00 540.00 1,440.00 720.00 1,800.00 1,080.00
61 PSIPE NOOTKA ROSE 12-24 IN. #1 CONT.
432.0000 EACH 4.0000 5.0000 25.00% 6.0000 50.00 % 7.0000 75.00%
1,728.00 2,160.00 432.00 2,592.00 864.00 3,024.00 1,296.00
62 PSIPE BLACKCAP RASPBERRY 12-24 IN. #1 CONT.
168.0000 EACH 4.0000 7.0000 75.00% 8.0000 100.00 % 10.0000 150.00 %
672.00 1,176.00 504.00 1,344.00 672.00 1,680.00 1,008.00
63 PSIPE THIMBLEBERRY 12-24 IN. #1 CONT.
168.0000 EACH 4.0000 5.0000 25.00% 6.0000 50.00 % 7.0000 75.00%
672.00 840.00 168.00 1,008.00 336.00 1,176.00 504.00
64 PSIPE SNOWBERRY 12-24 IN. #1 CONT.
311.0000 EACH 4.0000 5.0000 25.00% 6.0000 50.00 % 7.0000 75.00%
1,244.00 1,555.00 311.00 1,866.00 622.00 2,177.00 933.00
65 FINE COMPOST 2 IN. BLANKET
2.4500 ACRE 12,000.0000 9,000.0000 ~25.00% 10,000.0000 -16.67 % 9,000.0000 -25.00%
29,400.00 22,050.00  -7,350.00 24,500.00  -4,900.00 22,050.00  -7,350.00
66 FINE COMPOST 3 IN. BLANKET
0.2300 ACRE 18,000.0000 12,000.0000 -33.33% 17,000.0000 -5.56 % 15,000.0000 -16.67%
4,140.00 2,760.00  -1,380.00 3,910.00 -230.00 3,450.00 -690.00
67 MEDIUM COMPOST
0.0100 ACRE 36,000.0000 20,000.0000 _44._44% 46,000.0000 27.78% 42,000.0000 16.67%
360.00 200.00 -160.00 460.00 100.00 420.00 60.00
68 BARK OR WOOD CHIP MULCH
0.2300 ACRE 15,000.0000 20,000.0000 33.33% 20,000.0000 33.33% 17,000.0000 13.33%
3,450.00 4,600.00 1,150.00 4,600.00 1,150.00 3,910.00 460.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/20/2014
* % * BID CHECK REPORT * * * TIME: 14:57
PS&E JOB NO : 13C521 REVISION NO BIDS OPENED ON : Dec 3 2014
CONTRACT NO : 008685 REGION NO  :3 AWARDED ON : Dec 9 2014
VERSION NO :3 WORK ORDER# : XL2760
e ‘R 162 TR e 13TH BIDDER —-——-== ———m— o 14TH BIDDER —-——--m ————— 15TH BIDDER -—--——-
TITLE 1SR 162 CECCANTI, INC. INTERWEST CONSTRUCTION, INC.  PCL CIVIL CONSTRUCTORS, INC.
PUYALLUP RIVER BRIDGE 4116 BROOKDALE RD E 609 N HILL BLVD 3650 131ST AVE SE #600
BRIDGE REPLACEMENT
13C521
PROJECT TACOMA WA 984461613 BURLINGTON WA 982334600 BELLEVUE WA 980067303
COUNTY(S) - PIERCE CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100486
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
EROSION CONTROL AND PLANTING
69 MOWING
2.4100 ACRE 1,000.0000 800.0000 -20.00% 900.0000 -10.00 % 700.0000 -30.00%
2,410.00 1,928.00 -482.00 2,169.00 -241.00 1,687.00 -723.00
70 HIGH VISIBILITY SILT FENCE
1460.0000 L.F. 5.0000 2.0000 -60.00% 4.5000 -10.00 % 3.0000 -40.00%
7,300.00 2,920.00  -4,380.00 6,570.00 -730.00 4,380.00 -2,920.00
71 FLOW SPREADER
1.0000 EACH 500.0000 1,200.0000 140.00 % 2,500.0000 400.00 % 375.0000 -25.00%
500.00 1,200.00 700.00 2,500.00 2,000.00 375.00 -125.00
72  COMPOST AMENDED VEGETATED FILTER STRIP
184.0000 S.Y. 30.0000 40.0000 33.33% 50.0000 66.67 % 45.0000 50.00%
5,520.00 7,360.00 1,840.00 9,200.00 3,680.00 8,280.00 2,760.00
TRAFFIC
73 EXTRUDED CURB
248.0000 L.F. 15.0000 12.0000 ~20.00% 14.0000 -6.67 % 13.0000 -13.33%
3,720.00 2,976.00 -744.00 3,472.00 -248.00 3,224.00 -496.00
74 BEAM GUARDRAIL TYPE 31
1239.0000 L.F. 25.0000 20.0000 -20.00% 28.0000 12.00 % 25.0000 0.00%
30,975.00 24,780.00  -6,195.00 34,692.00 3,717.00 30,975.00 0.00
75 BEAM GUARDRAIL TRANSITION SECTION TYPE 21
4.0000 EACH 1,350.0000 3,000.0000 122.22% 3,100.0000 129.63 % 3,000.0000 122.22%
5,400.00 12,000.00 6,600.00 12,400.00 7,000.00 12,000.00 6,600.00
76 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL
4.0000 EACH 2,600.0000 2,500.0000 -3.85% 2,700.0000 3.85% 2,500.0000 -3.85%
10,400.00 10,000.00 -400.00 10,800.00 400.00 10,000.00 -400.00
77 BEAM GUARDRAIL ANCHOR TYPE 10
2.0000 EACH 1,000.0000 800.0000 ~20.00% 800.0000 -20.00 % 700.0000 -30.00%
2,000.00 1,600.00 -400.00 1,600.00 -400.00 1,400.00 -600.00
78 TEMPORARY CONC. BARRIER
263.0000 L.F. 16.0000 20.0000 25.00% 30.0000 87.50 % 25.0000 56.25%
4,208.00 5,260.00 1,052.00 7,890.00 3,682.00 6,575.00 2,367.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/20/2014
* % * BID CHECK REPORT * * * TIME: 14:57
PS&E JOB NO : 13C521 REVISION NO : BIDS OPENED ON : Dec 3 2014
CONTRACT NO : 008685 REGION NO  :3 AWARDED ON : Dec 9 2014
VERSION NO :3 WORK ORDER# : XL2760
e ‘R 162 TR e 13TH BIDDER —-——-== ———m— o 14TH BIDDER —-——--m ————— 15TH BIDDER -—--——-
TITLE 1SR 162 CECCANTI, INC. INTERWEST CONSTRUCTION, INC.  PCL CIVIL CONSTRUCTORS, INC.
PUYALLUP RIVER BRIDGE 4116 BROOKDALE RD E 609 N HILL BLVD 3650 131ST AVE SE #600
BRIDGE REPLACEMENT
13C521
PROJECT TACOMA WA 984461613 BURLINGTON WA 982334600 BELLEVUE WA 980067303
COUNTY(S) - PIERCE CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100486
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
TRAFFIC
79 TEMPORARY GUARDRAIL CONNECTION TYPE 1
1.0000 EACH 1,200.0000 1,000.0000 -16.67% 1,500.0000 25.00 % 1,400.0000 16.67%
1,200.00 1,000.00 -200.00 1,500.00 300.00 1,400.00 200.00
80 TEMPORARY GUARDRAIL CONNECTION TYPE A
1.0000 EACH 1,200.0000 500.0000 -58.33% 800.0000 -33.33% 700.0000 -41.67%
1,200.00 500.00 -700.00 800.00 -400.00 700.00 -500.00
81 TEMPORARY IMPACT ATTENUATOR
1.0000 EACH 4,500.0000 5,000.0000 11.11% 4,000.0000 -11.11% 4,000.0000 ~11.11%
4,500.00 5,000.00 500.00 4,000.00 -500.00 4,000.00 -500.00
82 RESETTING IMPACT ATTENUATOR
1.0000 EACH 800.0000 1,200.0000 50.00% 2,500.0000 212.50 % 1,200.0000 50.00%
800.00 1,200.00 400.00 2,500.00 1,700.00 1,200.00 400.00
83 FLEXIBLE GUIDE POST
240000 EACH 50.0000 40.0000 -20.00% 30.0000 -40.00 % 50.0000 0.00%
1,200.00 960.00 -240.00 720.00 -480.00 1,200.00 0.00
84 PAINT LINE
8103.0000 L.F. 0.7500 0.5000 -33.33% 1.0000 33.33% 0.4000 -46.67%
6,077.25 4,051.50 -2,025.75 8,103.00 2,025.75 3,241.20  -2,836.05
85 PLASTIC TRAFFIC ARROW
3.0000 EACH 250.0000 300.0000 20.00% 350.0000 40.00 % 325.0000 30.00%
750.00 900.00 150.00 1,050.00 300.00 975.00 225.00
86 PLASTIC DRAINAGE MARKING
12.0000 EACH 40.0000 100.0000 150.00 % 100.0000 150.00 % 95.0000 137.50%
480.00 1,200.00 720.00 1,200.00 720.00 1,140.00 660.00
87 PLASTIC JUNCTION BOX MARKING
2.0000 EACH 40.0000 100.0000 150.00 % 100.0000 150.00 % 95.0000 137.50%
80.00 200.00 120.00 200.00 120.00 190.00 110.00
88 CENTERLINE RUMBLE STRIP
0.3900 MI. 10,000.0000 5,000.0000 -50.00% 5,000.0000 -50.00 % 4,500.0000 -55.00%
3,900.00 1,950.00  -1,950.00 1,950.00  -1,950.00 1,755.00  -2,145.00
89 RAISED PAVEMENT MARKER TYPE 2
0.0800 HUND 3,000.0000 3,500.0000 16.67% 4,000.0000 33.33% 4,000.0000 33.33%
240.00 280.00 40.00 320.00 80.00 320.00 80.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/20/2014
* % * BID CHECK REPORT * * * TIME: 14:57
PS&E JOB NO : 13C521 REVISION NO : BIDS OPENED ON : Dec 3 2014
CONTRACT NO : 008685 REGION NO  :3 AWARDED ON : Dec 9 2014
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TITLE 1SR 162 CECCANTI, INC. INTERWEST CONSTRUCTION, INC.  PCL CIVIL CONSTRUCTORS, INC.
PUYALLUP RIVER BRIDGE 4116 BROOKDALE RD E 609 N HILL BLVD 3650 131ST AVE SE #600
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NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
TRAFFIC
90 RECESSED PAVEMENT MARKER
HUND 5,000.0000 3,000.0000 -40.00% 3,500.0000 -30.00 % 3,200.0000 -36.00%
3,500.00 2,100.00  -1,400.00 2,450.00  -1,050.00 2,240.00  -1,260.00
91 PERMANENT SIGNING
L.S. 66.67 % 66.67 % 108.33%
4,800.00 8,000.00 3,200.00 8,000.00 3,200.00 10,000.00 5,200.00
92 TEMPORARY PAVEMENT MARKING-SHORT DURATION
5120.0000 L.F. 0.4800 0.5000 4.17% 1.5000 212.50 % 1.2500 160.42%
2,457.60 2,560.00 102.40 7,680.00 5,222.40 6,400.00 3,942.40
93 INDUCTION LOOP TYPE 2
EACH 1,000.0000 1,000.0000 0.00% 1,000.0000 0.00 % 1,000.0000 0.00%
2,000.00 2,000.00 0.00 2,000.00 0.00 2,000.00 0.00
94 CONDUIT PIPE 2 IN. DIAM.
1460.0000 L.F. 16.0000 20.0000 25.00% 26.5000 65.62 % 14.0000 -12.50%
23,360.00 29,200.00 5,840.00 38,690.00  15,330.00 20,440.00  -2,920.00
95 ADDITIONAL PORTABLE CHANGEABLE MESSAGE SIGN
CALC 0.00% 0.00 % 0.00%
8,000.00 8,000.00 8,000.00 8,000.00
96 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -70.01% -60.01 % -28.36%
300,100.00 90,000.00 -210,100.00 120,000.00 -180,100.00 215,000.00 -85,100.00
97 ADDITIONAL FLAGGERS
CALC 0.00% 0.00 % 0.00%
15,000.00 15,000.00 15,000.00 15,000.00
OTHER ITEMS
98 TYPE B PROGRESS SCHEDULE
L.S. 0.00% 0.00 % 0.00%
10,000.00 10,000.00 0.00 10,000.00 0.00 10,000.00 0.00
99 STRUCTURE EXCAVATION CLASS B INCL. HAUL
160.0000 C.Y. 100.0000 24.0000 -76.00% 28.0000 -72.00 % 55.0000 -45.00%
16,000.00 3,840.00 -12,160.00 4,480.00 -11,520.00 8,800.00  -7,200.00
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* % * BID CHECK REPORT * * * TIME: 14:57
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CONTRACT NO : 008685 REGION NO  :3 AWARDED ON : Dec 9 2014
VERSION NO :3 WORK ORDER# : XL2760
e ‘R 162 TR e 13TH BIDDER —-——-== ———m— o 14TH BIDDER —-——--m ————— 15TH BIDDER -—--——-
TITLE 1SR 162 CECCANTI, INC. INTERWEST CONSTRUCTION, INC.  PCL CIVIL CONSTRUCTORS, INC.
PUYALLUP RIVER BRIDGE 4116 BROOKDALE RD E 609 N HILL BLVD 3650 131ST AVE SE #600
BRIDGE REPLACEMENT
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PROJECT TACOMA WA 984461613 BURLINGTON WA 982334600 BELLEVUE WA 980067303
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NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
OTHER ITEMS
100 SHORING OR EXTRA EXCAVATION CLASS B
6145.0000 S.F. 0.2500 0.5000 100.00 % 0.5000 100.00 % 2.2500 800.00%
1,536.25 3,072.50 1,536.25 3,072.50 1,536.25 13,826.25  12,290.00
101 EXCAVATION FOR REMOVING SAMPLE STATIONS
20.0000 C.Y. 100.0000 30.0000 ~70.00% 100.0000 0.00% 125.0000 25.00%
2,000.00 600.00  -1,400.00 2,000.00 0.00 2,500.00 500.00
102 MANAGEMENT OF WATER DURING CONNECTIONS
CALC 0.00% 0.00 % 0.00%
5,000.00 5,000.00 5,000.00 5,000.00
103 STRUCTURE SURVEYING
L.S. 14.29% 31.43% 20.00%
17,500.00 20,000.00 2,500.00 23,000.00 5,500.00 21,000.00 3,500.00
104 BOLLARD TYPE 1
8.0000 EACH 900.0000 600.0000 -33.33% 1,300.0000 44.44 % 600.0000 -33.33%
7,200.00 4,800.00  -2,400.00 10,400.00 3,200.00 4,800.00  -2,400.00
105 CHAIN LINK FENCE TYPE 3
502.0000 L.F. 16.0000 14.0000 ~12.50% 16.0000 0.00% 15.0000 -6.25%
8,032.00 7,028.00  -1,004.00 8,032.00 0.00 7,530.00 -502.00
106 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE
14.0000 EACH 300.0000 250.0000 -16.67% 300.0000 0.00% 290.0000 -3.33%
4,200.00 3,500.00 -700.00 4,200.00 0.00 4,060.00 -140.00
107 DOUBLE 14 FT. CHAIN LINK GATE
1.0000 EACH 1,000.0000 1,000.0000 0.00% 1,000.0000 0.00 % 1,000.0000 0.00%
1,000.00 1,000.00 0.00 1,000.00 0.00 1,000.00 0.00
108 ROADSIDE CLEANUP
EST. 0.00% 0.00 % 0.00%
20,000.00 20,000.00 20,000.00 20,000.00
109 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 % 0.00%
5.00 5.00 5.00 5.00
110 MINOR CHANGE
CALC 0.00% 0.00 % 0.00%
-3.00 -3.00 -3.00 -3.00
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TITLE 1SR 162 CECCANTI, INC. INTERWEST CONSTRUCTION, INC.  PCL CIVIL CONSTRUCTORS, INC.
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OTHER ITEMS
111 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00%
-1.00 -1.00 -1.00 -1.00
112 SPCC PLAN
L.S. -80.00% -68.00 % 0.00%
2,500.00 500.00  -2,000.00 800.00  -1,700.00 2,500.00 0.00
113 MAILBOX SUPPORT TYPE 1
2.0000 EACH 350.0000 100.0000 ~71.43% 1,600.0000 357.14 % 525_0000 50.00 %
700.00 200.00 -500.00 3,200.00 2,500.00 1,050.00 350.00
114 MAILBOX SUPPORT TYPE 2
2.0000 EACH 350.0000 150.0000 -57.14% 1,600.0000 357.14 % 1,000.0000 185.71%
700.00 300.00 -400.00 3,200.00 2,500.00 2,000.00 1,300.00
115 UNDERDRAIN PIPE 6 IN. DIAM.
86.0000 L.F. 15.0000 30.0000 100.00 % 48.0000 220.00 % 29.0000 93.33%
1,290.00 2,580.00 1,290.00 4,128.00 2,838.00 2,494.00 1,204.00
116 GRAVEL BACKFILL FOR WALL
140.0000 C.Y. 40.0000 32.0000 -20.00% 32.0000 -20.00 % 58.0000 45.00%
5,600.00 4,480.00  -1,120.00 4,480.00  -1,120.00 8,120.00 2,520.00
117 GRAVEL BACKFILL FOR DRAIN
7.0000 C.Y. 100.0000 37.0000 -63.00% 115.0000 15.00 % 200.0000 100.00 %
700.00 259.00 -441.00 805.00 105.00 1,400.00 700.00
CONTRACT TOTAL $6,107,437.10 $6,340,374.00 3.81% $6,342,333.33 3.85% $6,976,416.45 14.23%
BASE TOTAL $6,107,437.10 $6,340,374.00 3.81% $6,342,333.33 3.85% $6,976,416.45 14.23%




