
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13W101 REVISION NO : BIDS OPENED ON : Feb 25 2015 
CONTRACT NO :008702 REGION NO : 9 ALL BIDS REJECTED : Mar  5 2015 
VERSION NO :4 WORK ORDER# : XL4542
HWY :SR 104
TITLE :SR 104

KINGSTON FERRY TERMINAL
TRESTLE PAVEMENT REHABILITATION
13W101

PROJECT :
COUNTY(S) :KITSAP

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/29/2015
15:06

DOT_RGGB01

FBP-0104(050)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PORT ANGELES   WA  983620127
98363-9418
163 ECLIPSE IND PARKWAY
LAKESIDE INDUSTRIES, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

469025CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

GRANITE CONSTRUCTION COMPANY C.A. CAREY CORPORATION
1525 E. MARINE VIEW DRIVE 537 NW LOCUST ST

98027-2412
EVERETT   WA  982011927 ISSAQUAH   WA  980271006
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100134

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 62.82 % 62.82 % 95.38 %

125,000.00 48,226.10 125,000.00 48,226.10 150,000.00 73,226.1076,773.90
2 REMOVAL OF STRUCTURE AND OBSTRUCTION 

L.S. 150.00 % -50.00 % 2,400.00 %

10,000.00 6,000.00 2,000.00 -2,000.00 100,000.00 96,000.004,000.00

40.0000
3 REMOVING CEMENT CONC. SIDEWALK 

65.0000 S.Y. 100.00 % 43.0000 115.00 % 25.0000 25.00 %

2,600.00 1,300.00 2,795.00 1,495.00 1,625.00 325.00
20.0000
1,300.00

60.0000
4 REMOVING CEMENT CONC. CURB AND GUTTER 

33.0000 L.F. 500.00 % 24.0000 140.00 % 12.0000 20.00 %

1,980.00 1,650.00 792.00 462.00 396.00 66.00
10.0000
330.00

15.0000
5 REMOVING ASPHALT CONC. PAVEMENT 

2290.0000 S.Y. -25.00 % 8.5000 -57.50 % 18.0000 -10.00 %

34,350.00 -11,450.00 19,465.00 -26,335.00 41,220.00 -4,580.00
20.0000

45,800.00

10.0000
6 REMOVING PAINT LINE 

20.0000 L.F. 100.00 % 10.0000 100.00 % 17.0000 240.00 %

200.00 100.00 200.00 100.00 340.00 240.00
5.0000
100.00

35.0000
7 REMOVING PAINTED TRAFFIC MARKING 

43.0000 EACH 16.67 % 35.0000 16.67 % 42.0000 40.00 %

1,505.00 215.00 1,505.00 215.00 1,806.00 516.00
30.0000
1,290.00

40.0000
8 REMOVING CHAIN LINK FENCE 

45.0000 L.F. 100.00 % 20.0000 0.00 % 15.0000 -25.00 %

1,800.00 900.00 900.00 0.00 675.00 -225.00
20.0000
900.00

155.0000
9 REMOVING BRICK SIDEWALK

5.0000 S.Y. 675.00 % 35.0000 75.00 % 100.0000 400.00 %

775.00 675.00 175.00 75.00 500.00 400.00
20.0000
100.00

10 FORCE ACCOUNT  - REMOVAL OF SECURITY GATE WHEEL CHANNEL
EST. 0.00 % 0.00 % 0.00 %

1,500.00 1,500.00 1,500.001,500.00
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GRADING

25.0000
11 ROADWAY EXCAVATION INCL. HAUL 

2290.0000 C.Y. 66.67 % 41.0000 173.33 % 47.0000 213.33 %

57,250.00 22,900.00 93,890.00 59,540.00 107,630.00 73,280.00
15.0000

34,350.00

50.0000
12 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

650.0000 S.Y. 400.00 % 25.0000 150.00 % 25.0000 150.00 %

32,500.00 26,000.00 16,250.00 9,750.00 16,250.00 9,750.00
10.0000
6,500.00

15.0000
13 EMBANKMENT COMPACTION 

2130.0000 C.Y. 400.00 % 1.0000 -66.67 % 3.0000 0.00 %

31,950.00 25,560.00 2,130.00 -4,260.00 6,390.00 0.00
3.0000

6,390.00

STRUCTURE

11.8700
14 MEMBRANE WATERPROOFING (DECK SEAL) 

2290.0000 S.Y. -40.65 % 15.0000 -25.00 % 25.0000 25.00 %

27,182.30 -18,617.70 34,350.00 -11,450.00 57,250.00 11,450.00
20.0000

45,800.00
15 SECURITY GATE MODIFICATIONS

L.S. -20.00 % 20.00 % 280.00 %

12,000.00 -3,000.00 18,000.00 3,000.00 57,000.00 42,000.0015,000.00
16 INCENTIVE/DISINCENTIVE FOR SECURITY GATE MODIFICATIONS

CALC 0.00 % 0.00 % 0.00 %

2,646.00 2,646.00 2,646.002,646.00
17 FORCE ACCOUNT BRIDGE DECK REPAIR

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

SURFACING

55.0000
18 CRUSHED SURFACING BASE COURSE 

280.0000 TON 120.00 % 45.0000 80.00 % 65.0000 160.00 %

15,400.00 8,400.00 12,600.00 5,600.00 18,200.00 11,200.00
25.0000
7,000.00
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SURFACING

60.0000
19 PERVIOUS BASE COURSE

1650.0000 TON 140.00 % 45.0000 80.00 % 65.0000 160.00 %

99,000.00 57,750.00 74,250.00 33,000.00 107,250.00 66,000.00
25.0000

41,250.00

CEMENT CONCRETE PAVEMENT

400.0000
20 CEMENT CONC. PAVEMENT 

50.0000 C.Y. -20.00 % 475.0000 -5.00 % 480.0000 -4.00 %

20,000.00 -5,000.00 23,750.00 -1,250.00 24,000.00 -1,000.00
500.0000
25,000.00

21 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00

2.5500
22 SEALING TRANSVERSE AND LONGITUDINAL JOINTS 

500.0000 L.F. -74.50 % 6.0000 -40.00 % 15.0000 50.00 %

1,275.00 -3,725.00 3,000.00 -2,000.00 7,500.00 2,500.00
10.0000
5,000.00

270.0000
23 PERVIOUS CEMENT CONC. PAVEMENT

1350.0000 C.Y. 20.00 % 350.0000 55.56 % 315.0000 40.00 %

364,500.00 60,750.00 472,500.00 168,750.00 425,250.00 121,500.00
225.0000

303,750.00

HOT MIX ASPHALT
24 CRACK SEALING 

EST. 0.00 % 0.00 % 0.00 %

3,500.00 3,500.00 3,500.003,500.00

145.0000
25 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

120.0000 TON -3.33 % 350.0000 133.33 % 175.0000 16.67 %

17,400.00 -600.00 42,000.00 24,000.00 21,000.00 3,000.00
150.0000
18,000.00

115.0000
26 HMA CL. 1/2 IN. PG 64-22

550.0000 TON 15.00 % 105.0000 5.00 % 135.0000 35.00 %

63,250.00 8,250.00 57,750.00 2,750.00 74,250.00 19,250.00
100.0000
55,000.00

27 COMPACTION PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

360.00 360.00 360.00360.00
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HOT MIX ASPHALT
28 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

1,360.00 1,360.00 1,360.001,360.00

145.0000
29 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

10.0000 TON -27.50 % 105.0000 -47.50 % 170.0000 -15.00 %

1,450.00 -550.00 1,050.00 -950.00 1,700.00 -300.00
200.0000
2,000.00

21.0000
30 BRIDGE TRANSVERSE JOINT SEAL 

70.0000 L.F. -16.00 % 55.0000 120.00 % 24.0000 -4.00 %

1,470.00 -280.00 3,850.00 2,100.00 1,680.00 -70.00
25.0000
1,750.00

31 CYCLIC DENSITY PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00

EROSION CONTROL AND ROADSIDE PLANTING

100.0000
32 ESC LEAD 

60.0000 DAY -20.00 % 10.0000 -92.00 % 70.0000 -44.00 %

6,000.00 -1,500.00 600.00 -6,900.00 4,200.00 -3,300.00
125.0000
7,500.00

120.0000
33 INLET PROTECTION 

10.0000 EACH 41.18 % 160.0000 88.24 % 125.0000 47.06 %

1,200.00 350.00 1,600.00 750.00 1,250.00 400.00
85.0000
850.00

34 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 % 0.00 %

500.00 500.00 500.00500.00

150.0000
35 INLET PROTECTION - BRIDGE DRAIN

8.0000 EACH 50.00 % 160.0000 60.00 % 600.0000 500.00 %

1,200.00 400.00 1,280.00 480.00 4,800.00 4,000.00
100.0000
800.00

150.0000
36 INLET PROTECTION - SCUPPERS

32.0000 EACH 50.00 % 160.0000 60.00 % 600.0000 500.00 %

4,800.00 1,600.00 5,120.00 1,920.00 19,200.00 16,000.00
100.0000
3,200.00
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TRAFFIC

25.0000
37 CEMENT CONC. TRAFFIC CURB AND GUTTER 

40.0000 L.F. -16.67 % 25.0000 -16.67 % 25.0000 -16.67 %

1,000.00 -200.00 1,000.00 -200.00 1,000.00 -200.00
30.0000
1,200.00

75.0000
38 EXTRUDED CURB 

8.0000 L.F. -25.00 % 80.0000 -20.00 % 175.0000 75.00 %

600.00 -200.00 640.00 -160.00 1,400.00 600.00
100.0000
800.00

0.4200
39 PAINT LINE 

8450.0000 L.F. -16.00 % 0.5000 0.00 % 1.5000 200.00 %

3,549.00 -676.00 4,225.00 0.00 12,675.00 8,450.00
0.5000

4,225.00

1.2500
40 PAINTED STOP LINE 

270.0000 L.F. -75.00 % 1.5000 -70.00 % 5.0000 0.00 %

337.50 -1,012.50 405.00 -945.00 1,350.00 0.00
5.0000

1,350.00

40.0000
41 PAINTED TRAFFIC ARROW 

10.0000 EACH -20.00 % 45.0000 -10.00 % 110.0000 120.00 %

400.00 -100.00 450.00 -50.00 1,100.00 600.00
50.0000
500.00

35.0000
42 PAINTED TRAFFIC LETTER 

171.0000 EACH 75.00 % 40.0000 100.00 % 20.0000 0.00 %

5,985.00 2,565.00 6,840.00 3,420.00 3,420.00 0.00
20.0000
3,420.00

75.0000
43 PAINTED BICYCLE LANE SYMBOL 

1.0000 EACH 0.00 % 80.0000 6.67 % 90.0000 20.00 %

75.00 0.00 80.00 5.00 90.00 15.00
75.0000
75.00

0.2000
44 TEMPORARY PAVEMENT MARKING 

8820.0000 L.F. 33.33 % 0.4000 166.67 % 1.0000 566.67 %

1,764.00 441.00 3,528.00 2,205.00 8,820.00 7,497.00
0.1500

1,323.00
45 PERMANENT SIGNING 

L.S. -3.00 % 10.00 % 20.00 %

4,850.00 -150.00 5,500.00 500.00 6,000.00 1,000.005,000.00
46 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 1,592.31 % 1,684.62 % 823.08 %

110,000.00 103,500.00 116,000.00 109,500.00 60,000.00 53,500.006,500.00

75.0000
47 PAINTED HOV LANE SYMBOL 

6.0000 EACH 25.00 % 80.0000 33.33 % 100.0000 66.67 %

450.00 90.00 480.00 120.00 600.00 240.00
60.0000
360.00
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1.2500
48 PAINTED CROSSWALK LINE 

770.0000 S.F. -68.75 % 1.5000 -62.50 % 3.0000 -25.00 %

962.50 -2,117.50 1,155.00 -1,925.00 2,310.00 -770.00
4.0000

3,080.00

1.2500
49 PAINTING CURB 

688.0000 L.F. -75.00 % 1.5000 -70.00 % 2.5000 -50.00 %

860.00 -2,580.00 1,032.00 -2,408.00 1,720.00 -1,720.00
5.0000

3,440.00

1.5000
50 PAINTING AREA

520.0000 S.F. -62.50 % 1.7500 -56.25 % 2.5000 -37.50 %

780.00 -1,300.00 910.00 -1,170.00 1,300.00 -780.00
4.0000

2,080.00

7.5000
51 PLASTIC AREA

142.0000 S.F. -25.00 % 8.0000 -20.00 % 17.0000 70.00 %

1,065.00 -355.00 1,136.00 -284.00 2,414.00 994.00
10.0000
1,420.00

OTHER ITEMS

900.0000
52 BOLLARD TYPE 2

3.0000 EACH -10.00 % 550.0000 -45.00 % 900.0000 -10.00 %

2,700.00 -300.00 1,650.00 -1,350.00 2,700.00 -300.00
1,000.0000
3,000.00

500.0000
53 ADJUST MONUMENT CASE AND COVER 

1.0000 EACH 0.00 % 500.0000 0.00 % 1,550.0000 210.00 %

500.00 0.00 500.00 0.00 1,550.00 1,050.00
500.0000
500.00

70.0000
54 CEMENT CONC. SIDEWALK 

37.0000 S.Y. 75.00 % 75.0000 87.50 % 72.0000 80.00 %

2,590.00 1,110.00 2,775.00 1,295.00 2,664.00 1,184.00
40.0000
1,480.00

1,800.0000
55 CEMENT CONC. CURB RAMP TYPE COMBINATION

1.0000 EACH -28.00 % 1,200.0000 -52.00 % 1,160.0000 -53.60 %

1,800.00 -700.00 1,200.00 -1,300.00 1,160.00 -1,340.00
2,500.0000
2,500.00

1,800.0000
56 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR B

1.0000 EACH 20.00 % 1,200.0000 -20.00 % 1,160.0000 -22.67 %

1,800.00 300.00 1,200.00 -300.00 1,160.00 -340.00
1,500.0000
1,500.00

35.0000
57 DETECTABLE WARNING SURFACE 

12.0000 S.F. -22.22 % 50.0000 11.11 % 42.0000 -6.67 %

420.00 -120.00 600.00 60.00 504.00 -36.00
45.0000
540.00
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OTHER ITEMS

100.0000
58 CHAIN LINK FENCE TYPE 3 

25.0000 L.F. 566.67 % 50.0000 233.33 % 60.0000 300.00 %

2,500.00 2,125.00 1,250.00 875.00 1,500.00 1,125.00
15.0000
375.00

2,500.0000
59 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE 

5.0000 EACH 900.00 % 240.0000 -4.00 % 300.0000 20.00 %

12,500.00 11,250.00 1,200.00 -50.00 1,500.00 250.00
250.0000
1,250.00

2,000.0000
60 SINGLE 6 FT. CHAIN LINK GATE 

1.0000 EACH 300.00 % 600.0000 20.00 % 1,130.0000 126.00 %

2,000.00 1,500.00 600.00 100.00 1,130.00 630.00
500.0000
500.00

61 RELOCATE CHAIN LINK GATE
L.S. 900.00 % 380.00 % 186.00 %

5,000.00 4,500.00 2,400.00 1,900.00 1,430.00 930.00500.00
62 CLEANING EXISTING DRAINAGE STRUCTURE 

L.S. 100.00 % 400.00 % -40.00 %

10,000.00 5,000.00 25,000.00 20,000.00 3,000.00 -2,000.005,000.00
63 FORCE ACCOUNT  - MISCELLANEOUS ELECTRICAL WORK

EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00
64 FORCE ACCOUNT  - SIDEWALK MODIFICATIONS

EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00
65 FORCE ACCOUNT  - BARRIER REPAIR

EST. 0.00 % 0.00 % 0.00 %

1,500.00 1,500.00 1,500.001,500.00
66 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
67 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
68 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-5.00 -5.00 -5.00-5.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13W101 REVISION NO : BIDS OPENED ON : Feb 25 2015 
CONTRACT NO :008702 REGION NO : 9 ALL BIDS REJECTED : Mar  5 2015 
VERSION NO :4 WORK ORDER# : XL4542
HWY :SR 104
TITLE :SR 104

KINGSTON FERRY TERMINAL
TRESTLE PAVEMENT REHABILITATION
13W101

PROJECT :
COUNTY(S) :KITSAP

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/29/2015
15:06

DOT_RGGB01

FBP-0104(050)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PORT ANGELES   WA  983620127
98363-9418
163 ECLIPSE IND PARKWAY
LAKESIDE INDUSTRIES, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

469025CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

GRANITE CONSTRUCTION COMPANY C.A. CAREY CORPORATION
1525 E. MARINE VIEW DRIVE 537 NW LOCUST ST

98027-2412
EVERETT   WA  982011927 ISSAQUAH   WA  980271006
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100134

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
69 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-4.00 -4.00 -4.00-4.00
70 SPCC PLAN 

L.S. 50.00 % -50.00 % 0.00 %

1,500.00 500.00 500.00 -500.00 1,000.00 0.001,000.00

4.0000
71 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

5360.0000 S.Y. 60.00 % 3.0000 20.00 % 3.0000 20.00 %

21,440.00 8,040.00 16,080.00 2,680.00 16,080.00 2,680.00
2.5000

13,400.00
72 JUST IN TIME TRAINING 

L.S. 140.00 % 20.00 % -10.00 %

12,000.00 7,000.00 6,000.00 1,000.00 4,500.00 -500.005,000.00
73 GENERAL ELECTRIC

L.S. 33.82 % 58.15 % 58.15 %

55,000.00 13,900.00 65,000.00 23,900.00 65,000.00 23,900.0041,100.00

$1,222,822.30 44.80% $1,308,495.00 54.94% $1,482,796.00 75.58%$844,508.90CONTRACT TOTAL

NOTE : ALL BIDS  REJECTED.

$1,482,796.00$1,222,822.30 $1,308,495.00BASE TOTAL 44.80% 54.94% 75.58%$844,508.90

NOTE : ALL BIDS  REJECTED


