DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/05/2015
TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
CONTRACT NO : 008692 REGION NO : 5
VERSION NO : 3 WORK ORDER# : XL4570
HWY : SR 090
TITLE : SCR
REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013
PROJECT : HP-S-SF-9999(665)
COUNTY(S) : KING,KITTITAS

BIDS OPENED ON : Jan 7 2015
AWARDED ON : Jan 12 2015

------- LOW BIDDER -------	------- 2ND BIDDER -------	------- 3RD BIDDER -------
PETERSEN BROTHERS, INC.	COLUMBIA RIVER CONTRACTORS, I	DIRT AND AGGREGATE INTERCHANGE
2008 EAST VALLEY HIGHWAY	11681 SE CAPPS RD	20905 NE SANDY BLVD
	97015-8906	
SUMNER WA 983909579	CLACKAMAS OR 970151070	FAIRVIEW OR 970247785
CONTRACTOR NUMBER : 651100	CONTRACTOR NUMBER : 100426	CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	PREPARATION								
1	MOBILIZATION								
		L.S.			-23.38 %		84.42 %		64.87 %
			11,948.52	9,155.46	-2,793.06	22,035.00	10,086.48	19,700.00	7,751.48
2	REMOVING GUARDRAIL								
	812.5000	L.F.	4.0000	2.5100	-37.25 %	5.2500	31.25 %	3.0000	-25.00 %
			3,250.00	2,039.38	-1,210.63	4,265.63	1,015.63	2,437.50	-812.50
3	REMOVING GUARDRAIL ANCHOR								
	3.0000	EACH	230.0000	176.7400	-23.16 %	275.0000	19.57 %	350.0000	52.17 %
			690.00	530.22	-159.78	825.00	135.00	1,050.00	360.00
	SURFACING								
4	CRUSHED SURFACING BASE COURSE								
	17.0000	C.Y.	70.0000	111.5800	59.40 %	335.0000	378.57 %	80.0000	14.29 %
			1,190.00	1,896.86	706.86	5,695.00	4,505.00	1,360.00	170.00
	TRAFFIC								
5	BEAM GUARDRAIL POST								
	174.0000	EACH	65.0000	72.7800	11.97 %	65.0000	0.00 %	75.0000	15.38 %
			11,310.00	12,663.72	1,353.72	11,310.00	0.00	13,050.00	1,740.00
6	BEAM GUARDRAIL BLOCK								
	245.0000	EACH	15.0000	8.3100	-44.60 %	16.0000	6.67 %	35.0000	133.33 %
			3,675.00	2,035.95	-1,639.05	3,920.00	245.00	8,575.00	4,900.00
7	STRAIGHTEN TURNED BLOCK								
	57.0000	EACH	10.0000	5.0300	-49.70 %	14.0000	40.00 %	20.0000	100.00 %
			570.00	286.71	-283.29	798.00	228.00	1,140.00	570.00
8	BEAM GUARDRAIL TYPE 1								
	743.7500	L.F.	18.0000	20.1600	12.00 %	18.5000	2.78 %	20.0000	11.11 %
			13,387.50	14,994.00	1,606.50	13,759.38	371.88	14,875.00	1,487.50
9	BEAM GUARDRAIL FLARED TERMINAL								
	1.0000	EACH	1,850.0000	1,805.6700	-2.40 %	1,875.0000	1.35 %	2,500.0000	35.14 %
			1,850.00	1,805.67	-44.33	1,875.00	25.00	2,500.00	650.00
10	BEAM GUARDRAIL TYPE 1 BURIED TERMINAL TYPE 2								
	1.0000	EACH	1,500.0000	5,166.6300	244.44 %	3,100.0000	106.67 %	1,963.3600	30.89 %
			1,500.00	5,166.63	3,666.63	3,100.00	1,600.00	1,963.36	463.36
11	BEAM GUARDRAIL ANCHOR TYPE 4								
	1.0000	EACH	850.0000	644.6500	-24.16 %	675.0000	-20.59 %	1,000.0000	17.65 %
			850.00	644.65	-205.35	675.00	-175.00	1,000.00	150.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/05/2015
TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
CONTRACT NO : 008692 REGION NO : 5
VERSION NO : 3 WORK ORDER# : XL4570
HWY : SR 090
TITLE : SCR
REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013
PROJECT : HP-S-SF-9999(665)
COUNTY(S) : KING,KITTITAS

BIDS OPENED ON : Jan 7 2015
AWARDED ON : Jan 12 2015

------- LOW BIDDER -------	------- 2ND BIDDER -------	------- 3RD BIDDER -------
PETERSEN BROTHERS, INC.	COLUMBIA RIVER CONTRACTORS, I	DIRT AND AGGREGATE INTERCHANGE
2008 EAST VALLEY HIGHWAY	11681 SE CAPPS RD	20905 NE SANDY BLVD
	97015-8906	
SUMNER WA 983909579	CLACKAMAS OR 970151070	FAIRVIEW OR 970247785
CONTRACTOR NUMBER : 651100	CONTRACTOR NUMBER : 100426	CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	TRAFFIC								
12	REMOVING AND RESETTING BEAM GUARDRAIL								
	7512.5000	L.F.	15.0000	8.8100	-41.27 %	9.0000	-40.00 %	10.0000	-33.33 %
			112,687.50	66,185.13	-46,502.38	67,612.50	-45,075.00	75,125.00	-37,562.50
13	RAISING EXISTING BEAM GUARDRAIL								
	3962.5000	L.F.	4.0000	5.9700	49.25 %	3.7500	-6.25 %	7.2500	81.25 %
			15,850.00	23,656.13	7,806.13	14,859.38	-990.63	28,728.13	12,878.13
14	TRANSPORTABLE ATTENUATOR								
	1.0000	EACH	3,500.0000	7,535.8300	115.31 %	1,000.0000	-71.43 %	6,500.0000	85.71 %
			3,500.00	7,535.83	4,035.83	1,000.00	-2,500.00	6,500.00	3,000.00
15	OPERATION OF TRANSPORTABLE ATTENUATOR								
	120.0000	HR	62.0000	62.8700	1.40 %	16.5000	-73.39 %	20.0000	-67.74 %
			7,440.00	7,544.40	104.40	1,980.00	-5,460.00	2,400.00	-5,040.00
16	REPAIR TRANSPORTABLE ATTENUATOR								
		EST.			0.00 %		0.00 %		0.00 %
			810.00	810.00		810.00		810.00	
17	FLEXIBLE GUIDE POST								
	247.0000	EACH	27.0000	33.0100	22.26 %	44.0000	62.96 %	45.0000	66.67 %
			6,669.00	8,153.47	1,484.47	10,868.00	4,199.00	11,115.00	4,446.00
18	SEQUENTIAL ARROW SIGN								
	120.0000	HR	10.0000	5.1500	-48.50 %	3.0000	-70.00 %	10.0000	0.00 %
			1,200.00	618.00	-582.00	360.00	-840.00	1,200.00	0.00
19	OTHER TEMPORARY TRAFFIC CONTROL								
		L.S.			286.70 %		-61.69 %		91.57 %
			2,610.00	10,092.92	7,482.92	1,000.00	-1,610.00	5,000.00	2,390.00
20	OTHER TRAFFIC CONTROL LABOR								
	280.0000	HR	50.0000	55.0300	10.06 %	90.0000	80.00 %	50.0000	0.00 %
			14,000.00	15,408.40	1,408.40	25,200.00	11,200.00	14,000.00	0.00
21	TRAFFIC CONTROL SUPERVISOR								
		L.S.			26.75 %		64.38 %		36.99 %
			7,300.00	9,252.91	1,952.91	12,000.00	4,700.00	10,000.00	2,700.00
	OTHER ITEMS								
22	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
		EST.			0.00 %		0.00 %		0.00 %
			5.00	5.00		5.00		5.00	
23	MINOR CHANGE								
		CALC			0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/05/2015
TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
CONTRACT NO : 008692 REGION NO : 5
VERSION NO : 3 WORK ORDER# : XL4570
HWY : SR 090
TITLE : SCR
REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013
PROJECT : HP-S-SF-9999(665)
COUNTY(S) : KING,KITTITAS

BIDS OPENED ON : Jan 7 2015
AWARDED ON : Jan 12 2015

	LOW BIDDER	2ND BIDDER	3RD BIDDER
	PETERSEN BROTHERS, INC.	COLUMBIA RIVER CONTRACTORS, I	DIRT AND AGGREGATE INTERCHANGE
	2008 EAST VALLEY HIGHWAY	11681 SE CAPPS RD	20905 NE SANDY BLVD
		97015-8906	
	SUMNER WA 983909579	CLACKAMAS OR 970151070	FAIRVIEW OR 970247785
	CONTRACTOR NUMBER : 651100	CONTRACTOR NUMBER : 100426	CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	OTHER ITEMS								
24	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00%		0.00%		0.00%
			-1.00	-1.00		-1.00		-1.00	
25	SPCC PLAN								
		L.S.			-1.15%		11.11%		11.11%
			450.00	444.81	-5.19	500.00	50.00	500.00	50.00
	BASE TOTAL		$222,740.52	$200,924.24	-9.79%	$204,450.88	-8.21%	$223,031.99	0.13%
	ALTERNATE 01								
26	MOBILIZATION - ALTERNATE A1								
		L.S.			-71.94%		-68.96%		37.97%
			1,449.57	406.74	-1,042.83	450.00	-999.57	2,000.00	550.43
27	REMOVING GUARDRAIL								
	87.5000	L.F.	4.0000	3.4700	-13.25%	5.2500	31.25%	3.0000	-25.00%
			350.00	303.63	-46.38	459.38	109.38	262.50	-87.50
28	BEAM GUARDRAIL POST								
	15.0000	EACH	65.0000	73.7700	13.49%	65.0000	0.00%	75.0000	15.38%
			975.00	1,106.55	131.55	975.00	0.00	1,125.00	150.00
29	BEAM GUARDRAIL BLOCK								
	30.0000	EACH	15.0000	8.2100	-45.27%	16.0000	6.67%	35.0000	133.33%
			450.00	246.30	-203.70	480.00	30.00	1,050.00	600.00
30	WEATHERING ST. BEAM GUARDRAIL TYPE 1								
	87.5000	L.F.	25.0000	21.7600	-12.96%	18.5000	-26.00%	22.0000	-12.00%
			2,187.50	1,904.00	-283.50	1,618.75	-568.75	1,925.00	-262.50
31	REMOVING AND RESETTING BEAM GUARDRAIL								
	600.0000	L.F.	15.0000	11.4200	-23.87%	9.0000	-40.00%	10.0000	-33.33%
			9,000.00	6,852.00	-2,148.00	5,400.00	-3,600.00	6,000.00	-3,000.00
32	RAISING EXISTING BEAM GUARDRAIL								
	875.0000	L.F.	4.0000	6.4600	61.50%	3.7500	-6.25%	7.2500	81.25%
			3,500.00	5,652.50	2,152.50	3,281.25	-218.75	6,343.75	2,843.75
33	OPERATION OF TRANSPORTABLE ATTENUATOR								
	24.0000	HR	62.0000	62.9100	1.47%	16.5000	-73.39%	20.0000	-67.74%
			1,488.00	1,509.84	21.84	396.00	-1,092.00	480.00	-1,008.00
34	FLEXIBLE GUIDE POST								
	82.0000	EACH	27.0000	33.1900	22.93%	44.0000	62.96%	50.0000	85.19%
			2,214.00	2,721.58	507.58	3,608.00	1,394.00	4,100.00	1,886.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/05/2015
TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
CONTRACT NO : 008692 REGION NO : 5
VERSION NO : 3 WORK ORDER# : XL4570
HWY : SR 090
TITLE : SCR
REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013
PROJECT : HP-S-SF-9999(665)
COUNTY(S) : KING,KITTITAS

BIDS OPENED ON : Jan 7 2015
AWARDED ON : Jan 12 2015

	LOW BIDDER	2ND BIDDER	3RD BIDDER
	PETERSEN BROTHERS, INC.	COLUMBIA RIVER CONTRACTORS, I	DIRT AND AGGREGATE INTERCHANGE
	2008 EAST VALLEY HIGHWAY	11681 SE CAPPS RD	20905 NE SANDY BLVD
		97015-8906	
	SUMNER WA 983909579	CLACKAMAS OR 970151070	FAIRVIEW OR 970247785
	CONTRACTOR NUMBER : 651100	CONTRACTOR NUMBER : 100426	CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	ALTERNATE 01								
35	SEQUENTIAL ARROW SIGN								
	24.0000	HR	10.0000	5.1500	-48.50 %	3.0000	-70.00 %	10.0000	0.00 %
			240.00	123.60	-116.40	72.00	-168.00	240.00	0.00
36	OTHER TRAFFIC CONTROL LABOR								
	56.0000	HR	50.0000	55.0300	10.06 %	90.0000	80.00 %	45.0000	-10.00 %
			2,800.00	3,081.68	281.68	5,040.00	2,240.00	2,520.00	-280.00
37	TRAFFIC CONTROL SUPERVISOR								
		L.S.			-24.63 %		447.95 %		36.99 %
			1,460.00	1,100.40	-359.60	8,000.00	6,540.00	2,000.00	540.00
38	SPCC PLAN								
		L.S.			18.58 %		100.00 %		900.00 %
			50.00	59.29	9.29	100.00	50.00	500.00	450.00
	ALTERNATE 01 TOTAL		$26,164.07	$25,068.11	-4.19 %	$29,880.38	14.20 %	$28,546.25	9.10 %
	ALTERNATE 02								
39	MOBILIZATION - ALTERNATE A2								
		L.S.			-53.20 %		-54.47 %		102.38 %
			988.26	462.54	-525.72	450.00	-538.26	2,000.00	1,011.74
40	REMOVING GUARDRAIL								
	375.0000	L.F.	4.0000	3.3700	-15.75 %	5.2500	31.25 %	3.0000	-25.00 %
			1,500.00	1,263.75	-236.25	1,968.75	468.75	1,125.00	-375.00
41	BEAM GUARDRAIL POST								
	2.0000	EACH	65.0000	71.3000	9.69 %	65.0000	0.00 %	75.0000	15.38 %
			130.00	142.60	12.60	130.00	0.00	150.00	20.00
42	BEAM GUARDRAIL BLOCK								
	15.0000	EACH	15.0000	8.2200	-45.20 %	16.0000	6.67 %	35.0000	133.33 %
			225.00	123.30	-101.70	240.00	15.00	525.00	300.00
43	STRAIGHTEN TURNED BLOCK								
	6.0000	EACH	10.0000	5.7400	-42.60 %	14.0000	40.00 %	20.0000	100.00 %
			60.00	34.44	-25.56	84.00	24.00	120.00	60.00
44	WEATHERING ST. BEAM GUARDRAIL TYPE 1								
	375.0000	L.F.	25.0000	20.7800	-16.88 %	18.5000	-26.00 %	22.0000	-12.00 %
			9,375.00	7,792.50	-1,582.50	6,937.50	-2,437.50	8,250.00	-1,125.00
45	REMOVING AND RESETTING BEAM GUARDRAIL								
	75.0000	L.F.	15.0000	11.5200	-23.20 %	9.0000	-40.00 %	10.0000	-33.33 %
			1,125.00	864.00	-261.00	675.00	-450.00	750.00	-375.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/05/2015
TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
CONTRACT NO : 008692 REGION NO : 5
VERSION NO : 3 WORK ORDER# : XL4570
HWY : SR 090
TITLE : SCR
REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013
PROJECT : HP-S-SF-9999(665)
COUNTY(S) : KING,KITTITAS

BIDS OPENED ON : Jan 7 2015
AWARDED ON : Jan 12 2015

	LOW BIDDER	2ND BIDDER	3RD BIDDER
	PETERSEN BROTHERS, INC.	COLUMBIA RIVER CONTRACTORS, I	DIRT AND AGGREGATE INTERCHANGE
	2008 EAST VALLEY HIGHWAY	11681 SE CAPPS RD	20905 NE SANDY BLVD
		97015-8906	
	SUMNER WA 983909579	CLACKAMAS OR 970151070	FAIRVIEW OR 970247785
	CONTRACTOR NUMBER : 651100	CONTRACTOR NUMBER : 100426	CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	ALTERNATE 02								
46	RAISING EXISTING BEAM GUARDRAIL								
	37.5000	L.F.	4.0000	6.2000	55.00 %	3.7500	-6.25 %	7.2500	81.25 %
			150.00	232.50	82.50	140.63	-9.38	271.88	121.88
47	OPERATION OF TRANSPORTABLE ATTENUATOR								
	12.0000	HR	62.0000	62.7200	1.16 %	16.5000	-73.39 %	20.0000	-67.74 %
			744.00	752.64	8.64	198.00	-546.00	240.00	-504.00
48	FLEXIBLE GUIDE POST								
	21.0000	EACH	27.0000	32.9500	22.04 %	44.0000	62.96 %	45.0000	66.67 %
			567.00	691.95	124.95	924.00	357.00	945.00	378.00
49	SEQUENTIAL ARROW SIGN								
	12.0000	HR	10.0000	5.1500	-48.50 %	3.0000	-70.00 %	10.0000	0.00 %
			120.00	61.80	-58.20	36.00	-84.00	120.00	0.00
50	OTHER TRAFFIC CONTROL LABOR								
	28.0000	HR	50.0000	55.0300	10.06 %	90.0000	80.00 %	50.0000	0.00 %
			1,400.00	1,540.84	140.84	2,520.00	1,120.00	1,400.00	0.00
51	TRAFFIC CONTROL SUPERVISOR								
		L.S.			-24.63 %		4.11 %		36.99 %
			730.00	550.20	-179.80	760.00	30.00	1,000.00	270.00
52	SPCC PLAN								
		L.S.			18.58 %		100.00 %		900.00 %
			50.00	59.29	9.29	100.00	50.00	500.00	450.00
	ALTERNATE 02 TOTAL		$17,164.26	$14,572.35	-15.10 %	$15,163.88	-11.65 %	$17,396.88	1.36 %
	ALTERNATE 03								
53	MOBILIZATION - ALTERNATE A3								
		L.S.			-78.93 %		-81.45 %		-17.55 %
			2,425.68	511.11	-1,914.57	450.00	-1,975.68	2,000.00	-425.68
54	REMOVING GUARDRAIL								
	1150.0000	L.F.	4.0000	3.3700	-15.75 %	5.2500	31.25 %	3.0000	-25.00 %
			4,600.00	3,875.50	-724.50	6,037.50	1,437.50	3,450.00	-1,150.00
55	STRAIGHTEN TURNED BLOCK								
	5.0000	EACH	10.0000	4.5700	-54.30 %	14.0000	40.00 %	20.0000	100.00 %
			50.00	22.85	-27.15	70.00	20.00	100.00	50.00
56	WEATHERING ST. BEAM GUARDRAIL TYPE 1								
	1150.0000	L.F.	25.0000	21.7500	-13.00 %	18.5000	-26.00 %	22.0000	-12.00 %
			28,750.00	25,012.50	-3,737.50	21,275.00	-7,475.00	25,300.00	-3,450.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/05/2015
TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
CONTRACT NO : 008692 REGION NO : 5
VERSION NO : 3 WORK ORDER# : XL4570
HWY : SR 090
TITLE : SCR
REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013
PROJECT : HP-S-SF-9999(665)
COUNTY(S) : KING,KITTITAS

BIDS OPENED ON : Jan 7 2015
AWARDED ON : Jan 12 2015

	LOW BIDDER	2ND BIDDER	3RD BIDDER
	PETERSEN BROTHERS, INC.	COLUMBIA RIVER CONTRACTORS, I	DIRT AND AGGREGATE INTERCHANGE
	2008 EAST VALLEY HIGHWAY	11681 SE CAPPS RD	20905 NE SANDY BLVD
		97015-8906	
	SUMNER WA 983909579	CLACKAMAS OR 970151070	FAIRVIEW OR 970247785
	CONTRACTOR NUMBER : 651100	CONTRACTOR NUMBER : 100426	CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	ALTERNATE 03								
57	OPERATION OF TRANSPORTABLE ATTENUATOR								
	24.0000	HR	62.0000	62.9100	1.47 %	16.5000	-73.39 %	20.0000	-67.74 %
			1,488.00	1,509.84	21.84	396.00	-1,092.00	480.00	-1,008.00
58	FLEXIBLE GUIDE POST								
	20.0000	EACH	27.0000	32.8200	21.56 %	44.0000	62.96 %	45.0000	66.67 %
			540.00	656.40	116.40	880.00	340.00	900.00	360.00
59	SEQUENTIAL ARROW SIGN								
	24.0000	HR	10.0000	5.1500	-48.50 %	3.0000	-70.00 %	10.0000	0.00 %
			240.00	123.60	-116.40	72.00	-168.00	240.00	0.00
60	OTHER TRAFFIC CONTROL LABOR								
	56.0000	HR	50.0000	55.0300	10.06 %	90.0000	80.00 %	50.0000	0.00 %
			2,800.00	3,081.68	281.68	5,040.00	2,240.00	2,800.00	0.00
61	TRAFFIC CONTROL SUPERVISOR								
		L.S.			-5.64 %		-31.51 %		36.99 %
			1,460.00	1,377.66	-82.34	1,000.00	-460.00	2,000.00	540.00
62	SPCC PLAN								
		L.S.			18.58 %		100.00 %		900.00 %
			50.00	59.29	9.29	100.00	50.00	500.00	450.00
	ALTERNATE 03 TOTAL		$42,403.68	$36,230.43	-14.56 %	$35,320.50	-16.70 %	$37,770.00	-10.93 %
	ALTERNATE 04								
63	MOBILIZATION - ALTERNATE A4								
		L.S.			-78.11 %		-80.43 %		-13.01 %
			2,299.11	503.34	-1,795.77	450.00	-1,849.11	2,000.00	-299.11
64	REMOVING GUARDRAIL								
	675.0000	L.F.	4.0000	3.3700	-15.75 %	5.2500	31.25 %	3.0000	-25.00 %
			2,700.00	2,274.75	-425.25	3,543.75	843.75	2,025.00	-675.00
65	CRUSHED SURFACING BASE COURSE								
	48.0000	C.Y.	70.0000	82.6900	18.13 %	335.0000	378.57 %	80.0000	14.29 %
			3,360.00	3,969.12	609.12	16,080.00	12,720.00	3,840.00	480.00
66	BEAM GUARDRAIL POST								
	8.0000	EACH	65.0000	71.3600	9.78 %	65.0000	0.00 %	75.0000	15.38 %
			520.00	570.88	50.88	520.00	0.00	600.00	80.00
67	BEAM GUARDRAIL BLOCK								
	15.0000	EACH	15.0000	8.2200	-45.20 %	16.0000	6.67 %	35.0000	133.33 %
			225.00	123.30	-101.70	240.00	15.00	525.00	300.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/05/2015
TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
CONTRACT NO : 008692 REGION NO : 5
VERSION NO : 3 WORK ORDER# : XL4570
HWY : SR 090
TITLE : SCR
REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013
PROJECT : HP-S-SF-9999(665)
COUNTY(S) : KING,KITTITAS

BIDS OPENED ON : Jan 7 2015
AWARDED ON : Jan 12 2015

	LOW BIDDER	2ND BIDDER	3RD BIDDER
	PETERSEN BROTHERS, INC.	COLUMBIA RIVER CONTRACTORS, I	DIRT AND AGGREGATE INTERCHANGE
	2008 EAST VALLEY HIGHWAY	11681 SE CAPPS RD	20905 NE SANDY BLVD
		97015-8906	
	SUMNER WA 983909579	CLACKAMAS OR 970151070	FAIRVIEW OR 970247785
	CONTRACTOR NUMBER : 651100	CONTRACTOR NUMBER : 100426	CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	ALTERNATE 04								
68	STRAIGHTEN TURNED BLOCK								
	15.0000	EACH	10.0000	5.3500	-46.50 %	14.0000	40.00 %	20.0000	100.00 %
			150.00	80.25	-69.75	210.00	60.00	300.00	150.00
69	WEATHERING ST. BEAM GUARDRAIL TYPE 1								
	675.0000	L.F.	25.0000	21.7700	-12.92 %	18.5000	-26.00 %	22.0000	-12.00 %
			16,875.00	14,694.75	-2,180.25	12,487.50	-4,387.50	14,850.00	-2,025.00
70	REMOVING AND RESETTING BEAM GUARDRAIL								
	337.5000	L.F.	15.0000	11.3700	-24.20 %	9.0000	-40.00 %	10.0000	-33.33 %
			5,062.50	3,837.38	-1,225.13	3,037.50	-2,025.00	3,375.00	-1,687.50
71	RAISING EXISTING BEAM GUARDRAIL								
	50.0000	L.F.	4.0000	6.2200	55.50 %	3.7500	-6.25 %	7.2500	81.25 %
			200.00	311.00	111.00	187.50	-12.50	362.50	162.50
72	OPERATION OF TRANSPORTABLE ATTENUATOR								
	36.0000	HR	62.0000	62.8500	1.37 %	16.5000	-73.39 %	20.0000	-67.74 %
			2,232.00	2,262.60	30.60	594.00	-1,638.00	720.00	-1,512.00
73	FLEXIBLE GUIDE POST								
	10.0000	EACH	27.0000	29.7300	10.11 %	44.0000	62.96 %	45.0000	66.67 %
			270.00	297.30	27.30	440.00	170.00	450.00	180.00
74	SEQUENTIAL ARROW SIGN								
	36.0000	HR	10.0000	5.1500	-48.50 %	3.0000	-70.00 %	10.0000	0.00 %
			360.00	185.40	-174.60	108.00	-252.00	360.00	0.00
75	OTHER TRAFFIC CONTROL LABOR								
	84.0000	HR	50.0000	55.0300	10.06 %	90.0000	80.00 %	50.0000	0.00 %
			4,200.00	4,622.52	422.52	7,560.00	3,360.00	4,200.00	0.00
76	TRAFFIC CONTROL SUPERVISOR								
		L.S.			-19.60 %		-56.16 %		59.82 %
			2,190.00	1,760.71	-429.29	960.00	-1,230.00	3,500.00	1,310.00
77	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	
78	SPCC PLAN								
		L.S.			18.58 %		100.00 %		900.00 %
			50.00	59.29	9.29	100.00	50.00	500.00	450.00
	ALTERNATE 04 TOTAL		$40,692.61	$35,551.59	-12.63 %	$46,517.25	14.31 %	$37,606.50	-7.58 %

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/05/2015
TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
CONTRACT NO : 008692 REGION NO : 5
VERSION NO : 3 WORK ORDER# : XL4570
HWY : SR 090
TITLE : SCR
REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013
PROJECT : HP-S-SF-9999(665)
COUNTY(S) : KING,KITTITAS

BIDS OPENED ON : Jan 7 2015
AWARDED ON : Jan 12 2015

	LOW BIDDER	2ND BIDDER	3RD BIDDER
	PETERSEN BROTHERS, INC.	COLUMBIA RIVER CONTRACTORS, I	DIRT AND AGGREGATE INTERCHANGE
	2008 EAST VALLEY HIGHWAY	11681 SE CAPPS RD	20905 NE SANDY BLVD
		97015-8906	
	SUMNER WA 983909579	CLACKAMAS OR 970151070	FAIRVIEW OR 970247785
	CONTRACTOR NUMBER : 651100	CONTRACTOR NUMBER : 100426	CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	ALTERNATE 05								
79	MOBILIZATION - ALTERNATE A5								
		L.S.			-80.22 %		-82.98 %		-24.34 %
			2,643.27	522.71	-2,120.56	450.00	-2,193.27	2,000.00	-643.27
80	REMOVING GUARDRAIL								
	87.5000	L.F.	4.0000	3.4700	-13.25 %	5.2500	31.25 %	3.0000	-25.00 %
			350.00	303.63	-46.38	459.38	109.38	262.50	-87.50
81	REMOVING GUARDRAIL ANCHOR								
	1.0000	EACH	230.0000	176.8000	-23.13 %	275.0000	19.57 %	500.0000	117.39 %
			230.00	176.80	-53.20	275.00	45.00	500.00	270.00
82	CRUSHED SURFACING BASE COURSE								
	13.0000	C.Y.	70.0000	110.9700	58.53 %	335.0000	378.57 %	80.0000	14.29 %
			910.00	1,442.61	532.61	4,355.00	3,445.00	1,040.00	130.00
83	BEAM GUARDRAIL POST								
	33.0000	EACH	65.0000	72.4200	11.42 %	65.0000	0.00 %	75.0000	15.38 %
			2,145.00	2,389.86	244.86	2,145.00	0.00	2,475.00	330.00
84	BEAM GUARDRAIL BLOCK								
	50.0000	EACH	15.0000	8.2100	-45.27 %	16.0000	6.67 %	35.0000	133.33 %
			750.00	410.50	-339.50	800.00	50.00	1,750.00	1,000.00
85	WEATHERING ST. BEAM GUARDRAIL TYPE 1								
	200.0000	L.F.	25.0000	21.7100	-13.16 %	18.5000	-26.00 %	22.0000	-12.00 %
			5,000.00	4,342.00	-658.00	3,700.00	-1,300.00	4,400.00	-600.00
86	BEAM GUARDRAIL WEATHERING ST. FLARED TERMINAL								
	1.0000	EACH	2,300.0000	2,294.5900	-0.24 %	2,400.0000	4.35 %	2,500.0000	8.70 %
			2,300.00	2,294.59	-5.41	2,400.00	100.00	2,500.00	200.00
87	REMOVING AND RESETTING BEAM GUARDRAIL								
	1287.5000	L.F.	15.0000	11.4200	-23.87 %	9.0000	-40.00 %	10.0000	-33.33 %
			19,312.50	14,703.25	-4,609.25	11,587.50	-7,725.00	12,875.00	-6,437.50
88	RAISING EXISTING BEAM GUARDRAIL								
	1237.5000	L.F.	4.0000	6.4600	61.50 %	3.7500	-6.25 %	7.2500	81.25 %
			4,950.00	7,994.25	3,044.25	4,640.63	-309.38	8,971.88	4,021.88
89	OPERATION OF TRANSPORTABLE ATTENUATOR								
	36.0000	HR	62.0000	62.8500	1.37 %	16.5000	-73.39 %	20.0000	-67.74 %
			2,232.00	2,262.60	30.60	594.00	-1,638.00	720.00	-1,512.00
90	FLEXIBLE GUIDE POST								
	18.0000	EACH	27.0000	32.5100	20.41 %	44.0000	62.96 %	45.0000	66.67 %
			486.00	585.18	99.18	792.00	306.00	810.00	324.00
91	SEQUENTIAL ARROW SIGN								
	36.0000	HR	10.0000	5.1500	-48.50 %	3.0000	-70.00 %	10.0000	0.00 %
			360.00	185.40	-174.60	108.00	-252.00	360.00	0.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/05/2015
TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
CONTRACT NO : 008692 REGION NO : 5
VERSION NO : 3 WORK ORDER# : XL4570
HWY : SR 090
TITLE : SCR
REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013
PROJECT : HP-S-SF-9999(665)
COUNTY(S) : KING,KITTITAS

BIDS OPENED ON : Jan 7 2015
AWARDED ON : Jan 12 2015

	LOW BIDDER	2ND BIDDER	3RD BIDDER
	PETERSEN BROTHERS, INC.	COLUMBIA RIVER CONTRACTORS, I	DIRT AND AGGREGATE INTERCHANGE
	2008 EAST VALLEY HIGHWAY	11681 SE CAPPS RD	20905 NE SANDY BLVD
		97015-8906	
	SUMNER WA 983909579	CLACKAMAS OR 970151070	FAIRVIEW OR 970247785
	CONTRACTOR NUMBER : 651100	CONTRACTOR NUMBER : 100426	CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	ALTERNATE 05								
92	OTHER TRAFFIC CONTROL LABOR								
	84.0000	HR	50.0000	55.0300	10.06 %	90.0000	80.00 %	50.0000	0.00 %
			4,200.00	4,622.52	422.52	7,560.00	3,360.00	4,200.00	0.00
93	TRAFFIC CONTROL SUPERVISOR								
		L.S.			-11.97 %		-26.94 %		82.65 %
			2,190.00	1,927.86	-262.14	1,600.00	-590.00	4,000.00	1,810.00
94	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	
95	SPCC PLAN								
		L.S.			18.58 %		100.00 %		900.00 %
			50.00	59.29	9.29	100.00	50.00	500.00	450.00
	ALTERNATE 05 TOTAL		$48,107.77	$44,222.05	-8.08 %	$41,565.50	-13.60 %	$47,363.38	-1.55 %
	ALTERNATE 06								
96	MOBILIZATION - ALTERNATE A6								
		L.S.			-81.96 %		-84.11 %		-29.39 %
			2,832.63	511.11	-2,321.52	450.00	-2,382.63	2,000.00	-832.63
97	REMOVING GUARDRAIL								
	1112.5000	L.F.	4.0000	3.3700	-15.75 %	5.2500	31.25 %	3.0000	-25.00 %
			4,450.00	3,749.13	-700.88	5,840.63	1,390.63	3,337.50	-1,112.50
98	BEAM GUARDRAIL POST								
	6.0000	EACH	65.0000	71.2800	9.66 %	65.0000	0.00 %	75.0000	15.38 %
			390.00	427.68	37.68	390.00	0.00	450.00	60.00
99	BEAM GUARDRAIL BLOCK								
	10.0000	EACH	15.0000	8.2100	-45.27 %	16.0000	6.67 %	35.0000	133.33 %
			150.00	82.10	-67.90	160.00	10.00	350.00	200.00
100	STRAIGHTEN TURNED BLOCK								
	10.0000	EACH	10.0000	4.5600	-54.40 %	14.0000	40.00 %	20.0000	100.00 %
			100.00	45.60	-54.40	140.00	40.00	200.00	100.00
101	WEATHERING ST. BEAM GUARDRAIL TYPE 1								
	1112.5000	L.F.	25.0000	21.7600	-12.96 %	18.5000	-26.00 %	22.0000	-12.00 %
			27,812.50	24,208.00	-3,604.50	20,581.25	-7,231.25	24,475.00	-3,337.50
102	REMOVING AND RESETTING BEAM GUARDRAIL								
	300.0000	L.F.	15.0000	11.4200	-23.87 %	9.0000	-40.00 %	10.0000	-33.33 %
			4,500.00	3,426.00	-1,074.00	2,700.00	-1,800.00	3,000.00	-1,500.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/05/2015
TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
CONTRACT NO : 008692 REGION NO : 5
VERSION NO : 3 WORK ORDER# : XL4570
HWY : SR 090
TITLE : SCR
REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013
PROJECT : HP-S-SF-9999(665)
COUNTY(S) : KING,KITTITAS

BIDS OPENED ON : Jan 7 2015
AWARDED ON : Jan 12 2015

	LOW BIDDER	2ND BIDDER	3RD BIDDER
	PETERSEN BROTHERS, INC.	COLUMBIA RIVER CONTRACTORS, I	DIRT AND AGGREGATE INTERCHANGE
	2008 EAST VALLEY HIGHWAY	11681 SE CAPPS RD	20905 NE SANDY BLVD
		97015-8906	
	SUMNER WA 983909579	CLACKAMAS OR 970151070	FAIRVIEW OR 970247785
	CONTRACTOR NUMBER : 651100	CONTRACTOR NUMBER : 100426	CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	ALTERNATE 06								
103	OPERATION OF TRANSPORTABLE ATTENUATOR								
	36.0000	HR	62.0000	62.8500	1.37 %	16.5000	-73.39 %	20.0000	-67.74 %
			2,232.00	2,262.60	30.60	594.00	-1,638.00	720.00	-1,512.00
104	FLEXIBLE GUIDE POST								
	28.0000	EACH	27.0000	32.6200	20.81 %	44.0000	62.96 %	50.0000	85.19 %
			756.00	913.36	157.36	1,232.00	476.00	1,400.00	644.00
105	SEQUENTIAL ARROW SIGN								
	36.0000	HR	10.0000	5.1500	-48.50 %	3.0000	-70.00 %	10.0000	0.00 %
			360.00	185.40	-174.60	108.00	-252.00	360.00	0.00
106	OTHER TRAFFIC CONTROL LABOR								
	84.0000	HR	50.0000	55.0300	10.06 %	90.0000	80.00 %	45.0000	-10.00 %
			4,200.00	4,622.52	422.52	7,560.00	3,360.00	3,780.00	-420.00
107	TRAFFIC CONTROL SUPERVISOR								
		L.S.			-19.60 %		-26.94 %		82.65 %
			2,190.00	1,760.71	-429.29	1,600.00	-590.00	4,000.00	1,810.00
108	SPCC PLAN								
		L.S.			18.58 %		100.00 %		900.00 %
			50.00	59.29	9.29	100.00	50.00	500.00	450.00
	ALTERNATE 06 TOTAL		$50,023.13	$42,253.50	-15.53 %	$41,455.88	-17.13 %	$44,572.50	-10.90 %
	ALTERNATE 07								
109	MOBILIZATION - ALTERNATE A7								
		L.S.			-70.93 %		-61.97 %		69.04 %
			1,183.17	343.91	-839.26	450.00	-733.17	2,000.00	816.83
110	REMOVING GUARDRAIL								
	112.5000	L.F.	4.0000	3.3700	-15.75 %	5.2500	31.25 %	3.0000	-25.00 %
			450.00	379.13	-70.88	590.63	140.63	337.50	-112.50
111	REMOVING GUARDRAIL ANCHOR								
	1.0000	EACH	230.0000	176.8000	-23.13 %	275.0000	19.57 %	350.0000	52.17 %
			230.00	176.80	-53.20	275.00	45.00	350.00	120.00
112	BEAM GUARDRAIL POST								
	14.0000	EACH	65.0000	73.9300	13.74 %	65.0000	0.00 %	75.0000	15.38 %
			910.00	1,035.02	125.02	910.00	0.00	1,050.00	140.00
113	BEAM GUARDRAIL BLOCK								
	15.0000	EACH	15.0000	8.2200	-45.20 %	16.0000	6.67 %	35.0000	133.33 %
			225.00	123.30	-101.70	240.00	15.00	525.00	300.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/05/2015
TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
CONTRACT NO : 008692 REGION NO : 5
VERSION NO : 3 WORK ORDER# : XL4570
HWY : SR 090
TITLE : SCR
REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013
PROJECT : HP-S-SF-9999(665)
COUNTY(S) : KING,KITTITAS

BIDS OPENED ON : Jan 7 2015
AWARDED ON : Jan 12 2015

	LOW BIDDER	2ND BIDDER	3RD BIDDER
	PETERSEN BROTHERS, INC.	COLUMBIA RIVER CONTRACTORS, I	DIRT AND AGGREGATE INTERCHANGE
	2008 EAST VALLEY HIGHWAY	11681 SE CAPPS RD	20905 NE SANDY BLVD
		97015-8906	
	SUMNER WA 983909579	CLACKAMAS OR 970151070	FAIRVIEW OR 970247785
	CONTRACTOR NUMBER : 651100	CONTRACTOR NUMBER : 100426	CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	ALTERNATE 07								
114	WEATHERING ST. BEAM GUARDRAIL TYPE 1								
	75.0000	L.F.	25.0000	21.8200	-12.72%	18.5000	-26.00%	22.0000	-12.00%
			1,875.00	1,636.50	-238.50	1,387.50	-487.50	1,650.00	-225.00
115	BEAM GUARDRAIL WEATHERING ST. FLARED TERMINAL								
	1.0000	EACH	2,300.0000	2,294.5900	-0.24%	2,400.0000	4.35%	2,500.0000	8.70%
			2,300.00	2,294.59	-5.41	2,400.00	100.00	2,500.00	200.00
116	REMOVING AND RESETTING BEAM GUARDRAIL								
	512.5000	L.F.	15.0000	11.3900	-24.07%	9.0000	-40.00%	10.0000	-33.33%
			7,687.50	5,837.38	-1,850.13	4,612.50	-3,075.00	5,125.00	-2,562.50
117	RAISING EXISTING BEAM GUARDRAIL								
	25.0000	L.F.	4.0000	6.2000	55.00%	3.7500	-6.25%	7.2500	81.25%
			100.00	155.00	55.00	93.75	-6.25	181.25	81.25
118	OPERATION OF TRANSPORTABLE ATTENUATOR								
	24.0000	HR	62.0000	62.9100	1.47%	16.5000	-73.39%	20.0000	-67.74%
			1,488.00	1,509.84	21.84	396.00	-1,092.00	480.00	-1,008.00
119	RIGID GUIDE POST								
	7.0000	EACH	70.0000	53.7500	-23.21%	44.0000	-37.14%	60.0000	-14.29%
			490.00	376.25	-113.75	308.00	-182.00	420.00	-70.00
120	SEQUENTIAL ARROW SIGN								
	24.0000	HR	10.0000	5.1500	-48.50%	3.0000	-70.00%	10.0000	0.00%
			240.00	123.60	-116.40	72.00	-168.00	240.00	0.00
121	OTHER TRAFFIC CONTROL LABOR								
	56.0000	HR	50.0000	55.0300	10.06%	90.0000	80.00%	50.0000	0.00%
			2,800.00	3,081.68	281.68	5,040.00	2,240.00	2,800.00	0.00
122	TRAFFIC CONTROL SUPERVISOR								
		L.S.			-24.63%		-45.21%		36.99%
			1,460.00	1,100.40	-359.60	800.00	-660.00	2,000.00	540.00
123	SPCC PLAN								
		L.S.			18.58%		100.00%		900.00%
			50.00	59.29	9.29	100.00	50.00	500.00	450.00
	ALTERNATE 07 TOTAL		$21,488.67	$18,232.68	-15.15%	$17,675.38	-17.75%	$20,158.75	-6.19%
	ALTERNATE 08								
124	MOBILIZATION - ALTERNATE A8								
		L.S.			-11.35%		-15.86%		273.94%
			534.84	474.14	-60.70	450.00	-84.84	2,000.00	1,465.16

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/05/2015
TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
CONTRACT NO : 008692 REGION NO : 5
VERSION NO : 3 WORK ORDER# : XL4570
HWY : SR 090
TITLE : SCR
REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013
PROJECT : HP-S-SF-9999(665)
COUNTY(S) : KING,KITTITAS

BIDS OPENED ON : Jan 7 2015
AWARDED ON : Jan 12 2015

------- LOW BIDDER -------	------- 2ND BIDDER -------	------- 3RD BIDDER -------
PETERSEN BROTHERS, INC.	COLUMBIA RIVER CONTRACTORS, I	DIRT AND AGGREGATE INTERCHANGE
2008 EAST VALLEY HIGHWAY	11681 SE CAPPS RD	20905 NE SANDY BLVD
	97015-8906	
SUMNER WA 983909579	CLACKAMAS OR 970151070	FAIRVIEW OR 970247785
CONTRACTOR NUMBER : 651100	CONTRACTOR NUMBER : 100426	CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	LOW BIDDER PRICE PER UNIT / TOTAL AMOUNT	LOW BIDDER % DIFF. / AMT.DIFF.	2ND BIDDER PRICE PER UNIT / TOTAL AMOUNT	2ND BIDDER % DIFF. / AMT.DIFF.	3RD BIDDER PRICE PER UNIT / TOTAL AMOUNT	3RD BIDDER % DIFF. / AMT.DIFF.
	ALTERNATE 08								
125	REMOVING GUARDRAIL								
	112.5000	L.F.	4.0000	3.3700	-15.75 %	5.2500	31.25 %	3.0000	-25.00 %
			450.00	379.13	-70.88	590.63	140.63	337.50	-112.50
126	CRUSHED SURFACING BASE COURSE								
	13.0000	C.Y.	70.0000	110.9700	58.53 %	335.0000	378.57 %	80.0000	14.29 %
			910.00	1,442.61	532.61	4,355.00	3,445.00	1,040.00	130.00
127	BEAM GUARDRAIL POST								
	3.0000	EACH	65.0000	71.3700	9.80 %	65.0000	0.00 %	75.0000	15.38 %
			195.00	214.11	19.11	195.00	0.00	225.00	30.00
128	WEATHERING ST. BEAM GUARDRAIL TYPE 1								
	112.5000	L.F.	25.0000	21.6600	-13.36 %	18.5000	-26.00 %	22.0000	-12.00 %
			2,812.50	2,436.75	-375.75	2,081.25	-731.25	2,475.00	-337.50
129	REMOVING AND RESETTING BEAM GUARDRAIL								
	62.5000	L.F.	15.0000	11.4700	-23.53 %	9.0000	-40.00 %	10.0000	-33.33 %
			937.50	716.88	-220.63	562.50	-375.00	625.00	-312.50
130	RAISING EXISTING BEAM GUARDRAIL								
	25.0000	L.F.	4.0000	6.2000	55.00 %	3.7500	-6.25 %	7.2500	81.25 %
			100.00	155.00	55.00	93.75	-6.25	181.25	81.25
131	OPERATION OF TRANSPORTABLE ATTENUATOR								
	12.0000	HR	62.0000	62.7200	1.16 %	16.5000	-73.39 %	20.0000	-67.74 %
			744.00	752.64	8.64	198.00	-546.00	240.00	-504.00
132	RIGID GUIDE POST								
	3.0000	EACH	70.0000	54.3000	-22.43 %	80.0000	14.29 %	60.0000	-14.29 %
			210.00	162.90	-47.10	240.00	30.00	180.00	-30.00
133	SEQUENTIAL ARROW SIGN								
	12.0000	HR	10.0000	5.1500	-48.50 %	3.0000	-70.00 %	10.0000	0.00 %
			120.00	61.80	-58.20	36.00	-84.00	120.00	0.00
134	OTHER TRAFFIC CONTROL LABOR								
	28.0000	HR	50.0000	55.0300	10.06 %	90.0000	80.00 %	50.0000	0.00 %
			1,400.00	1,540.84	140.84	2,520.00	1,120.00	1,400.00	0.00
135	TRAFFIC CONTROL SUPERVISOR								
		L.S.			50.74 %		-56.16 %		36.99 %
			730.00	1,100.40	370.40	320.00	-410.00	1,000.00	270.00
136	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/05/2015
TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
CONTRACT NO : 008692 REGION NO : 5
VERSION NO : 3 WORK ORDER# : XL4570
HWY : SR 090
TITLE : SCR
REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013
PROJECT : HP-S-SF-9999(665)
COUNTY(S) : KING,KITTITAS

BIDS OPENED ON : Jan 7 2015
AWARDED ON : Jan 12 2015

	LOW BIDDER	2ND BIDDER	3RD BIDDER
	PETERSEN BROTHERS, INC.	COLUMBIA RIVER CONTRACTORS, I	DIRT AND AGGREGATE INTERCHANGE
	2008 EAST VALLEY HIGHWAY	11681 SE CAPPS RD	20905 NE SANDY BLVD
		97015-8906	
	SUMNER WA 983909579	CLACKAMAS OR 970151070	FAIRVIEW OR 970247785
	CONTRACTOR NUMBER : 651100	CONTRACTOR NUMBER : 100426	CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	ALTERNATE 08								
137	SPCC PLAN								
		L.S.			18.58%		100.00%		900.00%
			50.00	59.29	9.29	100.00	50.00	500.00	450.00
	ALTERNATE 08 TOTAL		$9,192.84	$9,495.48	3.29%	$11,741.13	27.72%	$10,322.75	12.29%
	ALTERNATE 09								
138	MOBILIZATION - ALTERNATE A9								
		L.S.			-30.26%		-8.74%		305.59%
			493.11	343.91	-149.20	450.00	-43.11	2,000.00	1,506.89
139	REMOVING GUARDRAIL								
	125.0000	L.F.	4.0000	3.4300	-14.25%	5.2500	31.25%	3.0000	-25.00%
			500.00	428.75	-71.25	656.25	156.25	375.00	-125.00
140	WEATHERING ST. BEAM GUARDRAIL TYPE 1								
	125.0000	L.F.	25.0000	21.6400	-13.44%	18.5000	-26.00%	22.0000	-12.00%
			3,125.00	2,705.00	-420.00	2,312.50	-812.50	2,750.00	-375.00
141	REMOVING AND RESETTING BEAM GUARDRAIL								
	62.5000	L.F.	15.0000	11.4700	-23.53%	9.0000	-40.00%	10.0000	-33.33%
			937.50	716.88	-220.63	562.50	-375.00	625.00	-312.50
142	OPERATION OF TRANSPORTABLE ATTENUATOR								
	12.0000	HR	62.0000	62.7200	1.16%	16.5000	-73.39%	20.0000	-67.74%
			744.00	752.64	8.64	198.00	-546.00	240.00	-504.00
143	RIGID GUIDE POST								
	6.0000	EACH	70.0000	60.7600	-13.20%	80.0000	14.29%	50.0000	-28.57%
			420.00	364.56	-55.44	480.00	60.00	300.00	-120.00
144	SEQUENTIAL ARROW SIGN								
	12.0000	HR	10.0000	5.1500	-48.50%	3.0000	-70.00%	10.0000	0.00%
			120.00	61.80	-58.20	36.00	-84.00	120.00	0.00
145	OTHER TRAFFIC CONTROL LABOR								
	28.0000	HR	50.0000	55.0300	10.06%	90.0000	80.00%	60.0000	20.00%
			1,400.00	1,540.84	140.84	2,520.00	1,120.00	1,680.00	280.00
146	TRAFFIC CONTROL SUPERVISOR								
		L.S.			-9.56%		-56.16%		105.48%
			730.00	660.21	-69.79	320.00	-410.00	1,500.00	770.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/05/2015
TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
CONTRACT NO : 008692 REGION NO : 5
VERSION NO : 3 WORK ORDER# : XL4570
HWY : SR 090
TITLE : SCR
REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013
PROJECT : HP-S-SF-9999(665)
COUNTY(S) : KING,KITTITAS

BIDS OPENED ON : Jan 7 2015
AWARDED ON : Jan 12 2015

	LOW BIDDER	2ND BIDDER	3RD BIDDER
	PETERSEN BROTHERS, INC.	COLUMBIA RIVER CONTRACTORS, I	DIRT AND AGGREGATE INTERCHANGE
	2008 EAST VALLEY HIGHWAY	11681 SE CAPPS RD	20905 NE SANDY BLVD
		97015-8906	
	SUMNER WA 983909579	CLACKAMAS OR 970151070	FAIRVIEW OR 970247785
	CONTRACTOR NUMBER : 651100	CONTRACTOR NUMBER : 100426	CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	ALTERNATE 09								
147	SPCC PLAN								
		L.S.			18.58%		100.00%		900.00%
			50.00	59.29	9.29	100.00	50.00	500.00	450.00
	ALTERNATE 09 TOTAL		$8,519.61	$7,633.88	-10.40%	$7,635.25	-10.38%	$10,090.00	18.43%
	ALTERNATE 10								
148	MOBILIZATION - ALTERNATE A10								
		L.S.			-23.19%		-27.10%		223.99%
			617.31	474.14	-143.17	450.00	-167.31	2,000.00	1,382.69
149	REMOVING GUARDRAIL								
	100.0000	L.F.	4.0000	3.2800	-18.00%	5.2500	31.25%	3.0000	-25.00%
			400.00	328.00	-72.00	525.00	125.00	300.00	-100.00
150	CRUSHED SURFACING BASE COURSE								
	7.0000	C.Y.	70.0000	111.9500	59.93%	335.0000	378.57%	80.0000	14.29%
			490.00	783.65	293.65	2,345.00	1,855.00	560.00	70.00
151	BEAM GUARDRAIL POST								
	5.0000	EACH	65.0000	71.2100	9.55%	65.0000	0.00%	75.0000	15.38%
			325.00	356.05	31.05	325.00	0.00	375.00	50.00
152	BEAM GUARDRAIL BLOCK								
	10.0000	EACH	15.0000	8.2100	-45.27%	16.0000	6.67%	35.0000	133.33%
			150.00	82.10	-67.90	160.00	10.00	350.00	200.00
153	WEATHERING ST. BEAM GUARDRAIL TYPE								
	100.0000	L.F.	25.0000	21.7100	-13.16%	18.5000	-26.00%	22.0000	-12.00%
			2,500.00	2,171.00	-329.00	1,850.00	-650.00	2,200.00	-300.00
154	REMOVING AND RESETTING BEAM GUARDRAIL								
	212.5000	L.F.	15.0000	11.3600	-24.27%	9.0000	-40.00%	10.0000	-33.33%
			3,187.50	2,414.00	-773.50	1,912.50	-1,275.00	2,125.00	-1,062.50
155	OPERATION OF TRANSPORTABLE ATTENUATOR								
	12.0000	HR	62.0000	62.7200	1.16%	16.5000	-73.39%	20.0000	-67.74%
			744.00	752.64	8.64	198.00	-546.00	240.00	-504.00
156	RIGID GUIDE POST								
	4.0000	EACH	70.0000	53.1200	-24.11%	80.0000	14.29%	60.0000	-14.29%
			280.00	212.48	-67.52	320.00	40.00	240.00	-40.00
157	SEQUENTIAL ARROW SIGN								
	12.0000	HR	10.0000	5.1500	-48.50%	3.0000	-70.00%	20.0000	100.00%
			120.00	61.80	-58.20	36.00	-84.00	240.00	120.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/05/2015
TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
CONTRACT NO : 008692 REGION NO : 5
VERSION NO : 3 WORK ORDER# : XL4570
HWY : SR 090
TITLE : SCR
REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013
PROJECT : HP-S-SF-9999(665)
COUNTY(S) : KING,KITTITAS

BIDS OPENED ON : Jan 7 2015
AWARDED ON : Jan 12 2015

	LOW BIDDER	2ND BIDDER	3RD BIDDER
	PETERSEN BROTHERS, INC.	COLUMBIA RIVER CONTRACTORS, I	DIRT AND AGGREGATE INTERCHANGE
	2008 EAST VALLEY HIGHWAY	11681 SE CAPPS RD	20905 NE SANDY BLVD
		97015-8906	
	SUMNER WA 983909579	CLACKAMAS OR 970151070	FAIRVIEW OR 970247785
	CONTRACTOR NUMBER : 651100	CONTRACTOR NUMBER : 100426	CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	LOW BIDDER PRICE PER UNIT / TOTAL AMOUNT	LOW BIDDER % DIFF. / AMT.DIFF.	2ND BIDDER PRICE PER UNIT / TOTAL AMOUNT	2ND BIDDER % DIFF. / AMT.DIFF.	3RD BIDDER PRICE PER UNIT / TOTAL AMOUNT	3RD BIDDER % DIFF. / AMT.DIFF.
	ALTERNATE 10								
158	OTHER TRAFFIC CONTROL LABOR								
	28.0000	HR	50.0000	55.0300	10.06 %	90.0000	80.00 %	50.0000	0.00 %
			1,400.00	1,540.84	140.84	2,520.00	1,120.00	1,400.00	0.00
159	TRAFFIC CONTROL SUPERVISOR								
		L.S.			-9.56 %		-45.21 %		105.48 %
			730.00	660.21	-69.79	400.00	-330.00	1,500.00	770.00
160	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	
161	SPCC PLAN								
		L.S.			-88.14 %		-80.00 %		0.00 %
			500.00	59.29	-440.71	100.00	-400.00	500.00	0.00
	ALTERNATE 10 TOTAL		$11,442.81	$9,895.20	-13.52 %	$11,140.50	-2.64 %	$12,029.00	5.12 %
	BASE TOTAL		$222,740.52	$200,924.24	-9.79%	$204,450.88	-8.21%	$223,031.99	0.13%
	BASE + 01 CONTRACT TOTAL (A)		$248,904.59	$225,992.34	-9.21%	$234,331.25	-5.85%	$251,578.24	1.07%
	BASE + 01 + 02 CONTRACT TOTAL (A)		$266,068.85	$240,564.69	-9.59%	$249,495.13	-6.23%	$268,975.11	1.09%
	BASE + 01 + 02 + 03 CONTRACT TOTAL (A)		$308,472.53	$276,795.12	-10.27%	$284,815.63	-7.67%	$306,745.11	-0.56%
	BASE + 01 + 02 + 03 + 04 CONTRACT TOTAL (A		$349,165.14	$312,346.71	-10.54%	$331,332.88	-5.11%	$344,351.61	-1.38%
	BASE + 01 + 02 + 03 + 04 + 05 CONTRACT TO		$397,272.91	$356,568.75	-10.25%	$372,898.38	-6.14%	$391,714.99	-1.40%
	BASE + 01 + 02 + 03 + 04 + 05 + 06 CONTRA		$447,296.04	$398,822.25	-10.84%	$414,354.25	-7.36%	$436,287.49	-2.46%
	BASE + 01 + 02 + 03 + 04 + 05 + 06 + 07 C		$468,784.71	$417,054.93	-11.03%	$432,029.63	-7.84%	$456,446.24	-2.63%
	BASE + 01 + 02 + 03 + 04 + 05 + 06 + 07 +		$477,977.55	$426,550.41	-10.76%	$443,770.75	-7.16%	$466,768.99	-2.34%
	BASE + 01 + 02 + 03 + 04 + 05 + 06 + 07 +		$486,497.16	$434,184.28	-10.75%	$451,406.00	-7.21%	$476,858.99	-1.98%
	BASE + 01 + 02 + 03 + 04 + 05 + 06 + 07 +		$497,939.97	$444,079.48	-10.82%	$462,546.50	-7.11%	$488,887.99	-1.82%

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/05/2015
TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
CONTRACT NO : 008692 REGION NO : 5
VERSION NO : 3 WORK ORDER# : XL4570
HWY : SR 090
TITLE : SCR
REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013
PROJECT : HP-S-SF-9999(665)
COUNTY(S) : KING,KITTITAS

BIDS OPENED ON : Jan 7 2015
AWARDED ON : Jan 12 2015

------- 4TH BIDDER ------- ------- ------- ------- -------

CORAL CONSTRUCTION COMPANY
10780 SW CLUTTER RD
SHERWOOD OR 97140-9563
WILSONVILLE OR 970700347
CONTRACTOR NUMBER : 188245 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	PREPARATION								
1	MOBILIZATION								
		L.S.			309.66 %		-100.00 %		
			11,948.52	48,948.50	36,999.98	0.00			
2	REMOVING GUARDRAIL								
	812.5000	L.F.	4.0000	5.0000	25.00 %		-100.00 %		
			3,250.00	4,062.50	812.50	0.00			
3	REMOVING GUARDRAIL ANCHOR								
	3.0000	EACH	230.0000	200.0000	-13.04 %		-100.00 %		
			690.00	600.00	-90.00	0.00			
	SURFACING								
4	CRUSHED SURFACING BASE COURSE								
	17.0000	C.Y.	70.0000	190.0000	171.43 %		-100.00 %		
			1,190.00	3,230.00	2,040.00	0.00			
	TRAFFIC								
5	BEAM GUARDRAIL POST								
	174.0000	EACH	65.0000	90.0000	38.46 %		-100.00 %		
			11,310.00	15,660.00	4,350.00	0.00			
6	BEAM GUARDRAIL BLOCK								
	245.0000	EACH	15.0000	30.0000	100.00 %		-100.00 %		
			3,675.00	7,350.00	3,675.00	0.00			
7	STRAIGHTEN TURNED BLOCK								
	57.0000	EACH	10.0000	10.0000	0.00 %		-100.00 %		
			570.00	570.00	0.00	0.00			
8	BEAM GUARDRAIL TYPE 1								
	743.7500	L.F.	18.0000	22.0000	22.22 %		-100.00 %		
			13,387.50	16,362.50	2,975.00	0.00			
9	BEAM GUARDRAIL FLARED TERMINAL								
	1.0000	EACH	1,850.0000	2,250.0000	21.62 %		-100.00 %		
			1,850.00	2,250.00	400.00	0.00			
10	BEAM GUARDRAIL TYPE 1 BURIED TERMINAL TYPE 2								
	1.0000	EACH	1,500.0000	4,250.0000	183.33 %		-100.00 %		
			1,500.00	4,250.00	2,750.00	0.00			
11	BEAM GUARDRAIL ANCHOR TYPE 4								
	1.0000	EACH	850.0000	875.0000	2.94 %		-100.00 %		
			850.00	875.00	25.00	0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/05/2015
TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
CONTRACT NO : 008692 REGION NO : 5
VERSION NO : 3 WORK ORDER# : XL4570
HWY : SR 090
TITLE : SCR
REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013
PROJECT : HP-S-SF-9999(665)
COUNTY(S) : KING,KITTITAS

BIDS OPENED ON : Jan 7 2015
AWARDED ON : Jan 12 2015

------- 4TH BIDDER ------- ------- ------- ------- -------

CORAL CONSTRUCTION COMPANY
10780 SW CLUTTER RD
SHERWOOD OR 97140-9563
WILSONVILLE OR 970700347
CONTRACTOR NUMBER : 188245 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	TRAFFIC								
12	REMOVING AND RESETTING BEAM GUARDRAIL								
	7512.5000	L.F.	15.0000	13.0000	-13.33 %		-100.00 %		
			112,687.50	97,662.50	-15,025.00	0.00			
13	RAISING EXISTING BEAM GUARDRAIL								
	3962.5000	L.F.	4.0000	5.5000	37.50 %		-100.00 %		
			15,850.00	21,793.75	5,943.75	0.00			
14	TRANSPORTABLE ATTENUATOR								
	1.0000	EACH	3,500.0000	15,000.0000	328.57 %		-100.00 %		
			3,500.00	15,000.00	11,500.00	0.00			
15	OPERATION OF TRANSPORTABLE ATTENUATOR								
	120.0000	HR	62.0000	60.0000	-3.23 %		-100.00 %		
			7,440.00	7,200.00	-240.00	0.00			
16	REPAIR TRANSPORTABLE ATTENUATOR								
		EST.			0.00 %		0.00 %		
			810.00	810.00		0.00			
17	FLEXIBLE GUIDE POST								
	247.0000	EACH	27.0000	45.0000	66.67 %		-100.00 %		
			6,669.00	11,115.00	4,446.00	0.00			
18	SEQUENTIAL ARROW SIGN								
	120.0000	HR	10.0000	25.0000	150.00 %		-100.00 %		
			1,200.00	3,000.00	1,800.00	0.00			
19	OTHER TEMPORARY TRAFFIC CONTROL								
		L.S.			187.36 %		-100.00 %		
			2,610.00	7,500.00	4,890.00	0.00			
20	OTHER TRAFFIC CONTROL LABOR								
	280.0000	HR	50.0000	60.0000	20.00 %		-100.00 %		
			14,000.00	16,800.00	2,800.00	0.00			
21	TRAFFIC CONTROL SUPERVISOR								
		L.S.			-58.90 %		-100.00 %		
			7,300.00	3,000.00	-4,300.00	0.00			
	OTHER ITEMS								
22	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
		EST.			0.00 %		0.00 %		
			5.00	5.00		0.00			
23	MINOR CHANGE								
		CALC			0.00 %		0.00 %		
			-1.00	-1.00		0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/05/2015
TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
CONTRACT NO : 008692 REGION NO : 5
VERSION NO : 3 WORK ORDER# : XL4570
HWY : SR 090
TITLE : SCR
REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013
PROJECT : HP-S-SF-9999(665)
COUNTY(S) : KING,KITTITAS

BIDS OPENED ON : Jan 7 2015
AWARDED ON : Jan 12 2015

------- 4TH BIDDER ------- ------- ------- ------- -------

CORAL CONSTRUCTION COMPANY
10780 SW CLUTTER RD
SHERWOOD OR 97140-9563
WILSONVILLE OR 970700347
CONTRACTOR NUMBER : 188245 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	OTHER ITEMS								
24	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			-1.00	-1.00		0.00			
25	SPCC PLAN								
		L.S.			122.22 %		-100.00 %		
			450.00	1,000.00	550.00	0.00			
	BASE TOTAL		$222,740.52	$289,042.75	29.77 %				%
	ALTERNATE 01								
26	MOBILIZATION - ALTERNATE A1								
		L.S.			-65.51 %		-100.00 %		
			1,449.57	500.00	-949.57	0.00			
27	REMOVING GUARDRAIL								
	87.5000	L.F.	4.0000	3.5000	-12.50 %		-100.00 %		
			350.00	306.25	-43.75	0.00			
28	BEAM GUARDRAIL POST								
	15.0000	EACH	65.0000	75.0000	15.38 %		-100.00 %		
			975.00	1,125.00	150.00	0.00			
29	BEAM GUARDRAIL BLOCK								
	30.0000	EACH	15.0000	25.0000	66.67 %		-100.00 %		
			450.00	750.00	300.00	0.00			
30	WEATHERING ST. BEAM GUARDRAIL TYPE 1								
	87.5000	L.F.	25.0000	20.0000	-20.00 %		-100.00 %		
			2,187.50	1,750.00	-437.50	0.00			
31	REMOVING AND RESETTING BEAM GUARDRAIL								
	600.0000	L.F.	15.0000	13.0000	-13.33 %		-100.00 %		
			9,000.00	7,800.00	-1,200.00	0.00			
32	RAISING EXISTING BEAM GUARDRAIL								
	875.0000	L.F.	4.0000	5.0000	25.00 %		-100.00 %		
			3,500.00	4,375.00	875.00	0.00			
33	OPERATION OF TRANSPORTABLE ATTENUATOR								
	24.0000	HR	62.0000	60.0000	-3.23 %		-100.00 %		
			1,488.00	1,440.00	-48.00	0.00			
34	FLEXIBLE GUIDE POST								
	82.0000	EACH	27.0000	45.0000	66.67 %		-100.00 %		
			2,214.00	3,690.00	1,476.00	0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/05/2015
TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
CONTRACT NO : 008692 REGION NO : 5
VERSION NO : 3 WORK ORDER# : XL4570
HWY : SR 090
TITLE : SCR
REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013
PROJECT : HP-S-SF-9999(665)
COUNTY(S) : KING,KITTITAS

BIDS OPENED ON : Jan 7 2015
AWARDED ON : Jan 12 2015

------- 4TH BIDDER ------- ------- ------- ------- -------

CORAL CONSTRUCTION COMPANY
10780 SW CLUTTER RD
SHERWOOD OR 97140-9563
WILSONVILLE OR 970700347
CONTRACTOR NUMBER : 188245 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
	ALTERNATE 01								
35	SEQUENTIAL ARROW SIGN								
	24.0000	HR	10.0000	20.0000	100.00%		-100.00%		
			240.00	480.00	240.00	0.00			
36	OTHER TRAFFIC CONTROL LABOR								
	56.0000	HR	50.0000	60.0000	20.00%		-100.00%		
			2,800.00	3,360.00	560.00	0.00			
37	TRAFFIC CONTROL SUPERVISOR								
		L.S.			-65.75%		-100.00%		
			1,460.00	500.00	-960.00	0.00			
38	SPCC PLAN								
		L.S.			100.00%		-100.00%		
			50.00	100.00	50.00	0.00			
	ALTERNATE 01 TOTAL		$26,164.07	$26,176.25	0.05%				
	ALTERNATE 02								
39	MOBILIZATION - ALTERNATE A2								
		L.S.			-49.41%		-100.00%		
			988.26	500.00	-488.26	0.00			
40	REMOVING GUARDRAIL								
	375.0000	L.F.	4.0000	3.5000	-12.50%		-100.00%		
			1,500.00	1,312.50	-187.50	0.00			
41	BEAM GUARDRAIL POST								
	2.0000	EACH	65.0000	75.0000	15.38%		-100.00%		
			130.00	150.00	20.00	0.00			
42	BEAM GUARDRAIL BLOCK								
	15.0000	EACH	15.0000	25.0000	66.67%		-100.00%		
			225.00	375.00	150.00	0.00			
43	STRAIGHTEN TURNED BLOCK								
	6.0000	EACH	10.0000	10.0000	0.00%		-100.00%		
			60.00	60.00	0.00	0.00			
44	WEATHERING ST. BEAM GUARDRAIL TYPE 1								
	375.0000	L.F.	25.0000	20.0000	-20.00%		-100.00%		
			9,375.00	7,500.00	-1,875.00	0.00			
45	REMOVING AND RESETTING BEAM GUARDRAIL								
	75.0000	L.F.	15.0000	13.0000	-13.33%		-100.00%		
			1,125.00	975.00	-150.00	0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/05/2015
TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
CONTRACT NO : 008692 REGION NO : 5
VERSION NO : 3 WORK ORDER# : XL4570
HWY : SR 090
TITLE : SCR
REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013
PROJECT : HP-S-SF-9999(665)
COUNTY(S) : KING,KITTITAS

BIDS OPENED ON : Jan 7 2015
AWARDED ON : Jan 12 2015

------- 4TH BIDDER ------- ------- ------- ------- -------

CORAL CONSTRUCTION COMPANY
10780 SW CLUTTER RD
SHERWOOD OR 97140-9563
WILSONVILLE OR 970700347
CONTRACTOR NUMBER : 188245 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	ALTERNATE 02								
46	RAISING EXISTING BEAM GUARDRAIL								
	37.5000	L.F.	4.0000	5.0000	25.00 %		-100.00 %		
			150.00	187.50	37.50	0.00			
47	OPERATION OF TRANSPORTABLE ATTENUATOR								
	12.0000	HR	62.0000	60.0000	-3.23 %		-100.00 %		
			744.00	720.00	-24.00	0.00			
48	FLEXIBLE GUIDE POST								
	21.0000	EACH	27.0000	45.0000	66.67 %		-100.00 %		
			567.00	945.00	378.00	0.00			
49	SEQUENTIAL ARROW SIGN								
	12.0000	HR	10.0000	20.0000	100.00 %		-100.00 %		
			120.00	240.00	120.00	0.00			
50	OTHER TRAFFIC CONTROL LABOR								
	28.0000	HR	50.0000	60.0000	20.00 %		-100.00 %		
			1,400.00	1,680.00	280.00	0.00			
51	TRAFFIC CONTROL SUPERVISOR								
		L.S.			-58.90 %		-100.00 %		
			730.00	300.00	-430.00	0.00			
52	SPCC PLAN								
		L.S.			100.00 %		-100.00 %		
			50.00	100.00	50.00	0.00			
	ALTERNATE 02 TOTAL		$17,164.26	$15,045.00	-12.35 %				
	ALTERNATE 03								
53	MOBILIZATION - ALTERNATE A3								
		L.S.			-79.39 %		-100.00 %		
			2,425.68	500.00	-1,925.68	0.00			
54	REMOVING GUARDRAIL								
	1150.0000	L.F.	4.0000	3.5000	-12.50 %		-100.00 %		
			4,600.00	4,025.00	-575.00	0.00			
55	STRAIGHTEN TURNED BLOCK								
	5.0000	EACH	10.0000	10.0000	0.00 %		-100.00 %		
			50.00	50.00	0.00	0.00			
56	WEATHERING ST. BEAM GUARDRAIL TYPE 1								
	1150.0000	L.F.	25.0000	20.0000	-20.00 %		-100.00 %		
			28,750.00	23,000.00	-5,750.00	0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/05/2015
TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
CONTRACT NO : 008692 REGION NO : 5
VERSION NO : 3 WORK ORDER# : XL4570
HWY : SR 090
TITLE : SCR
REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013
PROJECT : HP-S-SF-9999(665)
COUNTY(S) : KING,KITTITAS

BIDS OPENED ON : Jan 7 2015
AWARDED ON : Jan 12 2015

------- 4TH BIDDER ------- ------- ------- ------- -------

CORAL CONSTRUCTION COMPANY
10780 SW CLUTTER RD
SHERWOOD OR 97140-9563
WILSONVILLE OR 970700347
CONTRACTOR NUMBER : 188245 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	ALTERNATE 03								
57	OPERATION OF TRANSPORTABLE ATTENUATOR								
	24.0000	HR	62.0000	60.0000	-3.23 %		-100.00 %		
			1,488.00	1,440.00	-48.00	0.00			
58	FLEXIBLE GUIDE POST								
	20.0000	EACH	27.0000	45.0000	66.67 %		-100.00 %		
			540.00	900.00	360.00	0.00			
59	SEQUENTIAL ARROW SIGN								
	24.0000	HR	10.0000	20.0000	100.00 %		-100.00 %		
			240.00	480.00	240.00	0.00			
60	OTHER TRAFFIC CONTROL LABOR								
	56.0000	HR	50.0000	60.0000	20.00 %		-100.00 %		
			2,800.00	3,360.00	560.00	0.00			
61	TRAFFIC CONTROL SUPERVISOR								
		L.S.			-65.75 %		-100.00 %		
			1,460.00	500.00	-960.00	0.00			
62	SPCC PLAN								
		L.S.			100.00 %		-100.00 %		
			50.00	100.00	50.00	0.00			
	ALTERNATE 03 TOTAL		$42,403.68	$34,355.00	-18.98 %				
	ALTERNATE 04								
63	MOBILIZATION - ALTERNATE A4								
		L.S.			-78.25 %		-100.00 %		
			2,299.11	500.00	-1,799.11	0.00			
64	REMOVING GUARDRAIL								
	675.0000	L.F.	4.0000	3.5000	-12.50 %		-100.00 %		
			2,700.00	2,362.50	-337.50	0.00			
65	CRUSHED SURFACING BASE COURSE								
	48.0000	C.Y.	70.0000	175.0000	150.00 %		-100.00 %		
			3,360.00	8,400.00	5,040.00	0.00			
66	BEAM GUARDRAIL POST								
	8.0000	EACH	65.0000	75.0000	15.38 %		-100.00 %		
			520.00	600.00	80.00	0.00			
67	BEAM GUARDRAIL BLOCK								
	15.0000	EACH	15.0000	25.0000	66.67 %		-100.00 %		
			225.00	375.00	150.00	0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/05/2015
TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
CONTRACT NO : 008692 REGION NO : 5
VERSION NO : 3 WORK ORDER# : XL4570
HWY : SR 090
TITLE : SCR
REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013
PROJECT : HP-S-SF-9999(665)
COUNTY(S) : KING,KITTITAS

BIDS OPENED ON : Jan 7 2015
AWARDED ON : Jan 12 2015

------- 4TH BIDDER ------- ------- ------- ------- -------

CORAL CONSTRUCTION COMPANY
10780 SW CLUTTER RD
SHERWOOD OR 97140-9563
WILSONVILLE OR 970700347
CONTRACTOR NUMBER : 188245 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF./ AMT.DIFF.
	ALTERNATE 04								
68	STRAIGHTEN TURNED BLOCK								
	15.0000	EACH	10.0000	10.0000	0.00 %		-100.00 %		
			150.00	150.00	0.00	0.00			
69	WEATHERING ST. BEAM GUARDRAIL TYPE 1								
	675.0000	L.F.	25.0000	20.0000	-20.00 %		-100.00 %		
			16,875.00	13,500.00	-3,375.00	0.00			
70	REMOVING AND RESETTING BEAM GUARDRAIL								
	337.5000	L.F.	15.0000	15.0000	0.00 %		-100.00 %		
			5,062.50	5,062.50	0.00	0.00			
71	RAISING EXISTING BEAM GUARDRAIL								
	50.0000	L.F.	4.0000	5.0000	25.00 %		-100.00 %		
			200.00	250.00	50.00	0.00			
72	OPERATION OF TRANSPORTABLE ATTENUATOR								
	36.0000	HR	62.0000	60.0000	-3.23 %		-100.00 %		
			2,232.00	2,160.00	-72.00	0.00			
73	FLEXIBLE GUIDE POST								
	10.0000	EACH	27.0000	45.0000	66.67 %		-100.00 %		
			270.00	450.00	180.00	0.00			
74	SEQUENTIAL ARROW SIGN								
	36.0000	HR	10.0000	20.0000	100.00 %		-100.00 %		
			360.00	720.00	360.00	0.00			
75	OTHER TRAFFIC CONTROL LABOR								
	84.0000	HR	50.0000	60.0000	20.00 %		-100.00 %		
			4,200.00	5,040.00	840.00	0.00			
76	TRAFFIC CONTROL SUPERVISOR								
		L.S.			-77.17 %		-100.00 %		
			2,190.00	500.00	-1,690.00	0.00			
77	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			-1.00	-1.00		0.00			
78	SPCC PLAN								
		L.S.			100.00 %		-100.00 %		
			50.00	100.00	50.00	0.00			
	ALTERNATE 04 TOTAL		$40,692.61	$40,169.00	-1.29 %				

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/05/2015
TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
CONTRACT NO : 008692 REGION NO : 5
VERSION NO : 3 WORK ORDER# : XL4570
HWY : SR 090
TITLE : SCR
REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013
PROJECT : HP-S-SF-9999(665)
COUNTY(S) : KING,KITTITAS

BIDS OPENED ON : Jan 7 2015
AWARDED ON : Jan 12 2015

------- 4TH BIDDER ------- ------- ------- ------- -------

CORAL CONSTRUCTION COMPANY
10780 SW CLUTTER RD
SHERWOOD OR 97140-9563
WILSONVILLE OR 970700347
CONTRACTOR NUMBER : 188245 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	ALTERNATE 05								
79	MOBILIZATION - ALTERNATE A5								
		L.S.			-81.08 %		-100.00 %		
			2,643.27	500.00	-2,143.27	0.00			
80	REMOVING GUARDRAIL								
	87.5000	L.F.	4.0000	3.5000	-12.50 %		-100.00 %		
			350.00	306.25	-43.75	0.00			
81	REMOVING GUARDRAIL ANCHOR								
	1.0000	EACH	230.0000	150.0000	-34.78 %		-100.00 %		
			230.00	150.00	-80.00	0.00			
82	CRUSHED SURFACING BASE COURSE								
	13.0000	C.Y.	70.0000	175.0000	150.00 %		-100.00 %		
			910.00	2,275.00	1,365.00	0.00			
83	BEAM GUARDRAIL POST								
	33.0000	EACH	65.0000	75.0000	15.38 %		-100.00 %		
			2,145.00	2,475.00	330.00	0.00			
84	BEAM GUARDRAIL BLOCK								
	50.0000	EACH	15.0000	25.0000	66.67 %		-100.00 %		
			750.00	1,250.00	500.00	0.00			
85	WEATHERING ST. BEAM GUARDRAIL TYPE 1								
	200.0000	L.F.	25.0000	20.0000	-20.00 %		-100.00 %		
			5,000.00	4,000.00	-1,000.00	0.00			
86	BEAM GUARDRAIL WEATHERING ST. FLARED TERMINAL								
	1.0000	EACH	2,300.0000	2,150.0000	-6.52 %		-100.00 %		
			2,300.00	2,150.00	-150.00	0.00			
87	REMOVING AND RESETTING BEAM GUARDRAIL								
	1287.5000	L.F.	15.0000	15.0000	0.00 %		-100.00 %		
			19,312.50	19,312.50	0.00	0.00			
88	RAISING EXISTING BEAM GUARDRAIL								
	1237.5000	L.F.	4.0000	5.0000	25.00 %		-100.00 %		
			4,950.00	6,187.50	1,237.50	0.00			
89	OPERATION OF TRANSPORTABLE ATTENUATOR								
	36.0000	HR	62.0000	60.0000	-3.23 %		-100.00 %		
			2,232.00	2,160.00	-72.00	0.00			
90	FLEXIBLE GUIDE POST								
	18.0000	EACH	27.0000	45.0000	66.67 %		-100.00 %		
			486.00	810.00	324.00	0.00			
91	SEQUENTIAL ARROW SIGN								
	36.0000	HR	10.0000	20.0000	100.00 %		-100.00 %		
			360.00	720.00	360.00	0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/05/2015
TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
CONTRACT NO : 008692 REGION NO : 5
VERSION NO : 3 WORK ORDER# : XL4570
HWY : SR 090
TITLE : SCR
REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013
PROJECT : HP-S-SF-9999(665)
COUNTY(S) : KING,KITTITAS

BIDS OPENED ON : Jan 7 2015
AWARDED ON : Jan 12 2015

------- 4TH BIDDER ------- ------- ------- ------- -------

CORAL CONSTRUCTION COMPANY
10780 SW CLUTTER RD
SHERWOOD OR 97140-9563
WILSONVILLE OR 970700347
CONTRACTOR NUMBER : 188245 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
	ALTERNATE 05								
92	OTHER TRAFFIC CONTROL LABOR								
	84.0000	HR	50.0000	60.0000	20.00 %		-100.00 %		
			4,200.00	5,040.00	840.00	0.00			
93	TRAFFIC CONTROL SUPERVISOR								
		L.S.			-65.75 %		-100.00 %		
			2,190.00	750.00	-1,440.00	0.00			
94	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			-1.00	-1.00		0.00			
95	SPCC PLAN								
		L.S.			100.00 %		-100.00 %		
			50.00	100.00	50.00	0.00			
	ALTERNATE 05 TOTAL		$48,107.77	$48,185.25	0.16 %				
	ALTERNATE 06								
96	MOBILIZATION - ALTERNATE A6								
		L.S.			-82.35 %		-100.00 %		
			2,832.63	500.00	-2,332.63	0.00			
97	REMOVING GUARDRAIL								
	1112.5000	L.F.	4.0000	3.5000	-12.50 %		-100.00 %		
			4,450.00	3,893.75	-556.25	0.00			
98	BEAM GUARDRAIL POST								
	6.0000	EACH	65.0000	75.0000	15.38 %		-100.00 %		
			390.00	450.00	60.00	0.00			
99	BEAM GUARDRAIL BLOCK								
	10.0000	EACH	15.0000	25.0000	66.67 %		-100.00 %		
			150.00	250.00	100.00	0.00			
100	STRAIGHTEN TURNED BLOCK								
	10.0000	EACH	10.0000	10.0000	0.00 %		-100.00 %		
			100.00	100.00	0.00	0.00			
101	WEATHERING ST. BEAM GUARDRAIL TYPE 1								
	1112.5000	L.F.	25.0000	20.0000	-20.00 %		-100.00 %		
			27,812.50	22,250.00	-5,562.50	0.00			
102	REMOVING AND RESETTING BEAM GUARDRAIL								
	300.0000	L.F.	15.0000	15.0000	0.00 %		-100.00 %		
			4,500.00	4,500.00	0.00	0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/05/2015
TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
CONTRACT NO : 008692 REGION NO : 5
VERSION NO : 3 WORK ORDER# : XL4570
HWY : SR 090
TITLE : SCR
REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013
PROJECT : HP-S-SF-9999(665)
COUNTY(S) : KING,KITTITAS

BIDS OPENED ON : Jan 7 2015
AWARDED ON : Jan 12 2015

------- 4TH BIDDER ------- ------- ------- ------- -------

CORAL CONSTRUCTION COMPANY
10780 SW CLUTTER RD
SHERWOOD OR 97140-9563
WILSONVILLE OR 970700347
CONTRACTOR NUMBER : 188245 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	ALTERNATE 06								
103	OPERATION OF TRANSPORTABLE ATTENUATOR								
	36.0000	HR	62.0000	60.0000	-3.23 %		-100.00 %		
			2,232.00	2,160.00	-72.00	0.00			
104	FLEXIBLE GUIDE POST								
	28.0000	EACH	27.0000	45.0000	66.67 %		-100.00 %		
			756.00	1,260.00	504.00	0.00			
105	SEQUENTIAL ARROW SIGN								
	36.0000	HR	10.0000	20.0000	100.00 %		-100.00 %		
			360.00	720.00	360.00	0.00			
106	OTHER TRAFFIC CONTROL LABOR								
	84.0000	HR	50.0000	60.0000	20.00 %		-100.00 %		
			4,200.00	5,040.00	840.00	0.00			
107	TRAFFIC CONTROL SUPERVISOR								
		L.S.			-77.17 %		-100.00 %		
			2,190.00	500.00	-1,690.00	0.00			
108	SPCC PLAN								
		L.S.			100.00 %		-100.00 %		
			50.00	100.00	50.00	0.00			
	ALTERNATE 06 TOTAL		$50,023.13	$41,723.75	-16.59 %				
	ALTERNATE 07								
109	MOBILIZATION - ALTERNATE A7								
		L.S.			-57.74 %		-100.00 %		
			1,183.17	500.00	-683.17	0.00			
110	REMOVING GUARDRAIL								
	112.5000	L.F.	4.0000	3.5000	-12.50 %		-100.00 %		
			450.00	393.75	-56.25	0.00			
111	REMOVING GUARDRAIL ANCHOR								
	1.0000	EACH	230.0000	150.0000	-34.78 %		-100.00 %		
			230.00	150.00	-80.00	0.00			
112	BEAM GUARDRAIL POST								
	14.0000	EACH	65.0000	75.0000	15.38 %		-100.00 %		
			910.00	1,050.00	140.00	0.00			
113	BEAM GUARDRAIL BLOCK								
	15.0000	EACH	15.0000	25.0000	66.67 %		-100.00 %		
			225.00	375.00	150.00	0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/05/2015
TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
CONTRACT NO : 008692 REGION NO : 5
VERSION NO : 3 WORK ORDER# : XL4570
HWY : SR 090
TITLE : SCR
REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013
PROJECT : HP-S-SF-9999(665)
COUNTY(S) : KING,KITTITAS

BIDS OPENED ON : Jan 7 2015
AWARDED ON : Jan 12 2015

------- 4TH BIDDER ------- ------- ------- ------- -------

CORAL CONSTRUCTION COMPANY
10780 SW CLUTTER RD
SHERWOOD OR 97140-9563
WILSONVILLE OR 970700347
CONTRACTOR NUMBER : 188245 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	ALTERNATE 07								
114	WEATHERING ST. BEAM GUARDRAIL TYPE 1								
	75.0000	L.F.	25.0000	20.0000	-20.00 %		-100.00 %		
			1,875.00	1,500.00	-375.00	0.00			
115	BEAM GUARDRAIL WEATHERING ST. FLARED TERMINAL								
	1.0000	EACH	2,300.0000	2,150.0000	-6.52 %		-100.00 %		
			2,300.00	2,150.00	-150.00	0.00			
116	REMOVING AND RESETTING BEAM GUARDRAIL								
	512.5000	L.F.	15.0000	15.0000	0.00 %		-100.00 %		
			7,687.50	7,687.50	0.00	0.00			
117	RAISING EXISTING BEAM GUARDRAIL								
	25.0000	L.F.	4.0000	5.0000	25.00 %		-100.00 %		
			100.00	125.00	25.00	0.00			
118	OPERATION OF TRANSPORTABLE ATTENUATOR								
	24.0000	HR	62.0000	60.0000	-3.23 %		-100.00 %		
			1,488.00	1,440.00	-48.00	0.00			
119	RIGID GUIDE POST								
	7.0000	EACH	70.0000	75.0000	7.14 %		-100.00 %		
			490.00	525.00	35.00	0.00			
120	SEQUENTIAL ARROW SIGN								
	24.0000	HR	10.0000	20.0000	100.00 %		-100.00 %		
			240.00	480.00	240.00	0.00			
121	OTHER TRAFFIC CONTROL LABOR								
	56.0000	HR	50.0000	60.0000	20.00 %		-100.00 %		
			2,800.00	3,360.00	560.00	0.00			
122	TRAFFIC CONTROL SUPERVISOR								
		L.S.			-82.88 %		-100.00 %		
			1,460.00	250.00	-1,210.00	0.00			
123	SPCC PLAN								
		L.S.			100.00 %		-100.00 %		
			50.00	100.00	50.00	0.00			
	ALTERNATE 07 TOTAL		$21,488.67	$20,086.25	-6.53 %				
	ALTERNATE 08								
124	MOBILIZATION - ALTERNATE A8								
		L.S.			-6.51 %		-100.00 %		
			534.84	500.00	-34.84	0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/05/2015
TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
CONTRACT NO : 008692 REGION NO : 5
VERSION NO : 3 WORK ORDER# : XL4570
HWY : SR 090
TITLE : SCR
REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013
PROJECT : HP-S-SF-9999(665)
COUNTY(S) : KING,KITTITAS

BIDS OPENED ON : Jan 7 2015
AWARDED ON : Jan 12 2015

------- 4TH BIDDER ------- ------- ------- ------- -------

CORAL CONSTRUCTION COMPANY
10780 SW CLUTTER RD
SHERWOOD OR 97140-9563
WILSONVILLE OR 970700347
CONTRACTOR NUMBER : 188245 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	ALTERNATE 08								
125	REMOVING GUARDRAIL								
	112.5000	L.F.	4.0000	3.5000	-12.50 %		-100.00 %		
			450.00	393.75	-56.25	0.00			
126	CRUSHED SURFACING BASE COURSE								
	13.0000	C.Y.	70.0000	175.0000	150.00 %		-100.00 %		
			910.00	2,275.00	1,365.00	0.00			
127	BEAM GUARDRAIL POST								
	3.0000	EACH	65.0000	75.0000	15.38 %		-100.00 %		
			195.00	225.00	30.00	0.00			
128	WEATHERING ST. BEAM GUARDRAIL TYPE 1								
	112.5000	L.F.	25.0000	20.0000	-20.00 %		-100.00 %		
			2,812.50	2,250.00	-562.50	0.00			
129	REMOVING AND RESETTING BEAM GUARDRAIL								
	62.5000	L.F.	15.0000	15.0000	0.00 %		-100.00 %		
			937.50	937.50	0.00	0.00			
130	RAISING EXISTING BEAM GUARDRAIL								
	25.0000	L.F.	4.0000	5.0000	25.00 %		-100.00 %		
			100.00	125.00	25.00	0.00			
131	OPERATION OF TRANSPORTABLE ATTENUATOR								
	12.0000	HR	62.0000	60.0000	-3.23 %		-100.00 %		
			744.00	720.00	-24.00	0.00			
132	RIGID GUIDE POST								
	3.0000	EACH	70.0000	75.0000	7.14 %		-100.00 %		
			210.00	225.00	15.00	0.00			
133	SEQUENTIAL ARROW SIGN								
	12.0000	HR	10.0000	20.0000	100.00 %		-100.00 %		
			120.00	240.00	120.00	0.00			
134	OTHER TRAFFIC CONTROL LABOR								
	28.0000	HR	50.0000	60.0000	20.00 %		-100.00 %		
			1,400.00	1,680.00	280.00	0.00			
135	TRAFFIC CONTROL SUPERVISOR								
		L.S.			-79.45 %		-100.00 %		
			730.00	150.00	-580.00	0.00			
136	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			-1.00	-1.00		0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/05/2015
TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
CONTRACT NO : 008692 REGION NO : 5
VERSION NO : 3 WORK ORDER# : XL4570
HWY : SR 090
TITLE : SCR
REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013
PROJECT : HP-S-SF-9999(665)
COUNTY(S) : KING,KITTITAS

BIDS OPENED ON : Jan 7 2015
AWARDED ON : Jan 12 2015

------- 4TH BIDDER ------- ------- ------- ------- -------

CORAL CONSTRUCTION COMPANY
10780 SW CLUTTER RD
SHERWOOD OR 97140-9563
WILSONVILLE OR 970700347
CONTRACTOR NUMBER : 188245 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF./ AMT.DIFF.
	ALTERNATE 08								
137	SPCC PLAN								
		L.S.			100.00 %		-100.00 %		
			50.00	100.00	50.00	0.00			
	ALTERNATE 08 TOTAL		$9,192.84	$9,820.25	6.82 %				
	ALTERNATE 09								
138	MOBILIZATION - ALTERNATE A9								
		L.S.			1.40 %		-100.00 %		
			493.11	500.00	6.89	0.00			
139	REMOVING GUARDRAIL								
	125.0000	L.F.	4.0000	3.5000	-12.50 %		-100.00 %		
			500.00	437.50	-62.50	0.00			
140	WEATHERING ST. BEAM GUARDRAIL TYPE 1								
	125.0000	L.F.	25.0000	20.0000	-20.00 %		-100.00 %		
			3,125.00	2,500.00	-625.00	0.00			
141	REMOVING AND RESETTING BEAM GUARDRAIL								
	62.5000	L.F.	15.0000	15.0000	0.00 %		-100.00 %		
			937.50	937.50	0.00	0.00			
142	OPERATION OF TRANSPORTABLE ATTENUATOR								
	12.0000	HR	62.0000	60.0000	-3.23 %		-100.00 %		
			744.00	720.00	-24.00	0.00			
143	RIGID GUIDE POST								
	6.0000	EACH	70.0000	75.0000	7.14 %		-100.00 %		
			420.00	450.00	30.00	0.00			
144	SEQUENTIAL ARROW SIGN								
	12.0000	HR	10.0000	20.0000	100.00 %		-100.00 %		
			120.00	240.00	120.00	0.00			
145	OTHER TRAFFIC CONTROL LABOR								
	28.0000	HR	50.0000	60.0000	20.00 %		-100.00 %		
			1,400.00	1,680.00	280.00	0.00			
146	TRAFFIC CONTROL SUPERVISOR								
		L.S.			-86.30 %		-100.00 %		
			730.00	100.00	-630.00	0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/05/2015
TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
CONTRACT NO : 008692 REGION NO : 5
VERSION NO : 3 WORK ORDER# : XL4570
HWY : SR 090
TITLE : SCR
REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013
PROJECT : HP-S-SF-9999(665)
COUNTY(S) : KING,KITTITAS

BIDS OPENED ON : Jan 7 2015
AWARDED ON : Jan 12 2015

------- 4TH BIDDER ------- ------- ------- ------- -------

CORAL CONSTRUCTION COMPANY
10780 SW CLUTTER RD
SHERWOOD OR 97140-9563
WILSONVILLE OR 970700347
CONTRACTOR NUMBER : 188245 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	ALTERNATE 09								
147	SPCC PLAN								
		L.S.			100.00 %		-100.00 %		
			50.00	100.00	50.00	0.00			
	ALTERNATE 09 TOTAL		$8,519.61	$7,665.00	-10.03 %				
	ALTERNATE 10								
148	MOBILIZATION - ALTERNATE A10								
		L.S.			-19.00 %		-100.00 %		
			617.31	500.00	-117.31	0.00			
149	REMOVING GUARDRAIL								
	100.0000	L.F.	4.0000	3.5000	-12.50 %		-100.00 %		
			400.00	350.00	-50.00	0.00			
150	CRUSHED SURFACING BASE COURSE								
	7.0000	C.Y.	70.0000	175.0000	150.00 %		-100.00 %		
			490.00	1,225.00	735.00	0.00			
151	BEAM GUARDRAIL POST								
	5.0000	EACH	65.0000	75.0000	15.38 %		-100.00 %		
			325.00	375.00	50.00	0.00			
152	BEAM GUARDRAIL BLOCK								
	10.0000	EACH	15.0000	25.0000	66.67 %		-100.00 %		
			150.00	250.00	100.00	0.00			
153	WEATHERING ST. BEAM GUARDRAIL TYPE								
	100.0000	L.F.	25.0000	20.0000	-20.00 %		-100.00 %		
			2,500.00	2,000.00	-500.00	0.00			
154	REMOVING AND RESETTING BEAM GUARDRAIL								
	212.5000	L.F.	15.0000	15.0000	0.00 %		-100.00 %		
			3,187.50	3,187.50	0.00	0.00			
155	OPERATION OF TRANSPORTABLE ATTENUATOR								
	12.0000	HR	62.0000	60.0000	-3.23 %		-100.00 %		
			744.00	720.00	-24.00	0.00			
156	RIGID GUIDE POST								
	4.0000	EACH	70.0000	75.0000	7.14 %		-100.00 %		
			280.00	300.00	20.00	0.00			
157	SEQUENTIAL ARROW SIGN								
	12.0000	HR	10.0000	20.0000	100.00 %		-100.00 %		
			120.00	240.00	120.00	0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/05/2015
TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
CONTRACT NO : 008692 REGION NO : 5
VERSION NO : 3 WORK ORDER# : XL4570
HWY : SR 090
TITLE : SCR
REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013
PROJECT : HP-S-SF-9999(665)
COUNTY(S) : KING,KITTITAS

BIDS OPENED ON : Jan 7 2015
AWARDED ON : Jan 12 2015

	4TH BIDDER			
	CORAL CONSTRUCTION COMPANY 10780 SW CLUTTER RD SHERWOOD OR 97140-9563 WILSONVILLE OR 970700347 CONTRACTOR NUMBER : 188245	CONTRACTOR NUMBER :	CONTRACTOR NUMBER :	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
	ALTERNATE 10								
158	OTHER TRAFFIC CONTROL LABOR								
	28.0000	HR	50.0000	60.0000	20.00%		-100.00%		
			1,400.00	1,680.00	280.00	0.00			
159	TRAFFIC CONTROL SUPERVISOR								
		L.S.			-79.45%		-100.00%		
			730.00	150.00	-580.00	0.00			
160	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00%		0.00%		
			-1.00	-1.00		0.00			
161	SPCC PLAN								
		L.S.			-80.00%		-100.00%		
			500.00	100.00	-400.00	0.00			
	ALTERNATE 10 TOTAL		$11,442.81	$11,076.50	-3.20%				

BASE TOTAL	$222,740.52	$289,042.75	29.77%	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE
BASE + 01 CONTRACT TOTAL (A)	$248,904.59	$315,219.00	26.64%	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE
BASE + 01 + 02 CONTRACT TOTAL (A)	$266,068.85	$330,264.00	24.13%	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE
BASE + 01 + 02 + 03 CONTRACT TOTAL (A)	$308,472.53	$364,619.00	18.20%	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE
BASE + 01 + 02 + 03 + 04 CONTRACT TOTAL (A	$349,165.14	$404,788.00	15.93%	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE
BASE + 01 + 02 + 03 + 04 + 05 CONTRACT TO	$397,272.91	$452,973.25	14.02%	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE
BASE + 01 + 02 + 03 + 04 + 05 + 06 CONTRA	$447,296.04	$494,697.00	10.60%	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE
BASE + 01 + 02 + 03 + 04 + 05 + 06 + 07 C	$468,784.71	$514,783.25	9.81%	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE
BASE + 01 + 02 + 03 + 04 + 05 + 06 + 07 +	$477,977.55	$524,603.50	9.75%	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE
BASE + 01 + 02 + 03 + 04 + 05 + 06 + 07 +	$486,497.16	$532,268.50	9.41%	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE
BASE + 01 + 02 + 03 + 04 + 05 + 06 + 07 +	$497,939.97	$543,345.00	9.12%	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PS&E JOB NO: 14Y013

* * * ALTERNATE COMBINATION BIDS * * *

CONTRACT NO: 008692

* * * RANKED BY DOLLAR AMOUNT * * *

BIDS OPENED ON: Jan 7 2015

TITLE: SCR
REGION WIDE BASIC SAFETY - GUARDRAIL
14Y013

REGION: 5

HWY: SR 090

1	$225,992.34	BASE + 01	**PETERSEN BROTHERS, INC.** 2008 EAST VALLEY HIGHWAY SUMNER, WA 983909579
2	$234,331.25	BASE + 01	**COLUMBIA RIVER CONTRACTORS, INC.** 11681 SE CAPPS RD 97015-8906 PO BOX 1070 CLACKAMAS, OR 970151070
3	$251,578.24	BASE + 01	**DIRT AND AGGREGATE INTERCHANGE, INC.** 20905 NE SANDY BLVD FAIRVIEW, OR 970247785
4	$315,219.00	BASE + 01	**CORAL CONSTRUCTION COMPANY** 10780 SW CLUTTER RD SHERWOOD OR 97140-9563 PO BOX 347 WILSONVILLE, OR 970700347
5	$240,564.69	BASE + 01 + 02	**PETERSEN BROTHERS, INC.** 2008 EAST VALLEY HIGHWAY SUMNER, WA 983909579
6	$249,495.13	BASE + 01 + 02	**COLUMBIA RIVER CONTRACTORS, INC.** 11681 SE CAPPS RD 97015-8906 PO BOX 1070 CLACKAMAS, OR 970151070
7	$268,975.11	BASE + 01 + 02	**DIRT AND AGGREGATE INTERCHANGE, INC.** 20905 NE SANDY BLVD FAIRVIEW, OR 970247785
8	$330,264.00	BASE + 01 + 02	**CORAL CONSTRUCTION COMPANY** 10780 SW CLUTTER RD SHERWOOD OR 97140-9563 PO BOX 347 WILSONVILLE, OR 970700347

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PS&E JOB NO: 14Y013

* * * ALTERNATE COMBINATION BIDS * * *

CONTRACT NO: 008692

* * * RANKED BY DOLLAR AMOUNT * * *

BIDS OPENED ON: Jan 7 2015

TITLE: SCR
REGION WIDE BASIC SAFETY - GUARDRAIL
14Y013

REGION: 5

HWY: SR 090

9	$276,795.12	BASE + 01 + 02 + 03	**PETERSEN BROTHERS, INC.** 2008 EAST VALLEY HIGHWAY SUMNER, WA 983909579
10	$284,815.63	BASE + 01 + 02 + 03	**COLUMBIA RIVER CONTRACTORS, INC.** 11681 SE CAPPS RD 97015-8906 PO BOX 1070 CLACKAMAS, OR 970151070
11	$306,745.11	BASE + 01 + 02 + 03	**DIRT AND AGGREGATE INTERCHANGE, INC.** 20905 NE SANDY BLVD FAIRVIEW, OR 970247785
12	$364,619.00	BASE + 01 + 02 + 03	**CORAL CONSTRUCTION COMPANY** 10780 SW CLUTTER RD SHERWOOD OR 97140-9563 PO BOX 347 WILSONVILLE, OR 970700347
13	$312,346.71	BASE + 01 + 02 + 03 + 04	**PETERSEN BROTHERS, INC.** 2008 EAST VALLEY HIGHWAY SUMNER, WA 983909579
14	$331,332.88	BASE + 01 + 02 + 03 + 04	**COLUMBIA RIVER CONTRACTORS, INC.** 11681 SE CAPPS RD 97015-8906 PO BOX 1070 CLACKAMAS, OR 970151070
15	$344,351.61	BASE + 01 + 02 + 03 + 04	**DIRT AND AGGREGATE INTERCHANGE, INC.** 20905 NE SANDY BLVD FAIRVIEW, OR 970247785
16	$404,788.00	BASE + 01 + 02 + 03 + 04	**CORAL CONSTRUCTION COMPANY** 10780 SW CLUTTER RD SHERWOOD OR 97140-9563 PO BOX 347 WILSONVILLE, OR 970700347

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PS&E JOB NO: 14Y013

* * * ALTERNATE COMBINATION BIDS * * *

CONTRACT NO: 008692

* * * RANKED BY DOLLAR AMOUNT * * *

BIDS OPENED ON: Jan 7 2015

TITLE: SCR
REGION WIDE BASIC SAFETY - GUARDRAIL
14Y013

REGION: 5

HWY: SR 090

17	$356,568.75	BASE + 01 + 02 + 03 + 04 + 05	**PETERSEN BROTHERS, INC.** 2008 EAST VALLEY HIGHWAY SUMNER, WA 983909579
18	$372,898.38	BASE + 01 + 02 + 03 + 04 + 05	**COLUMBIA RIVER CONTRACTORS, INC.** 11681 SE CAPPS RD 97015-8906 PO BOX 1070 CLACKAMAS, OR 970151070
19	$391,714.99	BASE + 01 + 02 + 03 + 04 + 05	**DIRT AND AGGREGATE INTERCHANGE, INC.** 20905 NE SANDY BLVD FAIRVIEW, OR 970247785
20	$452,973.25	BASE + 01 + 02 + 03 + 04 + 05	**CORAL CONSTRUCTION COMPANY** 10780 SW CLUTTER RD SHERWOOD OR 97140-9563 PO BOX 347 WILSONVILLE, OR 970700347
21	$398,822.25	BASE + 01 + 02 + 03 + 04 + 05 + 06	**PETERSEN BROTHERS, INC.** 2008 EAST VALLEY HIGHWAY SUMNER, WA 983909579
22	$414,354.25	BASE + 01 + 02 + 03 + 04 + 05 + 06	**COLUMBIA RIVER CONTRACTORS, INC.** 11681 SE CAPPS RD 97015-8906 PO BOX 1070 CLACKAMAS, OR 970151070
23	$436,287.49	BASE + 01 + 02 + 03 + 04 + 05 + 06	**DIRT AND AGGREGATE INTERCHANGE, INC.** 20905 NE SANDY BLVD FAIRVIEW, OR 970247785
24	$494,697.00	BASE + 01 + 02 + 03 + 04 + 05 + 06	**CORAL CONSTRUCTION COMPANY** 10780 SW CLUTTER RD SHERWOOD OR 97140-9563 PO BOX 347 WILSONVILLE, OR 970700347

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PS&E JOB NO: 14Y013

* * * ALTERNATE COMBINATION BIDS * * *

CONTRACT NO: 008692

* * * RANKED BY DOLLAR AMOUNT * * *

BIDS OPENED ON: Jan 7 2015

TITLE: SCR
REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013

REGION: 5

HWY: SR 090

25	$417,054.93	BASE + 01 + 02 + 03 + 04 + 05 + 06 + 07	PETERSEN BROTHERS, INC. 2008 EAST VALLEY HIGHWAY SUMNER, WA 983909579
26	$432,029.63	BASE + 01 + 02 + 03 + 04 + 05 + 06 + 07	COLUMBIA RIVER CONTRACTORS, INC. 11681 SE CAPPS RD 97015-8906 PO BOX 1070 CLACKAMAS, OR 970151070
27	$456,446.24	BASE + 01 + 02 + 03 + 04 + 05 + 06 + 07	DIRT AND AGGREGATE INTERCHANGE, INC. 20905 NE SANDY BLVD FAIRVIEW, OR 970247785
28	$514,783.25	BASE + 01 + 02 + 03 + 04 + 05 + 06 + 07	CORAL CONSTRUCTION COMPANY 10780 SW CLUTTER RD SHERWOOD OR 97140-9563 PO BOX 347 WILSONVILLE, OR 970700347
29	$426,550.41	ASE + 01 + 02 + 03 + 04 + 05 + 06 + 07 + (	PETERSEN BROTHERS, INC. 2008 EAST VALLEY HIGHWAY SUMNER, WA 983909579
30	$443,770.75	ASE + 01 + 02 + 03 + 04 + 05 + 06 + 07 + (	COLUMBIA RIVER CONTRACTORS, INC. 11681 SE CAPPS RD 97015-8906 PO BOX 1070 CLACKAMAS, OR 970151070
31	$466,768.99	ASE + 01 + 02 + 03 + 04 + 05 + 06 + 07 + (	DIRT AND AGGREGATE INTERCHANGE, INC. 20905 NE SANDY BLVD FAIRVIEW, OR 970247785
32	$524,603.50	ASE + 01 + 02 + 03 + 04 + 05 + 06 + 07 + (	CORAL CONSTRUCTION COMPANY 10780 SW CLUTTER RD SHERWOOD OR 97140-9563 PO BOX 347 WILSONVILLE, OR 970700347

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PS&E JOB NO: 14Y013

* * * ALTERNATE COMBINATION BIDS * * *

CONTRACT NO: 008692

* * * RANKED BY DOLLAR AMOUNT * * *

BIDS OPENED ON: Jan 7 2015

TITLE: SCR
REGION WIDE BASIC SAFETY - GUARDRAIL
14Y013

REGION: 5

HWY: SR 090

33	$434,184.28	+ 01 + 02 + 03 + 04 + 05 + 06 + 07 + 08	**PETERSEN BROTHERS, INC.** 2008 EAST VALLEY HIGHWAY SUMNER, WA 983909579
34	$451,406.00	+ 01 + 02 + 03 + 04 + 05 + 06 + 07 + 08	**COLUMBIA RIVER CONTRACTORS, INC.** 11681 SE CAPPS RD 97015-8906 PO BOX 1070 CLACKAMAS, OR 970151070
35	$476,858.99	+ 01 + 02 + 03 + 04 + 05 + 06 + 07 + 08	**DIRT AND AGGREGATE INTERCHANGE, INC.** 20905 NE SANDY BLVD FAIRVIEW, OR 970247785
36	$532,268.50	+ 01 + 02 + 03 + 04 + 05 + 06 + 07 + 08	**CORAL CONSTRUCTION COMPANY** 10780 SW CLUTTER RD SHERWOOD OR 97140-9563 PO BOX 347 WILSONVILLE, OR 970700347
37	$444,079.48	01 + 02 + 03 + 04 + 05 + 06 + 07 + 08 + (	**PETERSEN BROTHERS, INC.** 2008 EAST VALLEY HIGHWAY SUMNER, WA 983909579
38	$462,546.50	01 + 02 + 03 + 04 + 05 + 06 + 07 + 08 + (	**COLUMBIA RIVER CONTRACTORS, INC.** 11681 SE CAPPS RD 97015-8906 PO BOX 1070 CLACKAMAS, OR 970151070
39	$488,887.99	01 + 02 + 03 + 04 + 05 + 06 + 07 + 08 + (	**DIRT AND AGGREGATE INTERCHANGE, INC.** 20905 NE SANDY BLVD FAIRVIEW, OR 970247785
40	$543,345.00	01 + 02 + 03 + 04 + 05 + 06 + 07 + 08 + (	**CORAL CONSTRUCTION COMPANY** 10780 SW CLUTTER RD SHERWOOD OR 97140-9563 PO BOX 347 WILSONVILLE, OR 970700347