
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :16Z006 REVISION NO : BIDS OPENED ON : Jul 13 2016 
CONTRACT NO :008938 REGION NO : 6 AWARDED ON : Jul 26 2016 
VERSION NO :3 WORK ORDER# : XL3625
HWY :SR 000
TITLE :US 395

NSC - WELLESLEY AVE/FREYA ST
INTERSECTION IMPROVEMENTS
16Z006

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/30/2016
15:49

DOT_RGGB01

NHPP-0395(108)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992249424

8727 W HIGHWAY 2 #100
HALME CONSTRUCTION, INC.

------- 2ND BIDDER -------

% DIFF./
AMT.DIFF.

100082CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- 4TH BIDDER -------

RED DIAMOND CONSTRUCTION INC CAMERON-REILLY LLC
5713 S MOHAWK DRIVE 309 N PARK RD
99206-8314
SPOKANE VALLEY   WA  992140806 SPOKANE VALLEY   WA  992121128
CONTRACTOR NUMBER : 101074 CONTRACTOR NUMBER : 100332

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 35.65 % 139.13 % -37.75 %

156,000.00 41,000.00 275,000.00 160,000.00 71,582.00 -43,418.00115,000.00
2 CLEARING AND GRUBBING 

L.S. -9.09 % 81.82 % 96.97 %

3,000.00 -300.00 6,000.00 2,700.00 6,500.00 3,200.003,300.00

250.0000
3 REMOVING DRAINAGE STRUCTURE 

7.0000 EACH -50.00 % 700.0000 40.00 % 700.0000 40.00 %

1,750.00 -1,750.00 4,900.00 1,400.00 4,900.00 1,400.00
500.0000
3,500.00

5.0000
4 REMOVING CEMENT CONC. SIDEWALK 

21.0000 S.Y. 66.67 % 14.0000 366.67 % 20.0000 566.67 %

105.00 42.00 294.00 231.00 420.00 357.00
3.0000
63.00

2.4000
5 REMOVING CEMENT CONC. CURB AND GUTTER 

38.0000 L.F. -20.00 % 12.0000 300.00 % 20.0000 566.67 %

91.20 -22.80 456.00 342.00 760.00 646.00
3.0000
114.00

4.0000
6 REMOVING ASPHALT CONC. PAVEMENT 

470.0000 S.Y. 33.33 % 8.0000 166.67 % 12.0000 300.00 %

1,880.00 470.00 3,760.00 2,350.00 5,640.00 4,230.00
3.0000

1,410.00

GRADING

7.7500
7 ROADWAY EXCAVATION INCL. HAUL 

11100.0000 C.Y. -74.17 % 10.0000 -66.67 % 19.3500 -35.50 %

86,025.00 -246,975.00 111,000.00 -222,000.00 214,785.00 -118,215.00
30.0000

333,000.00

3.0000
8 EMBANKMENT COMPACTION 

200.0000 C.Y. -40.00 % 14.0000 180.00 % 7.0000 40.00 %

600.00 -400.00 2,800.00 1,800.00 1,400.00 400.00
5.0000

1,000.00

DRAINAGE

4,000.0000
9 PRECAST CONCRETE DRYWELL 

3.0000 EACH 33.33 % 3,000.0000 0.00 % 3,200.0000 6.67 %

12,000.00 3,000.00 9,000.00 0.00 9,600.00 600.00
3,000.0000
9,000.00
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DRAINAGE

1,857.0000
10 ENERGY DISSIPATER

2.0000 EACH 642.80 % 6,750.0000 2,600.00 % 1,800.0000 620.00 %

3,714.00 3,214.00 13,500.00 13,000.00 3,600.00 3,100.00
250.0000
500.00

1,885.0000
11 POND OUTFALL

3.0000 EACH 371.25 % 1,250.0000 212.50 % 2,000.0000 400.00 %

5,655.00 4,455.00 3,750.00 2,550.00 6,000.00 4,800.00
400.0000
1,200.00

90.0000
12 CURB DROP INLET

20.0000 EACH -94.00 % 75.0000 -95.00 % 200.0000 -86.67 %

1,800.00 -28,200.00 1,500.00 -28,500.00 4,000.00 -26,000.00
1,500.0000
30,000.00

1,500.0000
13 SIDEWALK CURB INLET

4.0000 EACH -50.00 % 2,575.0000 -14.17 % 1,200.0000 -60.00 %

6,000.00 -6,000.00 10,300.00 -1,700.00 4,800.00 -7,200.00
3,000.0000
12,000.00

STORM SEWER

2,200.0000
14 CATCH BASIN TYPE 1 

6.0000 EACH 22.22 % 2,800.0000 55.56 % 2,500.0000 38.89 %

13,200.00 2,400.00 16,800.00 6,000.00 15,000.00 4,200.00
1,800.0000
10,800.00

2,200.0000
15 CATCH BASIN TYPE 3 

6.0000 EACH 10.00 % 3,000.0000 50.00 % 3,000.0000 50.00 %

13,200.00 1,200.00 18,000.00 6,000.00 18,000.00 6,000.00
2,000.0000
12,000.00

2.0000
16 TESTING STORM SEWER PIPE 

850.0000 L.F. -33.33 % 2.7500 -8.33 % 3.0000 0.00 %

1,700.00 -850.00 2,337.50 -212.50 2,550.00 0.00
3.0000

2,550.00

0.0000
17 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00
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SURFACING

15.5000
18 CRUSHED SURFACING BASE COURSE 

4600.0000 TON -48.33 % 22.5000 -25.00 % 30.0000 0.00 %

71,300.00 -66,700.00 103,500.00 -34,500.00 138,000.00 0.00
30.0000

138,000.00

CEMENT CONCRETE PAVEMENT

295.0000
19 CEMENT CONC. PAVEMENT 

900.0000 C.Y. -1.67 % 256.0000 -14.67 % 299.5000 -0.17 %

265,500.00 -4,500.00 230,400.00 -39,600.00 269,550.00 -450.00
300.0000

270,000.00

82.5000
20 PIGMENTED CEMENT CONCRETE PAVEMENT

470.0000 S.Y. 32.00 % 72.0000 15.20 % 96.0000 53.60 %

38,775.00 9,400.00 33,840.00 4,465.00 45,120.00 15,745.00
62.5000

29,375.00
21 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

10,700.00 10,700.00 10,700.0010,700.00
22 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

HOT MIX ASPHALT

96.0000
23 HMA CL. 1/2 IN. PG 70-28

2190.0000 TON 74.55 % 92.5000 68.18 % 90.7500 65.00 %

210,240.00 89,790.00 202,575.00 82,125.00 198,742.50 78,292.50
55.0000

120,450.00
24 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

3,610.00 3,610.00 3,610.003,610.00
25 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

2,410.00 2,410.00 2,410.002,410.00
26 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

1,340.00 1,340.00 1,340.001,340.00
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HOT MIX ASPHALT

203.0000
27 COMMERCIAL HMA 

30.0000 TON 190.00 % 200.0000 185.71 % 192.5000 175.00 %

6,090.00 3,990.00 6,000.00 3,900.00 5,775.00 3,675.00
70.0000
2,100.00

1.4000
28 LONGITUDINAL JOINT SEAL 

70.0000 L.F. -91.25 % 10.0000 -37.50 % 5.0000 -68.75 %

98.00 -1,022.00 700.00 -420.00 350.00 -770.00
16.0000
1,120.00

EROSION CONTROL AND ROADSIDE PLANTING

25.0000
29 ESC LEAD 

15.0000 DAY -75.00 % 120.0000 20.00 % 400.0000 300.00 %

375.00 -1,125.00 1,800.00 300.00 6,000.00 4,500.00
100.0000
1,500.00

30 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 % 0.00 %

500.00 500.00 500.00500.00

6,500.0000
31 SEEDING, FERTILIZING, AND MULCHING 

0.6700 ACRE 160.00 % 5,700.0000 128.00 % 6,200.0000 148.00 %

4,355.00 2,680.00 3,819.00 2,144.00 4,154.00 2,479.00
2,500.0000
1,675.00

38,000.0000
32 TOPSOIL TYPE A 

0.6500 ACRE -24.00 % 32,500.0000 -35.00 % 36,000.0000 -28.00 %

24,700.00 -7,800.00 21,125.00 -11,375.00 23,400.00 -9,100.00
50,000.0000
32,500.00

10.5000
33 BARK OR WOOD CHIP MULCH

96.0000 S.Y. 110.00 % 10.0000 100.00 % 11.0000 120.00 %

1,008.00 528.00 960.00 480.00 1,056.00 576.00
5.0000
480.00

10.5000
34 PSIPE SHRUBBY PENSTEMON

28.0000 EACH 20.00 % 10.0000 14.29 % 10.0000 14.29 %

294.00 49.00 280.00 35.00 280.00 35.00
8.7500
245.00

13.0000
35 PSIPE TALL OREGON GRAPE

24.0000 EACH 30.00 % 12.0000 20.00 % 15.0000 50.00 %

312.00 72.00 288.00 48.00 360.00 120.00
10.0000
240.00

12.2500
36 PSIPE WHITE SNOWBERRY

20.0000 EACH -18.33 % 12.0000 -20.00 % 15.0000 0.00 %

245.00 -55.00 240.00 -60.00 300.00 0.00
15.0000
300.00
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EROSION CONTROL AND ROADSIDE PLANTING

8.0000
37 PSIPE COMMON CAMAS

192.0000 EACH 220.00 % 7.0000 180.00 % 8.0000 220.00 %

1,536.00 1,056.00 1,344.00 864.00 1,536.00 1,056.00
2.5000
480.00

TRAFFIC

145.0000
38 ROUNDABOUT SPLITTER ISLAND NOSING CURB 

4.0000 EACH -71.00 % 525.0000 5.00 % 750.0000 50.00 %

580.00 -1,420.00 2,100.00 100.00 3,000.00 1,000.00
500.0000
2,000.00

23.0000
39 ROUNDABOUT CEMENT CONCRETE CURB AND GUTTER 

1340.0000 L.F. 4.55 % 18.0000 -18.18 % 16.0000 -27.27 %

30,820.00 1,340.00 24,120.00 -5,360.00 21,440.00 -8,040.00
22.0000

29,480.00

16.0000
40 CEMENT CONC. TRAFFIC CURB AND GUTTER 

1113.0000 L.F. -11.11 % 14.0000 -22.22 % 15.5000 -13.89 %

17,808.00 -2,226.00 15,582.00 -4,452.00 17,251.50 -2,782.50
18.0000

20,034.00

23.0000
41 CEMENT CONC. TRAFFIC CURB 

45.0000 L.F. -8.00 % 23.0000 -8.00 % 25.0000 0.00 %

1,035.00 -90.00 1,035.00 -90.00 1,125.00 0.00
25.0000
1,125.00

53.0000
42 ROUNDABOUT CENTRAL ISLAND CEMENT CONCRETE CURB 

297.0000 L.F. 130.43 % 15.0000 -34.78 % 23.0000 0.00 %

15,741.00 8,910.00 4,455.00 -2,376.00 6,831.00 0.00
23.0000
6,831.00

27.0000
43 ROUNDABOUT TRUCK APRON CEM. CONC. CURB AND GUTTER 

365.0000 L.F. 8.00 % 19.0000 -24.00 % 21.2000 -15.20 %

9,855.00 730.00 6,935.00 -2,190.00 7,738.00 -1,387.00
25.0000
9,125.00

31.0000
44 CEMENT CONC. PEDESTRIAN CURB 

259.0000 L.F. 47.62 % 15.0000 -28.57 % 20.0000 -4.76 %

8,029.00 2,590.00 3,885.00 -1,554.00 5,180.00 -259.00
21.0000
5,439.00

54.0000
45 CONCRETE CURB WALL

66.0000 L.F. -32.50 % 42.0000 -47.50 % 75.0000 -6.25 %

3,564.00 -1,716.00 2,772.00 -2,508.00 4,950.00 -330.00
80.0000
5,280.00

103.0000
46 CROSSWALK CEMENT CONC. CURB AND GUTTER

83.0000 L.F. 281.48 % 125.0000 362.96 % 90.5000 235.19 %

8,549.00 6,308.00 10,375.00 8,134.00 7,511.50 5,270.50
27.0000
2,241.00
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TRAFFIC

23.0000
47 ISLAND CEMENT CONC. CURB AND GUTTER

1505.0000 L.F. -8.00 % 18.0000 -28.00 % 19.0000 -24.00 %

34,615.00 -3,010.00 27,090.00 -10,535.00 28,595.00 -9,030.00
25.0000

37,625.00

0.4000
48 PAINT LINE 

3035.0000 L.F. 300.00 % 0.3600 260.00 % 0.4000 300.00 %

1,214.00 910.50 1,092.60 789.10 1,214.00 910.50
0.1000
303.50

7.7000
49 GROOVED PLASTIC LINE 

150.0000 L.F. 71.11 % 6.7500 50.00 % 7.5000 66.67 %

1,155.00 480.00 1,012.50 337.50 1,125.00 450.00
4.5000
675.00

12.0000
50 GROOVED PLASTIC DOTTED LANE LINE

155.0000 L.F. 166.67 % 11.0000 144.44 % 12.0000 166.67 %

1,860.00 1,162.50 1,705.00 1,007.50 1,860.00 1,162.50
4.5000
697.50

0.7000
51 PAINTED BIKE LANE LINE

895.0000 L.F. 250.00 % 0.6500 225.00 % 1.0000 400.00 %

626.50 447.50 581.75 402.75 895.00 716.00
0.2000
179.00

16.0000
52 GROOVED PLASTIC CROSSWALK LINE

480.0000 S.F. 33.33 % 14.0000 16.67 % 16.0000 33.33 %

7,680.00 1,920.00 6,720.00 960.00 7,680.00 1,920.00
12.0000
5,760.00

313.0000
53 PLASTIC BICYCLE LANE SYMBOL 

4.0000 EACH -47.83 % 275.0000 -54.17 % 300.0000 -50.00 %

1,252.00 -1,148.00 1,100.00 -1,300.00 1,200.00 -1,200.00
600.0000
2,400.00

47.0000
54 PLASTIC YIELD LINE SYMBOL 

24.0000 EACH -44.71 % 50.0000 -41.18 % 50.0000 -41.18 %

1,128.00 -912.00 1,200.00 -840.00 1,200.00 -840.00
85.0000
2,040.00

55 PERMANENT SIGNING 
L.S. -32.14 % -30.36 % -35.71 %

19,000.00 -9,000.00 19,500.00 -8,500.00 18,000.00 -10,000.0028,000.00
56 ILLUMINATION SYSTEM 

L.S. 36.36 % 10.73 % 20.00 %

30,000.00 8,000.00 24,360.00 2,360.00 26,400.00 4,400.0022,000.00

4.4000
57 PORTABLE CHANGEABLE MESSAGE SIGN 

2800.0000 HR  46.67 % 3.7500 25.00 % 4.0000 33.33 %

12,320.00 3,920.00 10,500.00 2,100.00 11,200.00 2,800.00
3.0000

8,400.00
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TRAFFIC
58 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 10.00 % -4.80 % -20.00 %

11,000.00 1,000.00 9,520.00 -480.00 8,000.00 -2,000.0010,000.00

56.0000
59 FLAGGERS 

400.0000 HR  21.74 % 48.0000 4.35 % 55.0000 19.57 %

22,400.00 4,000.00 19,200.00 800.00 22,000.00 3,600.00
46.0000

18,400.00

56.0000
60 OTHER TRAFFIC CONTROL LABOR 

150.0000 HR  12.00 % 48.0000 -4.00 % 55.0000 10.00 %

8,400.00 900.00 7,200.00 -300.00 8,250.00 750.00
50.0000
7,500.00

61 TRAFFIC CONTROL SUPERVISOR 
L.S. -35.00 % -75.00 % -46.00 %

13,000.00 -7,000.00 5,000.00 -15,000.00 10,800.00 -9,200.0020,000.00

14.0000
62 CONSTRUCTION SIGNS CLASS A 

870.0000 S.F. 40.00 % 9.0000 -10.00 % 8.0000 -20.00 %

12,180.00 3,480.00 7,830.00 -870.00 6,960.00 -1,740.00
10.0000
8,700.00

OTHER ITEMS
63 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 50.00 %

5,000.00 0.00 5,000.00 0.00 7,500.00 2,500.005,000.00

0.6000
64 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

850.0000 C.Y. -95.00 % 4.0000 -66.67 % 26.0000 116.67 %

510.00 -9,690.00 3,400.00 -6,800.00 22,100.00 11,900.00
12.0000

10,200.00

0.9400
65 SHORING OR EXTRA EXCAVATION CLASS B 

5320.0000 S.F. -86.57 % 1.0000 -85.71 % 1.0000 -85.71 %

5,000.80 -32,239.20 5,320.00 -31,920.00 5,320.00 -31,920.00
7.0000

37,240.00

479.0000
66 COMMERCIAL CONCRETE 

125.0000 C.Y. 91.60 % 150.0000 -40.00 % 200.0000 -20.00 %

59,875.00 28,625.00 18,750.00 -12,500.00 25,000.00 -6,250.00
250.0000
31,250.00

43.0000
67 CEMENT CONC. SIDEWALK 

1856.0000 S.Y. -28.33 % 31.0000 -48.33 % 28.0000 -53.33 %

79,808.00 -31,552.00 57,536.00 -53,824.00 51,968.00 -59,392.00
60.0000

111,360.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :16Z006 REVISION NO : BIDS OPENED ON : Jul 13 2016 
CONTRACT NO :008938 REGION NO : 6 AWARDED ON : Jul 26 2016 
VERSION NO :3 WORK ORDER# : XL3625
HWY :SR 000
TITLE :US 395

NSC - WELLESLEY AVE/FREYA ST
INTERSECTION IMPROVEMENTS
16Z006

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/30/2016
15:49

DOT_RGGB01

NHPP-0395(108)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992249424

8727 W HIGHWAY 2 #100
HALME CONSTRUCTION, INC.

------- 2ND BIDDER -------

% DIFF./
AMT.DIFF.

100082CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- 4TH BIDDER -------

RED DIAMOND CONSTRUCTION INC CAMERON-REILLY LLC
5713 S MOHAWK DRIVE 309 N PARK RD
99206-8314
SPOKANE VALLEY   WA  992140806 SPOKANE VALLEY   WA  992121128
CONTRACTOR NUMBER : 101074 CONTRACTOR NUMBER : 100332

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

87.0000
68 PATTERNED CEMENT CONC. SIDEWALK

275.0000 S.Y. 45.00 % 37.5000 -37.50 % 120.0000 100.00 %

23,925.00 7,425.00 10,312.50 -6,187.50 33,000.00 16,500.00
60.0000

16,500.00

66.0000
69 CEMENT CONC. DRIVEWAY ENTRANCE TYPE COS 3

128.0000 S.Y. 10.00 % 45.0000 -25.00 % 65.0000 8.33 %

8,448.00 768.00 5,760.00 -1,920.00 8,320.00 640.00
60.0000
7,680.00

50.0000
70 CEMENT CONC. DRIVEWAY ENTRANCE TYPE COS PS

81.0000 S.Y. -28.57 % 45.0000 -35.71 % 65.0000 -7.14 %

4,050.00 -1,620.00 3,645.00 -2,025.00 5,265.00 -405.00
70.0000
5,670.00

987.0000
71 CEMENT CONC. CURB RAMP TYPE COS 1

8.0000 EACH -34.20 % 525.0000 -65.00 % 1,600.0000 6.67 %

7,896.00 -4,104.00 4,200.00 -7,800.00 12,800.00 800.00
1,500.0000
12,000.00

917.0000
72 CEMENT CONC. CURB RAMP TYPE COS 2

4.0000 EACH -8.30 % 675.0000 -32.50 % 1,600.0000 60.00 %

3,668.00 -332.00 2,700.00 -1,300.00 6,400.00 2,400.00
1,000.0000
4,000.00

960.0000
73 CEMENT CONC. CURB RAMP TYPE COS 3

6.0000 EACH -4.00 % 600.0000 -40.00 % 1,600.0000 60.00 %

5,760.00 -240.00 3,600.00 -2,400.00 9,600.00 3,600.00
1,000.0000
6,000.00

640.0000
74 CEMENT CONC. CURB RAMP TYPE BIKE

3.0000 EACH -8.57 % 600.0000 -14.29 % 1,600.0000 128.57 %

1,920.00 -180.00 1,800.00 -300.00 4,800.00 2,700.00
700.0000
2,100.00

22.0000
75 DETECTABLE WARNING SURFACE 

160.0000 S.F. -37.14 % 23.0000 -34.29 % 35.0000 0.00 %

3,520.00 -2,080.00 3,680.00 -1,920.00 5,600.00 0.00
35.0000
5,600.00

76 CENTRAL ISLAND FEATURE
L.S. 3.33 % 11.11 % 0.00 %

9,300.00 300.00 10,000.00 1,000.00 9,000.00 0.009,000.00

388.0000
77 ADJUST MANHOLE 

18.0000 EACH -13.78 % 650.0000 44.44 % 600.0000 33.33 %

6,984.00 -1,116.00 11,700.00 3,600.00 10,800.00 2,700.00
450.0000
8,100.00

3,400.0000
78 MANHOLE 48 IN. DIAM. TYPE 1

2.0000 EACH 36.00 % 3,000.0000 20.00 % 4,000.0000 60.00 %

6,800.00 1,800.00 6,000.00 1,000.00 8,000.00 3,000.00
2,500.0000
5,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :16Z006 REVISION NO : BIDS OPENED ON : Jul 13 2016 
CONTRACT NO :008938 REGION NO : 6 AWARDED ON : Jul 26 2016 
VERSION NO :3 WORK ORDER# : XL3625
HWY :SR 000
TITLE :US 395

NSC - WELLESLEY AVE/FREYA ST
INTERSECTION IMPROVEMENTS
16Z006

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/30/2016
15:49

DOT_RGGB01

NHPP-0395(108)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992249424

8727 W HIGHWAY 2 #100
HALME CONSTRUCTION, INC.

------- 2ND BIDDER -------

% DIFF./
AMT.DIFF.

100082CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- 4TH BIDDER -------

RED DIAMOND CONSTRUCTION INC CAMERON-REILLY LLC
5713 S MOHAWK DRIVE 309 N PARK RD
99206-8314
SPOKANE VALLEY   WA  992140806 SPOKANE VALLEY   WA  992121128
CONTRACTOR NUMBER : 101074 CONTRACTOR NUMBER : 100332

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

156.0000
79 ADJUST VALVE BOX 

22.0000 EACH -55.43 % 350.0000 0.00 % 450.0000 28.57 %

3,432.00 -4,268.00 7,700.00 0.00 9,900.00 2,200.00
350.0000
7,700.00

80 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
81 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
82 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
83 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
84 SPCC PLAN 

L.S. -28.57 % 42.86 % 7.14 %

500.00 -200.00 1,000.00 300.00 750.00 50.00700.00

900.0000
85 MAILBOX SUPPORT TYPE 2

1.0000 EACH 80.00 % 600.0000 20.00 % 750.0000 50.00 %

900.00 400.00 600.00 100.00 750.00 250.00
500.0000
500.00

86 JUST IN TIME TRAINING 
L.S. -37.50 % -62.50 % -12.50 %

2,500.00 -1,500.00 1,500.00 -2,500.00 3,500.00 -500.004,000.00

49.0000
87 DUCTILE IRON SEWER PIPE 12 IN. DIAM. 

850.0000 L.F. -34.67 % 73.0000 -2.67 % 71.2500 -5.00 %

41,650.00 -22,100.00 62,050.00 -1,700.00 60,562.50 -3,187.50
75.0000

63,750.00

$1,507,368.50 -14.45% $1,547,954.85 -12.15% $1,616,064.00 -8.28%$1,762,049.00CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :16Z006 REVISION NO : BIDS OPENED ON : Jul 13 2016 
CONTRACT NO :008938 REGION NO : 6 AWARDED ON : Jul 26 2016 
VERSION NO :3 WORK ORDER# : XL3625
HWY :SR 000
TITLE :US 395

NSC - WELLESLEY AVE/FREYA ST
INTERSECTION IMPROVEMENTS
16Z006

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/30/2016
15:49

DOT_RGGB01

NHPP-0395(108)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992249424

8727 W HIGHWAY 2 #100
HALME CONSTRUCTION, INC.

------- 2ND BIDDER -------

% DIFF./
AMT.DIFF.

100082CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- 4TH BIDDER -------

RED DIAMOND CONSTRUCTION INC CAMERON-REILLY LLC
5713 S MOHAWK DRIVE 309 N PARK RD
99206-8314
SPOKANE VALLEY   WA  992140806 SPOKANE VALLEY   WA  992121128
CONTRACTOR NUMBER : 101074 CONTRACTOR NUMBER : 100332

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

$1,616,064.00$1,507,368.50 $1,547,954.85BASE TOTAL -14.45% -12.15% -8.28%$1,762,049.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :16Z006 REVISION NO : BIDS OPENED ON : Jul 13 2016 
CONTRACT NO :008938 REGION NO : 6 AWARDED ON : Jul 26 2016 
VERSION NO :3 WORK ORDER# : XL3625
HWY :SR 000
TITLE :US 395

NSC - WELLESLEY AVE/FREYA ST
INTERSECTION IMPROVEMENTS
16Z006

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/30/2016
15:49

DOT_RGGB01

NHPP-0395(108)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

NEWMAN LAKE   WA  990250430
99025-8609
5516 N STARR RD
WM. WINKLER COMPANY

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

100715CONTRACTOR NUMBER :

------- LOW BIDDER ------- ------- -------

ACME CONCRETE PAVING, INC.
4124 E BROADWAY

SPOKANE   WA  992024531
CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -33.48 % -22.66 %

76,500.00 -38,500.00 88,935.70 -26,064.30115,000.00
2 CLEARING AND GRUBBING 

L.S. 89.39 % 81.82 %

6,250.00 2,950.00 6,000.00 2,700.003,300.00

600.0000
3 REMOVING DRAINAGE STRUCTURE 

7.0000 EACH 20.00 % 1,000.0000 100.00 %

4,200.00 700.00 7,000.00 3,500.00
500.0000
3,500.00

20.0000
4 REMOVING CEMENT CONC. SIDEWALK 

21.0000 S.Y. 566.67 % 23.5000 683.33 %

420.00 357.00 493.50 430.50
3.0000
63.00

36.0000
5 REMOVING CEMENT CONC. CURB AND GUTTER 

38.0000 L.F. 1,100.00 % 9.6500 221.67 %

1,368.00 1,254.00 366.70 252.70
3.0000
114.00

3.5000
6 REMOVING ASPHALT CONC. PAVEMENT 

470.0000 S.Y. 16.67 % 4.3000 43.33 %

1,645.00 235.00 2,021.00 611.00
3.0000

1,410.00

GRADING

15.0000
7 ROADWAY EXCAVATION INCL. HAUL 

11100.0000 C.Y. -50.00 % 12.9500 -56.83 %

166,500.00 -166,500.00 143,745.00 -189,255.00
30.0000

333,000.00

15.0000
8 EMBANKMENT COMPACTION 

200.0000 C.Y. 200.00 % 19.2500 285.00 %

3,000.00 2,000.00 3,850.00 2,850.00
5.0000

1,000.00

DRAINAGE

4,950.0000
9 PRECAST CONCRETE DRYWELL 

3.0000 EACH 65.00 % 3,600.0000 20.00 %

14,850.00 5,850.00 10,800.00 1,800.00
3,000.0000
9,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :16Z006 REVISION NO : BIDS OPENED ON : Jul 13 2016 
CONTRACT NO :008938 REGION NO : 6 AWARDED ON : Jul 26 2016 
VERSION NO :3 WORK ORDER# : XL3625
HWY :SR 000
TITLE :US 395

NSC - WELLESLEY AVE/FREYA ST
INTERSECTION IMPROVEMENTS
16Z006

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.
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PRICE PER UNIT/
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DATE:
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06/30/2016
15:49

DOT_RGGB01

NHPP-0395(108)

PRICE PER UNIT/
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TOTAL AMOUNT TOTAL AMOUNT

NEWMAN LAKE   WA  990250430
99025-8609
5516 N STARR RD
WM. WINKLER COMPANY

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

100715CONTRACTOR NUMBER :

------- LOW BIDDER ------- ------- -------

ACME CONCRETE PAVING, INC.
4124 E BROADWAY

SPOKANE   WA  992024531
CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

1,550.0000
10 ENERGY DISSIPATER

2.0000 EACH 520.00 % 1,100.0000 340.00 %

3,100.00 2,600.00 2,200.00 1,700.00
250.0000
500.00

1,700.0000
11 POND OUTFALL

3.0000 EACH 325.00 % 500.0000 25.00 %

5,100.00 3,900.00 1,500.00 300.00
400.0000
1,200.00

78.0000
12 CURB DROP INLET

20.0000 EACH -94.80 % 110.0000 -92.67 %

1,560.00 -28,440.00 2,200.00 -27,800.00
1,500.0000
30,000.00

1,300.0000
13 SIDEWALK CURB INLET

4.0000 EACH -56.67 % 1,610.0000 -46.33 %

5,200.00 -6,800.00 6,440.00 -5,560.00
3,000.0000
12,000.00

STORM SEWER

3,550.0000
14 CATCH BASIN TYPE 1 

6.0000 EACH 97.22 % 1,910.0000 6.11 %

21,300.00 10,500.00 11,460.00 660.00
1,800.0000
10,800.00

3,700.0000
15 CATCH BASIN TYPE 3 

6.0000 EACH 85.00 % 2,200.0000 10.00 %

22,200.00 10,200.00 13,200.00 1,200.00
2,000.0000
12,000.00

6.2500
16 TESTING STORM SEWER PIPE 

850.0000 L.F. 108.33 % 2.8500 -5.00 %

5,312.50 2,762.50 2,422.50 -127.50
3.0000

2,550.00

0.0000
17 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00
0.0001
0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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CONTRACT NO :008938 REGION NO : 6 AWARDED ON : Jul 26 2016 
VERSION NO :3 WORK ORDER# : XL3625
HWY :SR 000
TITLE :US 395
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

SURFACING

22.0000
18 CRUSHED SURFACING BASE COURSE 

4600.0000 TON -26.67 % 21.5000 -28.33 %

101,200.00 -36,800.00 98,900.00 -39,100.00
30.0000

138,000.00

CEMENT CONCRETE PAVEMENT

300.0000
19 CEMENT CONC. PAVEMENT 

900.0000 C.Y. 0.00 % 275.0000 -8.33 %

270,000.00 0.00 247,500.00 -22,500.00
300.0000

270,000.00

132.0000
20 PIGMENTED CEMENT CONCRETE PAVEMENT

470.0000 S.Y. 111.20 % 85.0000 36.00 %

62,040.00 32,665.00 39,950.00 10,575.00
62.5000

29,375.00
21 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 %

10,700.00 10,700.0010,700.00
22 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00

HOT MIX ASPHALT

105.0000
23 HMA CL. 1/2 IN. PG 70-28

2190.0000 TON 90.91 % 88.5000 60.91 %

229,950.00 109,500.00 193,815.00 73,365.00
55.0000

120,450.00
24 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

3,610.00 3,610.003,610.00
25 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

2,410.00 2,410.002,410.00
26 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

1,340.00 1,340.001,340.00
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CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

220.0000
27 COMMERCIAL HMA 

30.0000 TON 214.29 % 188.0000 168.57 %

6,600.00 4,500.00 5,640.00 3,540.00
70.0000
2,100.00

15.0000
28 LONGITUDINAL JOINT SEAL 

70.0000 L.F. -6.25 % 12.6500 -20.94 %

1,050.00 -70.00 885.50 -234.50
16.0000
1,120.00

EROSION CONTROL AND ROADSIDE PLANTING

790.0000
29 ESC LEAD 

15.0000 DAY 690.00 % 196.2500 96.25 %

11,850.00 10,350.00 2,943.75 1,443.75
100.0000
1,500.00

30 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 %

500.00 500.00500.00

8,000.0000
31 SEEDING, FERTILIZING, AND MULCHING 

0.6700 ACRE 220.00 % 6,000.0000 140.00 %

5,360.00 3,685.00 4,020.00 2,345.00
2,500.0000
1,675.00

42,000.0000
32 TOPSOIL TYPE A 

0.6500 ACRE -16.00 % 43,000.0000 -14.00 %

27,300.00 -5,200.00 27,950.00 -4,550.00
50,000.0000
32,500.00

12.0000
33 BARK OR WOOD CHIP MULCH

96.0000 S.Y. 140.00 % 6.5000 30.00 %

1,152.00 672.00 624.00 144.00
5.0000
480.00

12.0000
34 PSIPE SHRUBBY PENSTEMON

28.0000 EACH 37.14 % 7.5000 -14.29 %

336.00 91.00 210.00 -35.00
8.7500
245.00

15.0000
35 PSIPE TALL OREGON GRAPE

24.0000 EACH 50.00 % 10.7000 7.00 %

360.00 120.00 256.80 16.80
10.0000
240.00

15.0000
36 PSIPE WHITE SNOWBERRY

20.0000 EACH 0.00 % 10.7000 -28.67 %

300.00 0.00 214.00 -86.00
15.0000
300.00
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EROSION CONTROL AND ROADSIDE PLANTING

9.0000
37 PSIPE COMMON CAMAS

192.0000 EACH 260.00 % 7.5000 200.00 %

1,728.00 1,248.00 1,440.00 960.00
2.5000
480.00

TRAFFIC

381.0000
38 ROUNDABOUT SPLITTER ISLAND NOSING CURB 

4.0000 EACH -23.80 % 375.0000 -25.00 %

1,524.00 -476.00 1,500.00 -500.00
500.0000
2,000.00

25.7500
39 ROUNDABOUT CEMENT CONCRETE CURB AND GUTTER 

1340.0000 L.F. 17.05 % 17.1000 -22.27 %

34,505.00 5,025.00 22,914.00 -6,566.00
22.0000

29,480.00

15.5000
40 CEMENT CONC. TRAFFIC CURB AND GUTTER 

1113.0000 L.F. -13.89 % 10.7000 -40.56 %

17,251.50 -2,782.50 11,909.10 -8,124.90
18.0000

20,034.00

31.0000
41 CEMENT CONC. TRAFFIC CURB 

45.0000 L.F. 24.00 % 26.7500 7.00 %

1,395.00 270.00 1,203.75 78.75
25.0000
1,125.00

69.0000
42 ROUNDABOUT CENTRAL ISLAND CEMENT CONCRETE CURB 

297.0000 L.F. 200.00 % 44.9000 95.22 %

20,493.00 13,662.00 13,335.30 6,504.30
23.0000
6,831.00

22.8500
43 ROUNDABOUT TRUCK APRON CEM. CONC. CURB AND GUTTER 

365.0000 L.F. -8.60 % 19.2500 -23.00 %

8,340.25 -784.75 7,026.25 -2,098.75
25.0000
9,125.00

32.0000
44 CEMENT CONC. PEDESTRIAN CURB 

259.0000 L.F. 52.38 % 15.5000 -26.19 %

8,288.00 2,849.00 4,014.50 -1,424.50
21.0000
5,439.00

52.0000
45 CONCRETE CURB WALL

66.0000 L.F. -35.00 % 53.5000 -33.13 %

3,432.00 -1,848.00 3,531.00 -1,749.00
80.0000
5,280.00

92.5000
46 CROSSWALK CEMENT CONC. CURB AND GUTTER

83.0000 L.F. 242.59 % 102.0000 277.78 %

7,677.50 5,436.50 8,466.00 6,225.00
27.0000
2,241.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :16Z006 REVISION NO : BIDS OPENED ON : Jul 13 2016 
CONTRACT NO :008938 REGION NO : 6 AWARDED ON : Jul 26 2016 
VERSION NO :3 WORK ORDER# : XL3625
HWY :SR 000
TITLE :US 395

NSC - WELLESLEY AVE/FREYA ST
INTERSECTION IMPROVEMENTS
16Z006

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/30/2016
15:49

DOT_RGGB01

NHPP-0395(108)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

NEWMAN LAKE   WA  990250430
99025-8609
5516 N STARR RD
WM. WINKLER COMPANY

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

100715CONTRACTOR NUMBER :

------- LOW BIDDER ------- ------- -------

ACME CONCRETE PAVING, INC.
4124 E BROADWAY

SPOKANE   WA  992024531
CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

20.7500
47 ISLAND CEMENT CONC. CURB AND GUTTER

1505.0000 L.F. -17.00 % 17.1000 -31.60 %

31,228.75 -6,396.25 25,735.50 -11,889.50
25.0000

37,625.00

0.5000
48 PAINT LINE 

3035.0000 L.F. 400.00 % 0.4000 300.00 %

1,517.50 1,214.00 1,214.00 910.50
0.1000
303.50

9.0000
49 GROOVED PLASTIC LINE 

150.0000 L.F. 100.00 % 7.0500 56.67 %

1,350.00 675.00 1,057.50 382.50
4.5000
675.00

13.0000
50 GROOVED PLASTIC DOTTED LANE LINE

155.0000 L.F. 188.89 % 11.0500 145.56 %

2,015.00 1,317.50 1,712.75 1,015.25
4.5000
697.50

1.0000
51 PAINTED BIKE LANE LINE

895.0000 L.F. 400.00 % 0.7000 250.00 %

895.00 716.00 626.50 447.50
0.2000
179.00

18.0000
52 GROOVED PLASTIC CROSSWALK LINE

480.0000 S.F. 50.00 % 15.0000 25.00 %

8,640.00 2,880.00 7,200.00 1,440.00
12.0000
5,760.00

350.0000
53 PLASTIC BICYCLE LANE SYMBOL 

4.0000 EACH -41.67 % 287.0000 -52.17 %

1,400.00 -1,000.00 1,148.00 -1,252.00
600.0000
2,400.00

50.0000
54 PLASTIC YIELD LINE SYMBOL 

24.0000 EACH -41.18 % 43.0000 -49.41 %

1,200.00 -840.00 1,032.00 -1,008.00
85.0000
2,040.00

55 PERMANENT SIGNING 
L.S. -25.00 % -37.50 %

21,000.00 -7,000.00 17,500.00 -10,500.0028,000.00
56 ILLUMINATION SYSTEM 

L.S. 58.41 % 25.00 %

34,850.00 12,850.00 27,500.00 5,500.0022,000.00

4.0000
57 PORTABLE CHANGEABLE MESSAGE SIGN 

2800.0000 HR  33.33 % 3.2000 6.67 %

11,200.00 2,800.00 8,960.00 560.00
3.0000

8,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :16Z006 REVISION NO : BIDS OPENED ON : Jul 13 2016 
CONTRACT NO :008938 REGION NO : 6 AWARDED ON : Jul 26 2016 
VERSION NO :3 WORK ORDER# : XL3625
HWY :SR 000
TITLE :US 395

NSC - WELLESLEY AVE/FREYA ST
INTERSECTION IMPROVEMENTS
16Z006

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/30/2016
15:49

DOT_RGGB01

NHPP-0395(108)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

NEWMAN LAKE   WA  990250430
99025-8609
5516 N STARR RD
WM. WINKLER COMPANY

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

100715CONTRACTOR NUMBER :

------- LOW BIDDER ------- ------- -------

ACME CONCRETE PAVING, INC.
4124 E BROADWAY

SPOKANE   WA  992024531
CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
58 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. -35.00 % -62.50 %

6,500.00 -3,500.00 3,750.00 -6,250.0010,000.00

75.0000
59 FLAGGERS 

400.0000 HR  63.04 % 52.3500 13.80 %

30,000.00 11,600.00 20,940.00 2,540.00
46.0000

18,400.00

78.0000
60 OTHER TRAFFIC CONTROL LABOR 

150.0000 HR  56.00 % 54.5000 9.00 %

11,700.00 4,200.00 8,175.00 675.00
50.0000
7,500.00

61 TRAFFIC CONTROL SUPERVISOR 
L.S. -52.50 % -62.50 %

9,500.00 -10,500.00 7,500.00 -12,500.0020,000.00

15.5000
62 CONSTRUCTION SIGNS CLASS A 

870.0000 S.F. 55.00 % 12.8500 28.50 %

13,485.00 4,785.00 11,179.50 2,479.50
10.0000
8,700.00

OTHER ITEMS
63 TYPE B PROGRESS SCHEDULE 

L.S. 30.00 % 0.00 %

6,500.00 1,500.00 5,000.00 0.005,000.00

13.0000
64 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

850.0000 C.Y. 8.33 % 6.4000 -46.67 %

11,050.00 850.00 5,440.00 -4,760.00
12.0000

10,200.00

1.0000
65 SHORING OR EXTRA EXCAVATION CLASS B 

5320.0000 S.F. -85.71 % 2.7000 -61.43 %

5,320.00 -31,920.00 14,364.00 -22,876.00
7.0000

37,240.00

279.0000
66 COMMERCIAL CONCRETE 

125.0000 C.Y. 11.60 % 321.0000 28.40 %

34,875.00 3,625.00 40,125.00 8,875.00
250.0000
31,250.00

34.5000
67 CEMENT CONC. SIDEWALK 

1856.0000 S.Y. -42.50 % 31.5000 -47.50 %

64,032.00 -47,328.00 58,464.00 -52,896.00
60.0000

111,360.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :16Z006 REVISION NO : BIDS OPENED ON : Jul 13 2016 
CONTRACT NO :008938 REGION NO : 6 AWARDED ON : Jul 26 2016 
VERSION NO :3 WORK ORDER# : XL3625
HWY :SR 000
TITLE :US 395

NSC - WELLESLEY AVE/FREYA ST
INTERSECTION IMPROVEMENTS
16Z006

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/30/2016
15:49

DOT_RGGB01

NHPP-0395(108)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

NEWMAN LAKE   WA  990250430
99025-8609
5516 N STARR RD
WM. WINKLER COMPANY

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

100715CONTRACTOR NUMBER :

------- LOW BIDDER ------- ------- -------

ACME CONCRETE PAVING, INC.
4124 E BROADWAY

SPOKANE   WA  992024531
CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

63.5000
68 PATTERNED CEMENT CONC. SIDEWALK

275.0000 S.Y. 5.83 % 72.1500 20.25 %

17,462.50 962.50 19,841.25 3,341.25
60.0000

16,500.00

55.7500
69 CEMENT CONC. DRIVEWAY ENTRANCE TYPE COS 3

128.0000 S.Y. -7.08 % 44.7500 -25.42 %

7,136.00 -544.00 5,728.00 -1,952.00
60.0000
7,680.00

44.0000
70 CEMENT CONC. DRIVEWAY ENTRANCE TYPE COS PS

81.0000 S.Y. -37.14 % 44.7500 -36.07 %

3,564.00 -2,106.00 3,624.75 -2,045.25
70.0000
5,670.00

1,065.5000
71 CEMENT CONC. CURB RAMP TYPE COS 1

8.0000 EACH -28.97 % 910.0000 -39.33 %

8,524.00 -3,476.00 7,280.00 -4,720.00
1,500.0000
12,000.00

1,255.5000
72 CEMENT CONC. CURB RAMP TYPE COS 2

4.0000 EACH 25.55 % 1,075.0000 7.50 %

5,022.00 1,022.00 4,300.00 300.00
1,000.0000
4,000.00

1,290.5000
73 CEMENT CONC. CURB RAMP TYPE COS 3

6.0000 EACH 29.05 % 802.0000 -19.80 %

7,743.00 1,743.00 4,812.00 -1,188.00
1,000.0000
6,000.00

1,012.0000
74 CEMENT CONC. CURB RAMP TYPE BIKE

3.0000 EACH 44.57 % 802.0000 14.57 %

3,036.00 936.00 2,406.00 306.00
700.0000
2,100.00

19.0000
75 DETECTABLE WARNING SURFACE 

160.0000 S.F. -45.71 % 21.4000 -38.86 %

3,040.00 -2,560.00 3,424.00 -2,176.00
35.0000
5,600.00

76 CENTRAL ISLAND FEATURE
L.S. 11.11 % 100.00 %

10,000.00 1,000.00 18,000.00 9,000.009,000.00

375.0000
77 ADJUST MANHOLE 

18.0000 EACH -16.67 % 610.0000 35.56 %

6,750.00 -1,350.00 10,980.00 2,880.00
450.0000
8,100.00

4,400.0000
78 MANHOLE 48 IN. DIAM. TYPE 1

2.0000 EACH 76.00 % 3,200.0000 28.00 %

8,800.00 3,800.00 6,400.00 1,400.00
2,500.0000
5,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :16Z006 REVISION NO : BIDS OPENED ON : Jul 13 2016 
CONTRACT NO :008938 REGION NO : 6 AWARDED ON : Jul 26 2016 
VERSION NO :3 WORK ORDER# : XL3625
HWY :SR 000
TITLE :US 395

NSC - WELLESLEY AVE/FREYA ST
INTERSECTION IMPROVEMENTS
16Z006

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/30/2016
15:49

DOT_RGGB01

NHPP-0395(108)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

NEWMAN LAKE   WA  990250430
99025-8609
5516 N STARR RD
WM. WINKLER COMPANY

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

100715CONTRACTOR NUMBER :

------- LOW BIDDER ------- ------- -------

ACME CONCRETE PAVING, INC.
4124 E BROADWAY

SPOKANE   WA  992024531
CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

350.0000
79 ADJUST VALVE BOX 

22.0000 EACH 0.00 % 49.2000 -85.94 %

7,700.00 0.00 1,082.40 -6,617.60
350.0000
7,700.00

80 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 %

2,000.00 2,000.002,000.00
81 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 5.005.00
82 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
83 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
84 SPCC PLAN 

L.S. 185.71 % -21.43 %

2,000.00 1,300.00 550.00 -150.00700.00

625.0000
85 MAILBOX SUPPORT TYPE 2

1.0000 EACH 25.00 % 540.0000 8.00 %

625.00 125.00 540.00 40.00
500.0000
500.00

86 JUST IN TIME TRAINING 
L.S. 112.50 % -17.50 %

8,500.00 4,500.00 3,300.00 -700.004,000.00

79.0000
87 DUCTILE IRON SEWER PIPE 12 IN. DIAM. 

850.0000 L.F. 5.33 % 48.2500 -35.67 %

67,150.00 3,400.00 41,012.50 -22,737.50
75.0000

63,750.00

$1,656,510.50 -5.99% $1,423,350.00 -19.22% $0.00
LOW BIDDER  REJECTED 

$1,762,049.00CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :16Z006 REVISION NO : BIDS OPENED ON : Jul 13 2016 
CONTRACT NO :008938 REGION NO : 6 AWARDED ON : Jul 26 2016 
VERSION NO :3 WORK ORDER# : XL3625
HWY :SR 000
TITLE :US 395

NSC - WELLESLEY AVE/FREYA ST
INTERSECTION IMPROVEMENTS
16Z006

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/30/2016
15:49

DOT_RGGB01

NHPP-0395(108)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

NEWMAN LAKE   WA  990250430
99025-8609
5516 N STARR RD
WM. WINKLER COMPANY

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

100715CONTRACTOR NUMBER :

------- LOW BIDDER ------- ------- -------

ACME CONCRETE PAVING, INC.
4124 E BROADWAY

SPOKANE   WA  992024531
CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

NO BID THIS ALTERNATE$1,656,510.50 $1,423,350.00BASE TOTAL -5.99% -19.22%$1,762,049.00

LOW BIDDER REJECTED


