DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 05/28/2009

* % * BID CHECK REPORT * * * TIME: 13:45
PS&E JOB NO : 08C528 REVISION NO : BIDS OPENED ON : Jun 17 2009
CONTRACT NO : 007772 REGION NO  :3 AWARDED ON : Jun 22 2009
VERSION NO : 4 WORK ORDER# : XL1206
Y sR 0OS T e LOW BIDDER —-——=—= ————— o 2ND BIDDER  ———mmmm  —mmmmem 3RD BIDDER ——————v
TITLE 11-5 GRANITE CONSTRUCTION COMPANY  RODARTE CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC.
TUMWATER BLVD. INTERCHANGE 7717 NEW MARKET ST SW 17 EAST VALLEY HWY E 350 - 106TH AVE NE
ggg;gg & RAMP WIDENING 98092-5531 98004-5732
PROJECT - IM-0052¢201) TUMWATER WA 985017228 AUBURN WA 980711875 BELLEVUE WA 980093686
COUNTY(S) - THURSTON CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 829961
ENGR*S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
PREPARATION
1 MOBILIZATION
L.S. 2.59% -3.70% ~7.41%
54,000.00 55,400.00 1,400.00 52,000.00 -2,000.00 50,000.00 -4,000.00
2 CLEARING AND GRUBBING
0.8000 ACRE 5,000.0000 7,000.0000 40.00% 4,500.0000 -10.00 % 4,000.0000 -20.00 %
4,000.00 5,600.00 1,600.00 3,600.00 -400.00 3,200.00 -800.00
3 REMOVING GUARDRAIL
160.0000 L.F. 6.0000 5.5000 -8.33% 5.0000 -16.67% 6.0000 0.00%
960.00 880.00 -80.00 800.00 -160.00 960.00 0.00
4 REMOVING GUARDRAIL ANCHOR
2.0000 EACH 250.0000 545.0000 118.00% 550.0000 120.00% 250.0000 0.00%
500.00 1,090.00 590.00 1,100.00 600.00 500.00 0.00
5 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -36.81Y% -21.01% 26.38%
3,165.00 2,000.00 -1,165.00 2,500.00 -665.00 4,000.00 835.00
GRADING
6 ROADWAY EXCAVATION INCL. HAUL
690.0000 c.Y. 25.0000 19.0000 ~24.00% 22.0000 -12.00% 20.0000 -20.00%
17,250.00 13,110.00  -4,140.00 15,180.00  -2,070.00 13,800.00  -3,450.00
7 PAVEMENT REPAIR EXCAVATION INCL. HAUL
60.0000 S.Y. 90.0000 30.0000 -66.67% 18.0000 -80.00% 30.0000 -66.67%
5,400.00 1,800.00  -3,600.00 1,080.00  -4,320.00 1,800.00  -3,600.00
8 SELECT BORROW INCL. HAUL
2660.0000 TON 20.0000 9.0000 -55.00% 13.0000 -35.00% 1.0000 -95.00%
53,200.00 23,940.00 -29,260.00 34,580.00 -18,620.00 2,660.00 -50,540.00
9  EMBANKMENT COMPACTION
1440.0000 c.Y. 5.0000 6.0000 20.00% 8.0000 60.00% 5.0000 0.00%
7,200.00 8,640.00 1,440.00 11,520.00 4,320.00 7,200.00 0.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/28/2009
* % * BID CHECK REPORT * * * TIME: 13:45
PS&E JOB NO : 08C528 REVISION NO : BIDS OPENED ON : Jun 17 2009
CONTRACT NO : 007772 REGION NO  :3 AWARDED ON : Jun 22 2009
VERSION NO : 4 WORK ORDER# : XL1206
e R 005 T e LOW BIDDER —-——=—= ————— o 2ND BIDDER  ———mmmm  —mmmmem 3RD BIDDER  —--—--
TITLE 11-5 GRANITE CONSTRUCTION COMPANY  RODARTE CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC.
TUMWATER BLVD. INTERCHANGE 7717 NEW MARKET ST SW 17 EAST VALLEY HWY E 350 - 106TH AVE NE
ggg;gg & RAMP WIDENING 98092-5531 98004-5732
PROJECT - IM-0052¢201) TUMWATER WA 985017228 AUBURN WA 980711875 BELLEVUE WA 980093686
COUNTY(S) - THURSTON CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 829961
ENGR*S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
SURFACING
10 CRUSHED SURFACING BASE COURSE
990.0000 TON 25.0000 18.0000 ~28.00% 21.0000 -16.00% 22.0000 ~12.00%
24,750.00 17,820.00  -6,930.00 20,790.00  -3,960.00 21,780.00  -2,970.00
11 SHOULDER FINISHING
0.3000 MI . 5,000.0000 7,500.0000 50.00% 8,500.0000 70.00% 6,000.0000 20.00%
1,500.00 2,250.00 750.00 2,550.00 1,050.00 1,800.00 300.00
LIQUID ASPHALT
12 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00% 0.00%
1,530.00 1,530.00 1,530.00 1,530.00
13 ASPHALT FOR FOG SEAL
0.3000 TON 1,000.0000 2,000.0000 100.00 % 3,200.0000 220.00% 2,500.0000 150.00 %
300.00 600.00 300.00 960.00 660.00 750.00 450.00
HOT MIX ASPHALT
14 PLANING BITUMINOUS PAVEMENT
4990.0000 S.Y. 5.0000 3.0000 ~40.00% 7.0000 40.00 % 3.0000 -40.00%
24,950.00 14,970.00 -9,980.00 34,930.00 9,980.00 14,970.00 -9,980.00
15 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22
30.0000 TON 200.0000 125.0000 _37.50% 130.0000 -35.00% 150.0000 ~25.00%
6,000.00 3,750.00  -2,250.00 3,900.00  -2,100.00 4,500.00  -1,500.00
16 HMA CL. 1/2 IN. PG 64-22
1560.0000 TON 100.0000 84.0000 ~16.00% 75.0000 -25.00% 80.0000 -20.00%
156,000.00 131,040.00 -24,960.00 117,000.00  -39,000.00 124,800.00 -31,200.00
17 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
1,770.00 1,770.00 1,770.00 1,770.00
18 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
3.00 3.00 3.00 3.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 05/28/2009

* % * BID CHECK REPORT * * * TIME: 13:45
PS&E JOB NO : 08C528 REVISION NO : BIDS OPENED ON : Jun 17 2009
CONTRACT NO : 007772 REGION NO  :3 AWARDED ON : Jun 22 2009
VERSION NO : 4 WORK ORDER# : XL1206
Y R 005 T e LOW BIDDER —-——=—= ————— o 2ND BIDDER  ———mmmm  —mmmmem 3RD BIDDER ——————v
TITLE 11-5 GRANITE CONSTRUCTION COMPANY  RODARTE CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC.
TUMWATER BLVD. INTERCHANGE 7717 NEW MARKET ST SW 17 EAST VALLEY HWY E 350 - 106TH AVE NE
ggg;gg & RAMP WIDENING 98092-5531 98004-5732
PROJECT - IN-0052(201) TUMWATER WA 985017228 AUBURN WA 980711875 BELLEVUE WA 980093686
COUNTY(S) - THURSTON CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 829961
ENGR*S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
HOT MIX ASPHALT
19 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
-3.00 -3.00 -3.00 -3.00
EROSION CONTROL AND PLANTING
20 ESC LEAD
25.0000 DAY 200.0000 25.0000 -87.50% 50.0000 -75.00% 1.0000 -99.50%
5,000.00 625.00  -4,375.00 1,250.00  -3,750.00 25.00 -4,975.00
21 TEMPORARY EROSION CONTROL BLANKET
2940.0000 S.Y. 3.0000 1.2500 -58.33% 1.5000 -50.00% 2.0000 -33.33Y%
8,820.00 3,675.00  -5,145.00 4,410.00  -4,410.00 5,880.00  -2,940.00
22 INLET PROTECTION
4.0000 EACH 100.0000 130.0000 30.00% 60.0000 -40.00% 60.0000 ~40.00%
400.00 520.00 120.00 240.00 -160.00 240.00 -160.00
23 SILT FENCE
1000.0000 L.F. 6.0000 3.1000 _48.33% 3.2500 -45.83% 5.0000 -16.67%
6,000.00 3,100.00  -2,900.00 3,250.00 -2,750.00 5,000.00  -1,000.00
24 EROSION/WATER POLLUTION CONTROL
EST. 0.00% 0.00% 0.00%
20,000.00 20,000.00 20,000.00 20,000.00
25 SEEDING, FERTILIZING, AND MULCHING
0.8000 ACRE 2,500.0000 2,000.0000 ~20.00% 1,700.0000 -32.00% 3,000.0000 20.00%
2,000.00 1,600.00 -400.00 1,360.00 -640.00 2,400.00 400.00
26 HIGH VISIBILITY FENCE
1000.0000 L.F. 3.0000 1.7000 _43.33% 2.0000 -33.33% 3.0000 0.00%
3,000.00 1,700.00  -1,300.00 2,000.00  -1,000.00 3,000.00 0.00
TRAFFIC
27 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST
675.0000 L.F. 30.0000 21.5000 _28.33% 22.0000 -26.67% 23.0000 -23.33Y%
20,250.00 14,512.50  -5,737.50 14,850.00  -5,400.00 15,525.00  -4,725.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/28/2009
* % * BID CHECK REPORT * * * TIME: 13:45
PS&E JOB NO : 08C528 REVISION NO BIDS OPENED ON : Jun 17 2009
CONTRACT NO : 007772 REGION NO AWARDED ON : Jun 22 2009
VERSION NO : 4 WORK ORDER#
Y "SR 005 LOW BIDDER —-——=—= ————— o 2ND BIDDER  ———mmmm  —mmmmem 3RD BIDDER ——————v
TITLE 11-5 GRANITE CONSTRUCTION COMPANY  RODARTE CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC.
;XWQEES Smg-w:gg?ﬁgANGE 7717 NEW MARKET ST SW 17 EAST VALLEY HWY E 350 - 106TH AVE NE
08C528 98092-5531 98004-5732
PROJECT - IN-0052(201) TUMWATER WA 985017228 WA 980711875 BELLEVUE WA 980093686
COUNTY(S) - THURSTON CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 829961
ENGR*S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
28 BEAM GUARDRAIL TYPE 31
150.0000 L.F. 28.0000 20.0000 _28.57% 20.0000 -28.57% 23.0000 ~17.86%
4,200.00 3,000.00  -1,200.00 3,000.00  -1,200.00 3,450.00 -750.00
29 BEAM GUARDRAIL TRANSITION SECTION TYPE 21
2.0000 EACH 2,500.0000 3,250.0000 30.00% 3,250.0000 30.00% 2,800.0000 12.00%
5,000.00 6,500.00 1,500.00 6,500.00 1,500.00 5,600.00 600.00
30 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL
1.0000 EACH 5,000.0000 2,700.0000 -46.00% 2,600.0000 -48.00 % 2,500.0000 -50.00 %
5,000.00 2,700.00  -2,300.00 2,600.00  -2,400.00 2,500.00  -2,500.00
31 BEAM GUARDRAIL ANCHOR TYPE 10
1.0000 EACH 1,500.0000 820.0000 _45.33% 850.0000 -43.33% 600.0000 -60.00%
1,500.00 820.00 -680.00 850.00 -650.00 600.00 ~900.00
32 FLEXIBLE GUIDE POST
54.0000 EACH 30.0000 30.0000 0.00% 28.0000 -6.67% 31.0000 3.33%
1,620.00 1,620.00 0.00 1,512.00 -108.00 1,674.00 54.00
33 PAINT LINE
9710.0000 L.F. 0.2000 0.3500 75.00% 0.2000 0.00% 0.2500 25.00%
1,942.00 3,398.50 1,456.50 1,942.00 0.00 2,427.50 485.50
34 PLASTIC WIDE LINE
1510.0000 L.F. 2.0000 3.0000 50.00% 3.2500 62.50 % 4.0000 100.00 %
3,020.00 4,530.00 1,510.00 4,907.50 1,887.50 6,040.00 3,020.00
35 PLASTIC CROSSWALK LINE
680.0000 S.F. 4.0000 6.2500 56.25% 6.0000 50.00% 6.0000 50.00 %
2,720.00 4,250.00 1,530.00 4,080.00 1,360.00 4,080.00 1,360.00
36 PLASTIC STOP LINE
123.0000 L.F. 15.0000 9.5000 _36.67% 10.0000 -33.33% 10.0000 -33.33%
1,845.00 1,168.50 -676.50 1,230.00 -615.00 1,230.00 -615.00
37 PLASTIC TRAFFIC ARROW
12.0000 EACH 80.0000 140.0000 75.00% 150.0000 87.50% 140.0000 75.00%
960.00 1,680.00 720.00 1,800.00 840.00 1,680.00 720.00
38 PLASTIC TRAFFIC LETTER
8.0000 EACH 40.0000 125.0000 212.50% 70.0000 75.00% 70.0000 75.00%
320.00 1,000.00 680.00 560.00 240.00 560.00 240.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/28/2009
* % * BID CHECK REPORT * * * TIME: 13:45
PS&E JOB NO : 08C528 REVISION NO : BIDS OPENED ON : Jun 17 2009
CONTRACT NO : 007772 REGION NO  :3 AWARDED ON : Jun 22 2009
VERSION NO : 4 WORK ORDER# : XL1206
e R 005 T e LOW BIDDER —-——=—= ————— o 2ND BIDDER  ———mmmm  —mmmmem 3RD BIDDER  —--—--
TITLE 11-5 GRANITE CONSTRUCTION COMPANY  RODARTE CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC.
TUMWATER BLVD. INTERCHANGE 7717 NEW MARKET ST SW 17 EAST VALLEY HWY E 350 - 106TH AVE NE
gg\é;gg & RAMP WIDENING 98092-5531 98004-5732
PROJECT - IM-0052¢201) TUMWATER WA 985017228 AUBURN WA 980711875 BELLEVUE WA 980093686
COUNTY(S) - THURSTON CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 829961
ENGR*S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
39 PLASTIC DRAINAGE MARKING
4.0000 EACH 50.0000 60.0000 20.00% 38.0000 -24.00% 40.0000 ~20.00%
200.00 240.00 40.00 152.00 -48.00 160.00 -40.00
40  PLASTIC JUNCTION BOX MARKING
32.0000 EACH 16.0000 60.0000 275.00% 38.0000 137.50% 40.0000 150.00 %
512.00 1,920.00 1,408.00 1,216.00 704.00 1,280.00 768.00
41 RAISED PAVEMENT MARKER TYPE 2
1.2000 HUND 400.0000 550.0000 37.50% 275.0000 -31.25Y% 600.0000 50.00 %
480.00 660.00 180.00 330.00 -150.00 720.00 240.00
42 PERMANENT SIGNING
L.S. 30.01% 56.01% 30.01%
19,230.00 25,000.00 5,770.00 30,000.00 10,770.00 25,000.00 5,770.00
43 ILLUMINATION SYSTEM SC_1594
L.S. ~15.05% -8.98% —2.91%
41,200.00 35,000.00  -6,200.00 37,500.00  -3,700.00 40,000.00  -1,200.00
44  INDUCTION LOOP
L.S. 26.18% 36.70% -15.88%
9,510.00 12,000.00 2,490.00 13,000.00 3,490.00 8,000.00 -1,510.00
45 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. ~27.33% -49.13Y% 16.28%
68,800.00 50,000.00 -18,800.00 35,000.00 -33,800.00 80,000.00  11,200.00
OTHER ITEMS
46 DELETED ITEM
0.0500 EACH 0.0100 0.0000 ~100.00% 0.0000 -100.00 % 0.0000 ~100.00%
0.00 0.00 ~0.00 0.00 -0.00 0.00 -0.00
47 ADJUST MONUMENT CASE AND COVER
3.0000 EACH 300.0000 400.0000 33.33% 350.0000 16.67% 300.0000 0.00%
900.00 1,200.00 300.00 1,050.00 150.00 900.00 0.00
48 ROADSIDE CLEANUP
EST. 0.00% 0.00% 0.00%
4,500.00 4,500.00 4,500.00 4,500.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/28/2009
* % * BID CHECK REPORT * * * TIME: 13:45
PS&E JOB NO : 08C528 REVISION NO : BIDS OPENED ON : Jun 17 2009
CONTRACT NO : 007772 REGION NO  :3 AWARDED ON : Jun 22 2009
VERSION NO : 4 WORK ORDER# : XL1206
e R 005 T e LOW BIDDER —-——=—= ————— o 2ND BIDDER  ———mmmm  —mmmmem 3RD BIDDER  —--—--
TITLE 11-5 GRANITE CONSTRUCTION COMPANY  RODARTE CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC.
;XWQEES gmg-w:gg?ﬁg’\”% 7717 NEW MARKET ST SW 17 EAST VALLEY HWY E 350 - 106TH AVE NE
08C528 98092-5531 98004-5732
PROJECT - IM-0052¢201) TUMWATER WA 985017228 AUBURN WA 980711875 BELLEVUE WA 980093686
COUNTY(S) - THURSTON CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 829961
ENGR*S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
49 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00% 0.00%
5.00 5.00 5.00 5.00
50 MINOR CHANGE
CALC 0.00% 0.00% 0.00%
-5.00 -5.00 -5.00 -5.00
51 SPCC PLAN
L.S. 400.00% -75.00% 1,400.00 %
1,000.00 5,000.00 4,000.00 250.00 -750.00 15,000.00  14,000.00
52 TEMPORARY PAVEMENT MARKING
2440.0000 L.F. 0.5000 0.1500 ~70.00% 0.2000 -60.00% 0.2500 -50.00 %
1,220.00 366.00 -854.00 488.00 -732.00 610.00 -610.00
53 ADJUST JUNCTION BOX
22.0000 EACH 300.0000 110.0000 -63.33Y% 285.0000 -5.00% 200.0000 -33.33%
6,600.00 2,420.00  -4,180.00 6,270.00 -330.00 4,400.00  -2,200.00
CONTRACT TOTAL $610,224.00 $500, 895.50 ~17.92% $511,887.50 ~16.11% $518,501.50 -15.03%
BASE TOTAL $610,224.00 $500, 895 .50 ~17.92% $511,887.50 _16.11% $518,501.50 ~15.03%




DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/28/2009
* % * BID CHECK REPORT * * * TIME: 13:45
PS&E JOB NO : 08C528 REVISION NO : BIDS OPENED ON : Jun 17 2009
CONTRACT NO : 007772 REGION NO  :3 AWARDED ON : Jun 22 2009
VERSION NO : 4 WORK ORDER# : XL1206
e R 005 T e 4TH BIDDER  ——-——m=  ————m— e 5TH BIDDER  ———m—-m  ——mmmmm 6TH BIDDER  —-————-
TITLE 11-5 WOODWORTH & COMPANY, INC. R G CONSTRUCTION, INC. ROGNLIN®S, INC.
TUMWATER BLVD. INTERCHANGE 1200 E "D" ST 1861 SOUTH MARKET BLVD 321 W STATE ST
ggg;gg & RAMP WIDENING 08532-4136 98520-6143
PROJECT - IM-0052¢201) TACOMA WA 984211710 CHEHALIS WA 985320416 ABERDEEN WA 985200078
COUNTY(S) - THURSTON CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100055 CONTRACTOR NUMBER : 706350
ENGR*S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
PREPARATION
1 MOBILIZATION
L.S. 7.41% -21.57% 3.70%
54,000.00 58,000.00 4,000.00 42,350.40 -11,649.60 56,000.00 2,000.00
2 CLEARING AND GRUBBING
0.8000 ACRE 5,000.0000 10,000.0000 100.00% 9,829.5000 96.59 % 8,483.0000 69.66 %
4,000.00 8,000.00 4,000.00 7,863.60 3,863.60 6,786.40 2,786.40
3 REMOVING GUARDRAIL
160.0000 L.F. 6.0000 5.0000 ~16.67% 6.1200 2.00% 6.0000 0.00%
960.00 800.00 ~160.00 979.20 19.20 960.00 0.00
4 REMOVING GUARDRAIL ANCHOR
2.0000 EACH 250.0000 500.0000 100.00% 195.8400 -21.66% 565.0000 126.00 %
500.00 1,000.00 500.00 391.68 -108.32 1,130.00 630.00
5 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 26.38% 6.73% 211.72%
3,165.00 4,000.00 835.00 3,378.05 213.05 9,866.00 6,701.00
GRADING
6 ROADWAY EXCAVATION INCL. HAUL
690.0000 c.Y. 25.0000 32.4000 29.60% 14.4200 -42.32% 21.5000 -14.00%
17,250.00 22,356.00 5,106.00 9,949.80  -7,300.20 14,835.00  -2,415.00
7 PAVEMENT REPAIR EXCAVATION INCL. HAUL
60.0000 S.Y. 90.0000 25.7500 ~71.39% 113.2800 25.87% 58.0000 -35.56%
5,400.00 1,545.00  -3,855.00 6,796.80 1,396.80 3,480.00  -1,920.00
8 SELECT BORROW INCL. HAUL
2660.0000 TON 20.0000 18.0000 ~10.00% 10.6700 -46.65% 17.0000 -15.00%
53,200.00 47,880.00  -5,320.00 28,382.20 -24,817.80 45,220.00  -7,980.00
9  EMBANKMENT COMPACTION
1440.0000 c.Y. 5.0000 4.0000 ~20.00% 2.4600 -50.80% 5.5000 10.00%
7,200.00 5,760.00  -1,440.00 3,542.40  -3,657.60 7,920.00 720.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/28/2009
* * *x BID CHECK REPORT * * =* TIME: 13:45
PS&E JOB NO : 08C528 REVISION NO : BIDS OPENED ON : Jun 17 2009
CONTRACT NO : 007772 REGION NO  :3 AWARDED ON : Jun 22 2009
VERSION NO :4 WORK ORDER# : XL1206
e R 005 T e ATH BIDDER  —=—-=-== ————mm- 5TH BIDDER  —-—--o-  ——mmeee 6TH BIDDER  ———--—-
TITLE 11-5 WOODWORTH & COMPANY, INC. R G CONSTRUCTION, INC. ROGNLIN®S, INC.
TUMWATER BLVD. INTERCHANGE 1200 E "D ST 1861 SOUTH MARKET BLVD 321 W STATE ST
ggg;gg & RAVP WIDENING 98532-4136 98520-6143
PROJECT - IM-0052¢201) TACOMA WA 984211710 CHEHALIS WA 985320416 ABERDEEN WA 985200078
COUNTY(S) - THURSTON CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100055 CONTRACTOR NUMBER : 706350
ENGR™S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT ~ AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT ~ AMT.DIFF.
SURFACING
10 CRUSHED SURFACING BASE COURSE
990.0000 TON 25.0000 24..0000 -4.00% 17.5900 -29.64% 23.0000 -8.00%
24,750.00 23,760.00 -990.00 17,414.10  -7,335.90 22,770.00  -1,980.00
11  SHOULDER FINISHING
0.3000 MI . 5,000.0000 13,750.0000 175.00 % 12,328.0000 146.56 % 12,000.0000 140.00%
1,500.00 4,125.00 2,625.00 3,698.40 2,198.40 3,600.00 2,100.00
LIQUID ASPHALT
12 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00% 0.00%
1,530.00 1,530.00 1,530.00 1,530.00
13 ASPHALT FOR FOG SEAL
0.3000 TON 1,000.0000 3,000.0000 200.00% 3,150.0000 215.00% 3,000.0000 200.00 %
300.00 900.00 600.00 945.00 645.00 900.00 600.00
HOT MIX ASPHALT
14 PLANING BITUMINOUS PAVEMENT
4990.0000 S.Y. 5.0000 4.2000 -16.00% 2.7900 -44.20% 3.5000 -30.00%
24,950.00 20,958.00 -3,992.00 13,922.10 -11,027.90 17,465.00 -7,485.00
15 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22
30.0000 TON 200.0000 100.0000 -50.00% 133.8800 -33.06% 150.0000 -25.00%
6,000.00 3,000.00  -3,000.00 4,016.40  -1,983.60 4,500.00  -1,500.00
16 HMA CL. 1/2 IN. PG 64-22
1560.0000 TON 100.0000 71.5000 -28.50% 75.0800 -24.92% 83.0000 -17.00%
156,000.00 111,540.00 -44,460.00 117,124.80 -38,875.20 129,480.00 -26,520.00
17 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00%
1,770.00 1,770.00 1,770.00 1,770.00
18 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
3.00 3.00 3.00 3.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/28/2009
* % * BID CHECK REPORT * * * TIME: 13:45
PS&E JOB NO : 08C528 REVISION NO : BIDS OPENED ON : Jun 17 2009
CONTRACT NO : 007772 REGION NO  :3 AWARDED ON : Jun 22 2009
VERSION NO : 4 WORK ORDER# : XL1206
e R 005 T e 4TH BIDDER  ——-——m=  ————m— e 5TH BIDDER  ———m—-m  ——mmmmm 6TH BIDDER  —-————-
TITLE 11-5 WOODWORTH & COMPANY, INC. R G CONSTRUCTION, INC. ROGNLIN®S, INC.
TUMWATER BLVD. INTERCHANGE 1200 E "D" ST 1861 SOUTH MARKET BLVD 321 W STATE ST
ggg;gg & RAMP WIDENING 08532-4136 98520-6143
PROJECT - IM-0052¢201) TACOMA WA 984211710 CHEHALIS WA 985320416 ABERDEEN WA 985200078
COUNTY(S) - THURSTON CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100055 CONTRACTOR NUMBER : 706350
ENGR*S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
HOT MIX ASPHALT
19 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
-3.00 -3.00 -3.00 -3.00
EROSION CONTROL AND PLANTING
20 ESC LEAD
25.0000 DAY 200.0000 10.0000 ~95.00% 120.0000 -40.00% 100.0000 -50.00%
5,000.00 250.00  -4,750.00 3,000.00  -2,000.00 2,500.00 -2,500.00
21 TEMPORARY EROSION CONTROL BLANKET
2940.0000 S.Y. 3.0000 1.2500 -58.33% 1.3400 -55.33% 2.2500 -25.00%
8,820.00 3,675.00  -5,145.00 3,939.60  -4,880.40 6,615.00  -2,205.00
22 INLET PROTECTION
4.0000 EACH 100.0000 130.0000 30.00% 55.5000 -44.50% 78.0000 ~22.00%
400.00 520.00 120.00 222.00 -178.00 312.00 -88.00
23 SILT FENCE
1000.0000 L.F. 6.0000 3.1000 _48.33% 3.6600 -39.00% 5.7700 -3.83%
6,000.00 3,100.00  -2,900.00 3,660.00  -2,340.00 5,770.00 -230.00
24 EROSION/WATER POLLUTION CONTROL
EST. 0.00% 0.00% 0.00%
20,000.00 20,000.00 20,000.00 20,000.00
25 SEEDING, FERTILIZING, AND MULCHING
0.8000 ACRE 2,500.0000 2,000.0000 ~20.00% 2,132.8100 -14.69 % 2,300.0000 -8.00%
2,000.00 1,600.00 -400.00 1,706.25 -293.75 1,840.00 -160.00
26 HIGH VISIBILITY FENCE
1000.0000 L.F. 3.0000 1.6500 —45.00% 1.8500 -38.33% 3.2800 9.33%
3,000.00 1,650.00  -1,350.00 1,850.00  -1,150.00 3,280.00 280.00
TRAFFIC
27 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST
675.0000 L.F. 30.0000 20.0000 -33.33% 23.9400 -20.20% 22.6000 -24.67Y%
20,250.00 13,500.00 -6,750.00 16,159.50 -4,090.50 15,255.00 -4,995.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/28/2009
* % * BID CHECK REPORT * * * TIVE: 13:45
PS&E JOB NO : 08C528 REVISION NO BIDS OPENED ON : Jun 17 2009
CONTRACT NO : 007772 REGION NO AWARDED ON : Jun 22 2009
VERSION NO :4 WORK ORDER#
e "SR 005 4TH BIDDER  ———mmmm  —mmmmmm 5TH BIDDER  ——-cmoe  —ommmee 6TH BIDDER  —————en
TITLE 11-5 WOODWORTH & COMPANY, INC. R G CONSTRUCTION, INC. ROGNLIN™S, INC.
EXWQEES Smg-w:gg?ﬁg’\”% 1200 E "D ST 1861 SOUTH MARKET BLVD 321 W STATE ST
08C528 98532-4136 98520-6143
PROJECT - IM-0052¢201) WA 984211710 CHEHALIS WA 985320416 ABERDEEN WA 985200078
COUNTY(S) - THURSTON CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100055 CONTRACTOR NUMBER : 706350
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
TRAFFIC
28 BEAM GUARDRAIL TYPE 31
150.0000 L.F. 28.0000 18.0000 _35.71% 23.3100 -16.75% 20.5000 -26.79%
4,200.00 2,700.00  -1,500.00 3,496.50 -703.50 3,075.00  -1,125.00
29 BEAM GUARDRAIL TRANSITION SECTION TYPE 21
2.0000 EACH 2,500.0000 3,000.0000 20.00% 2,835.0000 13.40% 3,390.0000 35.60%
5,000.00 6,000.00 1,000.00 5,670.00 670.00 6,780.00 1,780.00
30 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL
1.0000 EACH 5,000.0000 2,500.0000 -50.00% 2,520.0000 -49.60% 2,825.0000 -43.50%
5,000.00 2,500.00  -2,500.00 2,520.00  -2,480.00 2,825.00 -2,175.00
31 BEAM GUARDRAIL ANCHOR TYPE 10
1.0000 EACH 1,500.0000 750.0000 -50.00% 598.5000 -60.10% 847.0000 _43.53%
1,500.00 750.00 ~750.00 598.50 -901.50 847.00 -653.00
32 FLEXIBLE GUIDE POST
54.0000 EACH 30.0000 50.0000 66.67 % 31.5000 5.00 % 56.5000 88.33%
1,620.00 2,700.00 1,080.00 1,701.00 81.00 3,051.00 1,431.00
33 PAINT LINE
9710.0000 L.F. 0.2000 0.2000 0.00% 0.2100 5.00% 0.4000 100.00 %
1,942.00 1,942.00 0.00 2,039.10 97.10 3,884.00 1,942.00
34 PLASTIC WIDE LINE
1510.0000 L.F. 2.0000 3.0000 50.00% 3.1500 57.50% 3.4000 70.00%
3,020.00 4,530.00 1,510.00 4,756.50 1,736.50 5,134.00 2,114.00
35 PLASTIC CROSSWALK LINE
680.0000 S.F. 4.0000 5.7500 43.75% 6.0400 51.00% 7.2000 80.00%
2,720.00 3,910.00 1,190.00 4,107.20 1,387.20 4,896.00 2,176.00
36 PLASTIC STOP LINE
123.0000 L.F. 15.0000 9.0000 ~40.00% 9.4500 -37.00% 10.7500 -28.33Y%
1,845.00 1,107.00 -738.00 1,162.35 -682.65 1,322.25 _522.75
37 PLASTIC TRAFFIC ARROW
12.0000 EACH 80.0000 135.0000 68.75% 141.7500 77.19% 153.0000 91.25%
960.00 1,620.00 660.00 1,701.00 741.00 1,836.00 876.00
38 PLASTIC TRAFFIC LETTER
8.0000 EACH 40.0000 65.0000 62.50 % 68.2500 70.63% 142 .0000 255.00 %
320.00 520.00 200.00 546.00 226.00 1,136.00 816.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/28/2009
* % * BID CHECK REPORT * * * TIME: 13:45
PS&E JOB NO : 08C528 REVISION NO : BIDS OPENED ON : Jun 17 2009
CONTRACT NO : 007772 REGION NO  :3 AWARDED ON : Jun 22 2009
VERSION NO : 4 WORK ORDER# : XL1206
e sR 0OS T e 4TH BIDDER  ——-——m=  ————m— e 5TH BIDDER  ———m—-m  ——mmmmm 6TH BIDDER  —-————-
TITLE 11-5 WOODWORTH & COMPANY, INC. R G CONSTRUCTION, INC. ROGNLIN®S, INC.
TUMWATER BLVD. INTERCHANGE 1200 E "D" ST 1861 SOUTH MARKET BLVD 321 W STATE ST
gg\éégg & RAMP WIDENING 08532-4136 98520-6143
PROJECT - IM-0052¢201) TACOMA WA 984211710 CHEHALIS WA 985320416 ABERDEEN WA 985200078
COUNTY(S) - THURSTON CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100055 CONTRACTOR NUMBER : 706350
ENGR*S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
39 PLASTIC DRAINAGE MARKING
4.0000 EACH 50.0000 35.0000 ~30.00% 36.7500 -26.50% 68.0000 36.00%
200.00 140.00 -60.00 147.00 -53.00 272.00 72.00
40  PLASTIC JUNCTION BOX MARKING
32.0000 EACH 16.0000 35.0000 118.75% 36.7500 129.69 % 68.0000 325.00%
512.00 1,120.00 608.00 1,176.00 664.00 2,176.00 1,664.00
41 RAISED PAVEMENT MARKER TYPE 2
1.2000 HUND 400.0000 500.0000 25.00% 525.0000 31.25% 550.0000 37.50%
480.00 600.00 120.00 630.00 150.00 660.00 180.00
42 PERMANENT SIGNING
L.S. 27.41% 52.89 % 43.97%
19,230.00 24,500.00 5,270.00 29,400.00 10,170.00 27,685.00 8,455.00
43 ILLUMINATION SYSTEM SC_1594
L.S. 22229 -14.05% ~1.26%
41,200.00 32,045.00 -9,155.00 35,411.25  -5,788.75 40,680.00 -520.00
44  INDUCTION LOOP
L.S. -34.92Y% 26.81% 42.59%
9,510.00 6,189.00  -3,321.00 12,059.25 2,549.25 13,560.00 4,050.00
45 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. ~20.06 % 4669 % 20.28%
68,800.00 55,000.00 -13,800.00 100,920.00  32,120.00 82,750.00  13,950.00
OTHER ITEMS
46 DELETED ITEM
0.0500 EACH 0.0100 0.0000 ~100.00% 0.0000 -100.00 % 0.0000 ~100.00%
0.00 0.00 ~0.00 0.00 -0.00 0.00 -0.00
47 ADJUST MONUMENT CASE AND COVER
3.0000 EACH 300.0000 250.0000 ~16.67% 139.9900 -53.34% 300.0000 0.00%
900.00 750.00 ~150.00 419.97 -480.03 900.00 0.00
48 ROADSIDE CLEANUP
EST. 0.00% 0.00% 0.00%
4,500.00 4,500.00 4,500.00 4,500.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/28/2009
* % * BID CHECK REPORT * * * TIME: 13:45
PS&E JOB NO : 08C528 REVISION NO : BIDS OPENED ON : Jun 17 2009
CONTRACT NO : 007772 REGION NO  :3 AWARDED ON : Jun 22 2009
VERSION NO : 4 WORK ORDER# : XL1206
e R 005 T e 4TH BIDDER  ——-——m=  ————m— e 5TH BIDDER  ———m—-m  ——mmmmm 6TH BIDDER  —-————-
TITLE 11-5 WOODWORTH & COMPANY, INC. R G CONSTRUCTION, INC. ROGNLIN®S, INC.
EXWQEES Smg-w:gg?ﬁg’\”% 1200 E "D" ST 1861 SOUTH MARKET BLVD 321 W STATE ST
08C528 08532-4136 98520-6143
PROJECT - IM-0052¢201) TACOMA WA 984211710 CHEHALIS WA 985320416 ABERDEEN WA 985200078
COUNTY(S) - THURSTON CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100055 CONTRACTOR NUMBER : 706350
ENGR*S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
49 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00% 0.00%
5.00 5.00 5.00 5.00
50 MINOR CHANGE
CALC 0.00% 0.00% 0.00%
-5.00 -5.00 -5.00 -5.00
51 SPCC PLAN
L.S. 0.00% -82.00% ~40.00%
1,000.00 1,000.00 0.00 180.00 -820.00 600.00 -400.00
52 TEMPORARY PAVEMENT MARKING
2440.0000 L.F. 0.5000 0.2000 -60.00% 0.2400 -52.00% 0.5000 0.00%
1,220.00 488.00 ~732.00 585.60 -634.40 1,220.00 0.00
53 ADJUST JUNCTION BOX
22.0000 EACH 300.0000 220.0000 _26.67% 300.0000 0.00% 300.0000 0.00%
6,600.00 4,840.00  -1,760.00 6,600.00 0.00 6,600.00 0.00
CONTRACT TOTAL $610,224.00 $520,670.00 -14._68% $534,919.50 ~12.34% $600,173.65 -1.65%
BASE TOTAL $610,224.00 $520,670.00 _14.68% $534,919.50 _12.34% $600,173.65 —1.65%




DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/28/2009
* % * BID CHECK REPORT * * * TIVE: 13:45
PS&E JOB NO : 08C528 REVISION NO : BIDS OPENED ON : Jun 17 2009
CONTRACT NO : 007772 REGION NO  :3 : Jun 22 2009
VERSION NO :4 WORK ORDER# : XL1206
e ‘sr 005 T e 7TH BIDDER  ———mmmm  —mmmme e 8TH BIDDER  ———————
TITLE 11-5 NOVA CONTRACTING, INC. CONSTRUCT COMPANY LLC
TUMWATER BLVD. INTERCHANGE 10615 DELPHI RD SW 1621 PEASE AVE
PAVING & RAMP WIDENING
08C528
PROJECT - IM-0052(201) OLYMPIA WA 985129353 SUMNER WA 983901603
COUNTY(S) - THURSTON CONTRACTOR NUMBER : 100547 CONTRACTOR NUMBER : 100477
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
PREPARATION
1 MOBILIZATION
L.S. 13.52% 35.19%
54,000.00 61,300.00 7,300.00 73,000.00  19,000.00
2 CLEARING AND GRUBBING
0.8000 ACRE 5,000.0000 2,200.0000 -56.00% 30,000.0000 500.00 %
4,000.00 1,760.00  -2,240.00 24,000.00  20,000.00
3 REMOVING GUARDRAIL
160.0000 L.F. 6.0000 7.0000 16.67% 5.2600 ~12.33%
960.00 1,120.00 160.00 841.60 -118.40
4 REMOVING GUARDRAIL ANCHOR
2.0000 EACH 250.0000 200.0000 ~20.00% 525_8300 110.33%
500.00 400.00 ~100.00 1,051.66 551.66
5 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 4.27% 373.93%
3,165.00 3,300.00 135.00 15,000.00 11,835.00
GRADING
6 ROADWAY EXCAVATION INCL. HAUL
690.0000 c.Y. 25.0000 8.0000 ~68.00% 40.9700 63.88%
17,250.00 5,520.00 -11,730.00 28,269.30  11,019.30
7 PAVEMENT REPAIR EXCAVATION INCL. HAUL
60.0000 S.Y. 90.0000 40.0000 _55.56% 49.6900 —44.79%
5,400.00 2,400.00  -3,000.00 2,981.40  -2,418.60
8 SELECT BORROW INCL. HAUL
2660.0000 TON 20.0000 14.0000 -30.00% 21.0300 5.15%
53,200.00 37,240.00 -15,960.00 55,939.80 2,739.80
9 EMBANKMENT COMPACTION
1440.0000 c.Y. 5.0000 6.0000 20.00% 9.0300 80.60%
7,200.00 8,640.00 1,440.00 13,003.20 5,803.20



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/28/2009
* % * BID CHECK REPORT * * * TIVE: 13:45
PS&E JOB NO : 08C528 REVISION NO : BIDS OPENED ON : Jun 17 2009
CONTRACT NO : 007772 REGION NO  :3 : Jun 22 2009
VERSION NO :4 WORK ORDER# : XL1206
e ‘sr 005 T e 7TH BIDDER  ———mmmm  —mmmme e 8TH BIDDER  ———————
TITLE 11-5 NOVA CONTRACTING, INC. CONSTRUCT COMPANY LLC
TUMWATER BLVD. INTERCHANGE 10615 DELPHI RD SW 1621 PEASE AVE
PAVING & RAMP WIDENING
08C528
PROJECT - IM-0052(201) OLYMPIA WA 985129353 SUMNER WA 983901603
COUNTY(S) - THURSTON CONTRACTOR NUMBER : 100547 CONTRACTOR NUMBER : 100477
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
SURFACING
10 CRUSHED SURFACING BASE COURSE
990.0000 TON 25.0000 16.0000 -36.00% 21.7100 _13.16%
24,750.00 15,840.00  -8,910.00 21,492.90  -3,257.10
11 SHOULDER FINISHING
0.3000 MI . 5,000.0000 6,000.0000 20.00% 24,286.6400 385.73%
1,500.00 1,800.00 300.00 7,285.99 5,785.99
LIQUID ASPHALT
12 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00%
1,530.00 1,530.00 1,530.00
13 ASPHALT FOR FOG SEAL
0.3000 TON 1,000.0000 3,000.0000 200.00% 3,154.9700 215.50%
300.00 900.00 600.00 946.49 646.49
HOT MIX ASPHALT
14 PLANING BITUMINOUS PAVEMENT
4990.0000 s.Y. 5.0000 3.0000 ~40.00% 4.9200 ~1.60%
24,950.00 14,970.00  -9,980.00 24,550.80 -399.20
15 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22
30.0000 TON 200.0000 200.0000 0.00% 75.7200 -62.14%
6,000.00 6,000.00 0.00 2,271.60  -3,728.40
16 HMA CL. 1/2 IN. PG 64-22
1560.0000 TON 100.0000 90.0000 ~10.00% 136.7200 36.72%
156,000.00 140,400.00 -15,600.00 213,283.20  57,283.20
17 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00%
1,770.00 1,770.00 1,770.00
18 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00% 0.00%
3.00 3.00 3.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/28/2009
* % * BID CHECK REPORT * * * TIVE: 13:45
PS&E JOB NO : 08C528 REVISION NO : BIDS OPENED ON : Jun 17 2009
CONTRACT NO : 007772 REGION NO  :3 : Jun 22 2009
VERSION NO :4 WORK ORDER# : XL1206
e ‘sr 005 T e 7TH BIDDER  ———mmmm  —mmmme e 8TH BIDDER  ———————
TITLE 11-5 NOVA CONTRACTING, INC. CONSTRUCT COMPANY LLC
TUMWATER BLVD. INTERCHANGE 10615 DELPHI RD SW 1621 PEASE AVE
PAVING & RAMP WIDENING
08C528
PROJECT - IM-0052(201) OLYMPIA WA 985129353 SUMNER WA 983901603
COUNTY(S) - THURSTON CONTRACTOR NUMBER : 100547 CONTRACTOR NUMBER : 100477
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
HOT MIX ASPHALT
19 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00% 0.00%
-3.00 -3.00 -3.00
EROSION CONTROL AND PLANTING
20 ESC LEAD
25.0000 DAY 200.0000 20.0000 ~90.00% 44.7700 ~77.61%
5,000.00 500.00  -4,500.00 1,119.25  -3,880.75
21 TEMPORARY EROSION CONTROL BLANKET
2940.0000 S.Y. 3.0000 1.2500 _58.33% 1.9800 ~34.00%
8,820.00 3,675.00  -5,145.00 5,821.20  -2,998.80
22 INLET PROTECTION
4.0000 EACH 100.0000 150.0000 50.00 % 72.5600 _27.44%
400.00 600.00 200.00 290.24 ~109.76
23 SILT FENCE
1000.0000 L.F. 6.0000 2.0000 ~66.67 % 3.5800 ~40.33%
6,000.00 2,000.00  -4,000.00 3,580.00  -2,420.00
24 EROSION/WATER POLLUTION CONTROL
EST. 0.00% 0.00%
20,000.00 20,000.00 20,000.00
25 SEEDING, FERTILIZING, AND MULCHING
0.8000 ACRE 2,500.0000 2,000.0000 -20.00% 2,136.9600 _14.52%
2,000.00 1,600.00 ~400.00 1,709.57 -290.43
26 HIGH VISIBILITY FENCE
1000.0000 L.F. 3.0000 2.0000 -33.33% 3.8300 27.67%
3,000.00 2,000.00  -1,000.00 3,830.00 830.00
TRAFFIC
27 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST
675.0000 L.F. 30.0000 23.0000 _23.33% 21.0300 ~29.90%
20,250.00 15,525.00 -4,725.00 14,195.25 -6,054.75



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/28/2009
* * * BID CHECK REPORT * * * TIME: 13:45

PS&E JOB NO : 08C528 REVISION NO BIDS OPENED ON : Jun 17 2009

CONTRACT NO : 007772 REGION NO -3 AWARDED ON : Jun 22 2009

VERSION NO :4
HWY SR 005

TITLE :1-5
TUMWATER BLVD. INTERCHANGE
PAVING & RAMP WIDENING

WORK ORDER# : XL1206
——————— 7TH BIDDER  ------- —-----—- 8TH BIDDER -------

NOVA CONTRACTING, INC.
10615 DELPHI RD SW

CONSTRUCT COMPANY LLC
1621 PEASE AVE

PROJECT :%%E§§§;(201) OLYMPIA WA 985129353 SUMNER WA 983901603
COUNTY(S) - THURSTON CONTRACTOR NUMBER : 100547 CONTRACTOR NUMBER : 100477
ENGR™S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/  PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT ~ AMT.DIFF. TOTAL AMOUNT ~ AMT.DIFF.
TRAFFIC
28 BEAM GUARDRAIL TYPE 31
150.0000 L.F. 28.0000 23.0000 -17.86% 18.9300 -32.39%
4,200.00 3,450.00 ~750.00 2,839.50  -1,360.50
29 BEAM GUARDRAIL TRANSITION SECTION TYPE 21
2.0000 EACH 2,500.0000 3,000.0000 20.00% 3,154.9700 26.20%
5,000.00 6,000.00  1,000.00 6,309.94 1,309.94
30 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL
1.0000 EACH 5,000.0000 2,600.0000 -48.00% 2,629.1400 -47.42%
5,000.00 2,600.00  -2,400.00 2,629.14  -2,370.86
31 BEAM GUARDRAIL ANCHOR TYPE 10
1.0000 EACH 1,500.0000 800.0000 -46.67 % 788.7400 -47.42%
1,500.00 800.00 ~700.00 788.74 -711.26
32 FLEXIBLE GUIDE POST
54.0000 EACH 30.0000 50.0000 66.67 % 29.4500 -1.83%
1,620.00 2,700.00  1,080.00 1,590.30 -29.70
33 PAINT LINE
9710.0000 L.F. 0.2000 0.3000 50.00 % 0.3700 85.00%
1,942.00 2,913.00 971.00 3,592.70 1,650.70
34 PLASTIC WIDE LINE
1510.0000 L.F. 2.0000 3.0000 50.00 % 3.1500 57.50%
3,020.00 4,530.00  1,510.00 4,756.50 1,736.50
35 PLASTIC CROSSWALK LINE
680.0000 S.F. 4.0000 6.0000 50.00 % 6.5700 64.25%
2,720.00 4,080.00 1,360.00 4,467.60 1,747.60
36 PLASTIC STOP LINE
123.0000 L.F. 15.0000 10.0000 -33.33% 9.9900 -33.40%
1,845.00 1,230.00 -615.00 1,228.77 -616.23
37 PLASTIC TRAFFIC ARROW
12.0000 EACH 80.0000 150.0000 87.50% 141.9700 77.46%
960.00 1,800.00 840.00 1,703.64 743.64
38 PLASTIC TRAFFIC LETTER
8.0000 EACH 40.0000 70.0000 75.00% 131.4600 228.65%
320.00 560.00 240.00 1,051.68 731.68



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/28/2009

* % *x BID CHECK REPORT * * =* TIME: 13:45
PS&E JOB NO : 08C528 REVISION NO : BIDS OPENED ON : Jun 17 2009
CONTRACT NO : 007772 REGION NO -3 AWARDED ON : Jun 22 2009
VERSION NO :4 WORK ORDER# : XL1206
HWY -SR 005 e 7TH BIDDER ———————= - 8TH BIDDER -———-—-
TITLE :1-5 NOVA CONTRACTING, INC. CONSTRUCT COMPANY LLC
TUMWATER BLVD. INTERCHANGE 10615 DELPHI RD SW 1621 PEASE AVE
PAVING & RAMP WIDENING
08C528
PROJECT - IM-0052(201) OLYMPIA WA 985129353 SUMNER WA 983901603
COUNTY(S)  : THURSTON CONTRACTOR NUMBER : 100547 CONTRACTOR NUMBER : 100477
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF.
TRAFFIC
39 PLASTIC DRAINAGE MARKING
4.0000 EACH 50.0000 50.0000 0.00% 63.1000 26.20%
200.00 200.00 0.00 252.40 52.40
40  PLASTIC JUNCTION BOX MARKING
32.0000 EACH 16.0000 40.0000 150.00 % 63.1000 294.38%
512.00 1,280.00 768.00 2,019.20 1,507.20
41 RAISED PAVEMENT MARKER TYPE 2
1.2000 HUND 400.0000 600.0000 50.00 % 578.4100 44.60%
480.00 720.00 240.00 694.09 214.09
42 PERMANENT SIGNING
L.S. 30.01% -22.00%
19,230.00 25,000.00 5,770.00 15,000.00 -4,230.00
43 ILLUMINATION SYSTEM SC_1594
L.S. 48.06 % -2.91%
41,200.00 61,000.00 19,800.00 40,000.00 -1,200.00
44 INDUCTION LOOP
L.S. 26.18% 68.24 %
9,510.00 12,000.00 2,490.00 16,000.00 6,490.00
45 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. 84.01% 16.28%
68,800.00 126,600.00 57,800.00 80,000.00 11,200.00
OTHER ITEMS
46 DELETED ITEM
0.0500 EACH 0.0100 0.0000 -100.00 % 0.0000 -100.00 %
0.00 0.00 -0.00 0.00 -0.00
47 ADJUST MONUMENT CASE AND COVER
3.0000 EACH 300.0000 800.0000 166.67 % 473.3900 57.80%
900.00 2,400.00 1,500.00 1,420.17 520.17
48 ROADSIDE CLEANUP
EST. 0.00% 0.00%

4,500.00 4,500.00 4,500.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/28/2009
* % * BID CHECK REPORT * * * TIME: 13:45
PS&E JOB NO : 08C528 REVISION NO : BIDS OPENED ON : Jun 17 2009
CONTRACT NO : 007772 REGION NO  :3 : Jun 22 2009
VERSION NO : 4 WORK ORDER# : XL1206
Y ler 005 T e 7TH BIDDER  ———mmmm  —mmmme e 8TH BIDDER  ——-—-—-
TITLE :1-5 NOVA CONTRACTING, INC. CONSTRUCT COMPANY LLC
TUMWATER BLVD. INTERCHANGE 10615 DELPHI RD SW 1621 PEASE AVE
PAVING & RAMP WIDENING
08C528
PROJECT - IM-0052(201) OLYMPIA WA 985129353 SUMNER WA 983901603
COUNTY(S) - THURSTON CONTRACTOR NUMBER : 100547 CONTRACTOR NUMBER : 100477
ENGR*S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
49 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00%
5.00 5.00 5.00
50 MINOR CHANGE
CALC 0.00% 0.00%
-5.00 -5.00 -5.00
51 SPCC PLAN
L.S. -40.00 % —48.12%
1,000.00 600.00 -400.00 518.84 -481.16
52 TEMPORARY PAVEMENT MARKING
2440.0000 L.F. 0.5000 0.3000 -40.00% 0.2100 -58.00%
1,220.00 732.00 -488.00 512.40 -707.60
53 ADJUST JUNCTION BOX
22.0000 EACH 300.0000 50.0000 -83.33% 262.9100 ~12.36%
6,600.00 1,100.00  -5,500.00 5,784.02 -815.98
CONTRACT TOTAL $610,224.00 $617,585.00 1.21% $735,423.08 20.52%
BASE TOTAL $610,224.00 $617,585.00 1.21% $735,423.08 20.52%




