
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10C518 REVISION NO : BIDS OPENED ON : Jun 29 2011
CONTRACT NO :008185 REGION NO : 3 AWARDED ON : Jul  5 2011
VERSION NO :5 WORK ORDER# : XL3688
HWY :SR 003 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 3
0.7 AND 1.1 MILES SOUTH OF SR 304
UNSTABLE SLOPE
10C518

ROCK & CO DBA OCK RAY HI TECH ROCKFALL CONSTRUCTION, AIS CONSTRUCTION COMPANY
995 N 5TH AVE 2328 HAWTHORNE ST 6420 VIA REAL STE 6

97116-1541

PROJECT : BRIGHTON   CO  806035123 FOREST GROVE   OR  971160674 CARPINTERIA   CA  930132910

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100771 CONTRACTOR NUMBER : 100101 CONTRACTOR NUMBER : 100502

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/16/2011
16:01

DOT_RGGB01

, NH-0003(120)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 76.78 % -34.08 % 51.53 %

175,000.00 76,009.67 65,250.00 -33,740.33 150,000.00 51,009.6798,990.33
2  CLEARING

L.S. -3.03 % 203.03 % 263.64 %

16,000.00 -500.00 50,000.00 33,500.00 60,000.00 43,500.0016,500.00
3 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. 70.17 % 62.33 % -82.98 %

2,750.00 1,134.00 2,623.30 1,007.30 275.00 -1,341.001,616.00

0.2100
4 REMOVING TEMPORARY PAVEMENT MARKING

42040.0000 L.F. -4.55 % 0.2000 -9.09 % 0.2200 0.00 %

8,828.40 -420.40 8,408.00 -840.80 9,248.80 0.00
0.2200

9,248.80

0.3600
5 REMOVING PAINT LINE

11600.0000 L.F. -28.00 % 0.3500 -30.00 % 0.3900 -22.00 %

4,176.00 -1,624.00 4,060.00 -1,740.00 4,524.00 -1,276.00
0.5000

5,800.00

0.5200
6 REMOVING PLASTIC LINE

5180.0000 L.F. -48.00 % 0.5000 -50.00 % 0.5500 -45.00 %

2,693.60 -2,486.40 2,590.00 -2,590.00 2,849.00 -2,331.00
1.0000

5,180.00

GRADING

300.0000
7 ROCK SLOPE SCALING

160.0000 CRHR -14.29 % 324.0000 -7.43 % 300.0000 -14.29 %

48,000.00 -8,000.00 51,840.00 -4,160.00 48,000.00 -8,000.00
350.0000
56,000.00

52.0000
8 ROCK SLOPE SCALING DEBRIS REMOVAL INCL. HAUL

850.0000 C.Y. 108.00 % 20.0000 -20.00 % 25.0000 0.00 %

44,200.00 22,950.00 17,000.00 -4,250.00 21,250.00 0.00
25.0000

21,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10C518 REVISION NO : BIDS OPENED ON : Jun 29 2011
CONTRACT NO :008185 REGION NO : 3 AWARDED ON : Jul  5 2011
VERSION NO :5 WORK ORDER# : XL3688
HWY :SR 003 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 3
0.7 AND 1.1 MILES SOUTH OF SR 304
UNSTABLE SLOPE
10C518

ROCK & CO DBA OCK RAY HI TECH ROCKFALL CONSTRUCTION, AIS CONSTRUCTION COMPANY
995 N 5TH AVE 2328 HAWTHORNE ST 6420 VIA REAL STE 6

97116-1541

PROJECT : BRIGHTON   CO  806035123 FOREST GROVE   OR  971160674 CARPINTERIA   CA  930132910

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100771 CONTRACTOR NUMBER : 100101 CONTRACTOR NUMBER : 100502

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/16/2011
16:01

DOT_RGGB01

, NH-0003(120)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
9 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

150.00 150.00 150.00150.00

HOT MIX ASPHALT

3.0000
10 PLANING BITUMINOUS PAVEMENT

1380.0000 S.Y. -50.00 % 9.4500 57.50 % 9.9000 65.00 %

4,140.00 -4,140.00 13,041.00 4,761.00 13,662.00 5,382.00
6.0000

8,280.00

150.0000
11 COMMERCIAL HMA

150.0000 TON 36.36 % 125.0000 13.64 % 143.7500 30.68 %

22,500.00 6,000.00 18,750.00 2,250.00 21,562.50 5,062.50
110.0000
16,500.00

EROSION CNTL AND ROADSIDE RESTORATION

250.0000
12 ESC LEAD

8.0000 DAY 56.25 % 200.0000 25.00 % 1,000.0000 525.00 %

2,000.00 720.00 1,600.00 320.00 8,000.00 6,720.00
160.0000
1,280.00

2.5600
13 TEMPORARY EROSION CONTROL BLANKET

2260.0000 S.Y. 28.00 % 2.4800 24.00 % 2.7300 36.50 %

5,785.60 1,265.60 5,604.80 1,084.80 6,169.80 1,649.80
2.0000

4,520.00

3.3900
14 CHECK DAM

120.0000 L.F. -62.33 % 3.2900 -63.44 % 3.6200 -59.78 %

406.80 -673.20 394.80 -685.20 434.40 -645.60
9.0000

1,080.00

78.2700
15 INLET PROTECTION

5.0000 EACH -21.73 % 75.9000 -24.10 % 83.4900 -16.51 %

391.35 -108.65 379.50 -120.50 417.45 -82.55
100.0000
500.00

95.0000
16 STREET CLEANING

80.0000 HR 15.85 % 200.0000 143.90 % 110.0000 34.15 %

7,600.00 1,040.00 16,000.00 9,440.00 8,800.00 2,240.00
82.0000
6,560.00

17 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10C518 REVISION NO : BIDS OPENED ON : Jun 29 2011
CONTRACT NO :008185 REGION NO : 3 AWARDED ON : Jul  5 2011
VERSION NO :5 WORK ORDER# : XL3688
HWY :SR 003 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 3
0.7 AND 1.1 MILES SOUTH OF SR 304
UNSTABLE SLOPE
10C518

ROCK & CO DBA OCK RAY HI TECH ROCKFALL CONSTRUCTION, AIS CONSTRUCTION COMPANY
995 N 5TH AVE 2328 HAWTHORNE ST 6420 VIA REAL STE 6

97116-1541

PROJECT : BRIGHTON   CO  806035123 FOREST GROVE   OR  971160674 CARPINTERIA   CA  930132910

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100771 CONTRACTOR NUMBER : 100101 CONTRACTOR NUMBER : 100502

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/16/2011
16:01

DOT_RGGB01

, NH-0003(120)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

21.0000
18 SEEDING AND FERTILIZING BY HAND

20.0000 S.Y. 162.50 % 15.0000 87.50 % 250.0000 3,025.00 %

420.00 260.00 300.00 140.00 5,000.00 4,840.00
8.0000
160.00

TRAFFIC

45.5000
19 PRECAST CONC. BARRIER TYPE 2

710.0000 L.F. 42.19 % 43.9000 37.19 % 49.5000 54.69 %

32,305.00 9,585.00 31,169.00 8,449.00 35,145.00 12,425.00
32.0000

22,720.00

12.5000
20 TEMPORARY CONC. BARRIER

1950.0000 L.F. 38.89 % 11.7000 30.00 % 16.5000 83.33 %

24,375.00 6,825.00 22,815.00 5,265.00 32,175.00 14,625.00
9.0000

17,550.00

12.5000
21 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

3900.0000 L.F. 150.00 % 11.9500 139.00 % 7.7000 54.00 %

48,750.00 29,250.00 46,605.00 27,105.00 30,030.00 10,530.00
5.0000

19,500.00

4,000.0000
22 TEMPORARY IMPACT ATTENUATOR

4.0000 EACH 14.29 % 3,845.0000 9.86 % 1,045.0000 -70.14 %

16,000.00 2,000.00 15,380.00 1,380.00 4,180.00 -9,820.00
3,500.0000
14,000.00

21,500.0000
23 PERMANENT IMPACT ATTENUATOR

1.0000 EACH -34.85 % 20,825.0000 -36.89 % 17,312.9000 -47.54 %

21,500.00 -11,500.00 20,825.00 -12,175.00 17,312.90 -15,687.10
33,000.0000
33,000.00

0.1500
24 PAINT LINE

19640.0000 L.F. -70.00 % 0.1400 -72.00 % 0.1500 -70.00 %

2,946.00 -6,874.00 2,749.60 -7,070.40 2,946.00 -6,874.00
0.5000

9,820.00

3,700.0000
25 SHOULDER RUMBLE STRIP TYPE 1

0.8000 MI. 23.33 % 3,500.0000 16.67 % 3,850.0000 28.33 %

2,960.00 560.00 2,800.00 400.00 3,080.00 680.00
3,000.0000
2,400.00

515.0000
26 RAISED PAVEMENT MARKER TYPE 2

1.1000 HUND 3.00 % 500.0000 0.00 % 550.0000 10.00 %

566.50 16.50 550.00 0.00 605.00 55.00
500.0000
550.00

0.1500
27 TEMPORARY PAVEMENT MARKING

42640.0000 L.F. -53.13 % 0.1500 -53.13 % 0.1700 -46.87 %

6,396.00 -7,248.80 6,396.00 -7,248.80 7,248.80 -6,396.00
0.3200

13,644.80



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10C518 REVISION NO : BIDS OPENED ON : Jun 29 2011
CONTRACT NO :008185 REGION NO : 3 AWARDED ON : Jul  5 2011
VERSION NO :5 WORK ORDER# : XL3688
HWY :SR 003 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 3
0.7 AND 1.1 MILES SOUTH OF SR 304
UNSTABLE SLOPE
10C518

ROCK & CO DBA OCK RAY HI TECH ROCKFALL CONSTRUCTION, AIS CONSTRUCTION COMPANY
995 N 5TH AVE 2328 HAWTHORNE ST 6420 VIA REAL STE 6

97116-1541

PROJECT : BRIGHTON   CO  806035123 FOREST GROVE   OR  971160674 CARPINTERIA   CA  930132910

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100771 CONTRACTOR NUMBER : 100101 CONTRACTOR NUMBER : 100502

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/16/2011
16:01

DOT_RGGB01

, NH-0003(120)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

7.0000
28 SIGN COVERING

360.0000 S.F. -12.50 % 6.0000 -25.00 % 55.0000 587.50 %

2,520.00 -360.00 2,160.00 -720.00 19,800.00 16,920.00
8.0000

2,880.00
29 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. 71.60 % 40.81 % -59.90 %

175,000.00 73,020.00 143,600.00 41,620.00 40,892.50 -61,087.50101,980.00
30 PEDESTRIAN TRAFFIC CONTROL

L.S. 3,233.33 % 4,733.33 % 2,969.00 %

10,000.00 9,700.00 14,500.00 14,200.00 9,207.00 8,907.00300.00

OTHER ITEMS

5.0000
31 CABLE NET SLOPE PROTECTION TYPE 1

50000.0000 S.F. -16.67 % 6.2500 4.17 % 8.5000 41.67 %

250,000.00 -50,000.00 312,500.00 12,500.00 425,000.00 125,000.00
6.0000

300,000.00

2.5000
32  WIRE MESH SLOPE PROTECTION SYSTEM

17500.0000 S.F. -28.57 % 3.5000 0.00 % 4.0000 14.29 %

43,750.00 -17,500.00 61,250.00 0.00 70,000.00 8,750.00
3.5000

61,250.00
33  MOVABLE ROCKFALL BARRIER

L.S. -68.13 % -37.50 % -6.25 %

25,500.00 -54,500.00 50,000.00 -30,000.00 75,000.00 -5,000.0080,000.00
34  RESETTING MOVABLE ROCKFALL BARRIER

L.S. -40.00 % -46.00 % -50.00 %

30,000.00 -20,000.00 27,000.00 -23,000.00 25,000.00 -25,000.0050,000.00

360.0000
35  ROCKFALL CONTAINMENT NET

160.0000 HR 38.46 % 300.0000 15.38 % 250.0000 -3.85 %

57,600.00 16,000.00 48,000.00 6,400.00 40,000.00 -1,600.00
260.0000
41,600.00

36  ROCKFALL CONTAINMENT NET CONSTRUCTION
L.S. -61.00 % 20.00 % -20.00 %

9,750.00 -15,250.00 30,000.00 5,000.00 20,000.00 -5,000.0025,000.00
37  ROCKFALL CONTAINMENT SYSTEM REPAIR

EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10C518 REVISION NO : BIDS OPENED ON : Jun 29 2011
CONTRACT NO :008185 REGION NO : 3 AWARDED ON : Jul  5 2011
VERSION NO :5 WORK ORDER# : XL3688
HWY :SR 003 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 3
0.7 AND 1.1 MILES SOUTH OF SR 304
UNSTABLE SLOPE
10C518

ROCK & CO DBA OCK RAY HI TECH ROCKFALL CONSTRUCTION, AIS CONSTRUCTION COMPANY
995 N 5TH AVE 2328 HAWTHORNE ST 6420 VIA REAL STE 6

97116-1541

PROJECT : BRIGHTON   CO  806035123 FOREST GROVE   OR  971160674 CARPINTERIA   CA  930132910

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100771 CONTRACTOR NUMBER : 100101 CONTRACTOR NUMBER : 100502

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/16/2011
16:01

DOT_RGGB01

, NH-0003(120)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
38 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
39 TRIMMING AND CLEANUP

L.S. 45.88 % 253.51 % 252.94 %

6,200.00 1,950.00 15,024.00 10,774.00 15,000.00 10,750.004,250.00
40 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
41 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
42 SPCC PLAN

L.S. 0.00 % 150.00 % 150.00 %

1,000.00 0.00 2,500.00 1,500.00 2,500.00 1,500.001,000.00

90.0000
43 ROCK BOLT

605.0000 L.F. 20.00 % 125.0000 66.67 % 100.0000 33.33 %

54,450.00 9,075.00 75,625.00 30,250.00 60,500.00 15,125.00
75.0000

45,375.00

80.0000
44 ROCK DOWEL TYPE 1

140.0000 L.F. 6.67 % 140.0000 86.67 % 150.0000 100.00 %

11,200.00 700.00 19,600.00 9,100.00 21,000.00 10,500.00
75.0000

10,500.00
45 FORCE ACCOUNT ROCK BOLT & ROCK DOWEL GROUT EXCEEDANCE

EST. 0.00 % 0.00 % 0.00 %

500.00 500.00 500.00500.00
46  CONCRETE BARRIER CLOSURE

L.S. -27.40 % -29.65 % 1,024.74 %

1,775.00 -670.00 1,720.00 -725.00 27,500.00 25,055.002,445.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10C518 REVISION NO : BIDS OPENED ON : Jun 29 2011
CONTRACT NO :008185 REGION NO : 3 AWARDED ON : Jul  5 2011
VERSION NO :5 WORK ORDER# : XL3688
HWY :SR 003 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 3
0.7 AND 1.1 MILES SOUTH OF SR 304
UNSTABLE SLOPE
10C518

ROCK & CO DBA OCK RAY HI TECH ROCKFALL CONSTRUCTION, AIS CONSTRUCTION COMPANY
995 N 5TH AVE 2328 HAWTHORNE ST 6420 VIA REAL STE 6

97116-1541

PROJECT : BRIGHTON   CO  806035123 FOREST GROVE   OR  971160674 CARPINTERIA   CA  930132910

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100771 CONTRACTOR NUMBER : 100101 CONTRACTOR NUMBER : 100502

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/16/2011
16:01

DOT_RGGB01

, NH-0003(120)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

78.0000
47  SHADOW VEHICLE

1280.0000 HR 56.00 % 72.0000 44.00 % 61.6000 23.20 %

99,840.00 35,840.00 92,160.00 28,160.00 78,848.00 14,848.00
50.0000

64,000.00

$1,300,928.25 8.51% $1,324,423.00 10.47% $1,444,816.15 20.51%$1,198,882.93CONTRACT TOTAL

$1,444,816.15$1,300,928.25 $1,324,423.00BASE TOTAL 8.51% 10.47% 20.51%$1,198,882.93



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10C518 REVISION NO : BIDS OPENED ON : Jun 29 2011
CONTRACT NO :008185 REGION NO : 3 AWARDED ON : Jul  5 2011
VERSION NO :5 WORK ORDER# : XL3688
HWY :SR 003 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 3
0.7 AND 1.1 MILES SOUTH OF SR 304
UNSTABLE SLOPE
10C518

JANOD INC. MIDWEST ROCKFALL, INC. ASCORP, INC. DBA DEBCO
190 VALOIS 10001 E 102ND AVE 1280 FAIR ST

80640-8488 PO BOX 315

PROJECT : CANADA J7V- 1T4 HENDERSON   CO  806400706 CLARKSTON   WA  994030315

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100422 CONTRACTOR NUMBER : 100287 CONTRACTOR NUMBER : 100497

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/16/2011
16:01

DOT_RGGB01

, NH-0003(120)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -23.68 % -24.24 % 177.80 %

75,550.00 -23,440.33 75,000.00 -23,990.33 275,000.00 176,009.6798,990.33
2  CLEARING

L.S. 141.45 % 142.42 % 51.52 %

39,840.00 23,340.00 40,000.00 23,500.00 25,000.00 8,500.0016,500.00
3 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -77.10 % 333.17 % 209.41 %

370.00 -1,246.00 7,000.00 5,384.00 5,000.00 3,384.001,616.00

0.2500
4 REMOVING TEMPORARY PAVEMENT MARKING

42040.0000 L.F. 13.64 % 0.3500 59.09 % 0.3200 45.45 %

10,510.00 1,261.20 14,714.00 5,465.20 13,452.80 4,204.00
0.2200

9,248.80

0.4300
5 REMOVING PAINT LINE

11600.0000 L.F. -14.00 % 0.4500 -10.00 % 0.5000 0.00 %

4,988.00 -812.00 5,220.00 -580.00 5,800.00 0.00
0.5000

5,800.00

0.6000
6 REMOVING PLASTIC LINE

5180.0000 L.F. -40.00 % 0.6500 -35.00 % 5.0000 400.00 %

3,108.00 -2,072.00 3,367.00 -1,813.00 25,900.00 20,720.00
1.0000

5,180.00

GRADING

430.0000
7 ROCK SLOPE SCALING

160.0000 CRHR 22.86 % 365.0000 4.29 % 250.0000 -28.57 %

68,800.00 12,800.00 58,400.00 2,400.00 40,000.00 -16,000.00
350.0000
56,000.00

38.0000
8 ROCK SLOPE SCALING DEBRIS REMOVAL INCL. HAUL

850.0000 C.Y. 52.00 % 40.0000 60.00 % 100.0000 300.00 %

32,300.00 11,050.00 34,000.00 12,750.00 85,000.00 63,750.00
25.0000

21,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10C518 REVISION NO : BIDS OPENED ON : Jun 29 2011
CONTRACT NO :008185 REGION NO : 3 AWARDED ON : Jul  5 2011
VERSION NO :5 WORK ORDER# : XL3688
HWY :SR 003 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 3
0.7 AND 1.1 MILES SOUTH OF SR 304
UNSTABLE SLOPE
10C518

JANOD INC. MIDWEST ROCKFALL, INC. ASCORP, INC. DBA DEBCO
190 VALOIS 10001 E 102ND AVE 1280 FAIR ST

80640-8488 PO BOX 315

PROJECT : CANADA J7V- 1T4 HENDERSON   CO  806400706 CLARKSTON   WA  994030315

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100422 CONTRACTOR NUMBER : 100287 CONTRACTOR NUMBER : 100497

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/16/2011
16:01

DOT_RGGB01

, NH-0003(120)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
9 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

150.00 150.00 150.00150.00

HOT MIX ASPHALT

3.0500
10 PLANING BITUMINOUS PAVEMENT

1380.0000 S.Y. -49.17 % 12.0000 100.00 % 5.0000 -16.67 %

4,209.00 -4,071.00 16,560.00 8,280.00 6,900.00 -1,380.00
6.0000

8,280.00

153.0000
11 COMMERCIAL HMA

150.0000 TON 39.09 % 200.0000 81.82 % 250.0000 127.27 %

22,950.00 6,450.00 30,000.00 13,500.00 37,500.00 21,000.00
110.0000
16,500.00

EROSION CNTL AND ROADSIDE RESTORATION

160.0000
12 ESC LEAD

8.0000 DAY 0.00 % 250.0000 56.25 % 500.0000 212.50 %

1,280.00 0.00 2,000.00 720.00 4,000.00 2,720.00
160.0000
1,280.00

9.8000
13 TEMPORARY EROSION CONTROL BLANKET

2260.0000 S.Y. 390.00 % 4.0000 100.00 % 12.0000 500.00 %

22,148.00 17,628.00 9,040.00 4,520.00 27,120.00 22,600.00
2.0000

4,520.00

14.7000
14 CHECK DAM

120.0000 L.F. 63.33 % 5.0000 -44.44 % 25.0000 177.78 %

1,764.00 684.00 600.00 -480.00 3,000.00 1,920.00
9.0000

1,080.00

305.0000
15 INLET PROTECTION

5.0000 EACH 205.00 % 125.0000 25.00 % 65.0000 -35.00 %

1,525.00 1,025.00 625.00 125.00 325.00 -175.00
100.0000
500.00

258.0000
16 STREET CLEANING

80.0000 HR 214.63 % 190.0000 131.71 % 125.0000 52.44 %

20,640.00 14,080.00 15,200.00 8,640.00 10,000.00 3,440.00
82.0000
6,560.00

17 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10C518 REVISION NO : BIDS OPENED ON : Jun 29 2011
CONTRACT NO :008185 REGION NO : 3 AWARDED ON : Jul  5 2011
VERSION NO :5 WORK ORDER# : XL3688
HWY :SR 003 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 3
0.7 AND 1.1 MILES SOUTH OF SR 304
UNSTABLE SLOPE
10C518

JANOD INC. MIDWEST ROCKFALL, INC. ASCORP, INC. DBA DEBCO
190 VALOIS 10001 E 102ND AVE 1280 FAIR ST

80640-8488 PO BOX 315

PROJECT : CANADA J7V- 1T4 HENDERSON   CO  806400706 CLARKSTON   WA  994030315

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100422 CONTRACTOR NUMBER : 100287 CONTRACTOR NUMBER : 100497

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/16/2011
16:01

DOT_RGGB01

, NH-0003(120)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

1.8500
18 SEEDING AND FERTILIZING BY HAND

20.0000 S.Y. -76.88 % 125.0000 1,462.50 % 6.5000 -18.75 %

37.00 -123.00 2,500.00 2,340.00 130.00 -30.00
8.0000
160.00

TRAFFIC

55.0000
19 PRECAST CONC. BARRIER TYPE 2

710.0000 L.F. 71.88 % 55.0000 71.88 % 43.0000 34.38 %

39,050.00 16,330.00 39,050.00 16,330.00 30,530.00 7,810.00
32.0000

22,720.00

18.4000
20 TEMPORARY CONC. BARRIER

1950.0000 L.F. 104.44 % 15.0000 66.67 % 21.0000 133.33 %

35,880.00 18,330.00 29,250.00 11,700.00 40,950.00 23,400.00
9.0000

17,550.00

8.6000
21 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

3900.0000 L.F. 72.00 % 15.0000 200.00 % 11.0000 120.00 %

33,540.00 14,040.00 58,500.00 39,000.00 42,900.00 23,400.00
5.0000

19,500.00

4,725.0000
22 TEMPORARY IMPACT ATTENUATOR

4.0000 EACH 35.00 % 5,000.0000 42.86 % 4,000.0000 14.29 %

18,900.00 4,900.00 20,000.00 6,000.00 16,000.00 2,000.00
3,500.0000
14,000.00

30,400.0000
23 PERMANENT IMPACT ATTENUATOR

1.0000 EACH -7.88 % 25,000.0000 -24.24 % 18,000.0000 -45.45 %

30,400.00 -2,600.00 25,000.00 -8,000.00 18,000.00 -15,000.00
33,000.0000
33,000.00

0.1700
24 PAINT LINE

19640.0000 L.F. -66.00 % 0.2000 -60.00 % 0.3000 -40.00 %

3,338.80 -6,481.20 3,928.00 -5,892.00 5,892.00 -3,928.00
0.5000

9,820.00

4,295.0000
25 SHOULDER RUMBLE STRIP TYPE 1

0.8000 MI. 43.17 % 5,000.0000 66.67 % 1,500.0000 -50.00 %

3,436.00 1,036.00 4,000.00 1,600.00 1,200.00 -1,200.00
3,000.0000
2,400.00

613.5000
26 RAISED PAVEMENT MARKER TYPE 2

1.1000 HUND 22.70 % 600.0000 20.00 % 2,500.0000 400.00 %

674.85 124.85 660.00 110.00 2,750.00 2,200.00
500.0000
550.00

0.1800
27 TEMPORARY PAVEMENT MARKING

42640.0000 L.F. -43.75 % 0.2000 -37.50 % 0.3000 -6.25 %

7,675.20 -5,969.60 8,528.00 -5,116.80 12,792.00 -852.80
0.3200

13,644.80
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TRAFFIC

5.0000
28 SIGN COVERING

360.0000 S.F. -37.50 % 6.0000 -25.00 % 5.0000 -37.50 %

1,800.00 -1,080.00 2,160.00 -720.00 1,800.00 -1,080.00
8.0000

2,880.00
29 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. 104.55 % 22.57 % -41.16 %

208,600.00 106,620.00 125,000.00 23,020.00 60,000.00 -41,980.00101,980.00
30 PEDESTRIAN TRAFFIC CONTROL

L.S. 718.33 % 8,233.33 % 733.33 %

2,455.00 2,155.00 25,000.00 24,700.00 2,500.00 2,200.00300.00

OTHER ITEMS

5.5000
31 CABLE NET SLOPE PROTECTION TYPE 1

50000.0000 S.F. -8.33 % 6.8000 13.33 % 35.0000 483.33 %

275,000.00 -25,000.00 340,000.00 40,000.00 1,750,000.00 1,450,000.00
6.0000

300,000.00

5.0000
32  WIRE MESH SLOPE PROTECTION SYSTEM

17500.0000 S.F. 42.86 % 3.8500 10.00 % 28.0000 700.00 %

87,500.00 26,250.00 67,375.00 6,125.00 490,000.00 428,750.00
3.5000

61,250.00
33  MOVABLE ROCKFALL BARRIER

L.S. 5.42 % 43.75 % 25.00 %

84,335.00 4,335.00 115,000.00 35,000.00 100,000.00 20,000.0080,000.00
34  RESETTING MOVABLE ROCKFALL BARRIER

L.S. -60.83 % -40.00 % 0.00 %

19,585.00 -30,415.00 30,000.00 -20,000.00 50,000.00 0.0050,000.00

380.0000
35  ROCKFALL CONTAINMENT NET

160.0000 HR 46.15 % 425.0000 63.46 % 200.0000 -23.08 %

60,800.00 19,200.00 68,000.00 26,400.00 32,000.00 -9,600.00
260.0000
41,600.00

36  ROCKFALL CONTAINMENT NET CONSTRUCTION
L.S. 94.00 % 200.00 % 100.00 %

48,500.00 23,500.00 75,000.00 50,000.00 50,000.00 25,000.0025,000.00
37  ROCKFALL CONTAINMENT SYSTEM REPAIR

EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00
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OTHER ITEMS
38 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
39 TRIMMING AND CLEANUP

L.S. 116.47 % 135.29 % 17.65 %

9,200.00 4,950.00 10,000.00 5,750.00 5,000.00 750.004,250.00
40 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
41 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
42 SPCC PLAN

L.S. 120.00 % 50.00 % 150.00 %

2,200.00 1,200.00 1,500.00 500.00 2,500.00 1,500.001,000.00

112.9000
43 ROCK BOLT

605.0000 L.F. 50.53 % 90.0000 20.00 % 130.0000 73.33 %

68,304.50 22,929.50 54,450.00 9,075.00 78,650.00 33,275.00
75.0000

45,375.00

93.0000
44 ROCK DOWEL TYPE 1

140.0000 L.F. 24.00 % 135.0000 80.00 % 150.0000 100.00 %

13,020.00 2,520.00 18,900.00 8,400.00 21,000.00 10,500.00
75.0000

10,500.00
45 FORCE ACCOUNT ROCK BOLT & ROCK DOWEL GROUT EXCEEDANCE

EST. 0.00 % 0.00 % 0.00 %

500.00 500.00 500.00500.00
46  CONCRETE BARRIER CLOSURE

L.S. -13.70 % 22.70 % 104.50 %

2,110.00 -335.00 3,000.00 555.00 5,000.00 2,555.002,445.00
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OTHER ITEMS

64.0000
47  SHADOW VEHICLE

1280.0000 HR 28.00 % 57.0000 14.00 % 85.0000 70.00 %

81,920.00 17,920.00 72,960.00 8,960.00 108,800.00 44,800.00
50.0000

64,000.00

$1,469,896.35 22.61% $1,533,140.00 27.88% $3,514,044.80 193.11%$1,198,882.93CONTRACT TOTAL

$3,514,044.80$1,469,896.35 $1,533,140.00BASE TOTAL 22.61% 27.88% 193.11%$1,198,882.93


