
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z005 REVISION NO : BIDS OPENED ON : Jun 23 2011
CONTRACT NO :008171 REGION NO : 6 AWARDED ON : Jun 28 2011
VERSION NO :1 WORK ORDER# : QL0045
HWY :SR 195 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 195
CHENEY-SPOKANE RD TO I-90 
CONGESTION & SAFETY - ITS
10Z005

AZTECH ELECTRIC, INC. COLVICO, INC. ARC ELECTRIC AND LIGHTING
5204 E BROADWAY AVE 2812 N PITTSBURG ST 5524 N JULIA ST
99212-0904 99207-4854

PROJECT : SPOKANE VALLEY   WA  992111795 SPOKANE   WA  992202682 SPOKANE   WA  992176629

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 048900 CONTRACTOR NUMBER : 100025 CONTRACTOR NUMBER : 100392

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2011
13:35

DOT_RGGB01

CM-0195(044)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -83.15 % -68.49 % -57.85 %

12,300.00 -60,700.00 23,000.00 -50,000.00 30,772.00 -42,228.0073,000.00
2 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

STRUCTURE
3 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CONTROL AND PLANTING

246.6000
4 ESC LEAD

10.0000 DAY 146.60 % 500.0000 400.00 % 350.0000 250.00 %

2,466.00 1,466.00 5,000.00 4,000.00 3,500.00 2,500.00
100.0000
1,000.00

5 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

500.00 500.00 500.00500.00

TRAFFIC

26.7500
6 BEAM GUARDRAIL TYPE 31

400.0000 L.F. 7.00 % 27.0000 8.00 % 27.0000 8.00 %

10,700.00 700.00 10,800.00 800.00 10,800.00 800.00
25.0000

10,000.00

2,675.0000
7 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

2.0000 EACH 21.59 % 2,700.0000 22.73 % 2,700.0000 22.73 %

5,350.00 950.00 5,400.00 1,000.00 5,400.00 1,000.00
2,200.0000
4,400.00

1,037.4000
8 BEAM GUARDRAIL ANCHOR TYPE 10

2.0000 EACH 15.27 % 1,100.0000 22.22 % 1,050.0000 16.67 %

2,074.80 274.80 2,200.00 400.00 2,100.00 300.00
900.0000
1,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z005 REVISION NO : BIDS OPENED ON : Jun 23 2011
CONTRACT NO :008171 REGION NO : 6 AWARDED ON : Jun 28 2011
VERSION NO :1 WORK ORDER# : QL0045
HWY :SR 195 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 195
CHENEY-SPOKANE RD TO I-90 
CONGESTION & SAFETY - ITS
10Z005

AZTECH ELECTRIC, INC. COLVICO, INC. ARC ELECTRIC AND LIGHTING
5204 E BROADWAY AVE 2812 N PITTSBURG ST 5524 N JULIA ST
99212-0904 99207-4854

PROJECT : SPOKANE VALLEY   WA  992111795 SPOKANE   WA  992202682 SPOKANE   WA  992176629

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 048900 CONTRACTOR NUMBER : 100025 CONTRACTOR NUMBER : 100392

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2011
13:35

DOT_RGGB01

CM-0195(044)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
9  COMMUNICATION CONDUIT SYSTEM

L.S. -8.57 % -14.67 % -7.95 %

210,294.00 -19,706.00 196,250.00 -33,750.00 211,725.00 -18,275.00230,000.00
10  COMMUNICATION CABLES AND INTERFACES

L.S. -53.93 % -49.38 % -0.26 %

36,855.72 -43,144.28 40,500.00 -39,500.00 79,790.00 -210.0080,000.00
11  VIDEO & DATA TRANSMISSION AND DISTRIBUTION SYSTEM

L.S. -20.32 % -30.57 % -51.01 %

51,470.69 -13,129.31 44,850.00 -19,750.00 31,650.00 -32,950.0064,600.00
12  CCTV SYSTEM 1

L.S. -47.42 % -44.10 % -34.13 %

26,291.00 -23,709.00 27,950.00 -22,050.00 32,935.00 -17,065.0050,000.00
13  CCTV SYSTEM 2

L.S. -47.42 % -44.10 % -36.85 %

26,291.00 -23,709.00 27,950.00 -22,050.00 31,575.00 -18,425.0050,000.00
14  CCTV SYSTEM 3

L.S. -47.42 % -44.10 % -37.09 %

26,291.00 -23,709.00 27,950.00 -22,050.00 31,455.00 -18,545.0050,000.00
15  CCTV SYSTEM 4

L.S. -47.42 % -44.10 % -39.87 %

26,291.00 -23,709.00 27,950.00 -22,050.00 30,065.00 -19,935.0050,000.00
16  TDA SYSTEM 1

L.S. 26.98 % 11.41 % 39.32 %

23,365.00 4,965.00 20,500.00 2,100.00 25,635.00 7,235.0018,400.00
17  TDA SYSTEM 2

L.S. -55.06 % -44.19 % -48.69 %

11,998.00 -14,702.00 14,900.00 -11,800.00 13,700.00 -13,000.0026,700.00
18  TDA SYSTEM 3

L.S. -34.79 % -19.02 % -25.43 %

11,998.00 -6,402.00 14,900.00 -3,500.00 13,720.00 -4,680.0018,400.00
19  PERMANENT VARIABLE MESSAGE SIGN (VMS)

L.S. 7.31 % 9.27 % -0.77 %

109,990.38 7,490.38 112,000.00 9,500.00 101,710.00 -790.00102,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z005 REVISION NO : BIDS OPENED ON : Jun 23 2011
CONTRACT NO :008171 REGION NO : 6 AWARDED ON : Jun 28 2011
VERSION NO :1 WORK ORDER# : QL0045
HWY :SR 195 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 195
CHENEY-SPOKANE RD TO I-90 
CONGESTION & SAFETY - ITS
10Z005

AZTECH ELECTRIC, INC. COLVICO, INC. ARC ELECTRIC AND LIGHTING
5204 E BROADWAY AVE 2812 N PITTSBURG ST 5524 N JULIA ST
99212-0904 99207-4854

PROJECT : SPOKANE VALLEY   WA  992111795 SPOKANE   WA  992202682 SPOKANE   WA  992176629

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 048900 CONTRACTOR NUMBER : 100025 CONTRACTOR NUMBER : 100392

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2011
13:35

DOT_RGGB01

CM-0195(044)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
20 SIGN BRIDGE NO. 1

L.S. 50.66 % 80.95 % 73.81 %

126,551.00 42,551.00 152,000.00 68,000.00 146,000.00 62,000.0084,000.00
21 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -28.71 % -38.56 % -39.98 %

46,410.00 -18,690.00 40,000.00 -25,100.00 39,072.00 -26,028.0065,100.00

OTHER ITEMS

25.0800
22 SHORING OR EXTRA EXCAVATION CLASS B

393.0000 S.F. 318.00 % 6.0000 0.00 % 1.0000 -83.33 %

9,856.44 7,498.44 2,358.00 0.00 393.00 -1,965.00
6.0000

2,358.00
23 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
24 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
25 SPCC PLAN

L.S. -25.00 % -50.00 % 100.00 %

750.00 -250.00 500.00 -500.00 2,000.00 1,000.001,000.00

$780,097.03 -20.86% $799,461.00 -18.90% $846,500.00 -14.13%$985,761.00CONTRACT TOTAL

$846,500.00$780,097.03 $799,461.00BASE TOTAL -20.86% -18.90% -14.13%$985,761.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z005 REVISION NO : BIDS OPENED ON : Jun 23 2011
CONTRACT NO :008171 REGION NO : 6 AWARDED ON : Jun 28 2011
VERSION NO :1 WORK ORDER# : QL0045
HWY :SR 195 ------- 4TH BIDDER -------

TITLE :US 195
CHENEY-SPOKANE RD TO I-90 
CONGESTION & SAFETY - ITS
10Z005

VALLEY ELECTRIC CO. OF MT. VER
1100 MERRILL CREEK PARKWAY

PROJECT : EVERETT   WA  982037120

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100498

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2011
13:35

DOT_RGGB01

CM-0195(044)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 16.44 %
85,000.00 12,000.0073,000.00

2 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS
EST. 0.00 %

2,000.002,000.00

STRUCTURE
3 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 %
-1.00-1.00

EROSION CONTROL AND PLANTING

220.0000
4 ESC LEAD

10.0000 DAY 120.00 %
2,200.00 1,200.00

100.0000
1,000.00

5 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

500.00500.00

TRAFFIC

27.0000
6 BEAM GUARDRAIL TYPE 31

400.0000 L.F. 8.00 %
10,800.00 800.00

25.0000
10,000.00

2,700.0000
7 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

2.0000 EACH 22.73 %
5,400.00 1,000.00

2,200.0000
4,400.00

1,050.0000
8 BEAM GUARDRAIL ANCHOR TYPE 10

2.0000 EACH 16.67 %
2,100.00 300.00

900.0000
1,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z005 REVISION NO : BIDS OPENED ON : Jun 23 2011
CONTRACT NO :008171 REGION NO : 6 AWARDED ON : Jun 28 2011
VERSION NO :1 WORK ORDER# : QL0045
HWY :SR 195 ------- 4TH BIDDER -------

TITLE :US 195
CHENEY-SPOKANE RD TO I-90 
CONGESTION & SAFETY - ITS
10Z005

VALLEY ELECTRIC CO. OF MT. VER
1100 MERRILL CREEK PARKWAY

PROJECT : EVERETT   WA  982037120

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100498

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2011
13:35

DOT_RGGB01

CM-0195(044)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
9  COMMUNICATION CONDUIT SYSTEM

L.S. 0.00 %
230,000.00 0.00230,000.00

10  COMMUNICATION CABLES AND INTERFACES
L.S. -35.00 %

52,000.00 -28,000.0080,000.00
11  VIDEO & DATA TRANSMISSION AND DISTRIBUTION SYSTEM

L.S. -65.94 %
22,000.00 -42,600.0064,600.00

12  CCTV SYSTEM 1
L.S. -30.00 %

35,000.00 -15,000.0050,000.00
13  CCTV SYSTEM 2

L.S. -26.00 %
37,000.00 -13,000.0050,000.00

14  CCTV SYSTEM 3
L.S. -16.00 %

42,000.00 -8,000.0050,000.00
15  CCTV SYSTEM 4

L.S. -30.00 %
35,000.00 -15,000.0050,000.00

16  TDA SYSTEM 1
L.S. 19.57 %

22,000.00 3,600.0018,400.00
17  TDA SYSTEM 2

L.S. -47.57 %
14,000.00 -12,700.0026,700.00

18  TDA SYSTEM 3
L.S. -23.91 %

14,000.00 -4,400.0018,400.00
19  PERMANENT VARIABLE MESSAGE SIGN (VMS)

L.S. -2.44 %
100,000.00 -2,500.00102,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z005 REVISION NO : BIDS OPENED ON : Jun 23 2011
CONTRACT NO :008171 REGION NO : 6 AWARDED ON : Jun 28 2011
VERSION NO :1 WORK ORDER# : QL0045
HWY :SR 195 ------- 4TH BIDDER -------

TITLE :US 195
CHENEY-SPOKANE RD TO I-90 
CONGESTION & SAFETY - ITS
10Z005

VALLEY ELECTRIC CO. OF MT. VER
1100 MERRILL CREEK PARKWAY

PROJECT : EVERETT   WA  982037120

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100498

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2011
13:35

DOT_RGGB01

CM-0195(044)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
20 SIGN BRIDGE NO. 1

L.S. 61.90 %
136,000.00 52,000.0084,000.00

21 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. 9.06 %

71,000.00 5,900.0065,100.00

OTHER ITEMS

5.0000
22 SHORING OR EXTRA EXCAVATION CLASS B

393.0000 S.F. -16.67 %
1,965.00 -393.00

6.0000
2,358.00

23 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 %

5.005.00
24 MINOR CHANGE

CALC 0.00 %
-1.00-1.00

25 SPCC PLAN
L.S. 60.00 %

1,600.00 600.001,000.00

$921,568.00 -6.51%$985,761.00CONTRACT TOTAL

$921,568.00BASE TOTAL -6.51%$985,761.00


