
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :00A060 REVISION NO : 1 BIDS OPENED ON : Jun 27 2001
CONTRACT NO :006172 REGION NO : 1 AWARDED ON : Jul 18 2001
VERSION NO :3 WORK ORDER# : XL0962
HWY :SR 522 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 522
80TH AVE NE VIC TO CITY ST VIC

00A060

C.A. CAREY CORP. MID-MOUNTAIN CONTRACTORS, INC GARY MERLINO CONSTRUCTION CO.,
537 NW LOCUST ST 825 5TH AVE 9125 10TH AVE S
98027-2412 98033-6391

PROJECT : ISSAQUAH   WA  980271006 KIRKLAND   WA  980832909 SEATTLE   WA  981084600

COUNTY(S) :KING CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 531500

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/04/2001
10:36

DOT_RGGB01

NH-0522(026)

PREPARATION
1 MOBILIZATION

L.S. 11.42 % -5.29 % 6.31 %

107,700.00 120,000.00 12,300.00 102,000.00 -5,700.00 114,500.00 6,800.00

40.0000
2 REMOVING CEMENT CONC. PAVEMENT

317.0000 S.Y. 15.0000 166.67 % 5.5000 -63.33 % 100.0000 566.67 %

4,755.00 12,680.00 7,925.00 1,743.50 -3,011.50 31,700.00 26,945.00

3 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 14.68 % -56.04 % 43.35 %

10,464.00 12,000.00 1,536.00 4,600.00 -5,864.00 15,000.00 4,536.00

GRADING

28.0000
4 ROADWAY EXCAVATION INCL. HAUL

2270.0000 C.Y. 10.0000 180.00 % 21.0000 110.00 % 25.0000 150.00 %

22,700.00 63,560.00 40,860.00 47,670.00 24,970.00 56,750.00 34,050.00

STORM SEWER
5  CULVERT LINING 0.5 INCH THICK 18 INCH DIAM.

L.S. -25.00 % -53.25 % -37.50 %

40,000.00 30,000.00 -10,000.00 18,700.00 -21,300.00 25,000.00 -15,000.00

6  CULVERT LINING 0.5 INCH THICK 24 INCH DIAM.
L.S. -11.11 % -52.22 % -33.33 %

45,000.00 40,000.00 -5,000.00 21,500.00 -23,500.00 30,000.00 -15,000.00

7 FORCE ACCOUNT REMOVING PIPELINE OBSTRUCTION
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00
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SURFACING

19.0000
8 CRUSHED SURFACING BASE COURSE

2259.0000 TON 15.0000 26.67 % 16.5000 10.00 % 28.0000 86.67 %

33,885.00 42,921.00 9,036.00 37,273.50 3,388.50 63,252.00 29,367.00

LIQUID ASPHALT
9 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

2,025.00 2,025.00 2,025.00 2,025.00

CEMENT CONCRETE PAVEMENT

230.0000
10 CEMENT CONC. PAVEMENT

673.0000 C.Y. 180.0000 27.78 % 233.0000 29.44 % 440.0000 144.44 %

121,140.00 154,790.00 33,650.00 156,809.00 35,669.00 296,120.00 174,980.00

400.0000
11  CEMENT CONC. PAVEMENT FOR PANEL REPLACEMENT

72.0000 C.Y. 180.0000 122.22 % 788.0000 337.78 % 685.0000 280.56 %

12,960.00 28,800.00 15,840.00 56,736.00 43,776.00 49,320.00 36,360.00

20.0000
12 EPOXY-COATED TIE BAR WITH DRILL HOLE

240.0000 EACH 10.0000 100.00 % 12.0000 20.00 % 20.0000 100.00 %

2,400.00 4,800.00 2,400.00 2,880.00 480.00 4,800.00 2,400.00

1.6000
13  SAW, CLEAN, AND SEAL TRANSVERSE AND LONGITUDINAL JOINTS

27580.0000 L.F. 3.0000 -46.67 % 1.9000 -36.67 % 1.6000 -46.67 %

82,740.00 44,128.00 -38,612.00 52,402.00 -30,338.00 44,128.00 -38,612.00

14 FORCE ACCOUNT CLEAN AND SEAL EXIST. CONCRETE RANDOM CRACK
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00

2.0000
15  CEMENT CONC. PAVEMENT GRINDING

194400.0000 S.F. 2.0000 0.00 % 2.3000 15.00 % 1.5500 -22.50 %

388,800.00 388,800.00 0.00 447,120.00 58,320.00 301,320.00 -87,480.00
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CEMENT CONCRETE PAVEMENT
16 FORCE ACCOUNT PARTIAL DEPTH SPALL REPAIR

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00

ASPHALT CONCRETE PAVEMENT

3.0000
17 PLANING BITUMINOUS PAVEMENT

6511.0000 S.Y. 5.0000 -40.00 % 4.2000 -16.00 % 2.5000 -50.00 %

32,555.00 19,533.00 -13,022.00 27,346.20 -5,208.80 16,277.50 -16,277.50

62.0000
18 ASPHALT CONC. PAVEMENT CL. B  PG 58-22

889.0000 TON 52.0000 19.23 % 60.0000 15.38 % 55.0000 5.77 %

46,228.00 55,118.00 8,890.00 53,340.00 7,112.00 48,895.00 2,667.00

1.5000
19 LONGITUDINAL JOINT SEAL

8445.0000 L.F. 2.0000 -25.00 % 3.0000 50.00 % 1.5000 -25.00 %

16,890.00 12,667.50 -4,222.50 25,335.00 8,445.00 12,667.50 -4,222.50

EROSION CONTROL AND PLANTING

100.0000
20 TOPSOIL TYPE C

6.0000 C.Y. 37.0000 170.27 % 42.0000 13.51 % 50.0000 35.14 %

222.00 600.00 378.00 252.00 30.00 300.00 78.00

21  SEEDING, FERTILIZING, AND MULCHING BY HAND
L.S. -64.29 % 7.14 % -46.43 %

2,800.00 1,000.00 -1,800.00 3,000.00 200.00 1,500.00 -1,300.00

22 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00 % 0.00 % 0.00 %

3,050.00 3,050.00 3,050.00 3,050.00

20.0000
23  GEOTEXTILE-ENCASED CHECK DAM

35.0000 L.F. 30.0000 -33.33 % 23.0000 -23.33 % 30.0000 0.00 %

1,050.00 700.00 -350.00 805.00 -245.00 1,050.00 0.00

60.0000
24  STORM DRAIN PROTECTION INSERT

46.0000 EACH 75.0000 -20.00 % 120.0000 60.00 % 75.0000 0.00 %

3,450.00 2,760.00 -690.00 5,520.00 2,070.00 3,450.00 0.00
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EROSION CONTROL AND PLANTING

100.0000
25  STREET CLEANING

50.0000 HR 55.0000 81.82 % 107.0000 94.55 % 85.0000 54.55 %

2,750.00 5,000.00 2,250.00 5,350.00 2,600.00 4,250.00 1,500.00

40.0000
26  ESC LEAD

135.0000 HR 35.0000 14.29 % 40.0000 14.29 % 40.0000 14.29 %

4,725.00 5,400.00 675.00 5,400.00 675.00 5,400.00 675.00

TRAFFIC

20.0000
27 TYPE A PRECAST TRAFFIC CURB

305.0000 L.F. 12.0000 66.67 % 14.2500 18.75 % 15.0000 25.00 %

3,660.00 6,100.00 2,440.00 4,346.25 686.25 4,575.00 915.00

2,800.0000
28 BEAM GUARDRAIL NON-FLARED TERMINAL

1.0000 EACH 2,000.0000 40.00 % 1,780.0000 -11.00 % 3,000.0000 50.00 %

2,000.00 2,800.00 800.00 1,780.00 -220.00 3,000.00 1,000.00

16.0000
29 TEMPORARY CONC. BARRIER

3810.0000 L.F. 10.0000 60.00 % 16.0000 60.00 % 15.0000 50.00 %

38,100.00 60,960.00 22,860.00 60,960.00 22,860.00 57,150.00 19,050.00

5,500.0000
30 TEMPORARY IMPACT ATTENUATOR

3.0000 EACH 5,000.0000 10.00 % 6,000.0000 20.00 % 6,000.0000 20.00 %

15,000.00 16,500.00 1,500.00 18,000.00 3,000.00 18,000.00 3,000.00

31 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00

900.0000
32 RESETTING IMPACT ATTENUATOR

2.0000 EACH 1,000.0000 -10.00 % 1,780.0000 78.00 % 1,000.0000 0.00 %

2,000.00 1,800.00 -200.00 3,560.00 1,560.00 2,000.00 0.00

10,000.0000
33 TRUCK MOUNTED IMPACT ATTENUATOR

2.0000 EACH 15,000.0000 -33.33 % 6,800.0000 -54.67 % 10,000.0000 -33.33 %

30,000.00 20,000.00 -10,000.00 13,600.00 -16,400.00 20,000.00 -10,000.00

38.0000
34 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

450.0000 HR 40.0000 -5.00 % 10.0000 -75.00 % 44.0000 10.00 %

18,000.00 17,100.00 -900.00 4,500.00 -13,500.00 19,800.00 1,800.00
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TRAFFIC

0.2000
35 PAINT LINE

17990.0000 L.F. 0.2000 0.00 % 0.6000 200.00 % 0.3000 50.00 %

3,598.00 3,598.00 0.00 10,794.00 7,196.00 5,397.00 1,799.00

8.0000
36 PLASTIC WIDE LINE

520.0000 L.F. 1.8000 344.44 % 1.2000 -33.33 % 3.5000 94.44 %

936.00 4,160.00 3,224.00 624.00 -312.00 1,820.00 884.00

6.0000
37 PLASTIC CROSSWALK LINE

1100.0000 S.F. 2.2500 166.67 % 3.5000 55.56 % 5.5000 144.44 %

2,475.00 6,600.00 4,125.00 3,850.00 1,375.00 6,050.00 3,575.00

12.0000
38 PLASTIC STOP LINE

60.0000 L.F. 5.0000 140.00 % 3.5000 -30.00 % 10.0000 100.00 %

300.00 720.00 420.00 210.00 -90.00 600.00 300.00

145.0000
39 PLASTIC TRAFFIC ARROW

7.0000 EACH 100.0000 45.00 % 120.0000 20.00 % 150.0000 50.00 %

700.00 1,015.00 315.00 840.00 140.00 1,050.00 350.00

100.0000
40 PLASTIC TRAFFIC LETTER

11.0000 EACH 60.0000 66.67 % 120.0000 100.00 % 100.0000 66.67 %

660.00 1,100.00 440.00 1,320.00 660.00 1,100.00 440.00

95.0000
41 PLASTIC DRAINAGE MARKING

38.0000 EACH 20.0000 375.00 % 120.0000 500.00 % 30.0000 50.00 %

760.00 3,610.00 2,850.00 4,560.00 3,800.00 1,140.00 380.00

175.0000
42  PLASTIC RUMBLE STRIP

2.0000 EACH 180.0000 -2.78 % 120.0000 -33.33 % 220.0000 22.22 %

360.00 350.00 -10.00 240.00 -120.00 440.00 80.00

250.0000
43 RAISED PAVEMENT MARKER TYPE 1

9.0000 HUND 175.0000 42.86 % 300.0000 71.43 % 330.0000 88.57 %

1,575.00 2,250.00 675.00 2,700.00 1,125.00 2,970.00 1,395.00

400.0000
44 RAISED PAVEMENT MARKER TYPE 2

4.0000 HUND 300.0000 33.33 % 360.0000 20.00 % 400.0000 33.33 %

1,200.00 1,600.00 400.00 1,440.00 240.00 1,600.00 400.00

1.0000
45 TEMPORARY PAVEMENT MARKING

25070.0000 L.F. 0.2500 300.00 % 0.2500 0.00 % 0.6000 140.00 %

6,267.50 25,070.00 18,802.50 6,267.50 0.00 15,042.00 8,774.50
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TRAFFIC
46 PERMANENT SIGNING

L.S. -16.67 % 216.67 % -16.67 %

3,000.00 2,500.00 -500.00 9,500.00 6,500.00 2,500.00 -500.00

47 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM - SUA 901
L.S. 21.89 % 62.52 % 21.89 %

6,153.00 7,500.00 1,347.00 10,000.00 3,847.00 7,500.00 1,347.00

48 FORCE ACCOUNT LOOP TESTING
EST. 0.00 % 0.00 % 0.00 %

400.00 400.00 400.00 400.00

4.0000
49 SEQUENTIAL ARROW SIGN

450.0000 HR 5.0000 -20.00 % 4.0000 -20.00 % 4.0000 -20.00 %

2,250.00 1,800.00 -450.00 1,800.00 -450.00 1,800.00 -450.00

7,500.0000
50 PORTABLE CHANGEABLE MESSAGE SIGN

1.0000 EACH 3,000.0000 150.00 % 8,800.0000 193.33 % 10,000.0000 233.33 %

3,000.00 7,500.00 4,500.00 8,800.00 5,800.00 10,000.00 7,000.00

4.0000
51 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

450.0000 HR 5.0000 -20.00 % 16.7500 235.00 % 4.0000 -20.00 %

2,250.00 1,800.00 -450.00 7,537.50 5,287.50 1,800.00 -450.00

52 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 300.00 % 166.67 % 300.00 %

4,500.00 18,000.00 13,500.00 12,000.00 7,500.00 18,000.00 13,500.00

38.0000
53 TRAFFIC CONTROL LABOR

450.0000 HR 38.0000 0.00 % 33.0000 -13.16 % 45.0000 18.42 %

17,100.00 17,100.00 0.00 14,850.00 -2,250.00 20,250.00 3,150.00

70.0000
54 TRAFFIC CONTROL VEHICLE

95.0000 DAY 100.0000 -30.00 % 63.0000 -37.00 % 65.0000 -35.00 %

9,500.00 6,650.00 -2,850.00 5,985.00 -3,515.00 6,175.00 -3,325.00

40.0000
55 TRAFFIC CONTROL SUPERVISOR

190.0000 HR 40.0000 0.00 % 39.5000 -1.25 % 50.0000 25.00 %

7,600.00 7,600.00 0.00 7,505.00 -95.00 9,500.00 1,900.00
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20.0000
56 CONSTRUCTION SIGNS CLASS A

31.0000 S.F. 15.0000 33.33 % 7.0000 -53.33 % 20.0000 33.33 %

465.00 620.00 155.00 217.00 -248.00 620.00 155.00

OTHER ITEMS
57 ROADWAY SURVEYING

L.S. 400.00 % 730.00 % 200.00 %

5,000.00 25,000.00 20,000.00 41,500.00 36,500.00 15,000.00 10,000.00

200.0000
58 ADJUST INLET

1.0000 EACH 360.0000 -44.44 % 225.0000 -37.50 % 600.0000 66.67 %

360.00 200.00 -160.00 225.00 -135.00 600.00 240.00

400.0000
59 ADJUST MANHOLE

10.0000 EACH 275.0000 45.45 % 225.0000 -18.18 % 700.0000 154.55 %

2,750.00 4,000.00 1,250.00 2,250.00 -500.00 7,000.00 4,250.00

170.0000
60 ADJUST CATCH BASIN

26.0000 EACH 300.0000 -43.33 % 225.0000 -25.00 % 600.0000 100.00 %

7,800.00 4,420.00 -3,380.00 5,850.00 -1,950.00 15,600.00 7,800.00

70.0000
61 ADJUST VALVE BOX

19.0000 EACH 300.0000 -76.67 % 225.0000 -25.00 % 500.0000 66.67 %

5,700.00 1,330.00 -4,370.00 4,275.00 -1,425.00 9,500.00 3,800.00

62 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00

63 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.00 15,000.00

64 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/04/2001
10:36

DOT_RGGB01

NH-0522(026)

OTHER ITEMS
65 SPILL PREVENTION PLAN

L.S. -60.00 % -20.00 % -66.67 %

1,500.00 600.00 -900.00 1,200.00 -300.00 500.00 -1,000.00

CONTRACT TOTAL $1,245,207.50 $1,382,684.50 11.04% $1,404,342.45 12.78% $1,469,233.00 17.99%

BASE TOTAL $1,245,207.50 $1,382,684.50 11.04% $1,404,342.45 12.78% $1,469,233.00 17.99%


