DOT_RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 14/ 2000

* % *  BI D TABULATI ON REPORT * * * TI ME: 14: 07
PS&E JOB NO: 00B009 REVI SION NO : 1 BI DS OPENED ON : Jun 15 2000
CONTRACT NO: 005890 REGION NO : 2 AWARDED ON : Jun 12 2000
VERSI ON NO : 1 WORK ORDER# : XL0859
W CSR 153 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 153 Pl PKIN I NC., DBA PIPKIN GOODFELLOW BRCS., | NC. CALLEN CONSTRUCTI ON COMPANY,
EIEQ\F’IEEAggEgE 4801 CONTRACTORS DR 1407 N WALLA WALLA AVE 8632 STEIN ROAD
00B009 98802- 8688 98801- 1530 98240-
PROJECT VENATCHEE WA 988073181 VENATCHEE WA 98807059¢ CUSTER WA 982400498
COUNTY(S)  : OKANOGAN CONTRACTOR NUMBER : 100328 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100080
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON

1 MOBI LI ZATI ON

2 REMOVI NG GUARDRAI L
115. 0000 n

3 REMOVI NG GUARDRAI L ANCHOR

4.0000 EACH

4  REMOVI NG PAI NT STRI PE
25. 0000 n

5 REMOVI NG PAI NTED TRAFFI C MARKI NG

2.0000 n

GRADI NG

6 ROADWAY EXCAVATI ON | NCL. HAUL

75. 0000 nB

7 EMBANKMENT COMPACTI ON

300. 0000 nB
DRAI NAGE
8 QUARRY SPALLS
8. 0000 nB

31, 000. 00

6. 0000
690. 00

125. 0000
500. 00

5. 0000
125.00

25. 0000
50. 00
15. 0000
1,125.00
5. 0000

1, 500. 00

60. 0000
480. 00

9 ST. STR PLATE ARCH 5 GAGE 10.26 M SPAN

26. 2100 hg

STRUCTURE

10 STRUCTURE EXCAVATI ON CLASS A | NCL

3101. 0000 nB

5, 000. 0000
131, 050. 00

HAUL
10. 0000
31, 010. 00

26, 500. 00

8. 0000
920. 00

170. 0000
680. 00

18. 0000
450. 00

60. 0000
120. 00

25. 0000
1,875.00
20. 0000

6, 000. 00
55. 0000
440. 00
5,110. 0000

133,933.10

4.0000
12, 404.00

33, 000. 00

10. 0000
1, 150. 00

155. 0000
620. 00

16. 0000
400. 00

65. 0000
130. 00

70. 0000

5, 250. 00
3. 0000
900. 00

80. 0000
640. 00

4, 500. 0000

117, 945. 00

12. 0000
37,212.00

32, 000. 00

7.0000
805. 00

150. 0000
600. 00

7.0000
175. 00

40. 0000
80. 00
7.0000
525. 00
4.0000

1, 200. 00
77.0000
616. 00
4,700. 0000

123, 187. 00

12. 0000
37,212.00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 06/ 14/ 2000

TI ME: 14: 07

PS&E JOB NO: 00B009
CONTRACT NO: 005890
VERSI ON NO : 1

HWY : SR 153

TITLE : SR 153
BEAVER CREEK
FI SH PASSAGE

REVISION NO : 1
REGION NO : 2
WORK ORDER# : XL0859

BI DS OPENED ON : Jun 15 2000
AWARDED ON : Jun 12 2000

------- LOWBIDDER -=-=---- =«==---- 2ND BIDDER =------- =--=---- 3RD BIDDER -------

PI PKIN I NC., DBA PIPKIN
4801 CONTRACTORS DR

GOODFELLOW BRCS., | NC.
1407 N WALLA WALLA AVE

CALLEN CONSTRUCTI ON COMPANY,
8632 STEI N ROAD

00B009 98802- 8688 98801- 1530 98240-
PROJECT WENATCHEE WA 988073181 WENATCHEE WA 98807059¢ CUSTER WA 982400498
COUNTY(S) : OKANOGAN CONTRACTOR NUMBER : 100328 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100080
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
11 SHORI NG OR EXTRA EXCAVATION CL. A
L.S
13, 700. 00 1, 200. 00 1, 000. 00 24, 000. 00
12 WELDED W RE WALL
215. 0000 e 180. 0000 165. 0000 200. 0000 210. 0000
38, 700. 00 35, 475. 00 43, 000. 00 45, 150. 00
13 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC
-1.00 -1.00 -1.00 -1.00
SURFACI NG
14 CRUSHED SURFACI NG BASE COURSE
300. 0000 s 35. 0000 28. 0000 22. 0000 34. 0000
10, 500. 00 8, 400. 00 6, 600. 00 10, 200. 00
ASPHALT CONCRETE PAVEMENT
15 ASPHALT CONC. FOR PRELEVELING CL. B PG 58-2
50. 0000 t 80. 0000 75. 0000 72. 0000 70. 0000
4, 000. 00 3, 750. 00 3, 600. 00 3, 500. 00
16 ASPHALT CONC. PAVEMENT CL. B PG 58-2:
290. 0000 t 60. 0000 65. 0000 60. 0000 59. 0000
17, 400. 00 18, 850. 00 17, 400. 00 17,110. 00
17  ASPHALT CONC. ROAD APPROACH
4. 0000 EACH 300. 0000 900. 0000 800. 0000 865. 0000
1, 200. 00 3, 600. 00 3, 200. 00 3, 460. 00
EROSI ON CONTROL AND PLANTI NG
18 SEEDI NG, FERTI LI ZI NG, AND MULCHI NG
0. 5000 ha 3, 500. 0000 3, 200. 0000 3, 800. 0000 4, 000. 0000
1, 750. 00 1, 600. 00 1, 900. 00 2, 000. 00
19 JUTE MATTI NG
960. 0000 e 2.0000 2.0000 4. 0000 2.0000
1, 920. 00 1, 920. 00 3, 840. 00 1, 920. 00
TRAFFI C
20 EXTRUDED CURB
100. 0000 w 15. 0000 25. 0000 25. 0000 15. 0000
1, 500. 00 2, 500. 00 2, 500. 00 1, 500. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 14/ 2000

* % *  BI D TABULATI ON REPORT * * * TIVE: 14: 07
PS&E JOB NO: 00B009 REVI SION NO : 1 BI DS OPENED ON : Jun 15 2000
CONTRACT NO: 005890 REGION NO : 2 AWARDED ON : Jun 12 2000
VERSI ON NO : 1 WORK ORDER# : XL0859
HY CSR 153 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 153 PIPKIN I NC., DBA PIPKIN GOODFELLOW BROS., | NC. CALLEN CONSTRUCTI ON COMPANY,
EF@&EEAgEEEE 4801 CONTRACTORS DR 1407 N WALLA WALLA AVE 8632 STEIN ROAD
00B009 98802- 8688 98801- 1530 98240-
PROJECT : WENATCHEE WA 988073181 WENATCHEE WA 98807059¢ CUSTER WA 982400498
COUNTY(S) : OKANOGAN CONTRACTOR NUMBER : 100328 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100080
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
21 BEAM GUARDRAI L TYPE 1
154. 3000 w 40. 0000 55. 0000 54. 0000 50. 0000
6,172.00 8, 486. 50 8, 332. 20 7,715. 00
22 BEAM GUARDRAI L FLARED TERM NAL
1. 0000 EACH 1, 800. 0000 2, 100. 0000 1, 900. 0000 1, 900. 0000
1, 800. 00 2, 100. 00 1, 900. 00 1, 900. 00
23 BEAM GUARDRAI L ANCHOR TYPE 1
1. 0000 EACH 550. 0000 600. 0000 500. 0000 525. 0000
550. 00 600. 00 500. 00 525. 00
24 BEAM GUARDRAI L ANCHOR TYPE 5
2.0000 EACH 500. 0000 750. 0000 700. 0000 725. 0000
1, 000. 00 1, 500. 00 1, 400. 00 1, 450. 00
25 TEMPORARY CONC. BARRI ER
40. 0000 w 30. 0000 50. 0000 50. 0000 50. 0000
1, 200. 00 2, 000. 00 2, 000. 00 2, 000. 00
26 FLEXI BLE GUI DE POST
4. 0000 EACH 20. 0000 25. 0000 30. 0000 25. 0000
80. 00 100. 00 120. 00 100. 00
27 PORTABLE CHANGEABLE MESSAGE S| GN
2.0000 EACH 2, 000. 0000 2, 200. 0000 2, 000. 0000 2, 500. 0000
4, 000. 00 4, 400. 00 4, 000. 00 5, 000. 00
28 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
2000. 0000 HR 6. 0000 4. 0000 4. 0000 0. 5000
12, 000. 00 8, 000. 00 8, 000. 00 1, 000. 00
29  TEMPORARY TRAFFI C CONTROL
L.S.
21, 750. 00 13, 000. 00 11, 000. 00 10, 000. 00
OTHER | TEMS
30 CHAIN LINK FENCE TYPE 6
55. 0000 w 40. 0000 30. 0000 45. 0000 32.0000
2, 200. 00 1, 650. 00 2,475. 00 1, 760. 00
31 BACKFILL FOR STRUCTURAL EARTH WALL I NCL. HAUL
1610. 0000 s 20. 0000 19. 5000 22. 0000 33. 0000

32, 200. 00 31, 395. 00 35, 420. 00 53, 130. 00



DOT_RGGBO5

PS&E JOB NO: 00B009

REVISION NO : 1

CONTRACT NO: 005890 REGION NO : 2
VERSI ON NO : 1 WORK ORDER# : XL0859
HWY : SR 153
TITLE : SR 153

BEAVER CREEK

FI SH PASSAGE

00B009
PRQJECT

COUNTY(S) : OKANOGAN

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

* ok *

------- LOW BI DDER

PI PKIN I NC., DBA PIPKIN

4801 CONTRACTORS DR

98802- 8688

VENATCHEE WA 988073181

CONTRACTOR NUMBER :

100328

------- 2ND BI DDER

GOODFELLOW BRCS.

I NC.

Bl DS OPENED ON :

1407 N WALLA WALLA AVE

98801- 1530

VENATCHEE WA 98807059¢
CONTRACTOR NUMBER :

100296

DATE: 06/ 14/ 2000

TI ME: 14: 07

Jun 15 2000

AWARDED ON : Jun 12 2000

------- 3RD BI DDER

CALLEN CONSTRUCTI ON COMPANY,
8632 STEI N ROAD

98240-

CUSTER WA 982400498

CONTRACTOR NUMBER :

100080

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
32 FORCE ACCOUNT STREAM BED MATERI AL
EST.
15, 000. 00 15, 000. 00 15, 000. 00 15, 000. 00
33 FORCE ACCOUNT TEMPORARY CHANNEL BY- PASS SYSTEM
EST.
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
34 FORCE ACCOUNT TEMPORARY DEWATERI NG SYSTEM
EST.
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
35 FORCE ACCOUNT DETOUR PAVEMENT REPAI R
EST.
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
36 ROADSI DE CLEANUP
EST.
4, 000. 00 4, 000. 00 4,000. 00 4, 000. 00
37 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
5. 00 5. 00 5.00 5. 00
38 M NOR CHANGE
CALC
-1.00 -1.00 -1.00 -1.00
39 SPILL PREVENTI ON PLAN
L.S.
1, 000. 00 1, 200. 00 250. 00 400. 00
40 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
90. 0000 w 15. 0000 11. 0000 12. 0000 12. 0000
1, 350. 00 990. 00 1, 080. 00 1, 080. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D TABULATI ON REPORT

DATE: 06/ 14/ 2000
TI ME: 14: 07

PS&E JOB NO: 00B009 REVI SION NO : 1 BI DS OPENED ON : Jun 15 2000
CONTRACT NO: 005890 REGION NO : 2 AWARDED ON : Jun 12 2000
VERSI ON NO : 1 WORK ORDER# : XL0859
W CSR 153 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 153 Pl PKIN I NC., DBA PIPKIN GOODFELLOW BRCS., | NC. CALLEN CONSTRUCTI ON COMPANY,
EF@&EEAEEEEE 4801 CONTRACTORS DR 1407 N WALLA WALLA AVE 8632 STEIN ROAD
00B009 98802- 8688 98801- 1530 98240-
PROJECT VENATCHEE WA 988073181 VENATCHEE WA 98807059¢ CUSTER WA 982400498
COUNTY(S)  : OKANOGAN CONTRACTOR NUMBER : CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100080
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
41 MAI LBOX SUPPORT TYPE 1-¢
1. 0000 EACH 150. 0000 250. 0000 280. 0000 200. 0000
150. 00 250. 00 280. 00 200. 00
CONTRACT TOTAL $422, 655. 00 $385, 291. 60 $406, 047. 20 $440, 503. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

DATE: 06/ 14/ 2000
TI ME: 14: 07

PS&E JOB NO: 00B009 REVI SION NO : 1 BI DS OPENED ON : Jun 15 2000
CONTRACT NO: 005890 REGION NO : 2 AWARDED ON : Jun 12 2000
VERSI ON NO : 1 WORK ORDER# : XL0859
HY CSR 153 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE : SEA\l/E?F; CREEK ONE WAY CONSTRUCTI ON, ENGBERG CONSTRUCTI ON, | NC.
P SH PASSAGE 24635 HW 20 42702 236TH AVE SE
00B009
PROJECT SEDRO WOOLLEY WA 98284117:! ENUMCLAW WA 980228603
COUNTY(S) : OKANOGAN CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100113
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
31, 000. 00 33, 945. 00 70, 000. 00
2 REMOVI NG GUARDRAI L
115. 0000 w 6. 0000 7.5000 9. 0000
690. 00 862. 50 1, 035. 00
3 REMOVI NG GUARDRAI L ANCHOR
4. 0000 EACH 125. 0000 100. 0000 800. 0000
500. 00 400. 00 3, 200. 00
4 REMOVI NG PAI NT STRI PE
25. 0000 w 5. 0000 6. 0000 33. 4000
125. 00 150. 00 835. 00
5 REMOVI NG PAI NTED TRAFFI C MARKI NG
2.0000 e 25. 0000 100. 0000 40. 0000
50. 00 200. 00 80. 00
GRADI NG
6 ROADWAY EXCAVATI ON | NCL. HAUL
75. 0000 s 15. 0000 16. 7500 14. 0000
1, 125. 00 1, 256. 25 1, 050. 00
7 EMBANKMENT COMPACTI ON
300. 0000 s 5. 0000 3. 0000 4. 6000
1, 500. 00 900. 00 1, 380. 00
DRAI NAGE
8 QUARRY SPALLS
8. 0000 s 60. 0000 60. 0000 40. 0000
480. 00 480. 00 320. 00
9 ST. STR PLATE ARCH 5 GAGE 10.26 M SPAN
26.2100 w 5, 000. 0000 5, 663. 9500 6, 406. 9000
131, 050. 00 148, 452. 13 167, 924. 85
STRUCTURE
10 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
3101. 0000 s 10. 0000 16. 9000 19. 0000
31, 010. 00 52, 406. 90 58, 919. 00



DOT_RGGBO5

PS&E JOB NO: 00B009
CONTRACT NO: 005890
VERSI ON NO : 1

* ok *

REVISION NO : 1
REGION NO : 2
WORK ORDER# : XL0859

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

DATE: 06/ 14/ 2000
TI ME: 14: 07

BI DS OPENED ON : Jun 15 2000
AWARDED ON : Jun 12 2000

HY CSR 153 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE : SEA%E% CREEK ONE WAY CONSTRUCTI ON, ENGBERG CONSTRUCTI ON, | NC
P SH PASSAGE 24635 HW 20 42702 236TH AVE SE
00B009
PROJECT SEDRO WOOLLEY WA 98284117:! ENUMCLAW WA 980228603
COUNTY(S) : OKANOGAN CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100113
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
11 SHORI NG OR EXTRA EXCAVATION CL. A
L.S
13, 700. 00 2, 000. 00 14, 000. 00
12 WELDED W RE WALL
215. 0000 e 180. 0000 287. 4000 190. 0000
38, 700. 00 61, 791. 00 40, 850. 00
13 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC
-1.00 -1.00 -1.00
SURFACI NG
14 CRUSHED SURFACI NG BASE COURSE
300. 0000 s 35. 0000 26.1000 28. 0000
10, 500. 00 7, 830. 00 8, 400. 00
ASPHALT CONCRETE PAVEMENT
15 ASPHALT CONC. FOR PRELEVELING CL. B PG 58-2
50. 0000 t 80. 0000 65. 0000 84. 0000
4, 000. 00 3, 250. 00 4, 200. 00
16 ASPHALT CONC. PAVEMENT CL. B PG 58-2:
290. 0000 t 60. 0000 65. 0000 89. 0000
17, 400. 00 18, 850. 00 25, 810. 00
17  ASPHALT CONC. ROAD APPROACH
4. 0000 EACH 300. 0000 600. 0000 1, 360. 0000
1, 200. 00 2, 400. 00 5, 440. 00
EROSI ON CONTROL AND PLANTI NG
18 SEEDI NG, FERTI LI ZI NG, AND MULCHI NG
0. 5000 ha 3, 500. 0000 4, 000. 0000 3, 000. 0000
1, 750. 00 2, 000. 00 1, 500. 00
19 JUTE MATTI NG
960. 0000 e 2.0000 2. 2500 4.1700
1, 920. 00 2, 160. 00 4, 003. 20
TRAFFI C
20 EXTRUDED CURB
100. 0000 w 15. 0000 60. 0000 44,0000
1, 500. 00 6, 000. 00 4, 400. 00



DOT_RGGBO5

* ok *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* Kk *

DATE: 06/ 14/ 2000

Bl D TABULATI ON REPORT TIVE: 14: 07
PS&E JOB NO: 00B009 REVI SION NO : 1 BI DS OPENED ON : Jun 15 2000
CONTRACT NO: 005890 REGION NO : 2 AWARDED ON : Jun 12 2000
VERSI ON NO : 1 WORK ORDER# : XL0859
HY CSR 153 e 4TH BIDDER ------- -=----- 5TH BIDDER -------
TITLE : SEA\l/E?F; CREEK ONE WAY CONSTRUCTI ON, | NC. ENGBERG CONSTRUCTI ON, | NC.
P SH PASSAGE 24635 HW 20 42702 236TH AVE SE
00B009
PROJECT SEDRO WOOLLEY WA 98284117:! ENUMCLAW WA 980228603
COUNTY(S) : OKANOGAN CONTRACTOR NUMBER : 617975 CONTRACTOR NUMBER : 100113
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
21 BEAM GUARDRAI L TYPE 1
154. 3000 w 40. 0000 58. 8000 18. 0000
6,172.00 9, 072.84 2,777. 40
22 BEAM GUARDRAI L FLARED TERM NAL
1. 0000 EACH 1, 800. 0000 2, 000. 0000 860. 0000
1, 800. 00 2, 000. 00 860. 00
23 BEAM GUARDRAI L ANCHOR TYPE 1
1. 0000 EACH 550. 0000 520. 0000 660. 0000
550. 00 520. 00 660. 00
24 BEAM GUARDRAI L ANCHOR TYPE 5
2.0000 EACH 500. 0000 725. 0000 1, 790. 0000
1, 000. 00 1, 450. 00 3, 580. 00
25 TEMPORARY CONC. BARRI ER
40. 0000 w 30. 0000 35. 0000 27.0000
1, 200. 00 1, 400. 00 1, 080. 00
26 FLEXI BLE GUI DE POST
4. 0000 EACH 20. 0000 25. 0000 50. 0000
80. 00 100. 00 200. 00
27 PORTABLE CHANGEABLE MESSAGE S| GN
2.0000 EACH 2, 000. 0000 3, 000. 0000 6, 000. 0000
4, 000. 00 6, 000. 00 12, 000. 00
28 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
2000. 0000 HR 6. 0000 5. 0000 4. 0000
12, 000. 00 10, 000. 00 8, 000. 00
29  TEMPORARY TRAFFI C CONTROL
L.S.
21, 750. 00 10, 340. 00 44, 600. 00
OTHER | TEMS
30 CHAIN LINK FENCE TYPE 6
55. 0000 w 40. 0000 65. 8500 33. 0000
2, 200. 00 3,621.75 1, 815. 00
31 BACKFILL FOR STRUCTURAL EARTH WALL I NCL. HAUL
1610. 0000 s 20. 0000 26.5000 21. 0000
32, 200. 00 42, 665. 00 33, 810. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 06/ 14/ 2000

* % *  BI D TABULATI ON REPORT * * * TIVE: 14: 07
PS&E JOB NO: 00B009 REVI SION NO : 1 BI DS OPENED ON : Jun 15 2000
CONTRACT NO: 005890 REGION NO : 2 AWARDED ON : Jun 12 2000
VERSI ON NO : 1 WORK ORDER# : XL0859
W CSR 153 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE : SEA\l/Eég CREEK ONE WAY CONSTRUCTI ON, | NC. ENGBERG CONSTRUCTI ON, | NC.
FISH PASSAGE 24635 HW 20 42702 236TH AVE SE
00B009
PROJECT SEDRO WOOLLEY WA 98284117:! ENUMCLAW WA 980228603
COUNTY(S)  : OKANOGAN CONTRACTOR NUMBER : 617975 CONTRACTOR NUMBER : 100113
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
32 FORCE ACCOUNT STREAM BED MATERI AL
EST.
15, 000. 00 15, 000. 00 15, 000. 00
33 FORCE ACCOUNT TEMPORARY CHANNEL BY- PASS SYSTEM
EST.
10, 000. 00 10, 000. 00 10, 000. 00
34 FORCE ACCOUNT TEMPORARY DEWATERI NG SYSTEM
EST.
10, 000. 00 10, 000. 00 10, 000. 00
35 FORCE ACCOUNT DETOUR PAVEMENT REPAI R
EST.
10, 000. 00 10, 000. 00 10, 000. 00
36 ROADSI DE CLEANUP
EST.
4, 000. 00 4, 000. 00 4, 000. 00
37 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
5. 00 5. 00 5. 00
38 M NOR CHANGE
CALC
-1.00 -1.00 -1.00
39 SPILL PREVENTI ON PLAN
L.S.
1, 000. 00 500. 00 1, 600. 00
40 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
90. 0000 w 15. 0000 16. 4500 12. 0000
1, 350. 00 1, 480. 50 1, 080. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 14/ 2000

* % *  BI D TABULATI ON REPORT * * * TI ME: 14: 07
PS&E JOB NO: 00B009 REVI SION NO : 1 BI DS OPENED ON : Jun 15 2000
CONTRACT NO: 005890 REGION NO : 2 AWARDED ON : Jun 12 2000
VERSI ON NO : 1 WORK ORDER# : XL0859
CSR 153 e 4TH BIDDER ------- -=----- 5TH BIDDER -------
TITLE : SR 153 ONE WAY CONSTRUCTI ON, | NC. ENGBERG CONSTRUCTI ON, | NC.
BEAVER CREEK
FISH PASSAGE 24635 HWY 20 42702 236TH AVE SE
00B009
PROJECT : SEDRO WOOLLEY WA 98284117: ENUMCLAW WA 980228603
COUNTY(S)  : OKANOGAN CONTRACTOR NUMBER : 617975 CONTRACTOR NUMBER : 100113
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
41 MAI LBOX SUPPORT TYPE 1-¢
1. 0000 EACH 150. 0000 150. 0000 220. 0000

150. 00 150. 00 220. 00

CONTRACT TOTAL $422, 655. 00 $483, 636. 87 $574, 632. 45



