
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 00Z010 REVISION NO : BIDS OPENED ON : Jun  1 2000
CONTRACT NO: 005882 REGION NO : 6 AWARDED ON : Jun  2 2000
VERSION NO : 1 WORK ORDER# : XL0849
HWY : SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 90
RITZVILLE TO TOKIO
STONE MATRIX
00Z010

INLAND ASPHALT COMPANY CENTRAL WASHINGTON ASPHALT,  INC.ACME MATERIALS & CONSTRUCTION CO
5111 E BROADWAY  99212-0928 843 KITTLESON RD 802 N FANCHER RD
PO BOX 3366 98837-0738 99212-1016

PROJECT : SPOKANE   WA  992203367 MOSES LAKE   WA  988370142 SPOKANE   WA  992202503

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 005950

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/02/2000
07:51

DOT_RGGB05

 IM-0905(092)

PREPARATION
1 MOBILIZATION

L.S.
96,000.00 85,000.00 100,000.00 125,000.00

2 REMOVING TEMPORARY PAVEMENT MARKING
40300.0000 m 0.1500 0.1000 0.1000 0.1500

6,045.00 4,030.00 4,030.00 6,045.00
GRADING

3 PAVEMENT REPAIR EXCAVATION INCL. HAUL
1900.0000 m2 9.0000 4.7500 9.0000 6.5000

17,100.00 9,025.00 17,100.00 12,350.00
LIQUID ASPHALT

4 ASPHALT FOR TACK COAT
45.0000 t 220.0000 210.0000 260.0000 250.0000

9,900.00 9,450.00 11,700.00 11,250.00
5 ANTI-STRIPPING ADDITIVE

EST.
9,075.00 9,075.00 9,075.00 9,075.00

6  PAVING ASPHALT REVISION
CALC

-1.00 -1.00 -1.00 -1.00
ASPHALT CONCRETE PAVEMENT

7  CRACK SEALING
2000.0000 m 1.5000 1.5000 1.2500 1.5000

3,000.00 3,000.00 2,500.00 3,000.00
8 PLANING BITUMINOUS PAVEMENT

141300.0000 m2 0.9000 0.7100 0.7000 1.0500
127,170.00 100,323.00 98,910.00 148,365.00

9 ASPHALT CONC. FOR PAVEMENT REPAIR
800.0000 t 60.0000 45.0000 55.0000 43.5000

48,000.00 36,000.00 44,000.00 34,800.00
10  ASPHALT CONC. PAVEMENT CL. STONE MATRIX 12.5MM PG 64-34

17500.0000 t 50.0000 34.0000 40.0000 39.0000
875,000.00 595,000.00 700,000.00 682,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 00Z010 REVISION NO : BIDS OPENED ON : Jun  1 2000
CONTRACT NO: 005882 REGION NO : 6 AWARDED ON : Jun  2 2000
VERSION NO : 1 WORK ORDER# : XL0849
HWY : SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 90
RITZVILLE TO TOKIO
STONE MATRIX
00Z010

INLAND ASPHALT COMPANY CENTRAL WASHINGTON ASPHALT,  INC.ACME MATERIALS & CONSTRUCTION CO
5111 E BROADWAY  99212-0928 843 KITTLESON RD 802 N FANCHER RD
PO BOX 3366 98837-0738 99212-1016

PROJECT : SPOKANE   WA  992203367 MOSES LAKE   WA  988370142 SPOKANE   WA  992202503

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 005950

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/02/2000
07:51

DOT_RGGB05

 IM-0905(092)

ASPHALT CONCRETE PAVEMENT
11 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC
27,500.00 27,500.00 27,500.00 27,500.00

12 COMPACTION PRICE ADJUSTMENT
CALC

14,500.00 14,500.00 14,500.00 14,500.00
13  SMOOTHNESS COMPLIANCE PRICE ADJUSTMENT

CALC
23,000.00 23,000.00 23,000.00 23,000.00

14 MINERAL FILLER
EST.

40,000.00 40,000.00 40,000.00 40,000.00
15  STABILIZATION ADDITIVE

EST.
50,000.00 50,000.00 50,000.00 50,000.00

EROSION CONTROL AND PLANTING
16 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST.
2,000.00 2,000.00 2,000.00 2,000.00

TRAFFIC
17 PAINT STRIPE

113900.0000 m 0.2000 0.1400 0.1400 0.1600
22,780.00 15,946.00 15,946.00 18,224.00

18 PAINTED GORE STRIPE
2375.0000 m 0.6000 0.4000 0.3000 0.4000

1,425.00 950.00 712.50 950.00
19 TEMPORARY PAVEMENT MARKING

41600.0000 m 0.1500 0.1600 0.1500 0.1800
6,240.00 6,656.00 6,240.00 7,488.00

20 SEQUENTIAL ARROW SIGN
300.0000 HR 5.0000 3.0000 3.0000 3.0000

1,500.00 900.00 900.00 900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 00Z010 REVISION NO : BIDS OPENED ON : Jun  1 2000
CONTRACT NO: 005882 REGION NO : 6 AWARDED ON : Jun  2 2000
VERSION NO : 1 WORK ORDER# : XL0849
HWY : SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 90
RITZVILLE TO TOKIO
STONE MATRIX
00Z010

INLAND ASPHALT COMPANY CENTRAL WASHINGTON ASPHALT,  INC.ACME MATERIALS & CONSTRUCTION CO
5111 E BROADWAY  99212-0928 843 KITTLESON RD 802 N FANCHER RD
PO BOX 3366 98837-0738 99212-1016

PROJECT : SPOKANE   WA  992203367 MOSES LAKE   WA  988370142 SPOKANE   WA  992202503

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 005950

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/02/2000
07:51

DOT_RGGB05

 IM-0905(092)

TRAFFIC
21 PORTABLE CHANGEABLE MESSAGE SIGN

1.0000 EACH 1,500.0000 1,000.0000 1,000.0000 1,400.0000
1,500.00 1,000.00 1,000.00 1,400.00

22 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
120.0000 HR 6.0000 6.5000 6.0000 7.0000

720.00 780.00 720.00 840.00
23 TEMPORARY TRAFFIC CONTROL DEVICES

L.S.
2,000.00 500.00 500.00 500.00

24 CONTRACTOR PILOTED TRAFFIC CONTROL
30.0000 HR 34.0000 30.0000 29.0000 32.0000

1,020.00 900.00 870.00 960.00
25 TRAFFIC CONTROL LABOR

1000.0000 HR 30.0000 30.0000 29.5000 32.0000
30,000.00 30,000.00 29,500.00 32,000.00

26 TRAFFIC CONTROL VEHICLE
25.0000 DAY 40.0000 50.0000 50.0000 55.0000

1,000.00 1,250.00 1,250.00 1,375.00
27 TRAFFIC CONTROL SUPERVISOR

300.0000 HR 32.0000 31.0000 31.0000 33.0000
9,600.00 9,300.00 9,300.00 9,900.00

28 CONSTRUCTION SIGNS CLASS A
54.0000 m2 60.0000 50.0000 45.0000 55.0000

3,240.00 2,700.00 2,430.00 2,970.00
OTHER ITEMS

29 TRAINING
300.0000 HR 5.0000 18.0000 2.0000 5.0000

1,500.00 5,400.00 600.00 1,500.00
30 ROADSIDE CLEANUP

EST.
1,000.00 1,000.00 1,000.00 1,000.00

31 TRIMMING AND CLEANUP
L.S.

2,000.00 2,500.00 15,000.00 6,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 00Z010 REVISION NO : BIDS OPENED ON : Jun  1 2000
CONTRACT NO: 005882 REGION NO : 6 AWARDED ON : Jun  2 2000
VERSION NO : 1 WORK ORDER# : XL0849
HWY : SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 90
RITZVILLE TO TOKIO
STONE MATRIX
00Z010

INLAND ASPHALT COMPANY CENTRAL WASHINGTON ASPHALT,  INC.ACME MATERIALS & CONSTRUCTION CO
5111 E BROADWAY  99212-0928 843 KITTLESON RD 802 N FANCHER RD
PO BOX 3366 98837-0738 99212-1016

PROJECT : SPOKANE   WA  992203367 MOSES LAKE   WA  988370142 SPOKANE   WA  992202503

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 005950

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/02/2000
07:51

DOT_RGGB05

 IM-0905(092)

OTHER ITEMS
32 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST.
5.00 5.00 5.00 5.00

33 MINOR CHANGE
CALC

-1.00 -1.00 -1.00 -1.00
34 SPILL PREVENTION PLAN

L.S.
1,000.00 1,200.00 1,000.00 2,500.00

CONTRACT TOTAL $1,434,818.00 $1,088,888.00 $1,231,286.50 $1,278,395.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 00Z010 REVISION NO : BIDS OPENED ON : Jun  1 2000
CONTRACT NO: 005882 REGION NO : 6 AWARDED ON : Jun  2 2000
VERSION NO : 1 WORK ORDER# : XL0849
HWY : SR 090 ------- 4TH BIDDER -------

TITLE : SR 90
RITZVILLE TO TOKIO
STONE MATRIX
00Z010

POE ASPHALT PAVING, INC.
302 15TH ST
CLARKSTON WA  99403-2372

PROJECT : LEWISTON   ID  835010449

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 661800

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/02/2000
07:51

DOT_RGGB05

 IM-0905(092)

PREPARATION
1 MOBILIZATION

L.S.
96,000.00 190,956.99

2 REMOVING TEMPORARY PAVEMENT MARKING
40300.0000 m 0.1500 0.1000

6,045.00 4,030.00
GRADING

3 PAVEMENT REPAIR EXCAVATION INCL. HAUL
1900.0000 m2 9.0000 5.0000

17,100.00 9,500.00
LIQUID ASPHALT

4 ASPHALT FOR TACK COAT
45.0000 t 220.0000 250.0000

9,900.00 11,250.00
5 ANTI-STRIPPING ADDITIVE

EST.
9,075.00 9,075.00

6  PAVING ASPHALT REVISION
CALC

-1.00 -1.00
ASPHALT CONCRETE PAVEMENT

7  CRACK SEALING
2000.0000 m 1.5000 2.5000

3,000.00 5,000.00
8 PLANING BITUMINOUS PAVEMENT

141300.0000 m2 0.9000 1.2000
127,170.00 169,560.00

9 ASPHALT CONC. FOR PAVEMENT REPAIR
800.0000 t 60.0000 55.0000

48,000.00 44,000.00
10  ASPHALT CONC. PAVEMENT CL. STONE MATRIX 12.5MM PG 64-34

17500.0000 t 50.0000 48.5000
875,000.00 848,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 00Z010 REVISION NO : BIDS OPENED ON : Jun  1 2000
CONTRACT NO: 005882 REGION NO : 6 AWARDED ON : Jun  2 2000
VERSION NO : 1 WORK ORDER# : XL0849
HWY : SR 090 ------- 4TH BIDDER -------

TITLE : SR 90
RITZVILLE TO TOKIO
STONE MATRIX
00Z010

POE ASPHALT PAVING, INC.
302 15TH ST
CLARKSTON WA  99403-2372

PROJECT : LEWISTON   ID  835010449

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 661800

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/02/2000
07:51

DOT_RGGB05

 IM-0905(092)

ASPHALT CONCRETE PAVEMENT
11 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC
27,500.00 27,500.00

12 COMPACTION PRICE ADJUSTMENT
CALC

14,500.00 14,500.00
13  SMOOTHNESS COMPLIANCE PRICE ADJUSTMENT

CALC
23,000.00 23,000.00

14 MINERAL FILLER
EST.

40,000.00 40,000.00
15  STABILIZATION ADDITIVE

EST.
50,000.00 50,000.00

EROSION CONTROL AND PLANTING
16 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST.
2,000.00 2,000.00

TRAFFIC
17 PAINT STRIPE

113900.0000 m 0.2000 0.2000
22,780.00 22,780.00

18 PAINTED GORE STRIPE
2375.0000 m 0.6000 5.0000

1,425.00 11,875.00
19 TEMPORARY PAVEMENT MARKING

41600.0000 m 0.1500 0.1500
6,240.00 6,240.00

20 SEQUENTIAL ARROW SIGN
300.0000 HR 5.0000 3.0000

1,500.00 900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 00Z010 REVISION NO : BIDS OPENED ON : Jun  1 2000
CONTRACT NO: 005882 REGION NO : 6 AWARDED ON : Jun  2 2000
VERSION NO : 1 WORK ORDER# : XL0849
HWY : SR 090 ------- 4TH BIDDER -------

TITLE : SR 90
RITZVILLE TO TOKIO
STONE MATRIX
00Z010

POE ASPHALT PAVING, INC.
302 15TH ST
CLARKSTON WA  99403-2372

PROJECT : LEWISTON   ID  835010449

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 661800

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/02/2000
07:51

DOT_RGGB05

 IM-0905(092)

TRAFFIC
21 PORTABLE CHANGEABLE MESSAGE SIGN

1.0000 EACH 1,500.0000 2,000.0000
1,500.00 2,000.00

22 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
120.0000 HR 6.0000 32.0000

720.00 3,840.00
23 TEMPORARY TRAFFIC CONTROL DEVICES

L.S.
2,000.00 500.00

24 CONTRACTOR PILOTED TRAFFIC CONTROL
30.0000 HR 34.0000 32.0000

1,020.00 960.00
25 TRAFFIC CONTROL LABOR

1000.0000 HR 30.0000 32.0000
30,000.00 32,000.00

26 TRAFFIC CONTROL VEHICLE
25.0000 DAY 40.0000 50.0000

1,000.00 1,250.00
27 TRAFFIC CONTROL SUPERVISOR

300.0000 HR 32.0000 32.0000
9,600.00 9,600.00

28 CONSTRUCTION SIGNS CLASS A
54.0000 m2 60.0000 45.0000

3,240.00 2,430.00
OTHER ITEMS

29 TRAINING
300.0000 HR 5.0000 15.0000

1,500.00 4,500.00
30 ROADSIDE CLEANUP

EST.
1,000.00 1,000.00

31 TRIMMING AND CLEANUP
L.S.

2,000.00 0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 00Z010 REVISION NO : BIDS OPENED ON : Jun  1 2000
CONTRACT NO: 005882 REGION NO : 6 AWARDED ON : Jun  2 2000
VERSION NO : 1 WORK ORDER# : XL0849
HWY : SR 090 ------- 4TH BIDDER -------

TITLE : SR 90
RITZVILLE TO TOKIO
STONE MATRIX
00Z010

POE ASPHALT PAVING, INC.
302 15TH ST
CLARKSTON WA  99403-2372

PROJECT : LEWISTON   ID  835010449

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 661800

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/02/2000
07:51

DOT_RGGB05

 IM-0905(092)

OTHER ITEMS
32 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST.
5.00 5.00

33 MINOR CHANGE
CALC

-1.00 -1.00
34 SPILL PREVENTION PLAN

L.S.
1,000.00 1,000.00

CONTRACT TOTAL $1,434,818.00 $1,549,999.99


