DOT_RGGBO1

PS&E JOB NO: 98A078
CONTRACT NO: 006037

REVISION NO : 1
REGON NO :1

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

DATE: 03/01/2001
TI ME: 06: 25

BI DS OPENED ON : Mar 21 2001

AWARDED ON : Mar 26 2001

VERSI ON NO : 9 WORK ORDER# : 0L1610
HY CSR 525 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 525 W LDER CONSTRUCTI ON COMPANY KLB CONSTRUCTI ON | NC. TRI - STATE CONSTRUCTI ON, | NC.
I-5 TO SR 99 3315 15TH ST 3405 - 121ST ST SW 320 - 106TH AVE NE
98A078 LYNNWOOD WA 98037- 1549 98004-5732
PROJECT EVERETT WA 982011900 MUKI LTEO WA 98275015¢ BELLEVUE WA 980043686
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -46.89% -29.54% -24.12%
922, 551. 00 490, 000. 00 - 432,551 650, 000. 00 -272,551 700, 000. 00 -222,551
2 CLEARI NG AND GRUBBI NG
11. 8000 ha 9, 000. 0000 3, 800. 0000 -57.78% 9, 500. 0000 5.56 % 3, 500. 0000 -61.11%
106, 200. 00 44, 840. 00 -61, 360 112, 100. 00 5, 900 41, 300. 00 - 64, 900
3 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S. -36.44% -57.62% -23.72%
117, 991. 00 75, 000. 00 -42,991 50, 000. 00 -67,991 90, 000. 00 -27,991
4 REMOVI NG PORTI ON OF EXI STI NG STRUCTURE BRI DGE 525/ 3
L.S. 0. 00% -14.29% 42.86%
35, 000. 00 35, 000. 00 0 30, 000. 00 -5,000 50, 000. 00 15, 000
5 REMOVI NG SOLI D ROCK FROM FOUNDATI ON EXCAVATI ON
EST. 0. 00% 0.00% 0.00%
45, 000. 00 45, 000. 00 45, 000. 00 45, 000. 00
GRADI NG
6 ROADWAY EXCAVATI ON | NCL. HAUL
79800. 0000 s 10. 0000 11. 0000 10. 00% 8. 5000 -15.00% 12. 0000 20.00 %
798, 000. 00 877, 800. 00 79, 800 678, 300. 00 -119, 700 957, 600. 00 159, 600
7 UNSUI TABLE FOUNDATI ON EXCAVATI ON | NCL. HAUL
2530. 0000 s 10. 5000 20. 0000 90. 48% 22.5000 114.29% 18. 0000 71.43%
26, 565. 00 50, 600. 00 24, 035 56, 925. 00 30, 360 45, 540. 00 18, 975
8 COMMON BORROW | NCL. HAUL
13620. 0000 s 10. 0000 0. 0100 -99.90% 3. 0000 -70.00% 7.0000 -30.00%
136, 200. 00 136. 20 -136, 064 40, 860. 00 - 95, 340 95, 340. 00 - 40, 860
9 GRAVEL BORROW | NCL. HAUL
10190. 0000 t 8. 0000 8. 5000 6.25% 10. 0000 25.00 % 12. 0000 50. 00 %
81, 520. 00 86, 615. 00 5, 095 101, 900. 00 20, 380 122, 280. 00 40, 760
10 EMBANKMENT COMPACTI ON
22340. 0000 s 2.5000 2.0000 -20.00% 5. 0000 100. 00 % 2.0000 -20.00%
55, 850. 00 44, 680. 00 -11, 170 111, 700. 00 55, 850 44, 680. 00 -11, 170
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VERSI ON NO : 9 WORK ORDER# : 0L1610
HY CSR 525 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 525 W LDER CONSTRUCTI ON COMPANY KLB CONSTRUCTI ON | NC. TRI - STATE CONSTRUCTI ON, | NC.
I-5 TO SR 99 3315 15TH ST 3405 - 121ST ST SW 320 - 106TH AVE NE
98A078 LYNNWOOD WA 98037- 1549 98004-5732
PROJECT EVERETT WA 982011900 MUKI LTEO WA 98275015¢ BELLEVUE WA 980043686
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
11 DI TCH EXCAVATI ON | NCL. HAUL
1130. 0000 s 9. 9500 15. 0000 50.75% 11. 0000 10.55% 18. 0000 80. 90 %
11, 243. 50 16, 950. 00 5,707 12, 430. 00 1,187 20, 340. 00 9, 097
12 GRATE | NLET TYPE 2
18. 0000 EACH 1, 550. 0000 2, 000. 0000 29.03% 1, 350. 0000 -12.90% 1, 500. 0000 -3.23%
27, 900. 00 36, 000. 00 8, 100 24, 300. 00 -3, 600 27, 000. 00 -900
13 DROP | NLET TYPE 1
7.0000 EACH 2, 400. 0000 2, 500. 0000 4.17% 1, 850. 0000 -22.92% 2, 500. 0000 4.17%
16, 800. 00 17, 500. 00 700 12, 950. 00 -3, 850 17, 500. 00 700
14 HAND PLACED RI PRAP
6. 0000 s 125. 0000 200. 0000 60. 00 % 75. 0000 -40.00% 100. 0000 -20.00%
750. 00 1, 200. 00 450 450. 00 -300 600. 00 -150
15 QUARRY SPALLS
7482. 0000 t 20. 0000 17. 0000 -15.00% 17. 0000 -15.00% 18. 0000 -10.00%
149, 640. 00 127, 194. 00 -22, 446 127, 194. 00 -22, 446 134, 676. 00 -14, 964
16 FLARED END SECTI ON 300 MM DI AM
1. 0000 EACH 350. 0000 350. 0000 0.00% 250. 0000 -28.57% 300. 0000 -14.29%
350. 00 350. 00 0 250. 00 -100 300. 00 -50
17 FLARED END SECTI ON 600 MM DI AM
1. 0000 EACH 550. 0000 500. 0000 -9.09% 450. 0000 -18.18% 400. 0000 -27.27%
550. 00 500. 00 -50 450. 00 -100 400. 00 -150
18 UNDERDRAI N PI PE 200 MM DI AM
1319. 0000 w 30. 0000 36. 0000 20.00% 23. 0000 -23.33% 20. 0000 -33.33%
39, 570. 00 47, 484. 00 7,914 30, 337. 00 -9,233 26, 380. 00 -13, 190
19 SCHEDULE A CULV. PIPE 300 MM DI AM
14. 0000 w 60. 0000 80. 0000 33.33% 60. 0000 0.00% 75. 0000 25. 00 %
840. 00 1, 120. 00 280 840. 00 0 1, 050. 00 210
20 TR 4 ST. CULV. PIPE 1.6 MM TH. 600 MM DI AM
4.5000 w 525. 0000 340. 0000 -35.24% 500. 0000 -4.76 % 175. 0000 -66.67%
2,362.50 1, 530. 00 -833 2, 250. 00 -113 787. 50 -1,575
21 PLAIN AL. CULV. PIPE 1.52 MM TH. 450 MM DI AM
61. 0000 w 50. 0000 150. 0000 200.00% 150. 0000 200.00% 130. 0000 160. 00 %
3, 050. 00 9, 150. 00 6, 100 9, 150. 00 6, 100 7,930. 00 4,880
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DRAI NAGE
22 PLAIN AL. CULV. PIPE 1.52 MM TH. 600 MM DI AM
17.5000 w 75. 0000 160. 0000 113.33% 250. 0000 233.33% 150. 0000 100. 00 %
1,312.50 2, 800. 00 1,488 4, 375. 00 3,063 2, 625. 00 1,313
23 PLAIN AL. CULV. PIPE 1.52 MM TH. 750 MM DI AM
6. 5000 w 100. 0000 190. 0000 90. 00% 300. 0000 200.00% 300. 0000 200. 00 %
650. 00 1, 235. 00 585 1, 950. 00 1, 300 1, 950. 00 1, 300
24  TEMPORARY SCHED. A CULVERT Pl PE 300MM DI AM
52. 0000 w 75. 0000 80. 0000 6.67% 60. 0000 -20.00% 50. 0000 -33.33%
3, 900. 00 4,160. 00 260 3,120. 00 -780 2, 600. 00 -1, 300
STORM SEVER
25 CATCH BASIN TYPE 2 1200MM DIAM W GRATE | NLET TOP
9. 0000 EACH 2, 500. 0000 1, 850. 0000 -26.00% 1, 650. 0000 -34.00% 2, 500. 0000 0.00%
22,500. 00 16, 650. 00 -5, 850 14, 850. 00 -7,650 22,500. 00 0
26 CATCH BASIN TYPE 2 1800MM DI AM W FLOW RESTRI CTOR
11. 0000 EACH 5, 000. 0000 4,300. 0000 -14.00% 4,500. 0000 -10.00% 5, 500. 0000 10. 00 %
55, 000. 00 47, 300. 00 -7,700 49, 500. 00 -5, 500 60, 500. 00 5,500
27 CATCH BASIN TYPE 1
1. 0000 EACH 1, 500. 0000 800. 0000 -46.67% 725. 0000 -51.67% 1, 000. 0000 -33.33%
1, 500. 00 800. 00 -700 725. 00 -775 1, 000. 00 -500
28 CATCH BASIN TYPE 2 1200 MM DI AM
17. 0000 EACH 2, 500. 0000 1, 900. 0000 -24.00% 1, 250. 0000 -50.00% 2, 400. 0000 -4.00%
42,500. 00 32, 300. 00 - 10, 200 21, 250. 00 -21, 250 40, 800. 00 -1, 700
29 TESTI NG STORM SEVER Pl PE
1259. 5000 w 6. 0000 5. 0000 -16.67% 3. 0000 -50.00% 5. 0000 -16.67%
7,557.00 6, 297. 50 -1, 260 3,778.50 -3,779 6, 297. 50 -1, 260
30 PLAIN CONC. STORM SEWER Pl PE 300 MM DI AM
7.0000 w 150. 0000 195. 0000 30.00% 90. 0000 -40.00% 100. 0000 -33.33%
1, 050. 00 1, 365. 00 315 630. 00 -420 700. 00 -350
31 PLAIN CONC. STORM SEWER Pl PE 450 MM DI AM
75. 0000 w 125. 0000 125. 0000 0.00% 90. 0000 -28.00% 110. 0000 -12.00%
9, 375. 00 9, 375. 00 0 6, 750. 00 -2,625 8, 250. 00 -1,125
32 PLAIN CONC. STORM SEWER Pl PE 600 MM DI AM
7.0000 w 130. 0000 200. 0000 53.85% 150. 0000 15.38% 200. 0000 53.85%
910. 00 1, 400. 00 490 1, 050. 00 140 1, 400. 00 490
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TITLE : SR 525 W LDER CONSTRUCTI ON COMPANY KLB CONSTRUCTI ON | NC. TRI - STATE CONSTRUCTI ON, | NC.
I-5 TO SR 99 3315 15TH ST 3405 - 121ST ST SW 320 - 106TH AVE NE
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| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STORM SEVER
33 CL. IV REINF. CONC. STORM SEWER Pl PE 300 MM DI AM
89. 0000 w 110. 0000 95. 0000 -13.64% 90. 0000 -18.18% 110. 0000 0.00%
9, 790. 00 8, 455. 00 -1,335 8, 010. 00 -1, 780 9, 790. 00 0
34 CL. V REINF. CONC. STORM SEWER PI PE 450 MM DI AM
33. 0000 w 135. 0000 115. 0000 -14.81% 100. 0000 -25.93% 145. 0000 7.41%
4, 455, 00 3, 795. 00 - 660 3, 300. 00 -1, 155 4, 785. 00 330
35 SCHEDULE A STORM SEWER PI PE 300 MM DI AM
524. 5000 w 50. 0000 80. 0000 60. 00 % 60. 0000 20.00% 110. 0000 120. 00 %
26, 225. 00 41, 960. 00 15, 735 31, 470. 00 5, 245 57, 695. 00 31, 470
36 SCHEDULE A STORM SEWER PI PE 450 MM DI AM
547. 0000 w 75. 0000 115. 0000 53.33% 72. 0000 -4.00% 120. 0000 60. 00 %
41, 025. 00 62, 905. 00 21, 880 39, 384. 00 -1, 641 65, 640. 00 24, 615
37 SCHEDULE A STORM SEWER PI PE 600 MM DI AM
56. 0000 w 100. 0000 140. 0000 40.00% 115. 0000 15. 00 % 175. 0000 75. 00 %
5, 600. 00 7, 840. 00 2,240 6, 440. 00 840 9, 800. 00 4,200
38 SCHEDULE A STORM SEWER PI PE 750 MM DI AM
9. 5000 w 500. 0000 100. 0000 -80.00% 150. 0000 -70.00% 250. 0000 -50.00%
4, 750. 00 950. 00 - 3,800 1, 425. 00 -3,325 2,375.00 -2,375
39 TR 6 ST. STORM SEWER PIPE 1.6 MM TH. 450 MM DI AM
2.0000 w 510. 0000 800. 0000 56.86% 1, 000. 0000 96. 08 % 325. 0000 -36.27%
1, 020. 00 1, 600. 00 580 2, 000. 00 980 650. 00 -370
40  BORI NG STEEL CASI NG PI PE 450 MM DI AM
88. 5000 w 510. 0000 700. 0000 37.25% 600. 0000 17.65% 900. 0000 76. 47 %
45, 135. 00 61, 950. 00 16, 815 53, 100. 00 7,965 79, 650. 00 34,515
STRUCTURE
41 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
350. 0000 s 30. 0000 35. 0000 16.67% 12. 0000 -60.00% 22.0000 -26.67%
10, 500. 00 12, 250. 00 1, 750 4, 200. 00 -6, 300 7,700. 00 -2,800
42 SHORI NG OR EXTRA EXCAVATI ON CL. A BRIDGE NO. 525/3
L.S. 102. 70% -13.51% 102. 70 %
37, 000. 00 75, 000. 00 38, 000 32, 000. 00 -5, 000 75, 000. 00 38, 000
43 GRAVEL BACKFILL FOR WALL
26. 0000 s 60. 0000 50. 0000 -16.67% 35. 0000 -41.67% 75. 0000 25. 00 %
1, 560. 00 1, 300. 00 - 260 910. 00 - 650 1, 950. 00 390
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HY CSR 525 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 525 W LDER CONSTRUCTI ON COMPANY KLB CONSTRUCTI ON | NC. TRI - STATE CONSTRUCTI ON, | NC.
I-5 TO SR 99 3315 15TH ST 3405 - 121ST ST SW 320 - 106TH AVE NE
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NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STRUCTURE
44 ST. REINF. BAR FOR BRI DGE
20264. 0000 kg 1. 0000 1.1000 10. 00% 1. 0000 0.00% 1. 2500 25. 00 %
20, 264. 00 22, 290. 40 2,026 20, 264. 00 0 25, 330. 00 5, 066
45 CONC. CLASS 28 FOR BRI DGE
173. 0000 s 550. 0000 525. 0000 -4.55% 620. 0000 12.73% 500. 0000 -9.09%
95, 150. 00 90, 825. 00 -4,325 107, 260. 00 12,110 86, 500. 00 -8, 650
46 CONC. CLASS 28W FOR SEAL
85. 0000 s 200. 0000 210. 0000 5.00% 165. 0000 -17.50% 180. 0000 -10.00%
17, 000. 00 17, 850. 00 850 14, 025. 00 -2,975 15, 300. 00 -1, 700
47 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
1.00 1.00 1.00 1.00
48 SUPERSTRUCTURE BRI DGE NO. 525/3 W D.
L.S. 10.00% 45.00 % 0.00%
400, 000. 00 440, 000. 00 40, 000 580, 000. 00 180, 000 400, 000. 00 0
49  NO SE WALL
1002. 0000 e 300. 0000 240. 0000 -20.00% 200. 0000 -33.33% 240. 0000 -20.00%
300, 600. 00 240, 480. 00 - 60, 120 200, 400. 00 -100, 200 240, 480. 00 -60, 120
SURFACI NG
50 SHOULDER BALLAST
2774. 0000 s 30. 0000 20. 0000 -33.33% 22. 0000 -26.67% 22.0000 -26.67%
83, 220. 00 55, 480. 00 -27,740 61, 028. 00 -22,192 61, 028. 00 -22,192
51 CRUSHED SURFACI NG BASE COURSE
26083. 0000 t 18. 0000 14. 0000 -22.22% 13. 0000 -27.78% 16. 0000 -11.11%
469, 494. 00 365, 162. 00 -104, 332 339, 079. 00 - 130, 415 417, 328. 00 -52,166
LI QUI D ASPHALT
52 ASPHALT FOR TACK COAIT
42.5000 t 400. 0000 425. 0000 6.25% 400. 0000 0.00% 385. 0000 -3.75%
17, 000. 00 18, 062. 50 1,063 17, 000. 00 0 16, 362. 50 -638
53 ANTI - STRI PPI NG ADDI TI VE
EST. 0. 00% 0.00% 0.00%
25, 540. 00 25, 540. 00 25, 540. 00 25, 540. 00



DOT_RGGBO1

PS&E JOB NO: 98A078
CONTRACT NO: 006037

REVISION NO : 1
REGON NO :1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT

* Kk *

DATE: 03/01/2001
TI ME: 06: 25

BI DS OPENED ON : Mar 21 2001

AWARDED ON : Mar 26 2001

VERSI ON NO : 9 WORK ORDER# : 0L1610
HY CSR 525 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
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CEMENT CONCRETE PAVENMENT
54 BRI DGE APPROACH SLAB
164. 0000 e 150. 0000 200. 0000 33.33% 180. 0000 20.00 % 275. 0000 83.33%
24, 600. 00 32, 800. 00 8, 200 29, 520. 00 4,920 45, 100. 00 20, 500
ASPHALT CONCRETE PAVEMENT
55 CRACK SEALI NG
EST. 0. 00% 0.00% 0.00%
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
56 PLANI NG Bl TUM NOUS PAVEMENT
4140. 0000 e 10. 0000 3. 5000 -65.00% 4. 5000 -55.00% 4. 0000 -60.00%
41, 400. 00 14, 490. 00 - 26,910 18, 630. 00 -22,770 16, 560. 00 - 24,840
57 ASPHALT CONC. FOR PRELEVELING CL. A PG 64-2
1871. 0000 t 40. 0000 38. 0000 -5.00% 36. 0000 -10.00% 34. 0000 -15.00%
74, 840. 00 71, 098. 00 -3,742 67, 356. 00 -7,484 63, 614. 00 -11, 226
58 ASPHALT CONC. PAVEMENT CL. A PG 64-2:
16164. 0000 t 50. 0000 39. 0000 -22.00% 36. 0000 -28.00% 34. 0000 -32.00%
808, 200. 00 630, 396. 00 -177, 804 581, 904. 00 -226, 296 549, 576. 00 - 258, 624
59 ASPHALT CONC. PAVEMENT CL. E PG 64-2;
9380. 0000 t 60. 0000 36. 0000 -40.00% 36. 0000 -40.00% 34. 0000 -43.33%
562, 800. 00 337, 680. 00 -225, 120 337, 680. 00 -225,120 318, 920. 00 - 243, 880
60 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
43, 340. 00 43, 340. 00 43, 340. 00 43, 340. 00
61 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
18, 880. 00 18, 880. 00 18, 880. 00 18, 880. 00
62 BLENDI NG SAND
3. 0000 s 75. 0000 100. 0000 33.33% 100. 0000 33.33% 25. 0000 -66.67%
225.00 300. 00 75 300. 00 75 75. 00 -150
EROSI ON CONTROL AND PLANTI NG
63 SEEDI NG, FERTILIZI NG, AND MULCHI NG
11. 2000 ha 2, 400. 0000 2, 200. 0000 -8.33% 2, 200. 0000 -8.33% 1, 500. 0000 -37.50%
26, 880. 00 24, 640. 00 -2,240 24, 640. 00 -2, 240 16, 800. 00 -10, 080
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EROSI ON CONTROL AND PLANTI NG
64 EROSI ON CONTROL BLANKET
24790. 0000 e 1. 5000 1. 5000 0.00% 1. 3000 -13.33% 1. 5000 0.00%
37, 185. 00 37, 185. 00 0 32, 227.00 - 4,958 37, 185. 00 0
65 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00% 0.00%
173, 539. 42 173, 539. 42 173, 539. 42 173, 539. 42
66  STORM DRAI N | NLET PROTECTI ON
18. 0000 EACH 100. 0000 100. 0000 0.00% 75. 0000 -25.00% 65. 0000 -35.00%
1, 800. 00 1, 800. 00 0 1, 350. 00 - 450 1, 170. 00 -630
67  SEDI MENT POND DI SCHARGE STRUCTURE
10. 0000 EACH 1, 800. 0000 1, 500. 0000 -16.67% 250. 0000 -86.11% 2, 200. 0000 22.22%
18, 000. 00 15, 000. 00 -3,000 2, 500. 00 -15, 500 22, 000. 00 4,000
68  CONSTRUCTI ON FENCE
3630. 0000 w 2.0000 8. 0000 300. 00% 5. 0000 150. 00 % 9. 0000 350. 00 %
7,260. 00 29, 040. 00 21, 780 18, 150. 00 10, 890 32, 670. 00 25, 410
69  STREET CLEANI NG
528. 0000 HR 105. 0000 90. 0000 -14.29% 70. 0000 -33.33% 85. 0000 -19.05%
55, 440. 00 47,520. 00 -7,920 36, 960. 00 -18, 480 44, 880. 00 - 10, 560
70 SO L AMENDMENT
503. 0000 s 36. 0000 50. 0000 38.89% 42.0000 16.67 % 32.0000 -11.11%
18, 108. 00 25, 150. 00 7,042 21, 126.00 3,018 16, 096. 00 -2,012
71 PSI PE SLOUGH SEDGE, 75MM ROOT LENGTH
4425. 0000 EACH 3. 0000 0. 8500 -71.67% 1.1000 -63.33% 2.0000 -33.33%
13, 275. 00 3,761.25 -9,514 4,867.50 -8, 408 8, 850. 00 -4,425
72 PSI PE COMMON SPI KE- RUSH, 75MM ROOT LENGTH
4425. 0000 EACH 3. 0000 0. 9500 -68.33% 1. 3000 -56.67% 2.0000 -33.33%
13, 275. 00 4,203.75 -9,071 5,752.50 -7,523 8, 850. 00 -4,425
73 PSI PE SMALL- FRUI TED BULRUSH, 75MM ROOT LENGTH
4425. 0000 EACH 3. 0000 0. 9500 -68.33% 1. 3000 -56.67% 2.0000 -33.33%
13, 275. 00 4,203.75 -9,071 5,752.50 -7,523 8, 850. 00 -4,425
74 PSI PE COMMON CATTAIL, 75MM LENGTH RHI ZOVE
4425. 0000 EACH 3. 0000 1.1600 -61.33% 1. 3000 -56.67% 2.0000 -33.33%
13, 275. 00 5, 133. 00 -8, 142 5,752.50 -7,523 8, 850. 00 -4,425



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 01/ 2001
Bl D CHECK REPORT * * = TI ME: 06: 25
PS&E JOB NO: 98A078 REVI SION NO : 1 Bl DS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 9 WORK ORDER# : 0L1610
HY . SR 525 LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 525 W LDER CONSTRUCTI ON COMPANY KLB CONSTRUCTI ON | NC. TRI - STATE CONSTRUCTI ON, | NC.
I-5 TO SR 99 3315 15TH ST 3405 - 121ST ST SW 320 - 106TH AVE NE
98A078 LYNNWOOD WA 98037- 1549 98004-5732
PROJECT WA 982011900 MUKI LTEO WA 98275015¢ BELLEVUE WA 980043686
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
75 PSIPE VINE MAPLE, 450MM #1 CONTAI NER
17. 0000 EACH 12. 0000 5. 5000 -54.17% 7. 0000 -41.67% 5. 0000 -58.33%
204. 00 93. 50 -111 119. 00 -85 85. 00 -119
76 PSIPE PSI PE VINE MAPLE, 600 MV #2 CONTAI NER
7.0000 EACH 18. 0000 8. 5000 -52.78% 14. 0000 -22.22% 14. 0000 -22.22%
126. 00 59. 50 -67 98. 00 -28 98. 00 -28
77 PSI PE NORWAY MAPLE, 450MV] #1 CONTAI NER
17. 0000 EACH 12. 0000 6. 0000 -50. 00% 10. 0000 -16.67% 5. 0000 -58.33%
204. 00 102. 00 -102 170. 00 -34 85. 00 -119
78 PSI PE WESTERN WHI TE PINE, 1M BALL & BURLAPPED
63. 0000 EACH 30. 0000 28.3000 -5.67% 36. 0000 20.00% 30. 0000 0.00%
1, 890. 00 1, 782.90 -107 2, 268. 00 378 1, 890. 00 0
79 PSIPE PSI PE SCOULER' S W LLOW 450 MM HT., BR
65. 0000 EACH 12. 0000 2. 6500 -77.92% 7. 0000 -41.67% 3. 0000 -75.00%
780. 00 172. 25 -608 455, 00 -325 195. 00 -585
80 PSIPE PSI PE SALMONBERRY, 450 MM HT., BR
65. 0000 EACH 12. 0000 2. 6500 -77.92% 7. 0000 -41.67% 4. 0000 -66.67%
780. 00 172. 25 -608 455, 00 -325 260. 00 -520
81 PSIPE PSI PE RED- OSI ER DOGWOOD, 450 MM BR
75. 0000 EACH 12. 0000 2. 6500 -77.92% 7. 0000 -41.67% 3. 0000 -75.00%
900. 00 198. 75 -701 525. 00 -375 225.00 -675
82 PSIPE PSI PE WESTERN HEMLOCK, 1M #2 CONTAI NER
15. 0000 EACH 18. 0000 8. 5000 -52.78% 30. 0000 66.67 % 30. 0000 66. 67 %
270. 00 127.50 -143 450. 00 180 450. 00 180
83 PSI PE PSI PE WESTERN RED CEDAR, 1M #2 CONTAI NER
15. 0000 EACH 18. 0000 8. 5000 -52.78% 33. 0000 83.33% 20. 0000 11.11%
270. 00 127. 50 -143 495. 00 225 300. 00 30
84 PSI PE PSI PE WESTERN RED CEDAR, 450 MM HT., #1 CONTAI NER
25. 0000 EACH 12. 0000 5. 5000 -54.17% 10. 0000 -16.67% 6. 0000 -50.00%
300. 00 137. 50 -163 250. 00 -50 150. 00 -150
85 PSIPE PSI PE DOUGLAS FIR, 450 MM HT., #1 CONTAI NER
25. 0000 EACH 12. 0000 5. 5000 -54.17% 10. 0000 -16.67% 6. 0000 -50.00%
300. 00 137. 50 -163 250. 00 -50 150. 00 -150



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

* Kk *

DATE: 03/01/2001

Bl D CHECK REPORT TI ME: 06: 25
PS&E JOB NO: 98A078 REVI SION NO : 1 Bl DS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 9 WORK ORDER# : 0L1610
HY CSR 525 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 525 W LDER CONSTRUCTI ON COMPANY KLB CONSTRUCTI ON | NC. TRI - STATE CONSTRUCTI ON, | NC.
I-5 TO SR 99 3315 15TH ST 3405 - 121ST ST SW 320 - 106TH AVE NE
98A078 LYNNWOOD WA 98037- 1549 98004-5732
PROJECT EVERETT WA 982011900 MUKI LTEO WA 98275015¢ BELLEVUE WA 980043686
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
86 PSIPE DOUGLAS FIR, 1M BALL & BURLAPPED
220. 0000 EACH 25. 0000 12. 8500 -48.60% 32.0000 28.00 % 20. 0000 -20.00%
5, 500. 00 2,827.00 -2,673 7, 040. 00 1, 540 4, 400. 00 -1, 100
87 SOD | NSTALLATI ON
1640. 0000 e 6. 0000 5. 6500 -5.83% 6. 7500 12.50 % 6. 0000 0.00%
9, 840. 00 9, 266. 00 -574 11, 070. 00 1,230 9, 840. 00 0
88 BARK OR WOOD CHI P MULCH
12. 0000 s 36. 0000 103. 0000 186.11% 45. 0000 25.00 % 45. 0000 25. 00 %
432.00 1, 236. 00 804 540. 00 108 540. 00 108
89  TEMPORARY | RRI GATI ON SYSTEM
L.S. -2.06% 23.33% -66.67%
15, 000. 00 14, 691. 00 -309 18, 500. 00 3, 500 5, 000. 00 -10, 000
90 PLANT ESTABLI SHVENT - SECOND YEAR
EST. 0. 00% 0.00% 0.00%
16, 000. 00 16, 000. 00 16, 000. 00 16, 000. 00
91 PLANT ESTABLI SHVENT - THI RD YEAR
EST. 0. 00% 0.00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
92 FORCE ACCOUNT LANDSCAPE RESTORATI ON
EST. 0. 00% 0.00% 0.00%
18, 600. 00 18, 600. 00 18, 600. 00 18, 600. 00
93  PLANT AREA EROSI ON CONTROL SEED
1. 0000 ha 2, 500. 0000 4, 486. 0000 79.44% 2, 300. 0000 -8.00% 1, 400. 0000 -44.00%
2, 500. 00 4, 486. 00 1,986 2, 300. 00 -200 1, 400. 00 -1, 100
TRAFFI C
94 CEMENT CONC. BARRI ER CURB AND GUTTER
5. 6000 w 100. 0000 40. 0000 -60.00% 75. 0000 -25.00% 100. 0000 0.00%
560. 00 224.00 -336 420. 00 - 140 560. 00 0
95 EXTRUDED CURB
120. 0000 w 19. 0000 14. 0000 -26.32% 15. 0000 -21.05% 15. 0000 -21.05%
2, 280. 00 1, 680. 00 -600 1, 800. 00 -480 1, 800. 00 - 480
96 BEAM GUARDRAI L TYPE 1
1303. 0000 w 52. 0000 37. 7500 -27.40% 40. 0000 -23.08% 37.0000 -28.85%
67, 756. 00 49, 188. 25 -18, 568 52, 120. 00 -15, 636 48,211. 00 -19, 545



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 01/ 2001
* % * B| D CHECK REPORT * * = TI ME: 06: 25
PS&E JOB NO: 98A078 REVI SION NO : 1 Bl DS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 9 WORK ORDER# : 0L1610
HY CSR 525 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 525 W LDER CONSTRUCTI ON COMPANY KLB CONSTRUCTI ON | NC. TRI - STATE CONSTRUCTI ON, | NC.
I-5 TO SR 99 3315 15TH ST 3405 - 121ST ST SW 320 - 106TH AVE NE
98A078 LYNNWOOD WA 98037- 1549 98004-5732
PROJECT EVERETT WA 982011900 MUKI LTEO WA 98275015¢ BELLEVUE WA 980043686
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
97 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
1. 0000 EACH 1, 700. 0000 1, 250. 0000 -26.47% 1, 500. 0000 -11.76% 1, 700. 0000 0.00%
1, 700. 00 1, 250. 00 - 450 1, 500. 00 -200 1, 700. 00 0
98 BEAM GUARDRAI L FLARED TERM NAL
7.0000 EACH 2, 000. 0000 1, 775. 0000 -11.25% 1, 900. 0000 -5.00% 1, 750. 0000 -12.50%
14, 000. 00 12, 425. 00 -1,575 13, 300. 00 -700 12, 250. 00 -1, 750
99 BEAM GUARDRAI L BURI ED TERM NAL
3. 0000 EACH 650. 0000 605. 0000 -6.92% 700. 0000 7.69% 700. 0000 7.69%
1, 950. 00 1, 815. 00 -135 2,100. 00 150 2, 100. 00 150
100 BEAM GUARDRAI L ANCHOR TYPE 4
9. 0000 EACH 550. 0000 465. 0000 -15.45% 500. 0000 -9.09% 525. 0000 -4.55%
4, 950. 00 4,185. 00 -765 4,500. 00 -450 4,725.00 -225
101 PRECAST CONC. BARRI ER TYPE 4
30. 0000 w 82. 2500 72.2000 -12.22% 80. 0000 -2.74% 100. 0000 21.58%
2,467. 50 2, 166. 00 -302 2, 400. 00 -68 3, 000. 00 533
102 SINGLE SLOPE CONC. BARRI ER
2803. 1000 w 175. 0000 120. 0000 -31.43% 135. 0000 -22.86% 140. 0000 -20.00%
490, 542. 50 336, 372. 00 -154, 171 378, 418. 50 -112, 124 392, 434. 00 - 98,109
103 TEMPORARY CONC. BARRI ER
3442. 0000 w 32. 8000 35. 0000 6.71% 36. 0000 9.76 % 18. 0000 -45.12%
112, 897. 60 120, 470. 00 7,572 123, 912. 00 11, 014 61, 956. 00 -50, 942
104  PRECAST CONC. BARRI ER TRANSI TI ON SECTI ON TYPE A
3. 0000 EACH 1, 400. 0000 1, 340. 0000 -4.29% 1, 400. 0000 0.00% 1, 300. 0000 -7.14%
4, 200. 00 4,020. 00 -180 4, 200. 00 0 3, 900. 00 -300
105 PRECAST CONC. BARRI ER TRANSI TI ON SECTI ON TYPE B
1. 0000 EACH 1, 400. 0000 6, 285. 0000 348.93% 6, 500. 0000 364.29% 6, 500. 0000 364.29%
1, 400. 00 6, 285. 00 4,885 6, 500. 00 5,100 6, 500. 00 5,100
106 TEMPORARY | MPACT ATTENUATOR
12. 0000 EACH 6, 000. 0000 5, 000. 0000 -16.67% 5, 000. 0000 -16.67% 5, 000. 0000 -16.67%
72, 000. 00 60, 000. 00 -12, 000 60, 000. 00 -12, 000 60, 000. 00 -12, 000
107 REPAIR | MPACT ATTENUATOR
EST. 0. 00% 0.00% 0.00%
7, 500. 00 7,500. 00 7, 500. 00 7, 500. 00



DOT_RGGBO1

PS&E JOB NO: 98A078
CONTRACT NO: 006037

REVISION NO : 1
REGON NO :1

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

DATE: 03/01/2001
TI ME: 06: 25

BI DS OPENED ON : Mar 21 2001

AWARDED ON : Mar 26 2001

VERSI ON NO : 9 WORK ORDER# : 0L1610
HY CSR 525 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 525 W LDER CONSTRUCTI ON COMPANY KLB CONSTRUCTI ON | NC. TRI - STATE CONSTRUCTI ON, | NC.
I-5 TO SR 99 3315 15TH ST 3405 - 121ST ST SW 320 - 106TH AVE NE
98A078 LYNNWOOD WA 98037- 1549 98004-5732
PROJECT EVERETT WA 982011900 MUKI LTEO WA 98275015¢ BELLEVUE WA 980043686
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
108 RESETTI NG | MPACT ATTENUATOR
8. 0000 EACH 1, 200. 0000 700. 0000 -41.67% 700. 0000 -41.67% 1, 500. 0000 25. 00 %
9, 600. 00 5, 600. 00 - 4,000 5, 600. 00 -4,000 12, 000. 00 2,400
109 TRUCK MOUNTED | MPACT ATTENUATOR
3. 0000 EACH 3, 000. 0000 7, 000. 0000 133.33% 10, 000. 0000 233.33% 5, 000. 0000 66. 67 %
9, 000. 00 21, 000. 00 12, 000 30, 000. 00 21, 000 15, 000. 00 6, 000
110 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
1820. 0000 HR 25. 0000 45. 0000 80. 00% 35. 0000 40. 00 % 48. 0000 92.00%
45, 500. 00 81, 900. 00 36, 400 63, 700. 00 18, 200 87, 360. 00 41, 860
111 FLEXI BLE GUI DE POST
141. 0000 EACH 25. 0000 21.5000 -14.00% 23. 0000 -8.00% 23. 0000 -8.00%
3, 525. 00 3, 031.50 - 494 3, 243. 00 -282 3, 243. 00 -282
112 PAINT LI NE
14710. 0000 w 0. 3200 0. 3500 9.38% 0. 3900 21.88% 0. 3500 9.38%
4,707.20 5, 148. 50 441 5, 736. 90 1, 030 5, 148. 50 441
113 PLASTI C DROP LANE LI NE
650. 0000 w 3.1000 2. 2500 -27.42% 2.5000 -19.35% 2. 2500 -27.42%
2,015. 00 1, 462. 50 -553 1, 625. 00 -390 1, 462. 50 -553
114 PLASTIC WDE LI NE
3460. 0000 w 3.1000 9. 7500 214.52% 10. 0000 222.58% 9. 7500 214.52%
10, 726. 00 33, 735. 00 23, 009 34, 600. 00 23, 874 33, 735. 00 23, 009
115 PLASTI C TRAFFI C ARROW
8. 0000 EACH 40. 0000 125. 0000 212.50% 135. 0000 237.50% 125. 0000 212.50%
320. 00 1, 000. 00 680 1, 080. 00 760 1, 000. 00 680
116 PLASTI C TRAFFI C LETTER
48. 0000 EACH 25. 0000 55. 0000 120.00% 65. 0000 160. 00 % 55. 0000 120. 00 %
1, 200. 00 2, 640. 00 1, 440 3,120. 00 1,920 2, 640. 00 1, 440
117 PLASTI C DRAI NAGE MARKI NG
81. 0000 EACH 10. 0000 15. 0000 50. 00% 18. 0000 80. 00 % 15. 0000 50. 00 %
810. 00 1, 215. 00 405 1, 458. 00 648 1, 215. 00 405
118 RAI SED PAVEMENT MARKER TYPE 1
40. 8000 HUND 152. 0000 210. 0000 38.16% 220. 0000 44. 74 % 210. 0000 38.16 %
6,201. 60 8, 568. 00 2,366 8, 976. 00 2,774 8, 568. 00 2,366



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 01/ 2001
* % * B| D CHECK REPORT * * = TI ME: 06: 25
PS&E JOB NO: 98A078 REVI SION NO : 1 Bl DS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 9 WORK ORDER# : 0L1610
HY CSR 525 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 525 W LDER CONSTRUCTI ON COMPANY KLB CONSTRUCTI ON | NC. TRI - STATE CONSTRUCTI ON, | NC.
I-5 TO SR 99 3315 15TH ST 3405 - 121ST ST SW 320 - 106TH AVE NE
98A078 LYNNWOOD WA 98037- 1549 98004-5732
PROJECT EVERETT WA 982011900 MUKI LTEO WA 98275015¢ BELLEVUE WA 980043686
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
119 RAI SED PAVEMENT MARKER TYPE 2
16. 4000 HUND 290. 0000 290. 0000 0.00% 300. 0000 3.45% 290. 0000 0.00%
4, 756. 00 4, 756. 00 0 4,920. 00 164 4, 756. 00 0
120 TEMPORARY PAVEMENT MARKI NG
1640. 0000 w 0. 3300 1. 2000 263.64% 1. 5000 354.55% 1. 5000 354.55%
541. 20 1, 968. 00 1,427 2, 460. 00 1,919 2, 460. 00 1,919
121 PERMANENT SI GNI NG
L.S. -59.29% -25.09% -48.70%
122, 810. 00 50, 000. 00 -72,810 92, 000. 00 - 30, 810 63, 000. 00 -59, 810
122 CANTI LEVER SI GN STRUCTURE NO.
L.S. 0. 00% 2.86% -5.71%
35, 000. 00 35, 000. 00 0 36, 000. 00 1, 000 33, 000. 00 -2,000
123 CANTI LEVER SI GN STRUCTURE NO.
L.S. -14.29% -2.86% -5.71%
35, 000. 00 30, 000. 00 -5,000 34, 000. 00 -1, 000 33, 000. 00 -2,000
124 CANTI LEVER SI GN STRUCTURE NO.
L.S. -14.29% 0.00% -5.71%
35, 000. 00 30, 000. 00 -5,000 35, 000. 00 0 33, 000. 00 -2,000
125 CANTI LEVER SI GN STRUCTURE NO.
L.S. 0. 00% -2.86% -2.86%
35, 000. 00 35, 000. 00 0 34, 000. 00 -1, 000 34, 000. 00 -1, 000
126 BRI DGE MOUNTED SI GN BRACKET NO. 1
L.S. 0. 00% 45.00 % 20.00 %
5, 000. 00 5, 000. 00 0 7, 250. 00 2,250 6, 000. 00 1, 000
127 BRI DGE MOUNTED SI GN BRACKET NO. 2
L.S. 0. 00% 45.00 % 20.00 %
5, 000. 00 5, 000. 00 0 7, 250. 00 2,250 6, 000. 00 1,000
128 | LLUM NATI ON SYSTEM
L.S. 5.82% -2.65% 5.82%
189, 000. 00 200, 000. 00 11, 000 184, 000. 00 -5, 000 200, 000. 00 11, 000
129 SEQUENTI AL ARROW SI GN
200. 0000 HR 6. 0000 5. 0000 -16.67% 6. 0000 0.00% 5. 0000 -16.67%
1, 200. 00 1, 000. 00 -200 1, 200. 00 0 1, 000. 00 -200



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 03/01/2001

* % * B| D CHECK REPORT * * = TI ME: 06: 25
PS&E JOB NO: 98A078 REVI SION NO : 1 Bl DS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 9 WORK ORDER# : 0L1610
HY CSR 525 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 525 W LDER CONSTRUCTI ON COMPANY KLB CONSTRUCTI ON | NC. TRI - STATE CONSTRUCTI ON, | NC.
I-5 TO SR 99 3315 15TH ST 3405 - 121ST ST SW 320 - 106TH AVE NE
98A078 LYNNWOOD WA 98037- 1549 98004-5732
PROJECT EVERETT WA 982011900 MUKI LTEO WA 98275015¢ BELLEVUE WA 980043686
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
130 PORTABLE CHANGEABLE MESSAGE SI GN
3. 0000 EACH 3, 000. 0000 5, 000. 0000 66. 67 % 7, 500. 0000 150. 00 % 5, 000. 0000 66. 67 %
9, 000. 00 15, 000. 00 6, 000 22, 500. 00 13, 500 15, 000. 00 6, 000
131 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
430. 0000 HR 20. 0000 2.0000 -90. 00% 4. 0000 -80.00% 10. 0000 -50.00%
8, 600. 00 860. 00 -7,740 1, 720. 00 -6, 880 4, 300. 00 - 4,300
132 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -40. 48% -60.32% -40.48%
25, 200. 00 15, 000. 00 - 10, 200 10, 000. 00 -15, 200 15, 000. 00 - 10, 200
133 TRAFFI C CONTROL LABOR
1008. 0000 HR 26. 0000 38. 0000 46.15% 30. 0000 15.38% 32. 0000 23.08%
26, 208. 00 38, 304. 00 12, 096 30, 240. 00 4,032 32, 256. 00 6,048
134 TRAFFI C CONTROL VEHI CLE
326. 0000 DAY 50. 0000 60. 0000 20. 00% 55. 0000 10. 00 % 100. 0000 100. 00 %
16, 300. 00 19, 560. 00 3, 260 17, 930. 00 1, 630 32, 600. 00 16, 300
135 TRAFFI C CONTROL SUPERVI SOR
780. 0000 HR 30. 0000 39. 0000 30.00% 36. 0000 20.00% 35. 0000 16.67 %
23, 400. 00 30, 420. 00 7,020 28, 080. 00 4,680 27, 300. 00 3, 900
136 CONSTRUCTI ON SI GNS CLASS A
61. 2000 e 160. 0000 125. 0000 -21.88% 140. 0000 -12.50% 160. 0000 0.00%
9, 792. 00 7, 650. 00 -2,142 8, 568. 00 -1,224 9, 792. 00 0
137  BARRI ER DELI NEATOR
63. 0000 EACH 25. 0000 10. 0000 -60.00% 25. 0000 0.00% 7.0000 -72.00%
1, 575. 00 630. 00 -945 1, 575. 00 0 441. 00 -1,134
I TS
138 CLOSED ClIRCUI T TELEVI SI ON SYSTEM
L.S. -47.62% -19.68% -3.97%
57,272.00 30, 000. 00 -27,272 46, 000. 00 -11, 272 55, 000. 00 -2,272
139  TRAFFI C DATA ACCUMULATI ON AND RAMP METERI NG SYSTEM
L.S. -28.93% -3.35% -28.93%
105, 536. 00 75, 000. 00 - 30, 536 102, 000. 00 -3,536 75, 000. 00 - 30, 536
140  HI GHWAY ADVI SORY RADI O SYSTEM
L.S. 248.59% 103.35% 190. 50 %
8, 606. 00 30, 000. 00 21, 394 17, 500. 00 8, 894 25, 000. 00 16, 394



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 01/ 2001
* % * B| D CHECK REPORT * * = TI ME: 06: 25
PS&E JOB NO: 98A078 REVI SION NO : 1 Bl DS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 9 WORK ORDER# : 0L1610
HY CSR 525 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 525 W LDER CONSTRUCTI ON COMPANY KLB CONSTRUCTI ON | NC. TRI - STATE CONSTRUCTI ON, | NC.
I-5 TO SR 99 3315 15TH ST 3405 - 121ST ST SW 320 - 106TH AVE NE
98A078 LYNNWOOD WA 98037- 1549 98004-5732
PROJECT EVERETT WA 982011900 MUKI LTEO WA 98275015¢ BELLEVUE WA 980043686
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
I TS
141  VARI ABLE MESSAGE S| GN
L.S. 11.11% 13.33% 11.11%
90, 000. 00 100, 000. 00 10, 000 102, 000. 00 12, 000 100, 000. 00 10, 000
142  COVMUNI CATI ON CONDUI T SYSTEM
L.S. -23.22% -2.11% -22.84%
260, 498. 00 200, 000. 00 - 60, 498 255, 000. 00 -5, 498 201, 000. 00 -59, 498
143  COVMUNI CATI ON CABLES AND | NTERFACES
L.S. -17.70% -21.30% -14.62%
97, 207. 00 80, 000. 00 -17, 207 76, 500. 00 -20, 707 83, 000. 00 - 14, 207
144  VIDEO, VO CE AND DATA DI STRI BUTI ON AND TRANS. SYSTEM
L.S. 113.17% 118.50% 113.17%
28, 146. 00 60, 000. 00 31, 854 61, 500. 00 33, 354 60, 000. 00 31, 854
145 DI RECTI ONAL BORI NG
178. 0000 w 115. 0000 395. 0000 243.48% 300. 0000 160.87 % 275. 0000 139.13%
20, 470. 00 70, 310. 00 49, 840 53, 400. 00 32,930 48, 950. 00 28, 480
OTHER | TEMS
146 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
6210. 0000 s 8. 0000 1. 0000 -87.50% 7. 0000 -12.50% 7.0000 -12.50%
49, 680. 00 6, 210. 00 - 43, 470 43, 470. 00 -6, 210 43, 470. 00 -6, 210
147 SHORI NG OR EXTRA EXCAVATI ON CLASS B
3770. 0000 e 3. 0000 6. 0000 100. 00% 3.5000 16.67 % 5. 0000 66. 67 %
11, 310. 00 22, 620. 00 11, 310 13, 195. 00 1,885 18, 850. 00 7,540
148 GRAVEL BACKFI LL FOR DRAI N
221.0000 s 30. 0000 40. 0000 33.33% 32.0000 6.67% 65. 0000 116. 67 %
6, 630. 00 8, 840. 00 2,210 7,072.00 442 14, 365. 00 7,735
149 CONTROLLED DENSI TY FILL
11. 4000 s 150. 0000 350. 0000 133.33% 95. 0000 -36.67% 110. 0000 -26.67%
1, 710. 00 3, 990. 00 2,280 1, 083. 00 -627 1, 254. 00 - 456
150 COMVERCI AL CONCRETE
0. 6000 s 400. 0000 2, 000. 0000 400. 00 % 400. 0000 0.00% 1, 600. 0000 300. 00 %
240. 00 1, 200. 00 960 240. 00 0 960. 00 720
151 PLUGG NG EXI STI NG Pl PE
7.0000 EACH 150. 0000 350. 0000 133.33% 250. 0000 66.67 % 300. 0000 100. 00 %
1, 050. 00 2, 450. 00 1, 400 1, 750. 00 700 2, 100. 00 1, 050



DOT_RGGBO1

* ok *
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WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 03/01/2001

Bl D CHECK REPORT TI ME: 06: 25
PS&E JOB NO: 98A078 REVI SION NO : 1 Bl DS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 9 WORK ORDER# : 0L1610
HY CSR 525 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 525 W LDER CONSTRUCTI ON COMPANY KLB CONSTRUCTI ON | NC. TRI - STATE CONSTRUCTI ON, | NC.
I-5 TO SR 99 3315 15TH ST 3405 - 121ST ST SW 320 - 106TH AVE NE
98A078 LYNNWOOD WA 98037- 1549 98004-5732
PROJECT EVERETT WA 982011900 MUKI LTEO WA 98275015¢ BELLEVUE WA 980043686
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
152 STRUCTURE SURVEYI NG
L.S. -60. 00% -12.00% 40.00 %
25, 000. 00 10, 000. 00 - 15, 000 22, 000. 00 -3,000 35, 000. 00 10, 000
153 ROADWAY SURVEYI NG
L.S. -38.71% -45.16% -41.94%
155, 000. 00 95, 000. 00 - 60, 000 85, 000. 00 -70, 000 90, 000. 00 - 65, 000
154 MONUMENT CASE AND COVEF
5. 0000 EACH 300. 0000 400. 0000 33.33% 350. 0000 16.67 % 300. 0000 0.00%
1, 500. 00 2, 000. 00 500 1, 750. 00 250 1, 500. 00 0
155 CEMENT CONC. S| DEWALK
8. 6000 e 150. 0000 30. 0000 -80.00% 30. 0000 -80.00% 100. 0000 -33.33%
1, 290. 00 258. 00 -1,032 258. 00 -1,032 860. 00 - 430
156 SEM - OPEN CONC. MASONRY SLOPE PROTECTI ON
463. 0000 e 60. 0000 75. 0000 25.00% 40. 0000 -33.33% 75. 0000 25. 00 %
27, 780. 00 34, 725. 00 6, 945 18, 520. 00 -9, 260 34, 725. 00 6, 945
157 CHAIN LI NK FENCE TYPE 3
3590. 0000 w 14. 0000 17.5000 25.00% 18. 3500 31.07 % 17.5000 25.00 %
50, 260. 00 62, 825. 00 12, 565 65, 876. 50 15, 617 62, 825. 00 12, 565
158 END, CORNER, AND PULL POST FOR CHAI N LI NK FENCE
30. 0000 EACH 150. 0000 70. 0000 -53.33% 80. 0000 -46.67% 70. 0000 -53.33%
4,500. 00 2, 100. 00 -2,400 2, 400. 00 -2,100 2, 100. 00 -2,400
159 DOUBLE 4.3 M CHAIN LI NK GATE
1. 0000 EACH 1, 000. 0000 650. 0000 -35.00% 675. 0000 -32.50% 650. 0000 -35.00%
1, 000. 00 650. 00 -350 675. 00 -325 650. 00 -350
160 WOOD FENCE
L.S. -17.95% 2.56 % -8.83%
8, 775. 00 7,200. 00 -1,575 9, 000. 00 225 8, 000. 00 -775
161  CLEARI NG FENCE LINE 1 METER W DTH
180. 0000 w 2.5000 5. 0000 100. 00% 3. 0000 20.00 % 3. 0000 20.00 %
450. 00 900. 00 450 540. 00 90 540. 00 90
162 ADJUST | NLET
23. 0000 EACH 275. 0000 350. 0000 27.27% 250. 0000 -9.09% 350. 0000 27.27%
6, 325. 00 8, 050. 00 1,725 5, 750. 00 -575 8, 050. 00 1,725
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WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
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DATE: 03/01/2001

Bl D CHECK REPORT TI ME: 06: 25
PS&E JOB NO: 98A078 REVI SION NO : 1 Bl DS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 9 WORK ORDER# : 0L1610
HY CSR 525 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 525 W LDER CONSTRUCTI ON COMPANY KLB CONSTRUCTI ON | NC. TRI - STATE CONSTRUCTI ON, | NC.
I-5 TO SR 99 3315 15TH ST 3405 - 121ST ST SW 320 - 106TH AVE NE
98A078 LYNNWOOD WA 98037- 1549 98004-5732
PROJECT EVERETT WA 982011900 MUKI LTEO WA 98275015¢ BELLEVUE WA 980043686
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
163 CONNECTI ON TO DRAI NAGE STRUCTURE
13. 0000 EACH 500. 0000 500. 0000 0.00% 400. 0000 -20.00% 550. 0000 10. 00 %
6, 500. 00 6, 500. 00 0 5, 200. 00 -1, 300 7, 150. 00 650
164 CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
L.S. 196.30% 18.52% 270.37%
6, 750. 00 20, 000. 00 13, 250 8, 000. 00 1, 250 25, 000. 00 18, 250
165 ROADSI DE CLEANUP
EST. 0. 00% 0.00% 0.00%
17, 000. 00 17, 000. 00 17, 000. 00 17, 000. 00
166 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00% 0.00%
33, 000. 00 33, 000. 00 33, 000. 00 33, 000. 00
167 M NOR CHANGE
CALC 0. 00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
168 SPILL PREVENTI ON PLAN
L.S. -91.29% -56.46% -82.58%
5,742.00 500. 00 -5,242 2, 500. 00 -3,242 1, 000. 00 -4,742
169 CONSTRUCTI ON GECTEXTI LE FOR SEPARATI ON
44170. 0000 e 1. 0000 1. 0000 0.00% 1. 0000 0.00% 1. 3500 35.00 %
44,170. 00 44,170. 00 0 44,170. 00 0 59, 629. 50 15, 460
170 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
2115. 0000 w 12. 0000 12. 0000 0.00% 14. 0000 16.67 % 12. 0000 0.00%
25, 380. 00 25, 380. 00 0 29, 610. 00 4,230 25, 380. 00 0
171 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
9080. 0000 e 2.0000 0. 7000 -65.00% 1. 0000 -50.00% 1. 7500 -12.50%
18, 160. 00 6, 356. 00 -11, 804 9, 080. 00 -9,080 15, 890. 00 -2,270
CONTRACT TOTAL $9, 037, 136. 52 $7, 656, 666. 67 -15.28% $7, 794, 553. 82 -13.75% $8, 178, 864. 42 -9.50%



DOT_RGGBO1
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WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 03/01/2001

Bl D CHECK REPORT TI ME: 06: 25
PS&E JOB NO: 98A078 REVI SION NO : 1 Bl DS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 9 WORK ORDER# : 0L1610
HAWY CSR 525 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 525 M D- MOUNTAI N CONTRACTORS, | N SCOCCOLO CONSTRUCTI ON | NC. KI EW T PACI FI C CO.
I-5 TO SR 99 825 5TH AVE 98033- 6391 2825 S 154TH ST 215 "\V" ST--98661- 7709
98A078 PO BOX 2909 PO BOX 1769
PROJECT KI RKLAND WA 980832909 SEATTLE WA 981882101 VANCOUVER WA 98668177(
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -50.01% -34.96% -31.06%
922, 551. 00 461, 185. 21 - 461, 366 600, 000. 00 -322,551 635, 999. 58 - 286, 551
2 CLEARI NG AND GRUBBI NG
11. 8000 ha 9, 000. 0000 14, 000. 0000 55.56 % 26, 000. 0000 188.89% 7,900. 0000 -12.22%
106, 200. 00 165, 200. 00 59, 000 306, 800. 00 200, 600 93, 220. 00 -12, 980
3 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S. -15.25% 10.18% 5.94%
117, 991. 00 100, 000. 00 -17,991 130, 000. 00 12, 009 125, 000. 00 7,009
4 REMOVI NG PORTI ON OF EXI STI NG STRUCTURE BRI DGE 525/ 3
L.S. -77.14% -14.29% -28.57%
35, 000. 00 8, 000. 00 -27,000 30, 000. 00 -5,000 25, 000. 00 -10, 000
5 REMOVI NG SOLI D ROCK FROM FOUNDATI ON EXCAVATI ON
EST. 0. 00% 0.00% 0.00%
45, 000. 00 45, 000. 00 45, 000. 00 45, 000. 00
GRADI NG
6 ROADWAY EXCAVATI ON | NCL. HAUL
79800. 0000 s 10. 0000 9. 7500 -2.50% 11. 9000 19. 00 % 12. 0000 20. 00 %
798, 000. 00 778, 050. 00 -19, 950 949, 620. 00 151, 620 957, 600. 00 159, 600
7 UNSUI TABLE FOUNDATI ON EXCAVATI ON | NCL. HAUL
2530. 0000 s 10. 5000 17. 0000 61.90% 20. 0000 90. 48 % 15. 0000 42.86%
26, 565. 00 43, 010. 00 16, 445 50, 600. 00 24, 035 37, 950. 00 11, 385
8 COMMON BORROW | NCL. HAUL
13620. 0000 s 10. 0000 3. 5000 -65. 00% 1. 0000 -90.00% 2.0000 -80.00%
136, 200. 00 47,670. 00 - 88,530 13, 620. 00 -122, 580 27, 240. 00 -108, 960
9 GRAVEL BORROW | NCL. HAUL
10190. 0000 t 8. 0000 9. 0000 12.50% 10. 2500 28.13% 11. 0000 37.50%
81, 520. 00 91, 710. 00 10, 190 104, 447. 50 22,928 112, 090. 00 30, 570
10 EMBANKMENT COMPACTI ON
22340. 0000 s 2.5000 3. 5000 40.00% 5. 6000 124.00% 2.0000 -20.00%
55, 850. 00 78, 190. 00 22,340 125, 104. 00 69, 254 44, 680. 00 -11, 170



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 01/ 2001
* % * B| D CHECK REPORT * * = TI ME: 06: 25
PS&E JOB NO: 98A078 REVI SION NO : 1 Bl DS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 9 WORK ORDER# : 0L1610
HAWY CSR 525 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 525 M D- MOUNTAI N CONTRACTORS, | N SCOCCOLO CONSTRUCTI ON | NC. KI EW T PACI FI C CO.
I-5 TO SR 99 825 5TH AVE 98033- 6391 2825 S 154TH ST 215 "\V" ST--98661- 7709
98A078 PO BOX 2909 PO BOX 1769
PROJECT KI RKLAND WA 980832909 SEATTLE WA 981882101 VANCOUVER WA 98668177(
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
11 DI TCH EXCAVATI ON | NCL. HAUL
1130. 0000 s 9. 9500 18. 0000 80.90% 14. 0000 40.70% 15. 0000 50. 75 %
11, 243. 50 20, 340. 00 9, 097 15, 820. 00 4,577 16, 950. 00 5,707
12 GRATE | NLET TYPE 2
18. 0000 EACH 1, 550. 0000 2, 000. 0000 29.03% 1, 675. 0000 8. 06 % 1, 645. 0000 6.13%
27, 900. 00 36, 000. 00 8, 100 30, 150. 00 2,250 29, 610. 00 1,710
13 DROP | NLET TYPE 1
7.0000 EACH 2, 400. 0000 2, 700. 0000 12.50% 2, 500. 0000 4.17% 2, 520. 0000 5.00 %
16, 800. 00 18, 900. 00 2,100 17, 500. 00 700 17, 640. 00 840
14 HAND PLACED RI PRAP
6. 0000 s 125. 0000 75. 0000 -40. 00% 100. 0000 -20.00% 100. 0000 -20.00%
750. 00 450. 00 -300 600. 00 -150 600. 00 -150
15 QUARRY SPALLS
7482. 0000 t 20. 0000 25. 0000 25.00% 13. 5000 -32.50% 16. 0000 -20.00%
149, 640. 00 187, 050. 00 37, 410 101, 007. 00 - 48, 633 119, 712. 00 -29,928
16 FLARED END SECTI ON 300 MM DI AM
1. 0000 EACH 350. 0000 140. 0000 -60. 00% 260. 0000 -25.71% 500. 0000 42.86%
350. 00 140. 00 -210 260. 00 -90 500. 00 150
17 FLARED END SECTI ON 600 MM DI AM
1. 0000 EACH 550. 0000 320. 0000 -41.82% 415. 0000 -24.55% 700. 0000 27.27%
550. 00 320. 00 -230 415. 00 -135 700. 00 150
18 UNDERDRAI N PI PE 200 MM DI AM
1319. 0000 w 30. 0000 35. 0000 16.67% 12. 5000 -58.33% 15. 0000 -50.00%
39, 570. 00 46, 165. 00 6, 595 16, 487. 50 - 23,083 19, 785. 00 -19, 785
19 SCHEDULE A CULV. PIPE 300 MM DI AM
14. 0000 w 60. 0000 68. 0000 13.33% 150. 0000 150. 00 % 80. 0000 33.33%
840. 00 952. 00 112 2,100. 00 1, 260 1, 120. 00 280
20 TR 4 ST. CULV. PIPE 1.6 MM TH. 600 MM DI AM
4.5000 w 525. 0000 130. 0000 -75.24% 150. 0000 -71.43% 250. 0000 -52.38%
2,362.50 585. 00 -1,778 675. 00 -1,688 1, 125. 00 -1, 238
21 PLAIN AL. CULV. PIPE 1.52 MM TH. 450 MM DI AM
61. 0000 w 50. 0000 100. 0000 100. 00% 130. 0000 160. 00 % 145. 0000 190. 00 %
3, 050. 00 6, 100. 00 3, 050 7,930. 00 4,880 8, 845. 00 5,795



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 01/ 2001
* % * B| D CHECK REPORT * * = TI ME: 06: 25
PS&E JOB NO: 98A078 REVI SION NO : 1 Bl DS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 9 WORK ORDER# : 0L1610
HAWY CSR 525 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 525 M D- MOUNTAI N CONTRACTORS, | N SCOCCOLO CONSTRUCTI ON | NC. KI EW T PACI FI C CO.
I-5 TO SR 99 825 5TH AVE 98033- 6391 2825 S 154TH ST 215 "\V" ST--98661- 7709
98A078 PO BOX 2909 PO BOX 1769
PROJECT KI RKLAND WA 980832909 SEATTLE WA 981882101 VANCOUVER WA 98668177(
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
22 PLAIN AL. CULV. PIPE 1.52 MM TH. 600 MM DI AM
17.5000 w 75. 0000 120. 0000 60. 00% 90. 0000 20.00 % 200. 0000 166. 67 %
1,312.50 2, 100. 00 788 1, 575. 00 263 3, 500. 00 2,188
23 PLAIN AL. CULV. PIPE 1.52 MM TH. 750 MM DI AM
6. 5000 w 100. 0000 150. 0000 50.00% 1,500. 0000 1, 400.00% 260. 0000 160. 00 %
650. 00 975. 00 325 9, 750. 00 9,100 1, 690. 00 1, 040
24  TEMPORARY SCHED. A CULVERT Pl PE 300MM DI AM
52. 0000 w 75. 0000 97. 0000 29.33% 70. 0000 -6.67% 70. 0000 -6.67%
3, 900. 00 5, 044. 00 1, 144 3, 640. 00 -260 3, 640. 00 - 260
STORM SEVER
25 CATCH BASIN TYPE 2 1200MM DIAM W GRATE | NLET TOP
9. 0000 EACH 2, 500. 0000 2, 800. 0000 12.00% 1, 850. 0000 -26.00% 2, 000. 0000 -20.00%
22,500. 00 25, 200. 00 2,700 16, 650. 00 -5, 850 18, 000. 00 - 4,500
26 CATCH BASIN TYPE 2 1800MM DI AM W FLOW RESTRI CTOR
11. 0000 EACH 5, 000. 0000 4,300. 0000 -14.00% 3, 800. 0000 -24.00% 4,330. 0000 -13.40%
55, 000. 00 47, 300. 00 -7,700 41, 800. 00 -13, 200 47, 630. 00 -7,370
27 CATCH BASIN TYPE 1
1. 0000 EACH 1, 500. 0000 700. 0000 -53.33% 930. 0000 -38.00% 1, 500. 0000 0. 00 %
1, 500. 00 700. 00 -800 930. 00 -570 1, 500. 00 0
28 CATCH BASIN TYPE 2 1200 MM DI AM
17. 0000 EACH 2, 500. 0000 2, 200. 0000 -12.00% 1, 550. 0000 -38.00% 1, 800. 0000 -28.00%
42,500. 00 37, 400. 00 -5,100 26, 350. 00 -16, 150 30, 600. 00 -11, 900
29 TESTI NG STORM SEVER Pl PE
1259. 5000 w 6. 0000 2.0000 -66.67% 3. 6000 -40.00% 6. 0000 0.00 %
7,557.00 2,519. 00 -5,038 4,534. 20 -3,023 7,557.00 0
30 PLAIN CONC. STORM SEWER Pl PE 300 MM DI AM
7.0000 w 150. 0000 87. 0000 -42.00% 130. 0000 -13.33% 115. 0000 -23.33%
1, 050. 00 609. 00 - 441 910. 00 -140 805. 00 - 245
31 PLAIN CONC. STORM SEWER Pl PE 450 MM DI AM
75. 0000 w 125. 0000 100. 0000 -20.00% 150. 0000 20.00 % 120. 0000 -4.00%
9, 375. 00 7,500. 00 -1,875 11, 250. 00 1,875 9, 000. 00 -375
32 PLAIN CONC. STORM SEWER Pl PE 600 MM DI AM
7.0000 w 130. 0000 120. 0000 -7.69% 200. 0000 53.85% 140. 0000 7.69%
910. 00 840. 00 -70 1, 400. 00 490 980. 00 70
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DATE: 03/01/2001

Bl D CHECK REPORT TI ME: 06: 25
PS&E JOB NO: 98A078 REVI SION NO : 1 Bl DS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 9 WORK ORDER# : 0L1610
HAWY CSR 525 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 525 M D- MOUNTAI N CONTRACTORS, | N SCOCCOLO CONSTRUCTI ON | NC. KI EW T PACI FI C CO.
I-5 TO SR 99 825 5TH AVE 98033- 6391 2825 S 154TH ST 215 "\V" ST--98661- 7709
98A078 PO BOX 2909 PO BOX 1769
PROJECT KI RKLAND WA 980832909 SEATTLE WA 981882101 VANCOUVER WA 98668177(
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STORM SEVER
33 CL. IV REINF. CONC. STORM SEWER Pl PE 300 MM DI AM
89. 0000 w 110. 0000 93. 0000 -15.45% 140. 0000 27.27% 115. 0000 4.55%
9, 790. 00 8, 277. 00 -1,513 12, 460. 00 2,670 10, 235. 00 445
34 CL. V REINF. CONC. STORM SEWER PI PE 450 MM DI AM
33. 0000 w 135. 0000 110. 0000 -18.52% 160. 0000 18.52% 123. 0000 -8.89%
4, 455, 00 3, 630. 00 -825 5, 280. 00 825 4, 059. 00 -396
35 SCHEDULE A STORM SEWER PI PE 300 MM DI AM
524. 5000 w 50. 0000 68. 0000 36.00% 85. 0000 70. 00 % 80. 0000 60. 00 %
26, 225. 00 35, 666. 00 9, 441 44, 582. 50 18, 358 41, 960. 00 15, 735
36 SCHEDULE A STORM SEWER PI PE 450 MM DI AM
547. 0000 w 75. 0000 83. 0000 10.67% 118. 0000 57.33% 90. 0000 20. 00 %
41, 025. 00 45, 401. 00 4,376 64, 546. 00 23,521 49, 230. 00 8, 205
37 SCHEDULE A STORM SEWER PI PE 600 MM DI AM
56. 0000 w 100. 0000 100. 0000 0. 00% 170. 0000 70. 00 % 120. 0000 20. 00 %
5, 600. 00 5, 600. 00 0 9, 520. 00 3,920 6, 720. 00 1,120
38 SCHEDULE A STORM SEWER PI PE 750 MM DI AM
9. 5000 w 500. 0000 130. 0000 -74.00% 200. 0000 -60.00% 170. 0000 -66.00%
4, 750. 00 1, 235. 00 -3,515 1, 900. 00 -2,850 1, 615. 00 -3,135
39 TR 6 ST. STORM SEWER PIPE 1.6 MM TH. 450 MM DI AM
2.0000 w 510. 0000 120. 0000 -76.47% 400. 0000 -21.57% 680. 0000 33.33%
1, 020. 00 240. 00 -780 800. 00 -220 1, 360. 00 340
40  BORI NG STEEL CASI NG PI PE 450 MM DI AM
88. 5000 w 510. 0000 775. 0000 51.96% 700. 0000 37.25% 900. 0000 76.47 %
45, 135. 00 68, 587. 50 23, 453 61, 950. 00 16, 815 79, 650. 00 34,515
STRUCTURE
41 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
350. 0000 s 30. 0000 24. 0000 -20.00% 39. 0000 30.00% 30. 0000 0.00 %
10, 500. 00 8, 400. 00 -2,100 13, 650. 00 3,150 10, 500. 00 0
42 SHORI NG OR EXTRA EXCAVATI ON CL. A BRIDGE NO. 525/3
L.S. 8.11% 102. 70% 170.27%
37, 000. 00 40, 000. 00 3, 000 75, 000. 00 38, 000 100, 000. 00 63, 000
43 GRAVEL BACKFILL FOR WALL
26. 0000 s 60. 0000 22.0000 -63.33% 50. 0000 -16.67% 60. 0000 0.00 %
1, 560. 00 572.00 -988 1, 300. 00 -260 1, 560. 00 0



DOT_RGGBO1

PS&E JOB NO: 98A078
CONTRACT NO: 006037

REVISION NO : 1
REGON NO :1

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

DATE: 03/01/2001
TI ME: 06: 25

BI DS OPENED ON : Mar 21 2001

AWARDED ON : Mar 26 2001

VERSI ON NO : 9 WORK ORDER# : 0L1610
HAWY CSR 525 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 525 M D- MOUNTAI N CONTRACTORS, | N SCOCCOLO CONSTRUCTI ON | NC. KI EW T PACI FI C CO.
I-5 TO SR 99 825 5TH AVE 98033- 6391 2825 S 154TH ST 215 "\V" ST--98661- 7709
98A078 PO BOX 2909 PO BOX 1769
PROJECT KI RKLAND WA 980832909 SEATTLE WA 981882101 VANCOUVER WA 98668177(
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STRUCTURE
44 ST. REINF. BAR FOR BRI DGE
20264. 0000 kg 1. 0000 1. 0000 0. 00% 1. 5600 56. 00 % 1. 0000 0.00 %
20, 264. 00 20, 264. 00 0 31, 611. 84 11, 348 20, 264. 00 0
45 CONC. CLASS 28 FOR BRI DGE
173. 0000 s 550. 0000 600. 0000 9. 09% 825. 0000 50. 00 % 450. 0000 -18.18%
95, 150. 00 103, 800. 00 8, 650 142, 725. 00 47,575 77, 850. 00 -17, 300
46 CONC. CLASS 28W FOR SEAL
85. 0000 s 200. 0000 140. 0000 -30.00% 135. 0000 -32.50% 150. 0000 -25.00%
17, 000. 00 11, 900. 00 -5,100 11, 475. 00 -5,525 12, 750. 00 -4, 250
47 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
1.00 1.00 1.00 1.00
48 SUPERSTRUCTURE BRI DGE NO. 525/3 W D.
L.S. 25.00% -3.75% 0.00%
400, 000. 00 500, 000. 00 100, 000 385, 000. 00 - 15, 000 400, 000. 00 0
49  NO SE WALL
1002. 0000 e 300. 0000 240. 0000 -20.00% 236. 0000 -21.33% 250. 0000 -16.67%
300, 600. 00 240, 480. 00 - 60, 120 236, 472. 00 - 64,128 250, 500. 00 -50, 100
SURFACI NG
50 SHOULDER BALLAST
2774. 0000 s 30. 0000 32.0000 6.67% 30. 0000 0.00% 30. 0000 0.00 %
83, 220. 00 88, 768. 00 5, 548 83, 220. 00 0 83, 220. 00 0
51 CRUSHED SURFACI NG BASE COURSE
26083. 0000 t 18. 0000 14. 0000 -22.22% 12. 2000 -32.22% 16. 0000 -11.11%
469, 494. 00 365, 162. 00 -104, 332 318, 212. 60 -151, 281 417, 328. 00 -52, 166
LI QUI D ASPHALT
52 ASPHALT FOR TACK COAIT
42.5000 t 400. 0000 390. 0000 -2.50% 400. 0000 0.00% 390. 0000 -2.50%
17, 000. 00 16, 575. 00 - 425 17, 000. 00 0 16, 575. 00 -425
53 ANTI - STRI PPI NG ADDI TI VE
EST. 0. 00% 0.00% 0.00%
25, 540. 00 25, 540. 00 25, 540. 00 25, 540. 00



DOT_RGGBO1

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 03/01/2001

Bl D CHECK REPORT TI ME: 06: 25
PS&E JOB NO: 98A078 REVI SION NO : 1 Bl DS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 9 WORK ORDER# : 0L1610
HAWY CSR 525 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 525 M D- MOUNTAI N CONTRACTORS, | N SCOCCOLO CONSTRUCTI ON | NC. KI EW T PACI FI C CO.
I-5 TO SR 99 825 5TH AVE 98033- 6391 2825 S 154TH ST 215 "\V" ST--98661- 7709
98A078 PO BOX 2909 PO BOX 1769
PROJECT KI RKLAND WA 980832909 SEATTLE WA 981882101 VANCOUVER WA 98668177(
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
CEMENT CONCRETE PAVENMENT
54 BRI DGE APPROACH SLAB
164. 0000 e 150. 0000 210. 0000 40.00% 165. 0000 10. 00 % 120. 0000 -20.00%
24, 600. 00 34, 440. 00 9, 840 27, 060. 00 2, 460 19, 680. 00 - 4,920
ASPHALT CONCRETE PAVEMENT
55 CRACK SEALI NG
EST. 0. 00% 0.00% 0.00%
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
56 PLANI NG Bl TUM NOUS PAVEMENT
4140. 0000 e 10. 0000 5. 0000 -50. 00% 4. 2000 -58.00% 5. 0000 -50.00%
41, 400. 00 20, 700. 00 -20, 700 17, 388. 00 -24,012 20, 700. 00 - 20, 700
57 ASPHALT CONC. FOR PRELEVELING CL. A PG 64-2
1871. 0000 t 40. 0000 38. 0000 -5.00% 34. 0000 -15.00% 34. 0000 -15.00%
74, 840. 00 71, 098. 00 -3,742 63, 614. 00 -11, 226 63, 614. 00 -11, 226
58 ASPHALT CONC. PAVEMENT CL. A PG 64-2:
16164. 0000 t 50. 0000 37.0000 -26.00% 34. 0000 -32.00% 34. 0000 -32.00%
808, 200. 00 598, 068. 00 -210, 132 549, 576. 00 - 258, 624 549, 576. 00 - 258, 624
59 ASPHALT CONC. PAVEMENT CL. E PG 64-2;
9380. 0000 t 60. 0000 37.0000 -38.33% 34. 0000 -43.33% 34. 0000 -43.33%
562, 800. 00 347, 060. 00 - 215, 740 318, 920. 00 - 243, 880 318, 920. 00 - 243, 880
60 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
43, 340. 00 43, 340. 00 43, 340. 00 43, 340. 00
61 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
18, 880. 00 18, 880. 00 18, 880. 00 18, 880. 00
62 BLENDI NG SAND
3. 0000 s 75. 0000 28. 0000 -62.67% 500. 0000 566. 67 % 100. 0000 33.33%
225.00 84. 00 -141 1, 500. 00 1,275 300. 00 75
EROSI ON CONTROL AND PLANTI NG
63 SEEDI NG, FERTILIZI NG, AND MULCHI NG
11. 2000 ha 2, 400. 0000 2, 500. 0000 4.17% 2, 300. 0000 -4.17% 2, 000. 0000 -16.67%
26, 880. 00 28, 000. 00 1,120 25, 760. 00 -1,120 22, 400. 00 - 4,480



DOT_RGGBO1

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 03/01/2001

Bl D CHECK REPORT TI ME: 06: 25
PS&E JOB NO: 98A078 REVI SION NO : 1 Bl DS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 9 WORK ORDER# : 0L1610
HAWY CSR 525 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 525 M D- MOUNTAI N CONTRACTORS, | N SCOCCOLO CONSTRUCTI ON | NC. KI EW T PACI FI C CO.
I-5 TO SR 99 825 5TH AVE 98033- 6391 2825 S 154TH ST 215 "\V" ST--98661- 7709
98A078 PO BOX 2909 PO BOX 1769
PROJECT KI RKLAND WA 980832909 SEATTLE WA 981882101 VANCOUVER WA 98668177(
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
64 EROSI ON CONTROL BLANKET
24790. 0000 e 1. 5000 1. 5000 0. 00% 1. 3500 -10.00% 1. 5000 0.00 %
37, 185. 00 37, 185. 00 0 33, 466. 50 -3,719 37, 185. 00 0
65 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00% 0.00%
173, 539. 42 173, 539. 42 173, 539. 42 173, 539. 42
66  STORM DRAI N | NLET PROTECTI ON
18. 0000 EACH 100. 0000 85. 0000 -15.00% 75. 0000 -25.00% 200. 0000 100. 00 %
1, 800. 00 1, 530. 00 -270 1, 350. 00 - 450 3, 600. 00 1, 800
67  SEDI MENT POND DI SCHARGE STRUCTURE
10. 0000 EACH 1, 800. 0000 2, 200. 0000 22.22% 300. 0000 -83.33% 1, 000. 0000 -44. 44 %
18, 000. 00 22, 000. 00 4,000 3, 000. 00 - 15, 000 10, 000. 00 -8, 000
68  CONSTRUCTI ON FENCE
3630. 0000 w 2.0000 5. 0000 150. 00% 6. 0000 200. 00 % 16. 0000 700. 00 %
7,260. 00 18, 150. 00 10, 890 21, 780. 00 14,520 58, 080. 00 50, 820
69  STREET CLEANI NG
528. 0000 HR 105. 0000 100. 0000 -4.76% 100. 0000 -4.76% 85. 0000 -19.05%
55, 440. 00 52, 800. 00 -2,640 52, 800. 00 -2,640 44, 880. 00 -10, 560
70 SO L AMENDMENT
503. 0000 s 36. 0000 55. 0000 52.78% 42.0000 16.67 % 40. 0000 11.11%
18, 108. 00 27, 665. 00 9, 557 21, 126.00 3,018 20, 120. 00 2,012
71 PSI PE SLOUGH SEDGE, 75MM ROOT LENGTH
4425. 0000 EACH 3. 0000 1. 0000 -66.67% 1. 0500 -65.00% 2.0000 -33.33%
13, 275. 00 4,425.00 -8, 850 4, 646. 25 -8,629 8, 850. 00 -4,425
72 PSI PE COMMON SPI KE- RUSH, 75MM ROOT LENGTH
4425. 0000 EACH 3. 0000 1. 0000 -66.67% 1. 2500 -58.33% 2.0000 -33.33%
13, 275. 00 4,425.00 -8, 850 5,531. 25 -7,744 8, 850. 00 -4,425
73 PSI PE SMALL- FRUI TED BULRUSH, 75MM ROOT LENGTH
4425. 0000 EACH 3. 0000 1. 0000 -66.67% 1. 2500 -58.33% 2.0000 -33.33%
13, 275. 00 4,425.00 -8, 850 5,531. 25 -7,744 8, 850. 00 -4,425
74 PSI PE COMMON CATTAIL, 75MM LENGTH RHI ZOVE
4425. 0000 EACH 3. 0000 1. 4000 -53.33% 1. 2500 -58.33% 2.0000 -33.33%
13, 275. 00 6, 195. 00 -7,080 5,531. 25 -7,744 8, 850. 00 -4,425



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 01/ 2001
* % * B| D CHECK REPORT * * = TI ME: 06: 25
PS&E JOB NO: 98A078 REVI SION NO : 1 Bl DS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 9 WORK ORDER# : 0L1610
HAWY CSR 525 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 525 M D- MOUNTAI N CONTRACTORS, | N SCOCCOLO CONSTRUCTI ON | NC. KI EW T PACI FI C CO.
I-5 TO SR 99 825 5TH AVE 98033- 6391 2825 S 154TH ST 215 "\V" ST--98661- 7709
98A078 PO BOX 2909 PO BOX 1769
PROJECT KI RKLAND WA 980832909 SEATTLE WA 981882101 VANCOUVER WA 98668177(
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
75 PSIPE VINE MAPLE, 450MM #1 CONTAI NER
17. 0000 EACH 12. 0000 6. 5000 -45.83% 7. 2500 -39.58% 5. 0000 -58.33%
204. 00 110. 50 -94 123.25 -81 85. 00 -119
76 PSIPE PSI PE VINE MAPLE, 600 MV #2 CONTAI NER
7.0000 EACH 18. 0000 10. 0000 -44. 44% 12. 5000 -30.56% 14. 0000 -22.22%
126. 00 70. 00 -56 87.50 -39 98. 00 -28
77 PSI PE NORWAY MAPLE, 450MV] #1 CONTAI NER
17. 0000 EACH 12. 0000 7.0000 -41.67% 8. 3000 -30.83% 5. 0000 -58.33%
204. 00 119. 00 -85 141. 10 -63 85. 00 -119
78 PSI PE WESTERN WHI TE PINE, 1M BALL & BURLAPPED
63. 0000 EACH 30. 0000 32.0000 6.67% 35. 4000 18. 00 % 30. 0000 0.00 %
1, 890. 00 2,016. 00 126 2, 230. 20 340 1, 890. 00 0
79 PSIPE PSI PE SCOULER' S W LLOW 450 MM HT., BR
65. 0000 EACH 12. 0000 3. 0000 -75.00% 6. 2500 -47.92% 3. 0000 -75.00%
780. 00 195. 00 -585 406. 25 -374 195. 00 -585
80 PSIPE PSI PE SALMONBERRY, 450 MM HT., BR
65. 0000 EACH 12. 0000 3. 0000 -75.00% 6. 2500 -47.92% 4. 0000 -66.67%
780. 00 195. 00 -585 406. 25 -374 260. 00 -520
81 PSIPE PSI PE RED- OSI ER DOGWOOD, 450 MM BR
75. 0000 EACH 12. 0000 3. 0000 -75.00% 6. 2500 -47.92% 3. 0000 -75.00%
900. 00 225.00 -675 468.75 -431 225.00 -675
82 PSIPE PSI PE WESTERN HEMLOCK, 1M #2 CONTAI NER
15. 0000 EACH 18. 0000 10. 0000 -44. 44% 30. 0000 66.67 % 30. 0000 66. 67 %
270. 00 150. 00 -120 450. 00 180 450. 00 180
83 PSI PE PSI PE WESTERN RED CEDAR, 1M #2 CONTAI NER
15. 0000 EACH 18. 0000 10. 0000 -44. 44% 30. 0000 66.67 % 20. 0000 11.11%
270. 00 150. 00 -120 450. 00 180 300. 00 30
84 PSI PE PSI PE WESTERN RED CEDAR, 450 MM HT., #1 CONTAI NER
25. 0000 EACH 12. 0000 7.0000 -41.67% 7. 2500 -39.58% 6. 0000 -50.00%
300. 00 175. 00 -125 181. 25 -119 150. 00 -150
85 PSIPE PSI PE DOUGLAS FIR, 450 MM HT., #1 CONTAI NER
25. 0000 EACH 12. 0000 7.0000 -41.67% 7.3000 -39.17% 6. 0000 -50.00%
300. 00 175. 00 -125 182. 50 -118 150. 00 -150



DOT_RGGBO1

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 03/01/2001

Bl D CHECK REPORT TI ME: 06: 25
PS&E JOB NO: 98A078 REVI SION NO : 1 Bl DS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 9 WORK ORDER# : 0L1610
HAWY CSR 525 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 525 M D- MOUNTAI N CONTRACTORS, | N SCOCCOLO CONSTRUCTI ON | NC. KI EW T PACI FI C CO.
I-5 TO SR 99 825 5TH AVE 98033- 6391 2825 S 154TH ST 215 "\V" ST--98661- 7709
98A078 PO BOX 2909 PO BOX 1769
PROJECT KI RKLAND WA 980832909 SEATTLE WA 981882101 VANCOUVER WA 98668177(
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
86 PSIPE DOUGLAS FIR, 1M BALL & BURLAPPED
220. 0000 EACH 25. 0000 16. 0000 -36.00% 30. 0000 20.00 % 20. 0000 -20.00%
5, 500. 00 3,520. 00 -1, 980 6, 600. 00 1,100 4, 400. 00 -1, 100
87 SOD | NSTALLATI ON
1640. 0000 e 6. 0000 7.0000 16.67% 6. 7500 12.50 % 6. 0000 0.00 %
9, 840. 00 11, 480. 00 1, 640 11, 070. 00 1,230 9, 840. 00 0
88 BARK OR WOOD CHI P MULCH
12. 0000 s 36. 0000 45. 0000 25.00% 45. 0000 25. 00 % 45. 0000 25.00 %
432.00 540. 00 108 540. 00 108 540. 00 108
89  TEMPORARY | RRI GATI ON SYSTEM
L.S. 33.33% 13.33% -20.00%
15, 000. 00 20, 000. 00 5, 000 17, 000. 00 2,000 12, 000. 00 - 3,000
90 PLANT ESTABLI SHVENT - SECOND YEAR
EST. 0. 00% 0.00% 0.00%
16, 000. 00 16, 000. 00 16, 000. 00 16, 000. 00
91 PLANT ESTABLI SHVENT - THI RD YEAR
EST. 0. 00% 0.00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
92 FORCE ACCOUNT LANDSCAPE RESTORATI ON
EST. 0. 00% 0.00% 0.00%
18, 600. 00 18, 600. 00 18, 600. 00 18, 600. 00
93  PLANT AREA EROSI ON CONTROL SEED
1. 0000 ha 2, 500. 0000 5, 000. 0000 100. 00% 2, 400. 0000 -4.00% 2, 000. 0000 -20.00%
2, 500. 00 5, 000. 00 2, 500 2, 400. 00 -100 2, 000. 00 -500
TRAFFI C
94 CEMENT CONC. BARRI ER CURB AND GUTTER
5. 6000 w 100. 0000 130. 0000 30.00% 100. 0000 0.00% 50. 0000 -50.00%
560. 00 728.00 168 560. 00 0 280. 00 -280
95 EXTRUDED CURB
120. 0000 w 19. 0000 16. 0000 -15.79% 15. 0000 -21.05% 16. 0000 -15.79%
2, 280. 00 1, 920. 00 -360 1, 800. 00 - 480 1, 920. 00 -360
96 BEAM GUARDRAI L TYPE 1
1303. 0000 w 52. 0000 42.0000 -19.23% 40. 0000 -23.08% 37.0000 -28.85%
67, 756. 00 54, 726. 00 -13, 030 52, 120. 00 -15, 636 48,211. 00 -19, 545



DOT_RGGBO1

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 03/01/2001

Bl D CHECK REPORT TI ME: 06: 25
PS&E JOB NO: 98A078 REVI SION NO : 1 Bl DS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 9 WORK ORDER# : 0L1610
HAWY CSR 525 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 525 M D- MOUNTAI N CONTRACTORS, | N SCOCCOLO CONSTRUCTI ON | NC. KI EW T PACI FI C CO.
I-5 TO SR 99 825 5TH AVE 98033- 6391 2825 S 154TH ST 215 "\V" ST--98661- 7709
98A078 PO BOX 2909 PO BOX 1769
PROJECT KI RKLAND WA 980832909 SEATTLE WA 981882101 VANCOUVER WA 98668177(
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
97 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
1. 0000 EACH 1, 700. 0000 1, 700. 0000 0. 00% 1, 300. 0000 -23.53% 1, 700. 0000 0. 00 %
1, 700. 00 1, 700. 00 0 1, 300. 00 - 400 1, 700. 00 0
98 BEAM GUARDRAI L FLARED TERM NAL
7.0000 EACH 2, 000. 0000 1, 750. 0000 -12.50% 1, 900. 0000 -5.00% 1, 750. 0000 -12.50%
14, 000. 00 12, 250. 00 -1, 750 13, 300. 00 -700 12, 250. 00 -1, 750
99 BEAM GUARDRAI L BURI ED TERM NAL
3. 0000 EACH 650. 0000 700. 0000 7.69% 700. 0000 7.69% 700. 0000 7.69%
1, 950. 00 2, 100. 00 150 2,100. 00 150 2, 100. 00 150
100 BEAM GUARDRAI L ANCHOR TYPE 4
9. 0000 EACH 550. 0000 550. 0000 0. 00% 550. 0000 0.00% 525. 0000 -4.55%
4, 950. 00 4, 950. 00 0 4, 950. 00 0 4,725.00 -225
101 PRECAST CONC. BARRI ER TYPE 4
30. 0000 w 82. 2500 125. 0000 51.98% 125. 0000 51.98% 136. 0000 65. 35 %
2,467. 50 3, 750. 00 1,283 3, 750. 00 1,283 4, 080. 00 1,613
102 SINGLE SLOPE CONC. BARRI ER
2803. 1000 w 175. 0000 135. 0000 -22.86% 125. 0000 -28.57% 130. 0000 -25.71%
490, 542. 50 378, 418.50 -112, 124 350, 387. 50 - 140, 155 364, 403. 00 -126, 140
103 TEMPORARY CONC. BARRI ER
3442. 0000 w 32. 8000 43. 0000 31.10% 35. 9000 9.45% 50. 0000 52.44%
112, 897. 60 148, 006. 00 35, 108 123, 567. 80 10, 670 172, 100. 00 59, 202
104  PRECAST CONC. BARRI ER TRANSI TI ON SECTI ON TYPE A
3. 0000 EACH 1, 400. 0000 1, 500. 0000 7.14% 2, 000. 0000 42.86% 1, 500. 0000 7.14%
4, 200. 00 4,500. 00 300 6, 000. 00 1, 800 4,500. 00 300
105 PRECAST CONC. BARRI ER TRANSI TI ON SECTI ON TYPE B
1. 0000 EACH 1, 400. 0000 6, 500. 0000 364.29% 7, 500. 0000 435.71% 6, 350. 0000 353.57%
1, 400. 00 6, 500. 00 5,100 7, 500. 00 6, 100 6, 350. 00 4,950
106 TEMPORARY | MPACT ATTENUATOR
12. 0000 EACH 6, 000. 0000 5, 500. 0000 -8.33% 5, 200. 0000 -13.33% 7, 500. 0000 25.00 %
72, 000. 00 66, 000. 00 -6, 000 62, 400. 00 -9, 600 90, 000. 00 18, 000
107 REPAIR | MPACT ATTENUATOR
EST. 0. 00% 0.00% 0.00%
7, 500. 00 7,500. 00 7, 500. 00 7, 500. 00



DOT_RGGBO1

PS&E JOB NO: 98A078
CONTRACT NO: 006037

REVISION NO : 1
REGON NO :1

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

DATE: 03/01/2001
TI ME: 06: 25

BI DS OPENED ON : Mar 21 2001

AWARDED ON : Mar 26 2001

VERSI ON NO : 9 WORK ORDER# : 0L1610
HAWY CSR 525 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 525 M D- MOUNTAI N CONTRACTORS, | N SCOCCOLO CONSTRUCTI ON | NC. KI EW T PACI FI C CO.
I-5 TO SR 99 825 5TH AVE 98033- 6391 2825 S 154TH ST 215 "\V" ST--98661- 7709
98A078 PO BOX 2909 PO BOX 1769
PROJECT KI RKLAND WA 980832909 SEATTLE WA 981882101 VANCOUVER WA 98668177(
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
108 RESETTI NG | MPACT ATTENUATOR
8. 0000 EACH 1, 200. 0000 800. 0000 -33.33% 750. 0000 -37.50% 2, 000. 0000 66. 67 %
9, 600. 00 6, 400. 00 -3,200 6, 000. 00 -3, 600 16, 000. 00 6, 400
109 TRUCK MOUNTED | MPACT ATTENUATOR
3. 0000 EACH 3, 000. 0000 16, 000. 0000 433.33% 21, 000. 0000 600. 00 % 10, 000. 0000 233.33%
9, 000. 00 48, 000. 00 39, 000 63, 000. 00 54, 000 30, 000. 00 21, 000
110 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
1820. 0000 HR 25. 0000 47.0000 88.00% 42.0000 68. 00 % 50. 0000 100. 00 %
45, 500. 00 85, 540. 00 40, 040 76, 440. 00 30, 940 91, 000. 00 45,500
111 FLEXI BLE GUI DE POST
141. 0000 EACH 25. 0000 24. 0000 -4.00% 25. 0000 0.00% 40. 0000 60. 00 %
3, 525. 00 3, 384. 00 -141 3, 525. 00 0 5, 640. 00 2,115
112 PAINT LI NE
14710. 0000 w 0. 3200 0. 4000 25.00% 0.3100 -3.12% 0. 4000 25.00 %
4,707.20 5, 884. 00 1,177 4,560. 10 -147 5, 884. 00 1,177
113 PLASTI C DROP LANE LI NE
650. 0000 w 3.1000 7.0000 125.81% 6. 2500 101.61% 2.5000 -19.35%
2,015. 00 4,550. 00 2,535 4, 062. 50 2,048 1, 625. 00 -390
114 PLASTIC WDE LI NE
3460. 0000 w 3.1000 14. 0000 351.61% 12. 5000 303.23% 9. 7500 214.52%
10, 726. 00 48, 440. 00 37,714 43, 250. 00 32,524 33, 735. 00 23,009
115 PLASTI C TRAFFI C ARROW
8. 0000 EACH 40. 0000 220. 0000 450. 00% 210. 0000 425.00% 125. 0000 212.50%
320. 00 1, 760. 00 1, 440 1, 680. 00 1, 360 1, 000. 00 680
116 PLASTI C TRAFFI C LETTER
48. 0000 EACH 25. 0000 60. 0000 140. 00% 55. 0000 120. 00 % 55. 0000 120. 00 %
1, 200. 00 2, 880. 00 1, 680 2, 640. 00 1, 440 2, 640. 00 1, 440
117 PLASTI C DRAI NAGE MARKI NG
81. 0000 EACH 10. 0000 30. 0000 200. 00% 28. 0000 180. 00 % 15. 0000 50. 00 %
810. 00 2, 430. 00 1, 620 2, 268. 00 1,458 1, 215. 00 405
118 RAI SED PAVEMENT MARKER TYPE 1
40. 8000 HUND 152. 0000 230. 0000 51.32% 210. 0000 38.16 % 210. 0000 38.16 %
6,201. 60 9, 384. 00 3,182 8, 568. 00 2,366 8, 568. 00 2,366



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 01/ 2001
* % * B| D CHECK REPORT * * = TI ME: 06: 25
PS&E JOB NO: 98A078 REVI SI ON NO : Bl DS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGI ON NO AWARDED ON : Mar 26 2001
VERSI ON NO : 9 WORK ORDER# : 0L1610
HAWY CSR 525 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 525 M D- MOUNTAI N CONTRACTORS, | N SCOCCOLO CONSTRUCTI ON | NC. KI EW T PACI FI C CO.
I-5 TO SR 99 825 5TH AVE 98033- 6391 2825 S 154TH ST 215 "\V" ST--98661- 7709
98A078 PO BOX 2909 PO BOX 1769
PROJECT KI RKLAND WA 980832909 SEATTLE WA 981882101 VANCOUVER WA 98668177(
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
119 RAI SED PAVEMENT MARKER TYPE 2
16. 4000 HUND 290. 0000 450. 0000 55.17% 420. 0000 44.83% 290. 0000 0. 00 %
4, 756. 00 7,380. 00 2,624 6, 888. 00 2,132 4, 756. 00 0
120 TEMPORARY PAVEMENT MARKI NG
1640. 0000 w 0. 3300 4.0000 1,112.12% 3.6500 1,006.06% 1. 2000 263.64%
541. 20 6, 560. 00 6,019 5, 986. 00 5, 445 1, 968. 00 1, 427
121 PERMANENT SI GNI NG
L.S. -38.93% -23.46% -40.56%
122, 810. 00 75, 000. 00 -47,810 94, 000. 00 - 28,810 73, 000. 00 - 49, 810
122 CANTI LEVER SI GN STRUCTURE NO. 1
L.S. 0.00% 10. 00 % 0.00 %
35, 000. 00 35, 000. 00 0 38, 500. 00 3, 500 35, 000. 00 0
123 CANTI LEVER SI GN STRUCTURE NO. 2
L.S. 0. 00% 0.00% 0.00%
35, 000. 00 35, 000. 00 0 35, 000. 00 0 35, 000. 00 0
124 CANTI LEVER SI GN STRUCTURE NO. 3
L.S. 0. 00% 0.00% 0.00%
35, 000. 00 35, 000. 00 0 35, 000. 00 0 35, 000. 00 0
125 CANTI LEVER SI GN STRUCTURE NO. 4
L.S. 0. 00% 0.00% 2.86%
35, 000. 00 35, 000. 00 0 35, 000. 00 0 36, 000. 00 1,000
126 BRI DGE MOUNTED SI GN BRACKET NO. 1
L.S. 40.00% 50. 00 % 40.00 %
5, 000. 00 7, 000. 00 2,000 7, 500. 00 2,500 7, 000. 00 2,000
127 BRI DGE MOUNTED SI GN BRACKET NO. 2
L.S. 40.00% 50. 00 % 40.00 %
5, 000. 00 7, 000. 00 2,000 7, 500. 00 2,500 7, 000. 00 2,000
128 | LLUM NATI ON SYSTEM
L.S. 26.98% 0.53% 16. 40 %
189, 000. 00 240, 000. 00 51, 000 190, 000. 00 1, 000 220, 000. 00 31, 000
129 SEQUENTI AL ARROW SI GN
200. 0000 HR 6. 0000 5. 0000 -16.67% 10. 0000 66.67 % 5. 0000 -16.67%
1, 200. 00 1, 000. 00 -200 2, 000. 00 800 1, 000. 00 -200



DOT_RGGBO1

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 03/01/2001

Bl D CHECK REPORT TI ME: 06: 25
PS&E JOB NO: 98A078 REVI SION NO : 1 Bl DS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 9 WORK ORDER# : 0L1610
HAWY CSR 525 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 525 M D- MOUNTAI N CONTRACTORS, | N SCOCCOLO CONSTRUCTI ON | NC. KI EW T PACI FI C CO.
I-5 TO SR 99 825 5TH AVE 98033- 6391 2825 S 154TH ST 215 "\V" ST--98661- 7709
98A078 PO BOX 2909 PO BOX 1769
PROJECT KI RKLAND WA 980832909 SEATTLE WA 981882101 VANCOUVER WA 98668177(
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
130 PORTABLE CHANGEABLE MESSAGE SI GN
3. 0000 EACH 3, 000. 0000 19, 000. 0000 533.33% 7, 500. 0000 150. 00 % 18, 000. 0000 500. 00 %
9, 000. 00 57, 000. 00 48, 000 22, 500. 00 13, 500 54, 000. 00 45, 000
131 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
430. 0000 HR 20. 0000 5. 0000 -75.00% 15. 0000 -25.00% 10. 0000 -50.00%
8, 600. 00 2, 150. 00 -6, 450 6, 450. 00 -2,150 4, 300. 00 - 4,300
132 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -44. 44% -60.32% -30.46%
25, 200. 00 14, 000. 00 -11, 200 10, 000. 00 - 15, 200 17, 525. 00 -7,675
133 TRAFFI C CONTROL LABOR
1008. 0000 HR 26. 0000 35. 0000 34.62% 33. 0000 26.92% 34. 0000 30.77%
26, 208. 00 35, 280. 00 9, 072 33, 264. 00 7,056 34, 272.00 8, 064
134 TRAFFI C CONTROL VEHI CLE
326. 0000 DAY 50. 0000 60. 0000 20.00% 80. 0000 60. 00 % 60. 0000 20. 00 %
16, 300. 00 19, 560. 00 3, 260 26, 080. 00 9,780 19, 560. 00 3,260
135 TRAFFI C CONTROL SUPERVI SOR
780. 0000 HR 30. 0000 40. 0000 33.33% 35. 0000 16.67 % 36. 0000 20. 00 %
23, 400. 00 31, 200. 00 7, 800 27, 300. 00 3, 900 28, 080. 00 4,680
136 CONSTRUCTI ON SI GNS CLASS A
61. 2000 e 160. 0000 140. 0000 -12.50% 125. 0000 -21.88% 140. 0000 -12.50%
9, 792. 00 8, 568. 00 -1,224 7, 650. 00 -2,142 8, 568. 00 -1,224
137  BARRI ER DELI NEATOR
63. 0000 EACH 25. 0000 47.0000 88.00% 25. 0000 0.00% 50. 0000 100. 00 %
1, 575. 00 2,961.00 1, 386 1, 575. 00 0 3, 150. 00 1,575
I TS
138 CLOSED ClIRCUI T TELEVI SI ON SYSTEM
L.S. 4.76% -12.70% 4.76 %
57,272.00 60, 000. 00 2,728 50, 000. 00 -7,272 60, 000. 00 2,728
139  TRAFFI C DATA ACCUMULATI ON AND RAMP METERI NG SYSTEM
L.S. -22.30% -0.51% -19.46%
105, 536. 00 82, 000. 00 -23,536 105, 000. 00 -536 85, 000. 00 -20, 536
140  HI GHWAY ADVI SORY RADI O SYSTEM
L.S. 248.59% 109. 16 % 248.59%
8, 606. 00 30, 000. 00 21, 394 18, 000. 00 9,394 30, 000. 00 21, 394



DOT_RGGBO1

* ok *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 03/01/2001

Bl D CHECK REPORT * * = TI ME: 06: 25
PS&E JOB NO: 98A078 REVI SION NO : 1 Bl DS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 9 WORK ORDER# : 0L1610
HAWY CSR 525 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 525 M D- MOUNTAI N CONTRACTORS, | N SCOCCOLO CONSTRUCTI ON | NC. KI EW T PACI FI C CO.
I-5 TO SR 99 825 5TH AVE 98033- 6391 2825 S 154TH ST 215 "\V" ST--98661- 7709
98A078 PO BOX 2909 PO BOX 1769
PROJECT KI RKLAND WA 980832909 SEATTLE WA 981882101 VANCOUVER WA 98668177(
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
I TS
141  VARI ABLE MESSAGE S| GN
L.S. 16.67% 16.67 % 22.22%
90, 000. 00 105, 000. 00 15, 000 105, 000. 00 15, 000 110, 000. 00 20, 000
142  COVMUNI CATI ON CONDUI T SYSTEM
L.S. -9.79% -0.19% -4.03%
260, 498. 00 235, 000. 00 - 25,498 260, 000. 00 - 498 250, 000. 00 -10, 498
143  COVMUNI CATI ON CABLES AND | NTERFACES
L.S. -7.41% -17.70% -11.53%
97, 207. 00 90, 000. 00 -7,207 80, 000. 00 -17, 207 86, 000. 00 -11, 207
144  VIDEO, VO CE AND DATA DI STRI BUTI ON AND TRANS. SYSTEM
L.S. 113.17% 130. 94 % 120.28%
28, 146. 00 60, 000. 00 31, 854 65, 000. 00 36, 854 62, 000. 00 33, 854
145 DI RECTI ONAL BORI NG
178. 0000 w 115. 0000 400. 0000 247.83% 380. 0000 230.43% 380. 0000 230.43%
20, 470. 00 71, 200. 00 50, 730 67, 640. 00 47,170 67, 640. 00 47,170
OTHER | TEMS
146 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
6210. 0000 s 8. 0000 12. 0000 50.00% 13. 0000 62.50 % 20. 0000 150. 00 %
49, 680. 00 74,520. 00 24, 840 80, 730. 00 31, 050 124, 200. 00 74,520
147 SHORI NG OR EXTRA EXCAVATI ON CLASS B
3770. 0000 e 3. 0000 5. 0000 66.67% 5. 0000 66.67 % 3. 0000 0.00 %
11, 310. 00 18, 850. 00 7,540 18, 850. 00 7,540 11, 310. 00 0
148 GRAVEL BACKFI LL FOR DRAI N
221.0000 s 30. 0000 45. 0000 50.00% 75. 0000 150. 00 % 50. 0000 66. 67 %
6, 630. 00 9, 945. 00 3, 315 16, 575. 00 9, 945 11, 050. 00 4,420
149 CONTROLLED DENSI TY FILL
11. 4000 s 150. 0000 120. 0000 -20.00% 65. 0000 -56.67% 75. 0000 -50.00%
1, 710. 00 1, 368. 00 -342 741. 00 -969 855. 00 -855
150 COMVERCI AL CONCRETE
0. 6000 s 400. 0000 3, 000. 0000 650. 00% 1, 000. 0000 150. 00 % 500. 0000 25.00 %
240. 00 1, 800. 00 1, 560 600. 00 360 300. 00 60
151 PLUGG NG EXI STI NG Pl PE
7.0000 EACH 150. 0000 250. 0000 66.67% 250. 0000 66.67 % 150. 0000 0. 00 %
1, 050. 00 1, 750. 00 700 1, 750. 00 700 1, 050. 00 0



DOT_RGGBO1

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 03/01/2001

Bl D CHECK REPORT TI ME: 06: 25
PS&E JOB NO: 98A078 REVI SION NO : 1 Bl DS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 9 WORK ORDER# : 0L1610
HAWY CSR 525 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 525 M D- MOUNTAI N CONTRACTORS, | N SCOCCOLO CONSTRUCTI ON | NC. KI EW T PACI FI C CO.
I-5 TO SR 99 825 5TH AVE 98033- 6391 2825 S 154TH ST 215 "\V" ST--98661- 7709
98A078 PO BOX 2909 PO BOX 1769
PROJECT KI RKLAND WA 980832909 SEATTLE WA 981882101 VANCOUVER WA 98668177(
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
152 STRUCTURE SURVEYI NG
L.S. 20.00% 40.00 % 52.00%
25, 000. 00 30, 000. 00 5, 000 35, 000. 00 10, 000 38, 000. 00 13, 000
153 ROADWAY SURVEYI NG
L.S. -41.94% -45.16% -51.61%
155, 000. 00 90, 000. 00 - 65, 000 85, 000. 00 -70, 000 75, 000. 00 - 80, 000
154 MONUMENT CASE AND COVEF
5. 0000 EACH 300. 0000 280. 0000 -6.67% 250. 0000 -16.67% 300. 0000 0.00 %
1, 500. 00 1, 400. 00 -100 1, 250. 00 -250 1, 500. 00 0
155 CEMENT CONC. S| DEWALK
8. 6000 e 150. 0000 44,0000 -70.67% 75. 0000 -50.00% 40. 0000 -73.33%
1, 290. 00 378. 40 -912 645. 00 - 645 344. 00 -946
156 SEM - OPEN CONC. MASONRY SLOPE PROTECTI ON
463. 0000 e 60. 0000 60. 0000 0. 00% 35. 0000 -41.67% 55. 0000 -8.33%
27, 780. 00 27, 780. 00 0 16, 205. 00 -11, 575 25, 465. 00 -2,315
157 CHAIN LI NK FENCE TYPE 3
3590. 0000 w 14. 0000 23. 0000 64.29% 18. 0000 28.57% 17.5000 25.00 %
50, 260. 00 82,570. 00 32,310 64, 620. 00 14, 360 62, 825. 00 12, 565
158 END, CORNER, AND PULL POST FOR CHAI N LI NK FENCE
30. 0000 EACH 150. 0000 220. 0000 46.67% 100. 0000 -33.33% 70. 0000 -53.33%
4,500. 00 6, 600. 00 2,100 3, 000. 00 -1, 500 2, 100. 00 - 2,400
159 DOUBLE 4.3 M CHAIN LI NK GATE
1. 0000 EACH 1, 000. 0000 650. 0000 -35.00% 700. 0000 -30.00% 650. 0000 -35.00%
1, 000. 00 650. 00 -350 700. 00 -300 650. 00 -350
160 WOOD FENCE
L.S. 13.96% -10.54% 13.96 %
8, 775. 00 10, 000. 00 1,225 7, 850. 00 -925 10, 000. 00 1,225
161  CLEARI NG FENCE LINE 1 METER W DTH
180. 0000 w 2.5000 7.0000 180. 00% 2. 7500 10. 00 % 5. 0000 100. 00 %
450. 00 1, 260. 00 810 495. 00 45 900. 00 450
162 ADJUST | NLET
23. 0000 EACH 275. 0000 230. 0000 -16.36% 300. 0000 9.09 % 275. 0000 0.00 %
6, 325. 00 5, 290. 00 -1,035 6, 900. 00 575 6, 325. 00 0



DOT_RGGBO1

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 03/01/2001

Bl D CHECK REPORT TI ME: 06: 25
PS&E JOB NO: 98A078 REVI SION NO : 1 Bl DS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 9 WORK ORDER# : 0L1610
HAWY CSR 525 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 525 M D- MOUNTAI N CONTRACTORS, | N SCOCCOLO CONSTRUCTI ON | NC. KI EW T PACI FI C CO.
I-5 TO SR 99 825 5TH AVE 98033- 6391 2825 S 154TH ST 215 "\V" ST--98661- 7709
98A078 PO BOX 2909 PO BOX 1769
PROJECT KI RKLAND WA 980832909 SEATTLE WA 981882101 VANCOUVER WA 98668177(
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
163 CONNECTI ON TO DRAI NAGE STRUCTURE
13. 0000 EACH 500. 0000 250. 0000 -50. 00% 150. 0000 -70.00% 150. 0000 -70.00%
6, 500. 00 3, 250. 00 -3,250 1, 950. 00 - 4,550 1, 950. 00 - 4,550
164 CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
L.S. -25.93% 11.11% -25.93%
6, 750. 00 5, 000. 00 -1, 750 7, 500. 00 750 5, 000. 00 -1, 750
165 ROADSI DE CLEANUP
EST. 0. 00% 0.00% 0.00%
17, 000. 00 17, 000. 00 17, 000. 00 17, 000. 00
166 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00% 0.00%
33, 000. 00 33, 000. 00 33, 000. 00 33, 000. 00
167 M NOR CHANGE
CALC 0. 00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
168 SPILL PREVENTI ON PLAN
L.S. -91.29% -73.88% -73.88%
5,742.00 500. 00 -5,242 1, 500. 00 -4,242 1, 500. 00 -4,242
169 CONSTRUCTI ON GECTEXTI LE FOR SEPARATI ON
44170. 0000 e 1. 0000 1. 0000 0. 00% 1. 0000 0.00% 1. 5000 50. 00 %
44,170. 00 44,170. 00 0 44,170. 00 0 66, 255. 00 22,085
170 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
2115. 0000 w 12. 0000 12. 0000 0. 00% 11. 0000 -8.33% 15. 0000 25.00 %
25, 380. 00 25, 380. 00 0 23, 265. 00 -2,115 31, 725. 00 6, 345
171 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
9080. 0000 e 2.0000 1. 0000 -50. 00% 1. 2500 -37.50% 2.0000 0.00 %
18, 160. 00 9, 080. 00 -9,080 11, 350. 00 -6, 810 18, 160. 00 0
CONTRACT TOTAL $9, 037, 136. 52 $8, 264, 132. 53 -8.55% $8, 372, 555. 01 -7.35% $8, 418, 376. 00 -6.85%



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

* Kk *

DATE: 03/01/2001

Bl D CHECK REPORT TI ME: 06: 25
PS&E JOB NO: 98A078 REVI SION NO : 1 Bl DS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 9 WORK ORDER# : 0L1610
HY CSR 525 e 7TH BIDDER ------- ------- 8TH BIDDER -------
TITLE : SR 525 NORTHWEST CONSTRUCTI ON, | NC. MARSHBANK CONSTRUCTI ON | NC.
I-5 TO SR 99 375 118TH AVE SE STE 120 15311 76TH ST SE
98A078
PROJECT BELLEVUE WA 980053575 SNOHOM SH WA 982906157
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100035
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -25.21% -15.45%
922, 551. 00 690, 000. 00 -232,551 780, 000. 00 -142, 551
2 CLEARI NG AND GRUBBI NG
11. 8000 ha 9, 000. 0000 5, 200. 0000 -42.22% 15, 000. 0000 66. 67 %
106, 200. 00 61, 360. 00 - 44, 840 177, 000. 00 70, 800
3 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S. -28.81% 12.97%
117, 991. 00 84, 000. 00 -33,991 133, 300. 00 15, 309
4 REMOVI NG PORTI ON OF EXI STI NG STRUCTURE BRI DGE 525/ 3
L.S. -22.86% -31.43%
35, 000. 00 27, 000. 00 -8, 000 24, 000. 00 -11, 000
5 REMOVI NG SOLI D ROCK FROM FOUNDATI ON EXCAVATI ON
EST. 0.00% 0.00%
45, 000. 00 45, 000. 00 45, 000. 00
GRADI NG
6 ROADWAY EXCAVATI ON | NCL. HAUL
79800. 0000 s 10. 0000 14. 2500 42.50% 11. 6000 16. 00 %
798, 000. 00 1,137, 150. 00 339, 150 925, 680. 00 127, 680
7 UNSUI TABLE FOUNDATI ON EXCAVATI ON | NCL. HAUL
2530. 0000 s 10. 5000 18. 0000 71.43% 14. 5500 38.57%
26, 565. 00 45, 540. 00 18, 975 36, 811. 50 10, 247
8 COMMON BORROW | NCL. HAUL
13620. 0000 s 10. 0000 3. 5000 -65.00% 12. 7000 27.00%
136, 200. 00 47,670. 00 - 88,530 172, 974. 00 36,774
9 GRAVEL BORROW | NCL. HAUL
10190. 0000 t 8. 0000 11. 7000 46.25% 11. 9000 48.75%
81, 520. 00 119, 223. 00 37,703 121, 261. 00 39, 741
10 EMBANKMENT COMPACTI ON
22340. 0000 s 2.5000 2.0000 -20.00% 1. 2500 -50.00%
55, 850. 00 44, 680. 00 -11, 170 27,925. 00 -27,925



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 01/ 2001
B * % * B| D CHECK REPORT * * = TI ME: 06: 25
PS&E JOB NO: 98A078 REVI SION NO : 1 Bl DS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 9 WORK ORDER# : 0L1610
HY CSR 525 e 7TH BIDDER ------- ------- 8TH BIDDER -------
TITLE : SR 525 NORTHWEST CONSTRUCTI ON, | NC. MARSHBANK CONSTRUCTI ON | NC.
I-5 TO SR 99 375 118TH AVE SE STE 120 15311 76TH ST SE
98A078
PROJECT BELLEVUE WA 980053575 SNOHOM SH WA 982906157
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100035
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
11 DI TCH EXCAVATI ON | NCL. HAUL
1130. 0000 s 9. 9500 20. 0000 101.01% 16. 0000 60. 80 %
11, 243. 50 22, 600. 00 11, 357 18, 080. 00 6, 837
12 GRATE | NLET TYPE 2
18. 0000 EACH 1, 550. 0000 1, 400. 0000 -9.68% 1, 830. 0000 18. 06 %
27, 900. 00 25, 200. 00 -2,700 32, 940. 00 5, 040
13 DROP | NLET TYPE 1
7.0000 EACH 2, 400. 0000 2, 400. 0000 0. 00% 2, 280. 0000 -5.00%
16, 800. 00 16, 800. 00 0 15, 960. 00 -840
14 HAND PLACED RI PRAP
6. 0000 s 125. 0000 400. 0000 220.00% 200. 0000 60. 00 %
750. 00 2, 400. 00 1, 650 1, 200. 00 450
15 QUARRY SPALLS
7482. 0000 t 20. 0000 14. 5000 -27.50% 14. 4500 -27.75%
149, 640. 00 108, 489. 00 -41, 151 108, 114. 90 -41,525
16 FLARED END SECTI ON 300 MM DI AM
1. 0000 EACH 350. 0000 200. 0000 -42.86% 162. 0000 -53.71%
350. 00 200. 00 -150 162. 00 -188
17 FLARED END SECTI ON 600 MM DI AM
1. 0000 EACH 550. 0000 400. 0000 -27.27% 400. 0000 -27.27%
550. 00 400. 00 -150 400. 00 -150
18 UNDERDRAI N PI PE 200 MM DI AM
1319. 0000 w 30. 0000 24. 0000 -20.00% 35. 0000 16. 67 %
39, 570. 00 31, 656. 00 -7,914 46, 165. 00 6, 595
19 SCHEDULE A CULV. PIPE 300 MM DI AM
14. 0000 w 60. 0000 100. 0000 66. 67 % 75. 0000 25.00 %
840. 00 1, 400. 00 560 1, 050. 00 210
20 TR 4 ST. CULV. PIPE 1.6 MM TH. 600 MM DI AM
4.5000 w 525. 0000 300. 0000 -42.86% 200. 0000 -61.90%
2,362.50 1, 350. 00 -1,013 900. 00 -1, 463
21 PLAIN AL. CULV. PIPE 1.52 MM TH. 450 MM DI AM
61. 0000 w 50. 0000 100. 0000 100. 00% 106. 0000 112.00%
3, 050. 00 6, 100. 00 3,050 6, 466. 00 3,416



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT

* Kk *

DATE: 03/01/2001
TI ME: 06: 25

PS&E JOB NO: 98A078 REVI SION NO : 1 Bl DS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 9 WORK ORDER# : 0L1610
HY CSR 525 e 7TH BIDDER ------- ------- 8TH BIDDER -------
TITLE : SR 525 NORTHWEST CONSTRUCTI ON, | NC. MARSHBANK CONSTRUCTI ON | NC.
I-5 TO SR 99 375 118TH AVE SE STE 120 15311 76TH ST SE
98A078
PROJECT BELLEVUE WA 980053575 SNOHOM SH WA 982906157
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100035
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
22 PLAIN AL. CULV. PIPE 1.52 MM TH. 600 MM DI AM
17.5000 w 75. 0000 200. 0000 166.67% 130. 0000 73.33%
1,312.50 3, 500. 00 2,188 2,275.00 963
23 PLAIN AL. CULV. PIPE 1.52 MM TH. 750 MM DI AM
6. 5000 w 100. 0000 300. 0000 200. 00% 170. 0000 70. 00 %
650. 00 1, 950. 00 1, 300 1, 105. 00 455
24  TEMPORARY SCHED. A CULVERT Pl PE 300MM DI AM
52. 0000 w 75. 0000 200. 0000 166.67% 62. 0000 -17.33%
3, 900. 00 10, 400. 00 6, 500 3, 224.00 -676
STORM SEVER
25 CATCH BASIN TYPE 2 1200MM DIAM W GRATE | NLET TOP
9. 0000 EACH 2, 500. 0000 1, 700. 0000 -32.00% 2, 700. 0000 8.00 %
22,500. 00 15, 300. 00 -7,200 24, 300. 00 1, 800
26 CATCH BASIN TYPE 2 1800MM DI AM W FLOW RESTRI CTOR
11. 0000 EACH 5, 000. 0000 3, 700. 0000 -26.00% 4,520. 0000 -9.60%
55, 000. 00 40, 700. 00 - 14, 300 49, 720. 00 -5, 280
27 CATCH BASIN TYPE 1
1. 0000 EACH 1, 500. 0000 700. 0000 -53.33% 800. 0000 -46.67%
1, 500. 00 700. 00 - 800 800. 00 -700
28 CATCH BASIN TYPE 2 1200 MM DI AM
17. 0000 EACH 2, 500. 0000 1, 400. 0000 -44.00% 2, 425. 0000 -3.00%
42,500. 00 23, 800. 00 -18, 700 41, 225. 00 -1,275
29 TESTI NG STORM SEVER Pl PE
1259. 5000 w 6. 0000 8. 0000 33.33% 3.5000 -41.67%
7,557.00 10, 076. 00 2,519 4,408. 25 -3,149
30 PLAIN CONC. STORM SEWER Pl PE 300 MM DI AM
7.0000 w 150. 0000 200. 0000 33.33% 91. 0000 -39.33%
1, 050. 00 1, 400. 00 350 637. 00 -413
31 PLAIN CONC. STORM SEWER Pl PE 450 MM DI AM
75. 0000 w 125. 0000 100. 0000 -20.00% 98. 0000 -21.60%
9, 375. 00 7,500. 00 -1, 875 7, 350. 00 -2,025
32 PLAIN CONC. STORM SEWER Pl PE 600 MM DI AM
7.0000 w 130. 0000 200. 0000 53.85% 127. 0000 -2.31%
910. 00 1, 400. 00 490 889. 00 -21



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 01/ 2001

* % * B| D CHECK REPORT * * = TI ME: 06: 25
PS&E JOB NO: 98A078 REVI SION NO : 1 Bl DS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 9 WORK ORDER# : 0L1610
HY CSR 525 e 7TH BIDDER ------- ------- 8TH BIDDER -------
TITLE : SR 525 NORTHWEST CONSTRUCTI ON, | NC. MARSHBANK CONSTRUCTI ON | NC.
I-5 TO SR 99 375 118TH AVE SE STE 120 15311 76TH ST SE
98A078
PROJECT : BELLEVUE WA 980053575 SNOHOM SH WA 982906157
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100035
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STORM SEVER
33 CL. IV REINF. CONC. STORM SEWER Pl PE 300 MM DI AM
89. 0000 w 110. 0000 100. 0000 -9.09% 90. 0000 -18.18%
9, 790. 00 8, 900. 00 -890 8, 010. 00 -1,780
34 CL. V REINF. CONC. STORM SEWER PI PE 450 MM DI AM
33. 0000 w 135. 0000 100. 0000 -25.93% 108. 0000 -20.00%
4, 455, 00 3, 300. 00 -1, 155 3, 564. 00 -891
35 SCHEDULE A STORM SEWER PI PE 300 MM DI AM
524. 5000 w 50. 0000 55. 0000 10.00% 74.0000 48. 00 %
26, 225. 00 28, 847.50 2,623 38, 813. 00 12,588
36 SCHEDULE A STORM SEWER PI PE 450 MM DI AM
547. 0000 w 75. 0000 71. 0000 -5.33% 93. 0000 24.00 %
41, 025. 00 38, 837. 00 -2,188 50, 871. 00 9, 846
37 SCHEDULE A STORM SEWER PI PE 600 MM DI AM
56. 0000 w 100. 0000 100. 0000 0. 00% 105. 0000 5.00 %
5, 600. 00 5, 600. 00 0 5, 880. 00 280
38 SCHEDULE A STORM SEWER PI PE 750 MM DI AM
9. 5000 w 500. 0000 200. 0000 -60.00% 143. 0000 -71.40%
4, 750. 00 1, 900. 00 - 2,850 1, 358. 50 -3,392
39 TR 6 ST. STORM SEWER PIPE 1.6 MM TH. 450 MM DI AM
2.0000 w 510. 0000 300. 0000 -41.18% 300. 0000 -41.18%
1, 020. 00 600. 00 -420 600. 00 -420
40  BORI NG STEEL CASI NG PI PE 450 MM DI AM
88. 5000 w 510. 0000 1, 000. 0000 96. 08 % 870. 0000 70.59 %
45, 135. 00 88, 500. 00 43, 365 76, 995. 00 31, 860
STRUCTURE
41 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
350. 0000 s 30. 0000 75. 0000 150. 00% 25. 0000 -16.67%
10, 500. 00 26, 250. 00 15, 750 8, 750. 00 -1, 750
42 SHORI NG OR EXTRA EXCAVATI ON CL. A BRIDGE NO. 525/3
L.S. 156. 76 % 245.95%
37, 000. 00 95, 000. 00 58, 000 128, 000. 00 91, 000

43 GRAVEL BACKFILL FOR WALL
26. 0000 nB 60. 0000 50. 0000 -16.67% 30. 0000 -50.00%
1, 560. 00 1, 300. 00 - 260 780. 00 -780



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * Bl D CHECK REPORT * * *

DATE: 03/01/2001
TI ME: 06: 25

PS&E JOB NO: 98A078
CONTRACT NO: 006037

REVISION NO : 1
REGON NO :1

BI DS OPENED ON : Mar 21 2001
AWARDED ON : Mar 26 2001

VERSI ON NO : 9 WORK ORDER# : 0L1610
HY CSR 525 e 7TH BIDDER ------- ------- 8TH BIDDER -------
TITLE : SR 525 NORTHWEST CONSTRUCTI ON, | NC. MARSHBANK CONSTRUCTI ON | NC.
I-5 TO SR 99 375 118TH AVE SE STE 120 15311 76TH ST SE
98A078
PROJECT BELLEVUE WA 980053575 SNOHOM SH WA 982906157
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100035
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STRUCTURE
44 ST. REINF. BAR FOR BRI DGE
20264. 0000 kg 1. 0000 1. 5000 50. 00 % 1. 5000 50. 00 %
20, 264. 00 30, 396. 00 10, 132 30, 396. 00 10, 132
45 CONC. CLASS 28 FOR BRI DGE
173. 0000 s 550. 0000 500. 0000 -9.09% 700. 0000 27.27%
95, 150. 00 86, 500. 00 -8, 650 121, 100. 00 25, 950
46 CONC. CLASS 28W FOR SEAL
85. 0000 s 200. 0000 180. 0000 -10. 00% 150. 0000 -25.00%
17, 000. 00 15, 300. 00 -1, 700 12, 750. 00 -4, 250
47 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC 0.00% 0.00%
1.00 1.00 1.00
48 SUPERSTRUCTURE BRI DGE NO. 525/3 W D.
L.S. -2.50% 22.75%
400, 000. 00 390, 000. 00 -10, 000 491, 000. 00 91, 000
49  NO SE WALL
1002. 0000 e 300. 0000 250. 0000 -16.67% 210. 0000 -30.00%
300, 600. 00 250, 500. 00 -50, 100 210, 420. 00 -90, 180
SURFACI NG
50 SHOULDER BALLAST
2774. 0000 s 30. 0000 28.5000 -5.00% 18. 0000 -40.00%
83, 220. 00 79, 059. 00 -4,161 49, 932. 00 - 33,288
51 CRUSHED SURFACI NG BASE COURSE
26083. 0000 t 18. 0000 14. 6000 -18.89% 14. 0000 -22.22%
469, 494. 00 380, 811. 80 - 88, 682 365, 162. 00 -104, 332
LI QUI D ASPHALT
52 ASPHALT FOR TACK COAIT
42.5000 t 400. 0000 400. 0000 0. 00% 350. 0000 -12.50%
17, 000. 00 17, 000. 00 0 14, 875. 00 -2,125
53 ANTI - STRI PPI NG ADDI TI VE
EST. 0.00% 0.00%
25, 540. 00 25, 540. 00 25, 540. 00



DOT_RGGBO1

PS&E JOB NO: 98A078
CONTRACT NO: 006037

REVISION NO : 1
REGON NO :1

* ok *

*

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT * *

BI DS OPENED ON : Mar
AWARDED ON : Mar

VERSI ON NO : 9 WORK ORDER# : 0L1610
HY CSR 525 e 7TH BIDDER ------- ------- 8TH BIDDER -------
TITLE : SR 525 NORTHWEST CONSTRUCTI ON, | NC. MARSHBANK CONSTRUCTI ON | NC.
I-5 TO SR 99 375 118TH AVE SE STE 120 15311 76TH ST SE
98A078
PROJECT BELLEVUE WA 980053575 SNOHOM SH WA 982906157
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100035
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
CEMENT CONCRETE PAVENMENT
54 BRI DGE APPROACH SLAB
164. 0000 e 150. 0000 270. 0000 80.00% 210. 0000 40. 00 %
24, 600. 00 44, 280. 00 19, 680 34, 440. 00 9, 840
ASPHALT CONCRETE PAVEMENT
55 CRACK SEALI NG
EST. 0.00% 0.00%
10, 000. 00 10, 000. 00 10, 000. 00
56 PLANI NG Bl TUM NOUS PAVEMENT
4140. 0000 e 10. 0000 5. 0000 -50.00% 1. 6500 -83.50%
41, 400. 00 20, 700. 00 - 20, 700 6, 831. 00 - 34,569
57 ASPHALT CONC. FOR PRELEVELING CL. A PG 64-2
1871. 0000 t 40. 0000 37.5000 -6.25% 36. 0000 -10.00%
74, 840. 00 70, 162. 50 -4,678 67, 356. 00 -7,484
58 ASPHALT CONC. PAVEMENT CL. A PG 64-2:
16164. 0000 t 50. 0000 37.5000 -25.00% 36. 0000 -28.00%
808, 200. 00 606, 150. 00 - 202, 050 581, 904. 00 - 226,296
59 ASPHALT CONC. PAVEMENT CL. E PG 64-2;
9380. 0000 t 60. 0000 37.5000 -37.50% 35. 5000 -40.83%
562, 800. 00 351, 750. 00 -211, 050 332, 990. 00 -229, 810
60 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC 0.00% 0.00%
43, 340. 00 43, 340. 00 43, 340. 00
61 COMPACTI ON PRI CE ADJUSTMENT
CALC 0.00% 0.00%
18, 880. 00 18, 880. 00 18, 880. 00
62 BLENDI NG SAND
3. 0000 s 75. 0000 200. 0000 166.67% 100. 0000 33.33%
225.00 600. 00 375 300. 00 75
EROSI ON CONTROL AND PLANTI NG
63 SEEDI NG, FERTILIZI NG, AND MULCHI NG
11. 2000 ha 2, 400. 0000 5, 100. 0000 112.50% 2,200. 0000 -8.33%
26, 880. 00 57, 120. 00 30, 240 24, 640. 00 -2,240

DATE: 03/01/2001



DOT_RGGBO1

PS&E JOB NO: 98A078
CONTRACT NO: 006037

REVISION NO : 1
REGON NO :1

* ok *

Bl D CHECK REPORT

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 03/01/2001
TI ME: 06: 25

BI DS OPENED ON : Mar 21 2001

AWARDED ON : Mar 26 2001

VERSI ON NO : 9 WORK ORDER# : 0L1610
HY CSR 525 e 7TH BIDDER ------- ------- 8TH BIDDER -------
TITLE : SR 525 NORTHWEST CONSTRUCTI ON, | NC. MARSHBANK CONSTRUCTI ON | NC.
I-5 TO SR 99 375 118TH AVE SE STE 120 15311 76TH ST SE
98A078
PROJECT BELLEVUE WA 980053575 SNOHOM SH WA 982906157
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100035
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
64 EROSI ON CONTROL BLANKET
24790. 0000 e 1. 5000 1. 5000 0. 00% 1. 3000 -13.33%
37, 185. 00 37, 185. 00 0 32,227.00 -4,958
65 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0.00% 0.00%
173, 539. 42 173, 539. 42 173, 539. 42
66  STORM DRAI N | NLET PROTECTI ON
18. 0000 EACH 100. 0000 40. 0000 -60.00% 75. 0000 -25.00%
1, 800. 00 720. 00 -1, 080 1, 350. 00 - 450
67  SEDI MENT POND DI SCHARGE STRUCTURE
10. 0000 EACH 1, 800. 0000 2, 000. 0000 11.11% 500. 0000 -72.22%
18, 000. 00 20, 000. 00 2,000 5, 000. 00 -13, 000
68  CONSTRUCTI ON FENCE
3630. 0000 w 2.0000 5. 7000 185. 00% 13. 9500 597.50 %
7,260. 00 20, 691. 00 13,431 50, 638. 50 43,379
69  STREET CLEANI NG
528. 0000 HR 105. 0000 85. 0000 -19. 05% 100. 0000 -4.76%
55, 440. 00 44, 880. 00 -10, 560 52, 800. 00 -2,640
70 SO L AMENDMENT
503. 0000 s 36. 0000 55. 0000 52.78% 40. 0000 11.11%
18, 108. 00 27, 665. 00 9, 557 20, 120. 00 2,012
71 PSI PE SLOUGH SEDGE, 75MM ROOT LENGTH
4425. 0000 EACH 3. 0000 1. 0000 -66.67% 1. 0000 -66.67%
13, 275. 00 4,425.00 -8, 850 4,425. 00 -8, 850
72 PSI PE COMMON SPI KE- RUSH, 75MM ROOT LENGTH
4425. 0000 EACH 3. 0000 1. 0000 -66.67% 1. 2000 -60.00%
13, 275. 00 4,425.00 -8, 850 5,310. 00 -7,965
73 PSI PE SMALL- FRUI TED BULRUSH, 75MM ROOT LENGTH
4425. 0000 EACH 3. 0000 1. 0000 -66.67% 1. 2000 -60.00%
13, 275. 00 4,425.00 -8, 850 5,310. 00 -7,965
74 PSI PE COMMON CATTAIL, 75MM LENGTH RHI ZOVE
4425. 0000 EACH 3. 0000 2.0000 -33.33% 1. 2000 -60.00%
13, 275. 00 8, 850. 00 -4,425 5,310. 00 -7,965



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 01/ 2001

* % * B| D CHECK REPORT * * = TI ME: 06: 25
PS&E JOB NO: 98A078 REVI SION NO : 1 Bl DS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 9 WORK ORDER# : 0L1610
HY CSR 525 e 7TH BIDDER ------- ------- 8TH BIDDER -------
TITLE : SR 525 NORTHWEST CONSTRUCTI ON, | NC. MARSHBANK CONSTRUCTI ON | NC.
I-5 TO SR 99 375 118TH AVE SE STE 120 15311 76TH ST SE
98A078
PROJECT : BELLEVUE WA 980053575 SNOHOM SH WA 982906157
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100035
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
75 PSIPE VINE MAPLE, 450MM #1 CONTAI NER
17. 0000 EACH 12. 0000 6. 0000 -50.00% 7.0000 -41.67%
204. 00 102. 00 -102 119. 00 -85
76 PSIPE PSI PE VINE MAPLE, 600 MV #2 CONTAI NER
7.0000 EACH 18. 0000 9. 0000 -50.00% 12. 0000 -33.33%
126. 00 63. 00 -63 84. 00 -42
77 PSI PE NORWAY MAPLE, 450MV] #1 CONTAI NER
17. 0000 EACH 12. 0000 7.0000 -41.67% 8. 0000 -33.33%
204. 00 119. 00 -85 136. 00 -68
78 PSI PE WESTERN WHI TE PINE, 1M BALL & BURLAPPED
63. 0000 EACH 30. 0000 30. 0000 0. 00% 34. 0000 13.33%
1, 890. 00 1, 890. 00 0 2,142.00 252
79 PSIPE PSI PE SCOULER' S W LLOW 450 MM HT., BR
65. 0000 EACH 12. 0000 3. 0000 -75.00% 6. 0000 -50.00%
780. 00 195. 00 -585 390. 00 -390
80 PSIPE PSI PE SALMONBERRY, 450 MM HT., BR
65. 0000 EACH 12. 0000 3. 0000 -75.00% 6. 0000 -50.00%
780. 00 195. 00 -585 390. 00 -390
81 PSIPE PSI PE RED- OSI ER DOGWOOD, 450 MM BR
75. 0000 EACH 12. 0000 3. 0000 -75.00% 6. 0000 -50.00%
900. 00 225.00 -675 450. 00 - 450
82 PSIPE PSI PE WESTERN HEMLOCK, 1M #2 CONTAI NER
15. 0000 EACH 18. 0000 9. 0000 -50.00% 28. 0000 55.56 %
270. 00 135. 00 -135 420. 00 150
83 PSI PE PSI PE WESTERN RED CEDAR, 1M #2 CONTAI NER
15. 0000 EACH 18. 0000 9. 0000 -50.00% 28. 0000 55.56 %
270. 00 135. 00 -135 420. 00 150
84 PSI PE PSI PE WESTERN RED CEDAR, 450 MM HT., #1 CONTAI NER
25. 0000 EACH 12. 0000 6. 0000 -50.00% 7.0000 -41.67%
300. 00 150. 00 -150 175. 00 -125
85 PSIPE PSI PE DOUGLAS FIR, 450 MM HT., #1 CONTAI NER
25. 0000 EACH 12. 0000 6. 0000 -50.00% 7.0000 -41.67%

300. 00 150. 00 - 150 175. 00 -125
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WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 03/01/2001

Bl D CHECK REPORT TI ME: 06: 25
PS&E JOB NO: 98A078 REVI SION NO : 1 Bl DS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 9 WORK ORDER# : 0L1610
HY CSR 525 e 7TH BIDDER ------- ------- 8TH BIDDER -------
TITLE : SR 525 NORTHWEST CONSTRUCTI ON, | NC. MARSHBANK CONSTRUCTI ON | NC.
I-5 TO SR 99 375 118TH AVE SE STE 120 15311 76TH ST SE
98A078
PROJECT BELLEVUE WA 980053575 SNOHOM SH WA 982906157
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100035
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
86 PSIPE DOUGLAS FIR, 1M BALL & BURLAPPED
220. 0000 EACH 25. 0000 14. 0000 -44.00% 28. 0000 12.00 %
5, 500. 00 3, 080. 00 -2,420 6, 160. 00 660
87 SOD | NSTALLATI ON
1640. 0000 e 6. 0000 6. 0000 0. 00% 6. 5000 8.33%
9, 840. 00 9, 840. 00 0 10, 660. 00 820
88 BARK OR WOOD CHI P MULCH
12. 0000 s 36. 0000 107. 0000 197.22% 42.0000 16. 67 %
432.00 1, 284. 00 852 504. 00 72
89  TEMPORARY | RRI GATI ON SYSTEM
L.S. 1.33% 10. 00 %
15, 000. 00 15, 200. 00 200 16, 500. 00 1, 500
90 PLANT ESTABLI SHVENT - SECOND YEAR
EST. 0.00% 0.00%
16, 000. 00 16, 000. 00 16, 000. 00
91 PLANT ESTABLI SHVENT - THI RD YEAR
EST. 0.00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00
92 FORCE ACCOUNT LANDSCAPE RESTORATI ON
EST. 0.00% 0.00%
18, 600. 00 18, 600. 00 18, 600. 00
93  PLANT AREA EROSI ON CONTROL SEED
1. 0000 ha 2, 500. 0000 4,700. 0000 88.00% 2,300. 0000 -8.00%
2, 500. 00 4,700. 00 2,200 2, 300. 00 -200
TRAFFI C
94 CEMENT CONC. BARRI ER CURB AND GUTTER
5. 6000 w 100. 0000 200. 0000 100. 00% 175. 0000 75. 00 %
560. 00 1, 120. 00 560 980. 00 420
95 EXTRUDED CURB
120. 0000 w 19. 0000 20. 0000 5.26% 14. 0000 -26.32%
2, 280. 00 2, 400. 00 120 1, 680. 00 -600
96 BEAM GUARDRAI L TYPE 1
1303. 0000 w 52. 0000 39. 0000 -25.00% 37. 7500 -27.40%
67, 756. 00 50, 817. 00 -16, 939 49, 188. 25 -18,568



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 01/ 2001

* % * B| D CHECK REPORT * * = TI ME: 06: 25
PS&E JOB NO: 98A078 REVI SION NO : 1 Bl DS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 9 WORK ORDER# : 0L1610
HY CSR 525 e 7TH BIDDER ------- ------- 8TH BIDDER -------
TITLE : SR 525 NORTHWEST CONSTRUCTI ON, | NC. MARSHBANK CONSTRUCTI ON | NC.
I-5 TO SR 99 375 118TH AVE SE STE 120 15311 76TH ST SE
98A078
PROJECT : BELLEVUE WA 980053575 SNOHOM SH WA 982906157
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100035
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
97 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
1. 0000 EACH 1, 700. 0000 1, 300. 0000 -23.53% 1, 250. 0000 -26.47%
1, 700. 00 1, 300. 00 - 400 1, 250. 00 - 450
98 BEAM GUARDRAI L FLARED TERM NAL
7.0000 EACH 2, 000. 0000 1, 830. 0000 -8.50% 1, 775. 0000 -11.25%
14, 000. 00 12, 810. 00 -1,190 12, 425. 00 -1,575
99 BEAM GUARDRAI L BURI ED TERM NAL
3. 0000 EACH 650. 0000 625. 0000 -3.85% 605. 0000 -6.92%
1, 950. 00 1, 875. 00 -75 1, 815. 00 -135
100 BEAM GUARDRAI L ANCHOR TYPE 4
9. 0000 EACH 550. 0000 480. 0000 -12.73% 465. 0000 -15.45%
4, 950. 00 4,320.00 -630 4,185. 00 -765
101 PRECAST CONC. BARRI ER TYPE 4
30. 0000 w 82. 2500 75. 0000 -8.81% 72.2000 -12.22%
2,467. 50 2, 250. 00 -218 2, 166. 00 -302
102 SINGLE SLOPE CONC. BARRI ER
2803. 1000 w 175. 0000 135. 0000 -22.86% 119. 4000 -31.77%
490, 542. 50 378, 418.50 -112, 124 334, 690. 14 - 155, 852
103 TEMPORARY CONC. BARRI ER
3442. 0000 w 32. 8000 35. 5000 8.23% 34. 4500 5.03 %
112, 897. 60 122, 191. 00 9, 293 118, 576. 90 5,679
104  PRECAST CONC. BARRI ER TRANSI TI ON SECTI ON TYPE A
3. 0000 EACH 1, 400. 0000 1, 400. 0000 0. 00% 1, 340. 0000 -4.29%
4, 200. 00 4, 200. 00 0 4, 020. 00 -180
105 PRECAST CONC. BARRI ER TRANSI TI ON SECTI ON TYPE B
1. 0000 EACH 1, 400. 0000 6, 500. 0000 364.29% 6, 285. 0000 348.93%
1, 400. 00 6, 500. 00 5,100 6, 285. 00 4,885
106 TEMPORARY | MPACT ATTENUATOR
12. 0000 EACH 6, 000. 0000 5, 150. 0000 -14.17% 5, 000. 0000 -16.67%
72, 000. 00 61, 800. 00 -10, 200 60, 000. 00 -12, 000
107 REPAIR | MPACT ATTENUATOR
EST. 0.00% 0.00%

7,500. 00 7,500. 00 7,500. 00



DOT_RGGBO1

PS&E JOB NO: 98A078
CONTRACT NO: 006037

REVISION NO : 1
REGON NO :1

* ok *

Bl D CHECK REPORT

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 03/01/2001
TI ME: 06: 25

BI DS OPENED ON : Mar 21 2001

AWARDED ON : Mar 26 2001

VERSI ON NO : 9 WORK ORDER# : 0L1610
HY CSR 525 e 7TH BIDDER ------- ------- 8TH BIDDER -------
TITLE : SR 525 NORTHWEST CONSTRUCTI ON, | NC. MARSHBANK CONSTRUCTI ON | NC.
I-5 TO SR 99 375 118TH AVE SE STE 120 15311 76TH ST SE
98A078
PROJECT BELLEVUE WA 980053575 SNOHOM SH WA 982906157
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100035
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
108 RESETTI NG | MPACT ATTENUATOR
8. 0000 EACH 1, 200. 0000 725. 0000 -39.58% 700. 0000 -41.67%
9, 600. 00 5, 800. 00 - 3,800 5, 600. 00 - 4,000
109 TRUCK MOUNTED | MPACT ATTENUATOR
3. 0000 EACH 3, 000. 0000 15, 450. 0000 415. 00% 8, 000. 0000 166. 67 %
9, 000. 00 46, 350. 00 37, 350 24, 000. 00 15, 000
110 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
1820. 0000 HR 25. 0000 42.0000 68. 00% 35. 0000 40. 00 %
45, 500. 00 76, 440. 00 30, 940 63, 700. 00 18, 200
111 FLEXI BLE GUI DE POST
141. 0000 EACH 25. 0000 22.1500 -11.40% 21.5000 -14.00%
3, 525. 00 3,123.15 - 402 3, 031.50 - 494
112 PAINT LI NE
14710. 0000 w 0. 3200 0. 5000 56.25% 0. 3000 -6.25%
4,707.20 7,355. 00 2,648 4,413. 00 -294
113 PLASTI C DROP LANE LI NE
650. 0000 w 3.1000 2. 3500 -24.19% 6. 0000 93.55%
2,015. 00 1, 527. 50 - 488 3, 900. 00 1, 885
114 PLASTIC WDE LI NE
3460. 0000 w 3.1000 10. 0000 222.58% 12. 0000 287.10%
10, 726. 00 34, 600. 00 23,874 41, 520. 00 30, 794
115 PLASTI C TRAFFI C ARROW
8. 0000 EACH 40. 0000 130. 0000 225.00% 200. 0000 400. 00 %
320. 00 1, 040. 00 720 1, 600. 00 1,280
116 PLASTI C TRAFFI C LETTER
48. 0000 EACH 25. 0000 60. 0000 140. 00% 50. 0000 100. 00 %
1, 200. 00 2, 880. 00 1, 680 2, 400. 00 1, 200
117 PLASTI C DRAI NAGE MARKI NG
81. 0000 EACH 10. 0000 16. 0000 60. 00% 25. 0000 150. 00 %
810. 00 1, 296. 00 486 2,025. 00 1,215
118 RAI SED PAVEMENT MARKER TYPE 1
40. 8000 HUND 152. 0000 220. 0000 44. 74% 195. 0000 28.29%
6,201. 60 8, 976. 00 2,774 7, 956. 00 1,754



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 01/ 2001

* % * B| D CHECK REPORT * * = TI ME: 06: 25
PS&E JOB NO: 98A078 REVI SION NO : 1 Bl DS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 9 WORK ORDER# : 0L1610
HY CSR 525 e 7TH BIDDER ------- ------- 8TH BIDDER -------
TITLE : SR 525 NORTHWEST CONSTRUCTI ON, | NC. MARSHBANK CONSTRUCTI ON | NC.
I-5 TO SR 99 375 118TH AVE SE STE 120 15311 76TH ST SE
98A078
PROJECT : BELLEVUE WA 980053575 SNOHOM SH WA 982906157
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100035
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
119 RAI SED PAVEMENT MARKER TYPE 2
16. 4000 HUND 290. 0000 300. 0000 3.45% 400. 0000 37.93%
4, 756. 00 4,920. 00 164 6, 560. 00 1, 804
120 TEMPORARY PAVEMENT MARKI NG
1640. 0000 w 0. 3300 1. 2500 278.79% 3.5000 960. 61 %
541. 20 2, 050. 00 1, 509 5, 740. 00 5,199
121 PERMANENT SI GNI NG
L.S. -41.94% -20.82%
122, 810. 00 71, 300. 00 -51,510 97, 247. 00 - 25,563
122 CANTI LEVER SI GN STRUCTURE NO. 1
L.S. -1.71% 4.76%
35, 000. 00 34, 400. 00 -600 36, 666. 00 1, 666
123 CANTI LEVER SI GN STRUCTURE NO. 2
L.S. -3.43% 0.89%
35, 000. 00 33, 800. 00 -1, 200 35, 312. 00 312
124 CANTI LEVER SI GN STRUCTURE NO. 3
L.S. -3.14% 3.43%
35, 000. 00 33, 900. 00 -1, 100 36, 202. 00 1, 202
125 CANTI LEVER SI GN STRUCTURE NO. 4
L.S. -0.57% -0.71%
35, 000. 00 34, 800. 00 -200 34, 753. 00 -247
126 BRI DGE MOUNTED SI GN BRACKET NO. 1
L.S. 30.00% 54. 42 %
5, 000. 00 6, 500. 00 1, 500 7,721.00 2,721
127 BRI DGE MOUNTED SI GN BRACKET NO. 2
L.S. 30.00% 51. 48 %
5, 000. 00 6, 500. 00 1, 500 7,574.00 2,574
128 | LLUM NATI ON SYSTEM
L.S. 11.80% -6.83%
189, 000. 00 211, 300. 00 22, 300 176, 096. 00 -12,904

129 SEQUENTI AL ARROW SI GN
200. 0000 HR 6. 0000 10. 3000 71.67% 20. 0000 233.33%
1, 200. 00 2, 060. 00 860 4, 000. 00 2,800



DOT_RGGBO1

PS&E JOB NO: 98A078
CONTRACT NO: 006037
VERSI ON NO : 9

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L1610

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

DATE: 03/01/2001
TI ME: 06: 25

BI DS OPENED ON : Mar 21 2001

AWARDED ON : Mar 26 2001

HY CSR 525 e 7TH BIDDER ------- ------- 8TH BIDDER -------
TITLE : SR 525 NORTHWEST CONSTRUCTI ON, | NC. MARSHBANK CONSTRUCTI ON | NC.
I-5 TO SR 99 375 118TH AVE SE STE 120 15311 76TH ST SE
98A078
PROJECT BELLEVUE WA 980053575 SNOHOM SH WA 982906157
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100035
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
130 PORTABLE CHANGEABLE MESSAGE SI GN
3. 0000 EACH 3, 000. 0000 30, 385. 0000 912.83% 24, 000. 0000 700. 00 %
9, 000. 00 91, 155. 00 82, 155 72, 000. 00 63, 000
131 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
430. 0000 HR 20. 0000 8. 0000 -60.00% 10. 0000 -50.00%
8, 600. 00 3, 440. 00 -5, 160 4,300. 00 - 4,300
132 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -59.13% -60.32%
25, 200. 00 10, 300. 00 -14, 900 10, 000. 00 - 15, 200
133 TRAFFI C CONTROL LABOR
1008. 0000 HR 26. 0000 32.0000 23.08% 30. 0000 15.38%
26, 208. 00 32, 256. 00 6, 048 30, 240. 00 4,032
134 TRAFFI C CONTROL VEHI CLE
326. 0000 DAY 50. 0000 85. 0000 70.00% 50. 0000 0.00 %
16, 300. 00 27,710.00 11, 410 16, 300. 00 0
135 TRAFFI C CONTROL SUPERVI SOR
780. 0000 HR 30. 0000 34. 0000 13.33% 35. 0000 16. 67 %
23, 400. 00 26, 520. 00 3,120 27, 300. 00 3,900
136 CONSTRUCTI ON SI GNS CLASS A
61. 2000 e 160. 0000 130. 0000 -18.75% 175. 0000 9.38%
9, 792. 00 7,956. 00 -1, 836 10, 710. 00 918
137  BARRI ER DELI NEATOR
63. 0000 EACH 25. 0000 13. 0000 -48.00% 13. 2000 -47.20%
1, 575. 00 819. 00 -756 831. 60 -743
I TS
138 CLOSED ClIRCUI T TELEVI SI ON SYSTEM
L.S. 1.79% -17.90%
57,272.00 58, 300. 00 1,028 47,023. 00 -10, 249
139  TRAFFI C DATA ACCUMULATI ON AND RAMP METERI NG SYSTEM
L.S. -22.87% 1.18%
105, 536. 00 81, 400. 00 -24,136 106, 782. 00 1,246
140  HI GHWAY ADVI SORY RADI O SYSTEM
L.S. 206. 76 % 99. 85%
8, 606. 00 26, 400. 00 17,794 17, 199. 00 8,593



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 01/ 2001

* % * B| D CHECK REPORT * * = TI ME: 06: 25
PS&E JOB NO: 98A078 REVI SION NO : 1 Bl DS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 9 WORK ORDER# : 0L1610
HY CSR 525 e 7TH BIDDER ------- ------- 8TH BIDDER -------
TITLE : SR 525 NORTHWEST CONSTRUCTI ON, | NC. MARSHBANK CONSTRUCTI ON | NC.
I-5 TO SR 99 375 118TH AVE SE STE 120 15311 76TH ST SE
98A078
PROJECT : BELLEVUE WA 980053575 SNOHOM SH WA 982906157
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100035
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
I TS
141  VARI ABLE MESSAGE S| GN
L.S. 14.00% 11.51%
90, 000. 00 102, 600. 00 12, 600 100, 361. 00 10, 361
142  COVMUNI CATI ON CONDUI T SYSTEM
L.S. -16.31% -7.28%
260, 498. 00 218, 000. 00 - 42,498 241, 525. 00 -18,973
143  COVMUNI CATI ON CABLES AND | NTERFACES
L.S. -13.07% -24.12%
97, 207. 00 84, 500. 00 -12, 707 73, 759. 00 - 23,448
144  VIDEO, VO CE AND DATA DI STRI BUTI ON AND TRANS. SYSTEM
L.S. 116. 73% 113.58%
28, 146. 00 61, 000. 00 32,854 60, 113. 00 31, 967
145 DI RECTI ONAL BORI NG
178. 0000 w 115. 0000 400. 0000 247.83% 270. 0000 134.78%
20, 470. 00 71, 200. 00 50, 730 48, 060. 00 27,590
OTHER | TEMS
146 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
6210. 0000 s 8. 0000 7.0000 -12.50% 12. 0000 50. 00 %
49, 680. 00 43, 470. 00 -6, 210 74, 520. 00 24, 840
147 SHORI NG OR EXTRA EXCAVATI ON CLASS B
3770. 0000 e 3. 0000 5. 0000 66. 67 % 3.0000 0.00 %
11, 310. 00 18, 850. 00 7,540 11, 310. 00 0
148 GRAVEL BACKFI LL FOR DRAI N
221.0000 s 30. 0000 35. 0000 16.67% 25. 0000 -16.67%
6, 630. 00 7,735. 00 1, 105 5, 525. 00 -1, 105
149 CONTROLLED DENSI TY FILL
11. 4000 s 150. 0000 300. 0000 100. 00% 200. 0000 33.33%
1, 710. 00 3, 420. 00 1,710 2, 280. 00 570
150 COMVERCI AL CONCRETE
0. 6000 s 400. 0000 2, 000. 0000 400. 00% 500. 0000 25.00 %
240. 00 1, 200. 00 960 300. 00 60

151 PLUGG NG EXI STI NG PI PE
7.0000 EACH 150. 0000 650. 0000 333.33% 500. 0000 233.33%
1, 050. 00 4,550. 00 3,500 3, 500. 00 2,450



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 01/ 2001

* % * B| D CHECK REPORT * * = TI ME: 06: 25
PS&E JOB NO: 98A078 REVI SION NO : 1 Bl DS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 9 WORK ORDER# : 0L1610
HY CSR 525 e 7TH BIDDER ------- ------- 8TH BIDDER -------
TITLE : SR 525 NORTHWEST CONSTRUCTI ON, | NC. MARSHBANK CONSTRUCTI ON | NC.
I-5 TO SR 99 375 118TH AVE SE STE 120 15311 76TH ST SE
98A078
PROJECT : BELLEVUE WA 980053575 SNOHOM SH WA 982906157
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100035
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
152 STRUCTURE SURVEYI NG
L.S. 28.00% -60.00%
25, 000. 00 32, 000. 00 7,000 10, 000. 00 -15, 000
153 ROADWAY SURVEYI NG
L.S. -46. 45% -44.52%
155, 000. 00 83, 000. 00 -72,000 86, 000. 00 -69, 000
154 MONUMENT CASE AND COVEF
5. 0000 EACH 300. 0000 350. 0000 16.67% 400. 0000 33.33%
1, 500. 00 1, 750. 00 250 2, 000. 00 500
155 CEMENT CONC. S| DEWALK
8. 6000 e 150. 0000 150. 0000 0. 00% 115. 0000 -23.33%
1, 290. 00 1, 290. 00 0 989. 00 -301
156 SEM - OPEN CONC. MASONRY SLOPE PROTECTI ON
463. 0000 e 60. 0000 55. 0000 -8.33% 31. 7500 -47.08%
27, 780. 00 25, 465. 00 -2,315 14, 700. 25 -13,080
157 CHAIN LI NK FENCE TYPE 3
3590. 0000 w 14. 0000 18. 0000 28.57% 16. 0000 14.29%
50, 260. 00 64, 620. 00 14, 360 57, 440. 00 7,180
158 END, CORNER, AND PULL POST FOR CHAI N LI NK FENCE
30. 0000 EACH 150. 0000 75. 0000 -50. 00% 150. 0000 0.00 %
4,500. 00 2, 250. 00 -2,250 4,500. 00 0
159 DOUBLE 4.3 M CHAIN LI NK GATE
1. 0000 EACH 1, 000. 0000 700. 0000 -30.00% 475. 0000 -52.50%
1, 000. 00 700. 00 -300 475. 00 -525
160 WOOD FENCE
L.S. -3.13% 0.85%
8, 775. 00 8, 500. 00 -275 8, 850. 00 75
161  CLEARI NG FENCE LINE 1 METER W DTH
180. 0000 w 2.5000 5. 0000 100. 00% 4.0000 60. 00 %
450. 00 900. 00 450 720. 00 270

162 ADJUST | NLET
23. 0000 EACH 275. 0000 350. 0000 27.27% 300. 0000 9.09 %
6, 325. 00 8, 050. 00 1,725 6, 900. 00 575



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * Bl D CHECK REPORT * * *

PS&E JOB NO: 98A078 REVI SION NO : 1 Bl DS OPENED ON : Mar
CONTRACT NO: 006037 REGON NO : 1 AWARDED ON : Mar
VERSI ON NO : 9 WORK ORDER# : 0L1610
HAWY CSR 525 e 7TH BIDDER ------- ------- 8TH BIDDER -------
TITLE : SR 525 NORTHWEST CONSTRUCTI ON, I NC. MARSHBANK CONSTRUCTI ON | NC.
I-5 TO SR 99 375 118TH AVE SE STE 120 15311 76TH ST SE
98A078
PROJECT : BELLEVUE WA 980053575 SNOHOM SH WA 982906157
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100035
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
163 CONNECTI ON TO DRAI NAGE STRUCTURE
13. 0000 EACH 500. 0000 900. 0000 80. 00% 400. 0000 -20.00%
6, 500. 00 11, 700. 00 5, 200 5, 200. 00 -1, 300
164 CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
L.S. 70.37% 48.15%
6, 750. 00 11, 500. 00 4,750 10, 000. 00 3, 250
165 ROADSI DE CLEANUP
EST. 0. 00% 0.00%
17, 000. 00 17, 000. 00 17, 000. 00
166 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00%
33, 000. 00 33, 000. 00 33, 000. 00
167 M NOR CHANGE
CALC 0. 00% 0.00%
-1.00 -1.00 -1.00
168 SPILL PREVENTI ON PLAN
L.S. -54.72% 74.16 %
5,742.00 2, 600. 00 -3,142 10, 000. 00 4,258
169 CONSTRUCTI ON GECTEXTI LE FOR SEPARATI ON
44170. 0000 e 1. 0000 1. 0000 0.00% 2.0000 100. 00 %
44,170. 00 44,170. 00 0 88, 340. 00 44,170
170 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
2115. 0000 w 12. 0000 14. 0000 16.67% 13. 5000 12.50 %
25, 380. 00 29, 610. 00 4,230 28, 552. 50 3,173
171 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
9080. 0000 e 2.0000 1. 0000 -50. 00% 2.0000 0.00%
18, 160. 00 9, 080. 00 -9, 080 18, 160. 00 0
CONTRACT TOTAL $9, 037, 136. 52 $8, 514, 321. 37 -5.79% $8, 592, 998. 21 -4.91%

DATE: 03/01/2001



