PAGE : 1-A

DOT_RGGBO5 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 01/ 29/ 2002
* % % Bl D TABULATI ON REPORT * * * TI ME: 14: 49
PS&E JOB NO: 01A057 REVI SION NO : 1 BI DS OPENED ON : Mar 13 2002
CONTRACT NO: 006276 REGION NO : 1 AWARDED ON : Mar 18 2002
VERSION NO : 5 WORK ORDER# : 0L0923
W CSR 002 e LOW BIDDER - ------ -==---- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 2 W LDER CONSTRUCTI ON COVPAN) MOWAT CONSTRUCTI ON  COVPANY GUY F. ATKI NSON CONSTRUCTI ON
REPL/?@E,\CEQ\T( CREEK BRI DGE 2/ 48 1525 E MARI NE VI EW DR 20210 142ND AVE NE 600 NACHES AVE SW #120 98055-
01A057 REVI SED 01/ 17/ 02 98072 PO BOX 940
PROJECT . BR0002(230), NH 0002(230) EVERETT WA 982011927 WOODI NVI LLE WA 98072133( RENTON WA 980570940
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 046000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI O\
L.S.
318, 690. 00 195, 000. 00 334, 000. 00 340, 000. 00
2 CLEARI NG AND GRUBBI NG
1. 0400 ha 11, 500. 0000 4, 500. 0000 12, 500. 0000 7, 000. 0000
11, 960. 00 4, 680. 00 13, 000. 00 7,280. 00
3 REMOVI NG DRAI NAGE STRUCTURE
24.0000 EACH 300. 0000 250. 0000 150. 0000 300. 0000
7,200. 00 6, 000. 00 3, 600. 00 7,200. 00
4 REMOVI NG EXI STI NG BRI DGE NO. 2/48
L.S.
180, 000. 00 90, 000. 00 125, 000. 00 150, 000. 00
5 REMOVI NG EXI STI NG BRI DGE ( DETOUR)
L.S.
40, 000. 00 40, 000. 00 60, 000. 00 10, 000. 00
6 REMOVI NG ASPHALT CONC. PAVEMENT
10820. 0000 e 5. 0000 3. 0000 3.5000 5. 0000
54, 100. 00 32, 460. 00 37,870.00 54, 100. 00
7 REMOVI NG GUARDRAI L
220. 0000 8 7.0000 3. 0000 2.3000 3. 0000
1, 540. 00 660. 00 506. 00 660. 00
8 REMOVI NG GUARDRAI L ANCHOR
6. 0000 EACH 150. 0000 150. 0000 130. 0000 130. 0000
900. 00 900. 00 780. 00 780. 00
9 REMOVI NG GUI DE POST
10. 0000 EACH 10. 0000 7. 0000 15. 0000 6. 0000
100. 00 70. 00 150. 00 60. 00
10 REMOVI NG PAI NT LI NE
370. 0000 8 4.0000 3. 0000 2. 0000 2. 0000
1, 480. 00 1, 110. 00 740. 00 740. 00

11 REMOVI NG CHAI N LI NK FENCE
598. 0000 hg 7.0000 4.0000 6. 0000 10. 0000
4,186. 00 2,392.00 3, 588. 00 5, 980. 00



PAGE : 2-A
DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 01/ 29/ 2002
* * * Bl D TABULATI ON REPORT * * * TIMVE: 14: 49

PS&E JOB NO: 01A057 REVISION NO : 1 BI DS OPENED ON : Mar 13 2002

CONTRACT NO: 006276 REGION NO : 1 AWARDED ON : Mar 18 2002
VERSION NO : 5 WORK ORDER# : 0L0923
W CSR 002 e LOW BIDDER - ------ -==---- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 2 W LDER CONSTRUCTI ON COVPAN) MOWAT CONSTRUCTI ON  COMPANY GUY F. ATKI NSON CONSTRUCTI ON
REPL/?@E,\CEQ\T( CREEK BRI DGE 2/ 48 1525 E MARI NE VI EW DR 20210 142ND AVE NE 600 NACHES AVE SW #120 98055-
01A057 REVI SED 01/ 17/ 02 98072 PO BCX 940
PROJECT . BR 0002(230), NH 0002(230) EVERETT WA 982011927 WOODI NVI LLE WA 98072133( RENTON WA 980570940
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 046000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
GRADI NG
12 ROADWAY EXCAVATI ON | NCL. HAUL
4580. 0000 s 12. 0000 30. 0000 10. 8500 9. 0000
54, 960. 00 137, 400. 00 49, 693. 00 41, 220. 00
13 GRAVEL BORROW I NCL. HAUL
27610. 0000 t 7.0000 7. 0000 6. 9000 11. 0000
193, 270. 00 193, 270. 00 190, 509. 00 303, 710. 00
14 EMBANKNMENT COMPACTI ON
13080. 0000 s 2. 0000 3. 0000 1. 0000 3. 0000
26, 160. 00 39, 240. 00 13, 080. 00 39, 240. 00
DRAI NAGE
15 GRATE | NLET TYPE 2
2. 0000 EACH 2, 000. 0000 1, 400. 0000 1, 500. 0000 1, 500. 0000
4,000. 00 2, 800. 00 3, 000. 00 3, 000. 00
16 DROP | NLET TYPE 1
2. 0000 EACH 2, 500. 0000 1, 500. 0000 2, 500. 0000 2, 000. 0000
5, 000. 00 3, 000. 00 5, 000. 00 4,000. 00
17  MODI FI ED PRECAST CONCRETE DRYWELL
1. 0000 EACH 10, 000. 0000 5, 000. 0000 3, 450. 0000 2,500. 0000
10, 000. 00 5, 000. 00 3, 450. 00 2, 500. 00
18 QUARRY SPALLS
16. 0000 t 50. 0000 120. 0000 50. 0000 30. 0000
800. 00 1, 920. 00 800. 00 480. 00
19 UNDERDRAI N Pl PE 150 MMV DI AM
40. 0000 8 40. 0000 35. 0000 35. 0000 26. 0000
1, 600. 00 1, 400. 00 1, 400. 00 1, 040. 00
20 DRAIN PIPE 300 MM DI AM
162. 0000 8 50. 0000 85. 0000 80. 0000 45. 0000
8, 100. 00 13, 770. 00 12, 960. 00 7,290. 00
STORM SEVER
21 CATCH BASIN TYPE 1L
2. 0000 EACH 2, 500. 0000 1, 500. 0000 850. 0000 900. 0000
5, 000. 00 3, 000. 00 1, 700. 00 1, 800. 00
22 CATCH BASIN TYPE 1
18. 0000 EACH 1, 000. 0000 1, 300. 0000 750. 0000 900. 0000
18, 000. 00 23, 400. 00 13, 500. 00 16, 200. 00



PAGE : 3-A

DOT_RGGBO5 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 01/ 29/ 2002
* %« % Bl D TABULATI ON REPORT * * * TI ME: 14: 49
PS&E JOB NO: 01A057 REVI SION NO : 1 BI DS OPENED ON : Mar 13 2002
CONTRACT NO: 006276 REGION NO : 1 AWARDED ON : Mar 18 2002
VERSION NO : 5 WORK ORDER# : 0L0923
W CSR 002 e LOW BIDDER - ------ -==---- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 2 W LDER CONSTRUCTI ON COVPAN) MOWAT CONSTRUCTI ON  COMPANY GUY F. ATKI NSON CONSTRUCTI ON
REPL/?@E,\CEQ\T( CREEK BRI DGE 2/ 48 1525 E MARI NE VI EW DR 20210 142ND AVE NE 600 NACHES AVE SW #120 98055-
01A057 REVI SED 01/ 17/ 02 98072 PO BOX 940
PROJECT . BR 0002(230), NH 0002(230) EVERETT WA 982011927 WOODI NVI LLE WA 98072133( RENTON WA 980570940
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 046000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
23 CATCH BASIN TYPE 2 1200 MM DI AM
3.0000 EACH 1, 800. 0000 2, 500. 0000 2, 050. 0000 2,300. 0000
5, 400. 00 7, 500. 00 6, 150. 00 6, 900. 00
24 TESTI NG STORM SEWER PI PE
479. 0000 8 5. 0000 10. 0000 5.0000 3. 0000
2,395. 00 4,790. 00 2,395. 00 1, 437.00
25 CL. IV REINF. CONC. STORM SEVER Pl PE 300 MM DI AM
21. 0000 8 100. 0000 124. 0000 115. 0000 65. 0000
2,100. 00 2, 604. 00 2, 415. 00 1, 365. 00
26 CL. V REINF. CONC. STORM SEVER Pl PE 300 MM DI AM
29. 0000 8 100. 0000 190. 0000 115. 0000 75. 0000
2,900. 00 5,510. 00 3,335.00 2,175.00
27 SCHEDULE A STORM SEWER PI PE 300 MM DI AM
341. 0000 8 80. 0000 60. 0000 80. 0000 65. 0000
27, 280. 00 20, 460. 00 27, 280. 00 22, 165. 00
28 SCHEDULE A STORM SEWER PI PE 450 MM DI AM
65. 0000 8 90. 0000 50. 0000 95. 0000 95. 0000
5, 850. 00 3, 250. 00 6, 175. 00 6, 175. 00
29 SCHEDULE A STORM SEWER PI PE 600 MM DI AM
23.1000 8 110. 0000 200. 0000 135. 0000 150. 0000
2,541.00 4,620. 00 3,118.50 3, 465. 00
STRUCTURE
30 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
264. 0000 s 30. 0000 14. 0000 25. 0000 20. 0000
7,920. 00 3, 696. 00 6, 600. 00 5, 280. 00
31 SHORING OR EXTRA EXCAVATION CL. A
L.S.
20, 000. 00 28, 000. 00 60, 000. 00 40, 000. 00
32 GRAVEL BACKFILL FOR WALL
230. 0000 s 40. 0000 32. 0000 29. 8000 30. 0000
9, 200. 00 7,360. 00 6, 854. 00 6, 900. 00

33 FURNI SHI NG AND DRI VI NG Tl MBER TEST PI LE
1. 0000 EACH 3, 000. 0000 8, 000. 0000 1, 500. 0000 5, 000. 0000
3, 000. 00 8, 000. 00 1, 500. 00 5, 000. 00
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DOT_RGGBO5 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 01/ 29/ 2002
* %« % Bl D TABULATI ON REPORT * * * TI ME: 14: 49
PS&E JOB NO: 01A057 REVI SION NO : 1 BI DS OPENED ON : Mar 13 2002
CONTRACT NO: 006276 REGION NO : 1 AWARDED ON : Mar 18 2002
VERSION NO : 5 WORK ORDER# : 0L0923
W CSR 002 e LOW BIDDER - ------ -==---- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 2 W LDER CONSTRUCTI ON COVPAN) MOWAT CONSTRUCTI ON  COMPANY GUY F. ATKI NSON CONSTRUCTI ON
REPL/?@E,\CEQ\T( CREEK BRI DGE 2/ 48 1525 E MARI NE VI EW DR 20210 142ND AVE NE 600 NACHES AVE SW #120 98055-
01A057 REVI SED 01/ 17/ 02 98072 PO BOX 940
PROJECT . BR 0002(230), NH 0002(230) EVERETT WA 982011927 WOODI NVI LLE WA 98072133( RENTON WA 980570940
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 046000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
34 FURNI SHI NG TI MBER PI LI NG - UNTREATED
212. 0000 8 25. 0000 25. 0000 30. 0000 16. 0000
5, 300. 00 5, 300. 00 6, 360. 00 3,392.00
35 DRI VING TIMBER PI LE - UNTREATED
11. 0000 EACH 500. 0000 1, 200. 0000 2, 500. 0000 1, 000. 0000
5, 500. 00 13, 200. 00 27, 500. 00 11, 000. 00
36 EPOXY- COATED ST. REINF. BAR FOR BRI DGE
135. 0000 kg 2. 0000 2. 0000 1. 7500 2. 0000
270. 00 270. 00 236. 25 270. 00
37 ST. REINF. BAR FOR BRI DGE
9420. 0000 kg 1. 0000 1. 5000 1. 2000 1. 0000
9, 420. 00 14, 130. 00 11, 304. 00 9, 420. 00
38 ST. REINF. BAR FOR DETOUR
625. 0000 kg 1. 0000 2. 0000 1. 0500 1. 0000
625. 00 1, 250. 00 656. 25 625. 00
39 CONC. CLASS 28 FOR DETOUR
12. 0000 s 350. 0000 350. 0000 450. 0000 600. 0000
4,200. 00 4, 200. 00 5, 400. 00 7,200. 00
40 CONC. CLASS 28 FOR BRI DGE
145. 0000 s 350. 0000 450. 0000 550. 0000 600. 0000
50, 750. 00 65, 250. 00 79, 750. 00 87, 000. 00
41 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC
-2.00 -2.00 -2.00 -2.00
42 STRUCTURAL CARBON STEEL
L.S.
15, 000. 00 10, 000. 00 20, 000. 00 3, 000. 00
43 STRUCTURAL LOW ALLOY STEEL
L.S.
260, 000. 00 160, 000. 00 223, 300. 00 46, 000. 00
44 STRUCTURAL HI GH STRENGTH STEEL
L.S.
260, 000. 00 300, 000. 00 300, 000. 00 220, 000. 00

45 ROADWAY DECK - BRI DGE NO. 2/48
L.S.
200, 000. 00 200, 000. 00 175, 000. 00 170, 000. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

DOT_RGGB05
PS&E JOB NO: 01A057 REVI SION NO : 1
CONTRACT NO: 006276 REGON NO : 1
VERSION NO : 5 WORK ORDER# : 0L0923
HWY : SR 002
TITLE : SR 2
BARCLAY CREEK BRI DGE 2/ 48

REPLACEMENT

01A057 REVI SED 01/ 17/ 02
PROJECT : BR0002(230), NH-0002(230)

COUNTY(S) : SNOHOM SH

* Kk *

------- LOW BI DDER

W LDER CONSTRUCTI ON COVPAN)

1525 E MARI NE VI EW DR

EVERETT WA 982011927

CONTRACTOR NUMBER :

892000

------- 2ND BI DDER

BI DS OPENED ON : Mar

MOWAT CONSTRUCTI ON COMPAN)Y

20210 142ND AVE NE
98072

WOODI NVI LLE WA 98072133(

CONTRACTOR NUMBER :

551010

PAGE : 5-A

DATE: 01/ 29/ 2002

TI ME: 14: 49

13 2002

AWARDED ON : Mar 18 2002

------- 3RD BI DDER -

GUY F. ATKI NSON CONSTRUCTI ON

600 NACHES AVE SW #120
PO BOX 940

RENTON WA 980570940
CONTRACTOR NUMBER :

98055-

046000

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
46 ROADWAY DECK - DETOUR BRI DGE
L.S
125, 000. 00 60, 000. 00 125, 000. 00 240, 000. 00
47 CONDUI T PIPE 53 MM DI AM
252. 0000 w 35. 0000 90. 0000 60. 0000 40. 0000
8, 820. 00 22, 680. 00 15, 120. 00 10, 080. 00
48 BRI DGE RAI LI NG TYPE BPS
126. 5000 w 150. 0000 175. 0000 185. 0000 150. 0000
18, 975. 00 22,137.50 23, 402. 50 18, 975. 00
49 TRAFFI C BARRI ER
126. 5000 w 225. 0000 240. 0000 350. 0000 200. 0000
28, 462. 50 30, 360. 00 44, 275. 00 25, 300. 00
SURFACI NG
50 CRUSHED SURFACI NG BASE COURSE
9450. 0000 t 15. 0000 15. 0000 13. 5000 15. 0000
141, 750. 00 141, 750. 00 127, 575. 00 141, 750. 00
LI QUI D ASPHALT
51 ANTI - STRI PPI NG ADDI TI VE
EST
5, 340. 00 5, 340. 00 5, 340. 00 5, 340. 00
ASPHALT CONCRETE PAVEMENT
52 ASPHALT CONC. PAVEMENT CL. B PG 58- 2:
5311. 0000 t 45. 0000 45. 0000 47. 6000 47.0000
238, 995. 00 238, 995. 00 252, 803. 60 249, 617. 00
53 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
7,215. 00 7,215. 00 7,215.00 7,215. 00
54 COMPACTI ON PRI CE ADJUSTMENT
CALC
3, 620. 00 3, 620. 00 3, 620. 00 3, 620. 00
55 ASPHALT CONC. APPROACH CL. t
17. 0000 t 85. 0000 350. 0000 65. 0000 65. 0000
1, 445. 00 5, 950. 00 1, 105. 00 1, 105. 00
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DATE: 01/ 29/ 2002
TI ME: 14: 49

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 01A057
CONTRACT NO: 006276
VERSI ON NO : 5

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L0923

BI DS OPENED ON : Mar 13 2002
AWARDED ON : Mar 18 2002

e LOWBI DDER - ------ ---ccn-- 2ND BIDDER - ----== ==ecn-- 3RD BIDDER -------
TI TLE ©SR 2 W LDER CONSTRUCTI ON COVPANY  MOWAT CONSTRUCTI ON COVPANY GUY F. ATKI NSON CONSTRUCTI ON
REPL/‘?@E,\C/EQ\T( CREEK BRI DGE 2/ 48 1525 E MARI NE VI EW DR 20210 142ND AVE NE 600 NACHES AVE SW #120 98055-

PO BOX 940
RENTON WA 980570940

01A057 REVI SED 01/ 17/ 02 98072
EVERETT WA 982011927 WOODI NVI LLE WA 98072133(

PROQJIECT BR- 0002(230), NH-0002(230)

COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 046000
ENGR S. EST.

| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/

NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

EROSI ON CONTROL AND PLANTI NG
56 ESC LEAD

200. 0000 DAY 45. 0000 130. 0000 0. 0100 20. 0000
9, 000. 00 26, 000. 00 2.00 4, 000. 00
57 SEEDI NG, FERTI LI ZI NG, AND MULCHI NG
1. 0800 ha 2,800. 0000 2,400. 0000 2, 000. 0000 2, 000. 0000
3,024. 00 2,592.00 2,160. 00 2,160. 00
58 SEED, FERTILIZE AND MULCH - BI OSWALE AND FI LTER STRI P
0. 3900 ha 4, 450. 0000 3, 500. 0000 3, 000. 0000 3, 000. 0000
1, 735.50 1, 365. 00 1,170.00 1,170. 00
59 COWPOST
244.0000 nB 45. 0000 60. 0000 50. 0000 50. 0000
10, 980. 00 14, 640. 00 12, 200. 00 12, 200. 00
60 EROSI ON CONTROL BLANKET
1500. 0000 n 2.0000 2.0000 1. 6000 2.0000
3, 000. 00 3, 000. 00 2,400. 00 3, 000. 00
61 CHECK DAM
4.0000 hg 50. 0000 120. 0000 30. 0000 50. 0000
200. 00 480. 00 120. 00 200. 00
62 STABI LI ZED CONSTRUCTI ON ENTRANCE
762. 0000 n 20. 0000 20. 0000 16. 5000 15. 0000
15, 240. 00 15, 240. 00 12,573.00 11, 430. 00
63 TIRE WASH
4.0000 EACH 500. 0000 700. 0000 1, 500. 0000 500. 0000
2, 000. 00 2,800. 00 6, 000. 00 2, 000. 00
64 | NLET PROTECTI ON
22.0000 EACH 100. 0000 100. 0000 75. 0000 160. 0000
2,200. 00 2,200. 00 1, 650. 00 3,520. 00
65 SILT FENCE
1325. 0000 hg 13. 0000 9. 0000 13. 0000 15. 0000
17, 225. 00 11, 925. 00 17, 225. 00 19, 875. 00
66 WATTLE
56. 0000 hg 40. 0000 30. 0000 20. 0000 30. 0000
2,240.00 1, 680. 00 1,120.00 1, 680. 00
67 TEMPORARY WATER POLLUTI ON/ ERCSI ON CONTROL
EST.
140, 000. 00 140, 000. 00 140, 000. 00 140, 000. 00
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DATE: 01/ 29/ 2002
TI ME: 14: 49

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT

DOT_RGGBO5

* Kk *

PS&E JOB NO: 01A057
CONTRACT NO: 006276

REVISION NO : 1
REGON NO :1

BI DS OPENED ON : Mar 13 2002
AWARDED ON : Mar 18 2002

VERSI ON NO : 5 WORK ORDER# : 0L0923

L Csro02 T e LOW BI DDER  ------- «=c---- 2ND BIDDER ------- -=c-n--- 3RD BIDDER -------

TITLE SR 2 W LDER CONSTRUCTI ON COVPANY  MOWAT CONSTRUCTI ON COVPANY GUY F. ATKI NSON CONSTRUCTI ON
REPL/‘?@E&Q\T{ CREEK BRI DGE 2/48 1525 E MARI NE VI EW DR 20210 142ND AVE NE 600 NACHES AVE SW #120 98055-
01A057 REVI SED 01/ 17/ 02 98072 PO BOX 940

PROJECT BR.0002( 230), N 0002( 230) EVERETT WA 982011927 WOODI NVILLE WA 98072133C RENTON WA 980570940

COUNTY(S) - SNOHOM SH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 046000

ENGR' S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

EROSI ON CONTROL AND PLANTI NG
68 PLANT SELECTI ON

332. 0000 n 12. 0000 20. 0000 16. 0000 16. 0000
3,984. 00 6, 640. 00 5,312.00 5,312.00
69 PSI PE WESTERN HEMLOCK, 600MM HT., #2 CONT.
20. 0000 EACH 12. 0000 14. 0000 13. 0000 15. 0000
240. 00 280. 00 260. 00 300. 00
70 PSI PE WESTERN RED CEDAR, 600MM HT., #2 CONT.
20. 0000 EACH 12. 0000 14. 0000 13. 0000 15. 0000
240. 00 280. 00 260. 00 300. 00
71 PSIPE PACIFIC WLLOW 900MM HT., LIVE STAKE
80. 0000 EACH 10. 0000 7.0000 6. 0000 5. 0000
800. 00 560. 00 480. 00 400. 00
72 PSI PE RED- OZI ER DOGWOOD, 450MM HT., BR
2700. 0000 EACH 8. 0000 7.0000 6. 0000 5. 0000
21, 600. 00 18, 900. 00 16, 200. 00 13, 500. 00
73 PSI PE SALMONBERRY, 450MM HT., BR
1220. 0000 EACH 8. 0000 7.0000 6. 0000 5. 0000
9, 760. 00 8, 540. 00 7,320.00 6, 100. 00
74 PSIPE SITKA WLLOW 900MM HT., LIVE STAKE
80. 0000 EACH 10. 0000 7.0000 6. 0000 5. 0000
800. 00 560. 00 480. 00 400. 00
75 PSI PE SNONBERRY, 450MM HT., BR
2600. 0000 EACH 8. 0000 7.0000 6. 0000 5. 0000
20, 800. 00 18, 200. 00 15, 600. 00 13, 000. 00
76 PSI PE THI MBLEBERRY, 450MM HT., BR
1140. 0000 EACH 8. 0000 7.0000 6. 0000 5. 0000
9, 120. 00 7,980. 00 6, 840. 00 5, 700. 00
77 PSIPE VINE MAPLE, 450MM HT., BR
1340. 0000 EACH 8. 0000 7.0000 6. 0000 5. 0000
10, 720. 00 9, 380. 00 8, 040. 00 6, 700. 00
78 PLANT ESTABLI SHVENT - SECOND YEAR
EST.
11, 000. 00 11, 000. 00 11, 000. 00 11, 000. 00
79 PLANT ESTABLI SHMVENT - THI RD YEAR
EST.
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
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DOT_RGGBO5 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 01/ 29/ 2002
Bl D TABULATI ON REPORT * * * TI ME: 14: 49
PS&E JOB NO: 01A057 REVI SION NO : 1 BI DS OPENED ON : Mar 13 2002
CONTRACT NO: 006276 REGION NO : 1 AWARDED ON : Mar 18 2002
VERSION NO : 5 WORK ORDER# : 0L0923
W CSR 002 e LOW BIDDER - ------ -==---- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 2 W LDER CONSTRUCTI ON COVPAN) MOWAT CONSTRUCTI ON  COMPANY GUY F. ATKI NSON CONSTRUCTI ON
REPL/?@E,\CEQ\T( CREEK BRI DGE 2/ 48 1525 E MARI NE VI EW DR 20210 142ND AVE NE 600 NACHES AVE SW #120 98055-
01A057 REVI SED 01/ 17/ 02 98072 PO BCX 940
PROJECT . BR 0002(230), NH 0002(230) EVERETT WA 982011927 WOODI NVI LLE WA 98072133( RENTON WA 980570940
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 046000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
80 SO L AMENDMENT
986. 0000 s 45. 0000 35. 0000 32.0000 40. 0000
44,370. 00 34, 510. 00 31, 552. 00 39, 440. 00
81 BARK OR WOOD CHI P MULCH
451. 0000 s 30. 0000 40. 0000 43.0000 40. 0000
13, 530. 00 18, 040. 00 19, 393. 00 18, 040. 00
TRAFFI C
82 EXTRUDED CURB
199. 0000 8 15. 0000 20. 0000 15. 0000 15. 0000
2,985. 00 3,980. 00 2, 985. 00 2,985. 00
83 BEAM GUARDRAIL TYPE 1 - 2.7 M LONG PCST
48. 0000 8 100. 0000 16. 0000 13. 9500 14. 0000
4, 800. 00 768. 00 669. 60 672. 00
84 BEAM GUARDRAIL TYPE 1 - 3.3 M LONG POST
19. 0000 8 110. 0000 17. 0000 14. 9500 15. 0000
2,090. 00 323.00 284.05 285. 00
85 BEAM GUARDRAI L TYPE 1
388. 0000 8 50. 0000 14. 0000 11. 9500 12. 0000
19, 400. 00 5,432. 00 4,636. 60 4, 656. 00
86 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
4.0000 EACH 1, 500. 0000 1, 400. 0000 1, 200. 0000 1, 200. 0000
6, 000. 00 5, 600. 00 4, 800. 00 4, 800. 00
87  MODI FI ED BEAM GUARDRAI L TRANSI TI ON SECTI ON
1. 0000 EACH 2, 000. 0000 1, 400. 0000 1, 200. 0000 1, 200. 0000
2, 000. 00 1, 400. 00 1, 200. 00 1, 200. 00
88 RESTORE BEAM GUARDRAI L TRANSI TI ON SECTI ON
1. 0000 EACH 1, 000. 0000 550. 0000 510. 0000 510. 0000
1, 000. 00 550. 00 510. 00 510. 00
89 BEAM GUARDRAI L FLARED TERM NAL
4.0000 EACH 2, 000. 0000 2, 000. 0000 1, 800. 0000 1, 800. 0000
8, 000. 00 8, 000. 00 7, 200. 00 7,200. 00
90 BEAM GUARDRAI L NON- FLARED TERM NAL
8. 0000 EACH 2,200. 0000 2, 100. 0000 1, 950. 0000 1, 950. 0000
17, 600. 00 16, 800. 00 15, 600. 00 15, 600. 00



PAGE : 9-A

DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 01/ 29/ 2002
* * * Bl D TABULATI ON REPORT * * * TIMVE: 14: 49
PS&E JOB NO: 01A057 REVISION NO : 1 BI DS OPENED ON : Mar 13 2002

CONTRACT NO: 006276 REGON NO :1 AWARDED ON : Mar 18 2002

VERSION NO : 5 WORK ORDER# : 0L0923
W CSR 002 e LOW BIDDER - ------ -==---- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 2 W LDER CONSTRUCTI ON COVPAN) MOWAT CONSTRUCTI ON  COMPANY GUY F. ATKI NSON CONSTRUCTI ON
REPL/?@E,\CEQ\T( CREEK BRI DGE 2/ 48 1525 E MARI NE VI EW DR 20210 142ND AVE NE 600 NACHES AVE SW #120 98055-
01A057 REVI SED 01/ 17/ 02 98072 PO BOX 940
PROJECT BR-0002(230), NH- 0002( 230) EVERETT WA 982011927 WOODI NVI LLE WA 98072133( RENTON WA 980570940
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
91 BEAM GUARDRAI L ANCHOR TYPE 1
2. 0000 EACH 550. 0000 600. 0000 530. 0000 530. 0000
1, 100. 00 1, 200. 00 1, 060. 00 1, 060. 00
92 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
96. 0000 8 50. 0000 10. 0000 8. 9500 9. 0000
4, 800. 00 960. 00 859. 20 864. 00
93 TEMPORARY CONC. BARRI ER
1705. 0000 8 35. 0000 30. 0000 25. 9000 30. 0000
59, 675. 00 51, 150. 00 44,159. 50 51, 150. 00
94 TEMPORARY | MPACT ATTENUATOR
7.0000 EACH 5, 000. 0000 5, 600. 0000 1, 000. 0000 6, 000. 0000
35, 000. 00 39, 200. 00 7, 000. 00 42, 000. 00
95 REPAIR | MPACT ATTENUATOR
EST.
6, 000. 00 6, 000. 00 6, 000. 00 6, 000. 00
96 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 10, 000. 0000 1, 800. 0000 6, 000. 0000 18, 000. 0000
10, 000. 00 1, 800. 00 6, 000. 00 18, 000. 00
97 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
100. 0000 HR 40. 0000 85. 0000 0. 0100 40. 0000
4,000. 00 8, 500. 00 1. 00 4,000. 00
98 FLEXI BLE GUI DE POST
21. 0000 EACH 30. 0000 25. 0000 23.0000 24.0000
630. 00 525. 00 483. 00 504. 00
99 PAINT LINE
4670. 0000 8 0. 5000 1. 0000 0. 8500 1. 0000
2,335.00 4,670. 00 3,969. 50 4,670. 00
100 PLASTI C DRAI NAGE MARKI NG
14. 0000 EACH 22.0000 21.0000 18. 0000 18. 0000
308. 00 294. 00 252.00 252. 00
101 RECESSED PAVEMENT MARKER
0. 3400 HUND 1, 000. 0000 2, 800. 0000 2, 500. 0000 2,500. 0000
340. 00 952. 00 850. 00 850. 00
102 TEMPORARY PAVEMENT MARKI NG
1060. 0000 8 0. 5500 1. 0000 0. 9000 1. 0000
583. 00 1, 060. 00 954. 00 1, 060. 00



DOT_RGGBO5

PS&E JOB NO: 01A057
CONTRACT NO: 006276

REVISION NO : 1
REGON NO :1

Bl D TABULATI ON REPORT

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

PAGE : 10-A

DATE: 01/ 29/ 2002
TI ME: 14: 49

BI DS OPENED ON : Mar 13 2002

AWARDED ON : Mar 18 2002

VERSION NO : 5 WORK ORDER# : 0L0923
W CSR 002 e LOW BIDDER - ------ -==---- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 2 W LDER CONSTRUCTI ON COVPAN) MOWAT CONSTRUCTI ON  COMPANY GUY F. ATKI NSON CONSTRUCTI ON
REPL/?@E,\CEQ\T( CREEK BRI DGE 2/ 48 1525 E MARI NE VI EW DR 20210 142ND AVE NE 600 NACHES AVE SW #120 98055-
01A057 REVI SED 01/ 17/ 02 98072 PO BOX 940
PROJECT BR-0002(230), NH- 0002( 230) EVERETT WA 982011927 WOODI NVI LLE WA 98072133( RENTON WA 980570940
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 046000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
103 PERMANENT SI GNI NG
L.S.
840. 00 1, 500. 00 1, 000. 00 3, 000. 00
104 CONDUI T PI PE 53 MM DI AM
54. 0000 8 40. 0000 56. 0000 40. 0000 20. 0000
2, 160. 00 3,024. 00 2, 160. 00 1, 080. 00
105 JUNCTI ON BOX TYPE 1
8. 0000 EACH 165. 0000 800. 0000 350. 0000 500. 0000
1, 320. 00 6, 400. 00 2, 800. 00 4,000. 00
106  VEHI CLE ARRESTI NG BARRI ER
L.S.
5, 000. 00 3, 500. 00 10, 000. 00 7, 000. 00
107 FORCE ACCOUNT REPAI R VEHI CLE ARRESTI NG BARRI ER
EST.
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
108 PORTABLE CHANGEABLE MESSAGE S| GN
2. 0000 EACH 6, 500. 0000 250. 0000 5, 000. 0000 15, 500. 0000
13, 000. 00 500. 00 10, 000. 00 31, 000. 00
109 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE SI GN
9600. 0000 HR 3.0000 1. 0000 1. 5000 2. 0000
28, 800. 00 9, 600. 00 14, 400. 00 19, 200. 00
110 TYPE |11 BARRI CADE
9. 0000 EACH 200. 0000 200. 0000 200. 0000 200. 0000
1, 800. 00 1, 800. 00 1, 800. 00 1, 800. 00
111 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
5, 000. 00 5, 000. 00 10, 000. 00 20, 000. 00
112 TRAFFI C CONTROL LABOR
4000. 0000 HR 35. 0000 35. 0000 35. 0000 37.0000
140, 000. 00 140, 000. 00 140, 000. 00 148, 000. 00
113 TRAFFI C CONTROL VEHI CLE
200. 0000 DAY 50. 0000 100. 0000 40. 0000 75. 0000
10, 000. 00 20, 000. 00 8, 000. 00 15, 000. 00
114 TRAFFI C CONTROL SUPERVI SOR
2000. 0000 HR 32. 0000 5. 0000 0. 0100 40. 0000
64, 000. 00 10, 000. 00 20. 00 80, 000. 00



DOT_RGGB05
PS&E JOB NO: 01A057 REVI SION NO : 1
CONTRACT NO: 006276 REGON NO : 1
VERSION NO : 5 WORK ORDER# : 0L0923
HWY : SR 002
TITLE : SR 2
BARCLAY CREEK BRI DGE 2/ 48

REPLACEMENT

01A057 REVI SED 01/ 17/ 02
PROJECT : BR0002(230), NH-0002(230)

COUNTY(S) : SNOHOM SH

------- LOW BI DDER

* Kk *

W LDER CONSTRUCTI ON COVPAN)
1525 E MARI NE VI EW DR

EVERETT WA 982011927

CONTRACTOR NUMBER :

892000

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

------- 2ND BI DDER

BI DS OPENED ON : Mar

MOWAT CONSTRUCTI ON COMPAN)Y

20210 142ND AVE NE
98072

WOODI NVI LLE WA 98072133(

CONTRACTOR NUMBER :

551010

PAGE : 11-A

DATE: 01/ 29/ 2002

TI ME: 14: 49

13 2002

AWARDED ON : Mar 18 2002

------- 3RD BI DDER -

GUY F. ATKI NSON CONSTRUCTI ON

600 NACHES AVE SW #120
PO BOX 940

RENTON WA 980570940
CONTRACTOR NUMBER :

98055-

046000

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
115 CONSTRUCTI ON SI GNS CLASS A
20. 0000 e 150. 0000 200. 0000 280. 0000 200. 0000
3, 000. 00 4, 000. 00 5, 600. 00 4, 000. 00
OTHER | TEMS
116 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
234. 0000 s 20. 0000 16. 0000 10. 0000 14. 0000
4, 680. 00 3, 744. 00 2,340. 00 3, 276. 00
117 SHORI NG OR EXTRA EXCAVATI ON CLASS B
49. 0000 e 30. 0000 65. 0000 10. 0000 11. 0000
1, 470. 00 3, 185. 00 490. 00 539. 00
118 GRAVEL BACKFI LL FOR DRAI N
12. 0000 s 50. 0000 35. 0000 60. 0000 55. 0000
600. 00 420. 00 720. 00 660. 00
119 CONTROLLED DENSI TY FILL
12. 6000 s 150. 0000 135. 0000 140. 0000 100. 0000
1, 890. 00 1,701.00 1, 764. 00 1, 260. 00
120 PLUGG NG EXI STI NG PI PE
1. 0000 EACH 400. 0000 250. 0000 250. 0000 300. 0000
400. 00 250. 00 250. 00 300. 00
121 STRUCTURE SURVEYI NG
L.S
45, 000. 00 8, 900. 00 20, 000. 00 20, 000. 00
122 ROADWAY SURVEYI NG
L.S
55, 000. 00 16, 000. 00 40, 000. 00 20, 000. 00
123 CHAIN LI NK FENCE TYPE 3
598. 0000 w 22.0000 33. 0000 19. 0000 30. 0000
13, 156. 00 19, 734. 00 11, 362. 00 17, 940. 00
124 END, CORNER, AND PULL POST FOR CHAIN LI NK FENCE
12. 0000 EACH 125. 0000 200. 0000 155. 0000 150. 0000
1, 500. 00 2, 400. 00 1, 860. 00 1, 800. 00
125 GABI ON CRI BBI NG
61. 9000 s 150. 0000 300. 0000 165. 0000 160. 0000
9, 285. 00 18, 570. 00 10, 213. 50 9, 904. 00



PAGE : 12-A

DATE: 01/ 29/ 2002
TI ME: 14: 49

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 01A057
CONTRACT NO: 006276
VERSI ON NO : 5

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L0923

BI DS OPENED ON : Mar 13 2002
AWARDED ON : Mar 18 2002

e LOWBI DDER - ------ ---ccn-- 2ND BIDDER - ----== ==ecn-- 3RD BIDDER -------
TI TLE ©SR 2 W LDER CONSTRUCTI ON COVPANY  MOWAT CONSTRUCTI ON COVPANY GUY F. ATKI NSON CONSTRUCTI ON
REPL/‘?@E,\C/EQ\T( CREEK BRI DGE 2/ 48 1525 E MARI NE VI EW DR 20210 142ND AVE NE 600 NACHES AVE SW #120 98055-

PO BOX 940
RENTON WA 980570940

01A057 REVI SED 01/ 17/ 02 98072
EVERETT WA 982011927 WOODI NVI LLE WA 98072133(

PROQJIECT BR- 0002(230), NH-0002(230)
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 046000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
126 CONNECTI ON TO DRAI NAGE STRUCTURE
4.0000 EACH 500. 0000 200. 0000 200. 0000 1, 000. 0000
2, 000. 00 800. 00 800. 00 4,000. 00
127 ADJUST CATCH BASI M
2. 0000 EACH 400. 0000 200. 0000 250. 0000 300. 0000
800. 00 400. 00 500. 00 600. 00
128 FORCE ACCOUNT REMOVAL OF UNEXPECTED OBSTRUCTI ON
EST.
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
129 FORCE ACCOUNT HI GH WATER REFUGE AREA
EST.
41, 000. 00 41, 000. 00 41, 000. 00 41, 000. 00
130 TRAI NI NG
800. 0000 HR 2. 0000 10. 0000 2. 0000 1. 0000
1, 600. 00 8, 000. 00 1, 600. 00 800. 00
131 ROADSI DE CLEANUP
EST.
30, 000. 00 30, 000. 00 30, 000. 00 30, 000. 00
132 RElI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
133 SPILL PREVENTI ON PLAN
L.S.
2, 000. 00 250. 00 2, 000. 00 2, 000. 00
134 M NOR CHANGE
CALC
-2.00 -2.00 -2.00 -2.00
135 FI ELD OFFI CE BUI LDI NG
L.S.
30, 000. 00 10, 000. 00 15, 000. 00 15, 000. 00
136 BRI DGE APPROACH SLAB
169. 3000 m 220. 0000 165. 0000 150. 0000 150. 0000
37, 246. 00 27,934.50 25, 395. 00 25, 395. 00
137 LI CENSED SURVEYI NG
L.S.
4,500. 00 4,000. 00 5, 000. 00 5, 000. 00



PAGE : 13-A
DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 01/ 29/ 2002
BI D TABULATI ON REPORT * * * TIME: 14: 49
PSG&E JOB NO: 01A057 REVI SION NO : 1 BI DS OPENED ON : Mar 13 2002
CONTRACT NO: 006276 REGON NO : 1 AWARDED ON : Mar 18 2002
VERSI ON NO : 5 WORK ORDER# : 0L0923 ow ) .
L Csro02 T e LOW BI DDER  ------- «=c---- ND BI DDER ------- -=c---- RD BI DDER -------
TITLE SR 2 W LDER CONSTRUCTI ON COVPANY  MOWAT CONSTRUCTI ON COVPANY GUY F. ATKI NSON CONSTRUCTI ON
REPL/‘?@E&Q\T{ CREEK BRI DGE 2/48 1525 E MARI NE VI EW DR 20210 142ND AVE NE 600 NACHES AVE SW #120 98055-
01A057 REVI SED 01/ 17/ 02 98072 PO BOX 940
PROJECT BR.0002( 230), N 0002( 230) EVERETT WA 982011927 WOODI NVILLE WA 98072133C RENTON WA 980570940
COUNTY(S) - SNOHOM SH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 046000
ENGR' S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
138  NATI VE GROWIH PROTECTI ON AREA SI GN
32. 0000 EACH 70. 0000 100. 0000 100. 0000 100. 0000
2,240. 00 3,200. 00 3, 200. 00 3, 200. 00
BASE TOTAL $3, 550, 057. 00 $3, 148, 674. 00 $3, 325, 212. 05 $3, 407, 546. 00
ALTERNATE Al
139  PIER 2 STRUCTURAL EARTH WALL - ALTERNATE 1
L.S.
3, 450. 00 5, 000. 00 0.00 6, 000. 00
ALTERNATE Al TOTAL $3, 450. 00 $5, 000. 00 NO BI D THI S ALTERNATE $6, 000. 00
ALTERNATE A2
140 PIER 2 RETAINING WALL - ALTERNATE 2
L.S.
3, 250. 00 0.00 15, 000. 00 0.00
ALTERNATE A2 TOTAL $3, 250. 00 NO BI D THI S ALTERNATE $15, 000. 00 NO BI D THI S ALTERNATE
BASE + Al TOTAL $3, 553, 507. 00 $3, 153, 674. 00 NO BI D THI S ALTERNATE $3, 413, 546. 00
BASE + A2 TOTAL $3, 553, 307. 00 NO BI D THI S ALTERNATE $3, 340, 212. 05 NO BI D THI S ALTERNATE
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DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 01/ 29/ 2002
Bl D TABULATI ON REPORT * * * TI ME: 14: 49
PS&E JOB NO: 01A057 REVI SION NO : 1 BI DS OPENED ON : Mar 13 2002
CONTRACT NO: 006276 REGION NO : 1 AWARDED ON : Mar 18 2002
VERSION NO : 5 WORK ORDER# : 0L0923
W CSR 002 e 4TH BIDDER -------
TITLE : SR 2 - o e 2/ 48 F.E. WARD, |NC.
BARCLAY CREEK BRI 4
REPL ACENENT 2710 NE 78TH ST
01A057 REVI SED 01/17/02
PROJECT © BR-0002(230), NH-0002(230) VANCOUVER WA 98665069:
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 861500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI O\
L.S.
318, 690. 00 355, 000. 00
2 CLEARI NG AND GRUBBI NG
1. 0400 ha 11, 500. 0000 23, 000. 0000
11, 960. 00 23,920. 00
3 REMOVI NG DRAI NAGE STRUCTURE
24.0000 EACH 300. 0000 150. 0000
7,200. 00 3, 600. 00
4 REMOVI NG EXI STI NG BRI DGE NO. 2/48
L.S.
180, 000. 00 150, 000. 00
5 REMOVI NG EXI STI NG BRI DGE ( DETOUR)
L.S.
40, 000. 00 50, 000. 00
6 REMOVI NG ASPHALT CONC. PAVEMENT
10820. 0000 m 5.0000 4.0000
54, 100. 00 43, 280. 00
7 REMOVI NG GUARDRAI L
220. 0000 w 7.0000 5.0000
1, 540. 00 1, 100. 00
8 REMOVI NG GUARDRAI L ANCHOR
6. 0000 EACH 150. 0000 95. 0000
900. 00 570. 00
9 REMOVI NG GUI DE POST
10. 0000 EACH 10. 0000 25. 0000
100. 00 250. 00
10 REMOVI NG PAI NT LI NE
370. 0000 w 4.0000 2. 0000
1, 480. 00 740. 00
11 REMOVI NG CHAI N LI NK FENCE
598. 0000 w 7.0000 10. 0000
4,186. 00 5, 980. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

DOT_RGGB05
PS&E JOB NO: 01A057 REVI SION NO : 1
CONTRACT NO: 006276 REGON NO : 1
VERSION NO : 5 WORK ORDER# : 0L0923
HWY : SR 002
TITLE : SR 2
BARCLAY CREEK BRI DGE 2/ 48

REPLACEMENT

01A057 REVI SED 01/ 17/ 02
PROJECT : BR0002(230), NH-0002(230)

COUNTY(S) : SNOHOM SH

VANCOUVER
CONTRACTOR NUMBER :

4TH Bl DDER

F. E. WARD, | NC.
2710 NE 78TH ST

WA 986650692

PAGE : 15-A

DATE: 01/ 29/ 2002
TI ME: 14: 49

BI DS OPENED ON : Mar 13 2002
AWARDED ON : Mar 18 2002

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
GRADI NG
12 ROADWAY EXCAVATI ON | NCL. HAUL
4580. 0000 B 12. 0000 12. 0000
54, 960. 00 54, 960. 00
13 GRAVEL BORROW I NCL. HAUL
27610. 0000 t 7.0000 7.0000
193, 270. 00 193, 270. 00
14 ENMBANKNMENT COMPACTI ON
13080. 0000 B 2. 0000 1. 0000
26, 160. 00 13, 080. 00
DRAI NAGE
15 GRATE | NLET TYPE 2
2. 0000 EACH 2, 000. 0000 1, 500. 0000
4,000. 00 3, 000. 00
16 DROP | NLET TYPE 1
2. 0000 EACH 2, 500. 0000 2, 500. 0000
5, 000. 00 5, 000. 00
17  MODI FI ED PRECAST CONCRETE DRYWELL
1. 0000 EACH 10, 000. 0000 3, 400. 0000
10, 000. 00 3, 400. 00
18 QUARRY SPALLS
16. 0000 t 50. 0000 50. 0000
800. 00 800. 00
19 UNDERDRAI N PI PE 150 MM DI AM
40. 0000 w 40. 0000 38. 0000
1, 600. 00 1, 520. 00
20 DRAIN PIPE 300 MM DI AM
162. 0000 w 50. 0000 87. 0000
8, 100. 00 14, 094. 00
STORM SEVER
21 CATCH BASIN TYPE 1L
2. 0000 EACH 2, 500. 0000 850. 0000
5, 000. 00 1, 700. 00
22 CATCH BASIN TYPE 1
18. 0000 EACH 1, 000. 0000 750. 0000
18, 000. 00 13, 500. 00
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DOT RGGB0O5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 01/ 29/ 2002
- Bl D TABULATI ON REPORT TI ME: 14: 49
PS&E JOB NO: 01A057 REVI SION NO : 1 BI DS OPENED ON : Mar 13 2002
CONTRACT NO: 006276 REGION NO : 1 AWARDED ON : Mar 18 2002
VERSION NO : 5 WORK ORDER# : 0L0923
W CSR 002 e 4TH BI DDER
TITLE © SR 2 o G OGE 2/ 48 F.E. WARD, | NC.
BARCLAY CREEK BRI 4
REPL ACENENT 2710 NE 78TH ST
01A057 REVI SED 01/17/02
PROJECT © BR-0002(230), NH-0002(230) VANCOUVER WA 98665069:
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER :
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
23 CATCH BASIN TYPE 2 1200 MM DI AM
3.0000 EACH 1, 800. 0000 2, 200. 0000
5, 400. 00 6, 600. 00
24 TESTI NG STORM SEWER Pl PE
479. 0000 w 5.0000 5.0000
2,395.00 2,395.00
25 CL. IV REINF. CONC. STORM SEVER Pl PE 300 MM DI AM
21. 0000 w 100. 0000 115. 0000
2,100. 00 2, 415.00
26 CL. V REINF. CONC. STORM SEVWER Pl PE 300 MM DI AM
29. 0000 w 100. 0000 115. 0000
2,900. 00 3,335. 00
27 SCHEDULE A STORM SEWER PI PE 300 MM DI AM
341. 0000 w 80. 0000 80. 0000
27, 280. 00 27, 280. 00
28 SCHEDULE A STORM SEWER PI PE 450 MM DI AM
65. 0000 w 90. 0000 95. 0000
5, 850. 00 6, 175. 00
29 SCHEDULE A STORM SEWER PI PE 600 MM DI AM
23.1000 w 110. 0000 135. 0000
2,541.00 3,118.50
STRUCTURE
30 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
264. 0000 B 30. 0000 25. 0000
7,920. 00 6, 600. 00
31 SHORING OR EXTRA EXCAVATION CL. A
L.S.
20, 000. 00 20, 000. 00
32 GRAVEL BACKFILL FOR WALL
230. 0000 B 40. 0000 30. 0000
9, 200. 00 6, 900. 00
33  FURNI SHI NG AND DRI VI NG TI MBER TEST PI LE
1. 0000 EACH 3, 000. 0000 15, 000. 0000
3, 000. 00 15, 000. 00



DOT_RGGBO5

PS&E JOB NO: 01A057
CONTRACT NO: 006276
VERSI ON NO : 5

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L0923

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PAGE : 17-A

DATE: 01/ 29/ 2002
TI ME: 14: 49

BI DS OPENED ON : Mar 13 2002
AWARDED ON : Mar 18 2002

W CSR 002 e 4TH BIDDER -------
TITLE © SR 2 o G OGE 2/ 48 F.E. WARD, |INC
BARCLAY CREEK BRI 4
REPL ACENENT 2710 NE 78TH ST
01A057 REVI SED 01/17/02
PROJECT © BR-0002(230), NH-0002(230) VANCOUVER WA 98665069:
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 861500
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
34  FURNI SHI NG TI MBER PI LI NG - UNTREATED
212. 0000 w 25. 0000 30. 0000
5, 300. 00 6, 360. 00
35 DRI VING TIMBER PI LE - UNTREATED
11. 0000 EACH 500. 0000 425, 0000
5, 500. 00 4,675. 00
36 EPOXY- COATED ST. REINF. BAR FOR BRI DGE
135. 0000 kg 2. 0000 1. 0000
270. 00 135. 00
37 ST. REINF. BAR FOR BRI DGE
9420. 0000 kg 1. 0000 1. 0000
9, 420. 00 9, 420. 00
38 ST. REINF. BAR FOR DETOUR
625. 0000 kg 1. 0000 1. 0000
625. 00 625. 00
39 CONC. CLASS 28 FOR DETOUR
12. 0000 B 350. 0000 478. 0000
4,200. 00 5, 736. 00
40 CONC. CLASS 28 FOR BRI DGE
145. 0000 B 350. 0000 344. 0000
50, 750. 00 49, 880. 00
41 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC
-2.00 -2.00
42 STRUCTURAL CARBON STEEL
L.S
15, 000. 00 8, 000. 00
43 STRUCTURAL LOW ALLOY STEEL
L.S
260, 000. 00 60, 000. 00
44 STRUCTURAL HI GH STRENGTH STEEL
L.S
260, 000. 00 340, 000. 00
45 ROADWAY DECK - BRIDGE NO. 2/48
L.S
200, 000. 00 125, 000. 00



DOT_RGGBO5

PS&E JOB NO: 01A057

REVISION NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

CONTRACT NO: 006276 REGON NO : 1
VERSION NO : 5 WORK ORDER# : 0L0923
HWY : SR 002
TITLE : SR 2
BARCLAY CREEK BRI DGE 2/ 48

REPLACEMENT

01A057 REVI SED 01/ 17/ 02
PRQJECT : BR0002(230), NH-0002(230)

COUNTY(S) : SNOHOM SH

* Kk *

------- 4TH BI DDER

F. E. WARD, | NC.
2710 NE 78TH ST

VANCOUVER WA 986650692
CONTRACTOR NUMBER :

PAGE : 18-A

DATE: 01/ 29/ 2002
TI ME: 14: 49

BI DS OPENED ON : Mar 13 2002
AWARDED ON : Mar 18 2002

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
46 ROADWAY DECK - DETOUR BRI DGE
L.S
125, 000. 00 275, 000. 00
47 CONDUI T PIPE 53 MM DI AM
252. 0000 w 35. 0000 49. 0000
8, 820. 00 12, 348. 00
48 BRI DGE RAI LI NG TYPE BPS
126. 5000 w 150. 0000 180. 0000
18, 975. 00 22,770. 00
49 TRAFFI C BARRI ER
126. 5000 w 225. 0000 281. 0000
28, 462. 50 35, 546. 50
SURFACI NG
50 CRUSHED SURFACI NG BASE COURSE
9450. 0000 t 15. 0000 13. 5000
141, 750. 00 127, 575. 00
LI QUI D ASPHALT
51 ANTI - STRI PPI NG ADDI Tl VE
EST
5, 340. 00 5, 340. 00
ASPHALT CONCRETE PAVEMENI
52 ASPHALT CONC. PAVEMENT CL. B PG 58-2:
5311. 0000 t 45. 0000 52. 0000
238, 995. 00 276, 172. 00
53 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
7,215.00 7,215.00
54 COVPACTI ON PRI CE ADJUSTMENT
CALC
3, 620. 00 3, 620. 00
55 ASPHALT CONC. APPROACH CL.
17. 0000 t 85. 0000 65. 0000
1, 445. 00 1, 105. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PAGE : 19-A

DATE: 01/ 29/ 2002
TI ME: 14: 49

PS&E JOB NO: 01A057 REVI SION NO : 1 BI DS OPENED ON : Mar 13 2002
CONTRACT NO: 006276 REGION NO : 1 AWARDED ON : Mar 18 2002
VERSION NO : 5 WORK ORDER# : 0L0923
W CSR 002 e 4TH BIDDER -------
TITLE © SR 2 o G OGE 2/ 48 F.E. WARD, |INC
BARCLAY CREEK BRI 4
REPL ACENENT 2710 NE 78TH ST
01A057 REVI SED 01/17/02
PROJECT BR-0002(230), NH- 0002( 230) VANCOUVER WA 98665069:
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 861500
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
56 ESC LEAD
200. 0000 DAY 45. 0000 300. 0000
9, 000. 00 60, 000. 00
57 SEEDI NG, FERTILIZING AND MULCHI NG
1. 0800 ha 2, 800. 0000 2, 300. 0000
3,024. 00 2,484.00
58 SEED, FERTILIZE AND MULCH - BI OSWALE AND FI LTER STRI P
0. 3900 ha 4, 450. 0000 4,400. 0000
1, 735.50 1, 716. 00
59 COWPOST
244. 0000 B 45. 0000 50. 0000
10, 980. 00 12, 200. 00
60 EROSI ON CONTROL BLANKET
1500. 0000 m 2. 0000 2. 0000
3, 000. 00 3, 000. 00
61 CHECK DAM
4.0000 w 50. 0000 32. 0000
200. 00 128. 00
62 STABI LI ZED CONSTRUCTI ON ENTRANCE
762. 0000 m 20. 0000 18. 0000
15, 240. 00 13, 716. 00
63 TIRE WASH
4.0000 EACH 500. 0000 1, 500. 0000
2, 000. 00 6, 000. 00
64 | NLET PROTECTI ON
22.0000 EACH 100. 0000 75. 0000
2,200. 00 1, 650. 00
65 SILT FENCE
1325. 0000 w 13. 0000 13. 0000
17, 225. 00 17, 225. 00
66 WATTLE
56. 0000 w 40. 0000 10. 0000
2,240.00 560. 00
67 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST
140, 000. 00 140, 000. 00



PAGE : 20-A

DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 01/ 29/ 2002
* % *  B| D TABULATI ON REPORT * * * TI ME: 14: 49
PS&E JOB NO: 01A057 REVI SION NO : 1 BI DS OPENED ON : Mar 13 2002
CONTRACT NO: 006276 REGION NO : 1 AWARDED ON : Mar 18 2002
VERSION NO : 5 WORK ORDER# : 0L0923
W CSR 002 e 4TH BIDDER -------
TITLE © SR 2 o G OGE 2/ 48 F.E. WARD, | NC.
BARCLAY CREEK BRI 4
REPL ACENENT 2710 NE 78TH ST
01A057 REVI SED 01/17/02
PROJECT BR-0002(230), NH- 0002( 230) VANCOUVER WA 98665069:
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 861500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
68  PLANT SELECTI ON
332. 0000 m 12. 0000 6. 0000
3,984. 00 1, 992. 00
69 PSI PE WESTERN HEMLOCK, 600MM HT., #2 CONT.
20. 0000 EACH 12. 0000 25. 0000
240. 00 500. 00
70 PSI PE WESTERN RED CEDAR, 600MM HT., #2 CONT.
20. 0000 EACH 12. 0000 25. 0000
240. 00 500. 00
71 PSIPE PACIFIC WLLOW 900MM HT., LIVE STAKE
80. 0000 EACH 10. 0000 3.0000
800. 00 240. 00
72 PSI PE RED- OZI ER DOGWOOD, 450MM HT., BR
2700. 0000 EACH 8. 0000 5.0000
21, 600. 00 13, 500. 00
73 PSI PE SALMONBERRY, 450MM HT., BR
1220. 0000 EACH 8. 0000 5.0000
9, 760. 00 6, 100. 00
74 PSIPE SITKA WLLOW 900MM HT., LIVE STAKE
80. 0000 EACH 10. 0000 4.0000
800. 00 320. 00
75 PSI PE SNOWBERRY, 450MM HT., BR
2600. 0000 EACH 8. 0000 5.0000
20, 800. 00 13, 000. 00
76 PSI PE THI MBLEBERRY, 450MM HT., BR
1140. 0000 EACH 8. 0000 5.0000
9, 120. 00 5, 700. 00
77 PSIPE VINE MAPLE, 450MM HT., BR
1340. 0000 EACH 8. 0000 5.0000
10, 720. 00 6, 700. 00
78 PLANT ESTABLI SHVENT - SECOND YEAR
EST.
11, 000. 00 11, 000. 00
79 PLANT ESTABLI SHMVENT - THIRD YEAR
EST.
10, 000. 00 10, 000. 00



DOT_RGGB05
PS&E JOB NO: 01A057 REVI SION NO : 1
CONTRACT NO: 006276 REGON NO : 1
VERSION NO : 5 WORK ORDER# : 0L0923
HWY : SR 002
TITLE : SR 2
BARCLAY CREEK BRI DGE 2/ 48

REPLACEMENT

01A057 REVI SED 01/ 17/ 02
PROJECT :© BR 0002(230), NH-0002(230)

COUNTY(S) : SNOHOM SH

------- 4TH BI DDER

F. E. WARD, | NC.
2710 NE 78TH ST

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

VANCOUVER WA 986650692

CONTRACTOR NUMBER :

861500

* Kk *

PAGE : 21-A

DATE: 01/ 29/ 2002
TI ME: 14: 49

BI DS OPENED ON : Mar 13 2002
AWARDED ON : Mar 18 2002

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
80 SO L AMENDMENT
986. 0000 B 45. 0000 52. 0000
44,370. 00 51, 272. 00
81 BARK OR WOOD CHI P MULCH
451. 0000 B 30. 0000 32. 0000
13, 530. 00 14, 432. 00
TRAFFI C
82 EXTRUDED CURB
199. 0000 w 15. 0000 16. 0000
2,985. 00 3,184.00
83 BEAM GUARDRAIL TYPE 1 - 2.7 M LONG PCST
48. 0000 w 100. 0000 61. 0000
4,800. 00 2,928.00
84 BEAM GUARDRAIL TYPE 1 - 3.3 M LONG PCST
19. 0000 w 110. 0000 68. 0000
2, 090. 00 1, 292. 00
85 BEAM GUARDRAI L TYPE 1
388. 0000 w 50. 0000 48. 0000
19, 400. 00 18, 624. 00
86 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
4.0000 EACH 1, 500. 0000 1, 400. 0000
6, 000. 00 5, 600. 00
87  MODI FI ED BEAM GUARDRAI L TRANSI TI ON SECTI ON
1. 0000 EACH 2, 000. 0000 900. 0000
2, 000. 00 900. 00
88  RESTORE BEAM GUARDRAI L TRANSI TI ON SECTI ON
1. 0000 EACH 1, 000. 0000 1, 400. 0000
1, 000. 00 1, 400. 00
89 BEAM GUARDRAI L FLARED TERM NAL
4.0000 EACH 2, 000. 0000 1, 600. 0000
8, 000. 00 6, 400. 00
90 BEAM GUARDRAI L NON- FLARED TERM NAL
8. 0000 EACH 2,200. 0000 2, 000. 0000
17, 600. 00 16, 000. 00



DOT_RGGBO5

PS&E JOB NO: 01A057
CONTRACT NO: 006276
VERSI ON NO : 5

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L0923

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D TABULATI ON REPORT * * *

PAGE : 22-A

DATE: 01/ 29/ 2002
TI ME: 14: 49

BI DS OPENED ON : Mar 13 2002
AWARDED ON : Mar 18 2002

o e 4TH BIDDER -------
TI TLE . SR 2 Ay 2148 F.E. WARD, |NC.
BARCLAY CREEK BRI 4
CEpL AR AY 2710 NE 78TH ST
01A057 REVI SED 01/ 17/ 02
PROJECT © BR-0002(230), NH-0002(230) VANCOUVER WA 98665069:
COUNTY(S) - SNOHOM SH CONTRACTOR NUMBER : 861500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
91 BEAM GUARDRAI L ANCHOR TYPE 1
2. 0000 EACH 550. 0000 500. 0000
1, 100. 00 1, 000. 00
92 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
96. 0000 " 50. 0000 20. 0000
4, 800. 00 1,920. 00
93 TEMPORARY CONC. BARRI ER
1705. 0000 " 35. 0000 45. 0000
59, 675. 00 76, 725. 00
94 TEMPORARY | MPACT ATTENUATOR
7. 0000 EACH 5, 000. 0000 3, 500. 0000
35, 000. 00 24, 500. 00
95 REPAIR | MPACT ATTENUATOR
EST.
6, 000. 00 6, 000. 00
96 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 10, 000. 0000 15, 000. 0000
10, 000. 00 15, 000. 00
97 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
100. 0000 HR 40. 0000 30. 0000
4,000. 00 3,000. 00
98 FLEXI BLE GUI DE POST
21. 0000 EACH 30. 0000 31. 0000
630. 00 651. 00
99 PAINT LINE
4670. 0000 " 0. 5000 1. 0000
2,335.00 4,670. 00
100 PLASTI C DRAI NAGE MARKI NG
14. 0000 EACH 22.0000 18. 0000
308. 00 252. 00
101 RECESSED PAVEMENT MARKER
0. 3400 HUND 1, 000. 0000 2, 500. 0000
340. 00 850. 00
102 TEMPORARY PAVEMENT MARKI NG
1060. 0000 " 0.5500 1. 0000
583. 00 1, 060. 00



PAGE : 23-A

DOT RGGB0O5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 01/ 29/ 2002
- Bl D TABULATI ON REPORT * * * TI ME: 14: 49
PS&E JOB NO: 01A057 REVI SI ON NO : BI DS OPENED ON : Mar 13 2002
CONTRACT NO: 006276 REGI ON NO AWARDED ON : Mar 18 2002
VERSION NO : 5 WORK ORDER# : 0L0923
W CSR 002 e 4TH BIDDER -------
TITLE : SR 2 - o e 2/ 48 F.E. WARD, |NC.
BARCLAY CREEK BRI 4
REPL ACENENT 2710 NE 78TH ST
01A057 REVI SED 01/17/02
PROJECT © BR-0002(230), NH-0002(230) VANCOUVER WA 98665069:
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 861500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
103 PERMANENT SI GNI NG
L.S.
840. 00 4,500. 00
104 CONDUI T PI PE 53 MM DI AM
54. 0000 w 40. 0000 55. 0000
2,160. 00 2,970. 00
105 JUNCTI ON BOX TYPE 1
8. 0000 EACH 165. 0000 125. 0000
1, 320. 00 1, 000. 00
106  VEHI CLE ARRESTI NG BARRI ER
L.S.
5, 000. 00 10, 000. 00
107 FORCE ACCOUNT REPAI R VEHI CLE ARRESTI NG BARRI ER
EST.
1, 000. 00 1, 000. 00
108 PORTABLE CHANGEABLE MESSAGE S| GN
2. 0000 EACH 6, 500. 0000 3, 000. 0000
13, 000. 00 6, 000. 00
109 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE SI GN
9600. 0000 HR 3.0000 2. 0000
28, 800. 00 19, 200. 00
110 TYPE |11 BARRI CADE
9. 0000 EACH 200. 0000 140. 0000
1, 800. 00 1, 260. 00
111 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
5, 000. 00 10, 000. 00
112 TRAFFI C CONTROL LABOR
4000. 0000 HR 35. 0000 35. 0000
140, 000. 00 140, 000. 00
113 TRAFFI C CONTROL VEHI CLE
200. 0000 DAY 50. 0000 55. 0000
10, 000. 00 11, 000. 00
114 TRAFFI C CONTROL SUPERVI SOR
2000. 0000 HR 32. 0000 36. 0000
64, 000. 00 72, 000. 00



DOT_RGGB05
PS&E JOB NO: 01A057 REVI SION NO : 1
CONTRACT NO: 006276 REGON NO : 1
VERSION NO : 5 WORK ORDER# : 0L0923
HWY : SR 002
TITLE : SR 2
BARCLAY CREEK BRI DGE 2/ 48

REPLACEMENT

01A057 REVI SED 01/ 17/ 02
PROJECT : BR0002(230), NH-0002(230)

COUNTY(S) : SNOHOM SH

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

------- 4TH BI DDER

F. E. WARD, | NC.
2710 NE 78TH ST

VANCOUVER WA 986650692
CONTRACTOR NUMBER :

PAGE : 24-A

DATE: 01/ 29/ 2002
TI ME: 14: 49

BI DS OPENED ON : Mar 13 2002
AWARDED ON : Mar 18 2002

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
115 CONSTRUCTI ON SI GNS CLASS A
20. 0000 m 150. 0000 130. 0000
3, 000. 00 2, 600. 00
OTHER | TEMS
116 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
234. 0000 B 20. 0000 10. 0000
4, 680. 00 2,340. 00
117 SHORI NG OR EXTRA EXCAVATI ON CLASS B
49. 0000 m 30. 0000 10. 0000
1, 470. 00 490. 00
118 GRAVEL BACKFILL FOR DRAIN
12. 0000 B 50. 0000 60. 0000
600. 00 720. 00
119 CONTROLLED DENSI TY FILL
12. 6000 B 150. 0000 140. 0000
1, 890. 00 1, 764. 00
120 PLUGGI NG EXI STI NG PI PE
1. 0000 EACH 400. 0000 250. 0000
400. 00 250. 00
121 STRUCTURE SURVEYI NG
L.S
45, 000. 00 20, 000. 00
122 ROADWAY SURVEYI NG
L.S
55, 000. 00 25, 000. 00
123 CHAIN LI NK FENCE TYPE 3
598. 0000 w 22.0000 50. 0000
13, 156. 00 29, 900. 00
124 END, CORNER, AND PULL POST FOR CHAI N LI NK FENCE
12. 0000 EACH 125. 0000 350. 0000
1, 500. 00 4,200. 00
125 GABI ON CRI BBI NG
61. 9000 B 150. 0000 165. 0000
9, 285. 00 10, 213. 50



DOT_RGGBO5

PS&E JOB NO: 01A057
CONTRACT NO: 006276
VERSI ON NO : 5

HWY : SR 002

TITLE : SR 2
REPLACENMENT

PRQJECT BR- 0002( 230) ,

COUNTY(S) : SNOHOM SH

| TEM | TEM DESCRI PTI ON

NO. EST. QUANTITY

REVISION NO : 1
REGON NO :1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

WORK ORDER# : 0L0923

BARCLAY CREEK BRI DGE 2/ 48

01A057 REVI SED 01/17/02

NH- 0002( 230)

UNIT
MEAS

ENGR S. EST
PRI CE PER UNI T/
TOTAL AMOUNT

* Kk *

------- 4TH BI DDER

F. E. WARD, | NC.
2710 NE 78TH ST

VANCOUVER WA 986650692
CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

PAGE : 25-A

DATE: 01/ 29/ 2002
TI ME: 14: 49

BI DS OPENED ON : Mar 13 2002
AWARDED ON : Mar 18 2002

OTHER | TEMS
126 CONNECTI ON TO DRAI NAGE STRUCTURE

4.0000

127 ADJUST CATCH BASI M

2.0000

EACH

EACH

500. 0000
2, 000. 00

400. 0000
800. 00

128 FORCE ACCOUNT REMOVAL OF UNEXPECTED OBSTRUCTI ON

EST.

129 FORCE ACCOUNT HI GH WATER REFUGE AREA

130 TRAI NI NG

800. 0000

131 ROADSI DE CLEANUP

EST.

HR

EST.

132 REI MBURSEMENT FOR THI RD PARTY DAMAGE

EST.

133 SPILL PREVENTI ON PLAN

134 M NOR CHANGE

CALC

135 FIELD OFFI CE BUI LDI NG

136 BRI DGE APPROACH SLAB

169. 3000

137 LI CENSED SURVEYI NG

1, 000. 00

41, 000. 00

2.0000

1, 600. 00

30, 000. 00

10, 000. 00

2, 000. 00

-2.00

30, 000. 00

220. 0000

37,246. 00

4,500. 00

200. 0000
800. 00

250. 0000

500. 00

1, 000. 00

41, 000. 00

1. 0000

800. 00

30, 000. 00

10, 000. 00

3,789. 00

-2.00

15, 000. 00

180. 0000

30,474. 00

5, 000. 00



PAGE : 26-A

DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 01/ 29/ 2002
Bl D TABULATI ON REPORT * * * TI ME: 14: 49
PS&E JOB NO: 01A057 REVI SION NO : 1 BI DS OPENED ON : Mar 13 2002
CONTRACT NO: 006276 REGION NO : 1 AWARDED ON : Mar 18 2002
VERSION NO : 5 WORK ORDER# : 0L0923
CSR 002 e 4TH BIDDER -------
TITLE : SR 2 / F.E. WARD, |NC.
BARCLAY CREEK BRI DGE 2/ 48
REPL ACENENT 2710 NE 78TH ST
01A057 REVI SED 01/17/02
PROJECT © BR-0002(230), NH-0002(230) VANCOUVER WA 98665069:
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 861500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
138  NATI VE GROWIH PROTECTI ON AREA S| GN
32. 0000 EACH 70. 0000 75. 0000
2, 240. 00 2, 400. 00
BASE TOTAL $3, 550, 057. 00 $3, 518, 162. 50

ALTERNATE Al

139 PI ER 2 STRUCTURAL EARTH WALL - ALTERNATE 1

L.S.
3, 450. 00
ALTERNATE Al TOTAL $3, 450. 00

ALTERNATE A2
140 PIER 2 RETAI NI NG WALL - ALTERNATE 2

L.S.
3, 250. 00
ALTERNATE A2 TOTAL $3, 250. 00
BASE + Al TOTAL $3, 553, 507. 00
BASE + A2 TOTAL $3, 553, 307. 00

10, 000. 00
$10, 000. 00

5, 200. 00
$5, 200. 00

$3, 528, 162. 50

$3, 523, 362. 50




DOT_RGGBO5
PS&E JOB NO. 01A057

CONTRACT NO: 006276

TITLE: SR 2
BARCLAY CREEK BRI DGE 2/ 48
REPLACEMENT
01A057 REVI SED 01/17/02

1 $3, 153, 674. 00
2 $3, 340, 212. 05
3 $3, 413, 546. 00
4 $3, 523, 362. 50
5 $3, 528, 162. 50

PAGE : 27-A

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

* ok

BASE

BASE

BASE

BASE

BASE

* RANKED BY DOLLAR AMOUNT

ALTERNATE COMBI NATI ON BI DS *okox Bl DS OPENED ON:
*oRox Mar 13 2002
REGI ON: 1

HWY: SR 002

W LDER CONSTRUCTI ON COVPANY

1525 E MARI NE VI EW DR
EVERETT, WA 982011927

MOWAT CONSTRUCTI ON COMPAN)Y

20210 142ND AVE NE

98072

PO BOX 1330

WOODI NVI LLE, WA 980721330

GUY F. ATKI NSON CONSTRUCTI ON LLC

600 NACHES AVE SW #120 98055-2267
PO BOX 940
RENTON, WA 980570940

F. E. WARD, | NC.

2710 NE 78TH ST
VANCOUVER, WA 986650692

F. E. WARD, | NC.

2710 NE 78TH ST
VANCOUVER, WA 986650692



